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(SECTION-I) 

NOTICE INVITING E-TENDER 

(E-TENDERING MODE ONLY) 

 

 

 

 

 

 

 

 

 

 

 

 



 
National Highways & Infrastructure Development Corporation Ltd. 

Notice Inviting BID/TENDER 
National Competitive Bidding through E-Tendering only 

 
NHIDCL/RO-Aizawl/Maintenance/KT/03                Date: 01/05/2020 

1.  NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED of 

India (hereinafter called “the Employer”) hereby invites Percentage Rate and Work order 

basis bids on two bid systems through “e-tendering mode” from experienced 

firms/organizations (hereinafter referred to as the “Bidders”) to bid for the works detailed in 

the table as mentioned below from the eligible bidders, excluding those firms who have been 

declared as non-performing by MoRTH/NHAI/NHIDCL or the firms those are black 

listed/debarred for specified period by MoRTH/NHAI/NHIDCL.   

Name of the Work NH-
NO 

Length 
in Kms 

State/UT Estimated 
Civil Cost  
(Rs in Cr) 
Excluding 
GST 

Period of 
Completion 

Maintenance & Repair Work of 
Tuivai - Keifang Road From 
Chainage 98.200 km to 101.700 km 
(3.5 km) (Saichal to Saitual) in the 
state of Mizoram on (Percentage 
Rate and Work Order Basis) 

102B 3.5 Mizoram 3.81 6 Months 

 

2.  The Scope of Work involves “Maintenance & Repair Work of Tuivai - Keifang Road From 
Chainage 98.200 km to 101.700 km (3.5 km) (Saichal to Saitual) in the state of Mizoram on 
(Percentage Rate and Work Order Basis)”. Detailed information regarding the scope of work may 
be seen in the Bid document.   
 
3. Cost of Bid Document: Rs. 10,000/- at the time of the submission of the Bid proposal, in 
the form of Demand Draft only in favour of “Executive Director (P), National Highways & 
Infrastructure Development Corporation Limited, payable at Aizawl. 
 
4. Earnest Money Deposit/Bid Security: Bidder must submit Bid Securing Declaration. In 
case the bid is withdrawn or modified during the period of its validity or if the bidder fail to 
sign the contract in case the work is awarded to the bidder or the bidder fail to submit a 
performance security before the deadline defined in clause 7 of the Request for Proposal 
(RFP), then the bidder will be suspended for participation in the tendering process for the 
works of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a 
period of one year from the bid due date of this work. 
 
5. The bidders have to submit their bids online in electronic format with Digital Signature. 
The bid cannot be uploaded without Digital Signature. No proposal will be accepted in physical 
form. 
 



6. To participate in bidding process, bidders have to get (DSC) “Digital Signature Certificate” 
as per Information Technology Act-2000, to participate in online bidding. This certificate will be 
required for digitally signing the bid. Bidder can get above mentioned digital certificate from 
any approved vendors. The Bidder, who already possess valid “Digital Signature Certificate” (DSC) 
need not to procure new Digital Signature Certificate 
 
7.  Bidder shall submit the following documents in physical form in original and in scanned 
copy to be uploaded.  
 

(i) Letter comprising “Form of Letter of Application”. 

(ii) Bid Document Fee. 

(iii) Undertaking for Bid Securing Declaration.  

(iv) Written Power of Attorney of the signatory (whose digital signature certificate is 

used during e-tender submission) of the bidder to commit the bid. 

(v) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
information furnished with the bid documents is correct in all respects  

 

8. The detailed tender document can be viewed from the website www.nhidcl.com & 
https://eprocure.gov.in as per the Critical date sheet in the succeeding paras. 

9.  The Complete Bid Document can be downloaded with effect from 01.05.2020 (1200 Hrs) 
and will be open upto 29.05.2020 (1300 Hrs) at the NHIDCL e-tendering portal free of cost. To 
participate for bidding, bidders have to pay non-refundable document fee of Rs. 10000/- in 
the form of DD or Banker’s cheque drawn on any schedule bank in India in favour of “Executive 
Director (P), Regional Office-Aizawl, 3rd Floor, T-86, Tuikhuahtlang, Aizawl, Mizoram-
796001 Email: ro-mizoram@nhidcl.com. The amendments/clarifications to the bid 
documents, if any will be hosted on the above websites only. 

10 The bidders have to submit their bids online in electronic format with Digital Signature. 
The bid cannot be uploaded without Digital Signature. No proposal (Except the documents as 
mentioned in point 7 above) will be accepted in physical form. All the required information 
for bid must be filled and submitted online. 

11. The bid should be submitted online in the prescribed format given in the website. No 
other mode of submission is acceptable. Also no change in format is permissible.  

12. Bidders should get ready with the scanned copies of cost of documents as specified in 
the tender documents. The original instruments in respect of cost of documents and relevant 
documents will be submitted to the Tenders Inviting Authority by Registered post/courier/by 
hand as per time schedule specified. 

13.  The last date of online submission of the bid is 29.05.2020 (1300 Hrs) (as mentioned on 
the e-portal only) (“Bid Due Date”). The Bids would be opened on two stages (A) Technical 
Bid and (B) Financial Bid. Technical Bid will be opened on 30.05.2020 (1400) Hrs at National 
Highways & Infrastructures Development Corporation Limited C/o Regional Office-Aizawl, 3rd 
Floor, T-86, Tuikhuahtlang, Aizawl, Mizoram-796001, Email: ro-mizoram@nhidcl.com. Date of 
opening of Financial Bid will be intimated later. Representatives of the bidders (maximum of 
two) who choose to attend may attend the online opening of the bids at RO-Aizawl-Mizoram, 

http://www.nhidcl.com/
https://eprocure.gov.in/
mailto:ro-mizoram@nhidcl.com


on the date & time as mentioned above. However, such representatives shall be allowed to 
attend the opening of the bids only if they produce letter of authority on the letter head of 
the bidder, at the time of opening of bids as mentioned above. 

14. The preliminary requirements (detailed requirements are given in the Bid Document) 

of bidding firm / contractor for above packages are mentioned as under: 

Average Annual Turn-over 

during last 5 years  

Single Work of similar 

nature in any year during 

last 5 years 

Time for Completion 

Rs. 3.81 Crore Rs. 0.95 Crore 6 months 

 

15. Critical Data Sheet 

S. No Description Period 

1. Date of issue of NIT 01.05.2020 (1200 Hrs) 

2. Date of issue of Sale of Tender Documents 01.05.2020 (1200 Hrs) 

3. Last date of receipt of pre-bid queries 15.05.2020 (1700 Hrs) 

4. Date of Pre-Bid meeting 16.05.2020 (1500 Hrs) 

5. Date of uploading of reply to the pre-bid queries 19.05.2020 (1500 Hrs) 

6. Last Date of submission of Tender/Bid (online & 
hard copy) 

29.05.2020 (1300 Hrs) 

7. Date of Opening of Technical Bid 30.05.2020 (1400 Hrs) 

8. Date of Uploading of list of Technically Qualified 
Applicants 

To be intimated later 

9. Date of Opening of Financial Bids of Qualified 

Applicants 
To be intimated later 

10. Date of issue of letter of award (LOA) To be intimated later 

11. Validity of Bid 120 days 

12. Date of Signing of Agreement Within 7 days 

 

16. For any clarifications, the following office may be contacted: 
 
Executive Director (Projects) 
Regional Office-Aizawl, 3rd Floor, T-86, 

Tuikhuahtlang, Aizawl, Mizoram-796001 

Email: ro-mizoram@nhidcl.com 



 
17. Conditional bids would be rejected. NHIDCL reserves the right to accept/reject any or 
all the bids without assigning any reasons thereof.  
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Section II 
Instructions to Bidders (ITB) 

A. General 
1.  Scope of Bid  

1.1   The Employer ( i.e. Managing Director, National Highways & Infrastructure Development 
Corporation Limited (NHIDCL) invites bids for the work “Maintenance & Repair Work of Tuivai - 
Keifang Road From Chainage 98.200 km to 101.700 km (3.5 km) (Saichal to Saitual) in the state 
of Mizoram on (Percentage Rate and Work Order Basis)” as defined in this document hereinafter 
referred to as “the Works”. The name and identification number of works is provided in the 
Notice Inviting Tender. 
 
1.2  The successful Bidder will be expected to complete the works by the intended 

completion date specified in the Contract Data (Part 1 General Conditions of Contract). 

1.3  Throughout these bidding documents, the terms “bid” and “tender” and their 

derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.  

1.4 The work will be indent/work order based which shall be placed upon the contractor 

based on site requirement. 

1.5 The quantities given in the BOQ are indicative and may not be required to be fully 

executed. 

2.  Source of Funds   

2.1  The expenditure on this project will be met by National Highways & Infrastructure 
Development Corporation Ltd (NHIDCL).  

2.2. If the L-1 bidder fails in performing the obligations as per the Contract, NHIDCL will 
have the liberty to get it done at the risk and cost of the Contractor who has been L-1. 

3.  Eligible Bidders   

3.1  This Invitation  for  Bids  is  open  to  all  bidders  meeting  the  qualification 

requirements prescribed in this document.   

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices by the Central Government, the State Government or any public undertaking, 

autonomous body, authority by whatever name called under the Central or the State 

Government.   

4.  Qualification of the Bidder   

4.1  Deleted 

4.2  All bidders shall furnish the following information and documents with their bids in 

Section-III, Qualification Information.  



(a)  Scanned copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; scanned copy of written power of attorney of the 

signatory of the Bid to commit the Bidder; & original copy of written power of attorney to be 

submitted in the envelop of physical form. (Pl refer clause 12.2 of ITB) 

(b)  Scanned copy of total monetary value of civil engineering construction works performed 

for each of the last five years (2014-15,2015-16,2016-17,2017-18 & 2018-19) duly certified by 

CA. 

(c) Scanned copy of experience certificate in works of a similar nature and size for each of 

the last five years with certificates from the concerned officer of the rank of Executive 

Engineer or equivalent; 

(d)  Scanned copy of evidence  of  availability  (either  owned  or  leased  or  rented)  of  

 items  of construction equipment named in the Appendix to ITB Clause 4.4 B (b) (i).  

(e)  Scanned copy of details of the technical personnel proposed to be employed for the 

contract having the qualification defined in Appendix to ITB Clause 4.4 B (b) (ii). 

(f)  Scanned copy of reports on the financial standing of the Bidder, and a certificate from 

Chartered Accountant as a proof of turnover for the last five financial years. 

(g) Scanned copy of information regarding any litigation or arbitration during the last five 

years in which the Bidder is involved, the parties concerned, the disputed amount, and the 

present status; 

(h)  Scanned document in support of evidence of access to line(s) of credit and availability 

of other financial resources facilities (10% of Civil Cost put to tender), certified by the Bankers 

(Not more than 3 months old). 

(i) Deleted 

(j) Scanned undertaking that the bidder will be able to invest a minimum cash upto 25% of 

contract value of work, during implementation of work.  

(k) Deleted 

(l) Deleted 

(m) Bid Securing Declaration. 

(n) Undertaking of Disinvestment. 

(o) Form of Letter of application 

4.3  Bids from joint ventures, consortiums, combination or any sort of arrangement 

between two or more than two entities are not allowed.   



4.4  A. To qualify for award of the contract, each bidder in its name should have the 

following; - 

(a)  Achieved an average annual financial turnover for the estimated value of Civil work (in 

all classes of civil engineering construction works only) equal to the amount indicated in NIT 

during last five years ending 31st March of the previous financial year duly certified by 

Chartered Accountant.   

 Satisfactorily completed (not less than 90% of Contract Value) as a prime contractor (or 
as a nominated subcontractor, provided further that all other qualification criteria are 
satisfied) similar works during last five years ending last day on month previous to the one in 
which bids are invited. 
 
Experience in successfully completing or substantially completing at least one contract of road 
i.e. State Highway, National Highway with similar or higher work specification of at least 25% 
of value of proposed Contract within the last five years.  
 
(Following escalation factor shall be used to bring the value of such completed works at the 

level of current financial year i.e.’ 2019-20). 

 

 

 

 

 

4.4 B (a) Each bidder must upload the scanned copies of following documents along with the 

submission of online bidding: 

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 

furnished with the bid documents is correct in all respects; and   

(ii) Such other certificates as defined in Section- III.  

(iii) Failure to submit the certificates/documents as specified above shall make the bid non-

responsive.   

(b) Each bidder must demonstrate:   

(i) Evidence  of  availability  (either  owned  or  leased  or  rented)  of  the  key equipment’s 

for this work as stated in the Appendix to Instruction to Bidder.  

(ii) Availability for this work of personnel with qualification & experience as stated in the 

Appendix to Instruction to Bidder.  

4.5 Contractor’s' experience and resources shall not be taken into account in determining 

Year Multiplying Factor 

Year-1 1.1 

Year-2 1.21 

Year-3 1.33 

Year-4 1.46 

Year-5 1.61 



the bidder's compliance with the qualifying criteria.  
 
Bidders who inter alia meet the minimum qualification criteria will be qualified only if their 
available BID capacity is more than the total BID value. The available BID capacity will be 
calculated as per following, based on information provided in the format provided in this RFP:  
Assessed Available BID capacity = (A*N*2.5 – B + C), Where  
 
A = Maximum value of civil engineering works excluding the amount of bonus received, if any, 
in respect of EPC Projects executed in any one year during the last five years (updated to the 
price level of the year indicated in table at Note-3 below) taking into account the completed 
as well as works in progress. The projects include turnkey project/ Item rate contract/ 
Construction works.  
 
B = Value (updated to the price level of the year indicated in table at Note-3 below) of existing 
commitments, works for which Appointed Date/ Commencement Date has been declared or 
on-going works to be completed during the period of completion of the works for which BID is 
invited. For the sake of clarification, it is mentioned that works for which LOA has been issued 
but Appointed Date/ Commencement Date not declared as on Bid Due Date shall not be 
considered while calculating value of B.  
 
C = The amount of bonus received, if any, in Projects during the last 5 years (updated to the 
price level of the year indicated in table at Note-3 below).  
 
Note:  
1. The Statement showing the value of all existing commitments, works for which Appointed 
Date/ Commencement Date has been declared and ongoing works as well as the stipulated 
period of completion remaining for each of the works listed should be countersigned by the 
Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in 
respect of Projects or Concessionaire / Authorized Signatory of SPV in respect of BOT Projects 
and verified by Statutory Auditor.  
2. The amount of bonus received, if any, in Projects should be countersigned by the Client or 
its Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of 
Projects.  
3. The factor for the year for updation to the price level is indicated as under: 
 
Year Year-1 Year-2 Year-3 Year-4 Year-5 

Up-dation factor 1.1 1.21 1.33 1.46 1.61 

 
 
 
Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 
if they have:  
(i) made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and/or  

(ii) Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc. or 
debarring from MORTH/NHAI/NHIDCL work etc.  



(iii) Tampered the bid document in any manner.  

 
  



5.  One Bid per Bidder 
 
5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits 

more than one Bid will cause be disqualified.   

6.   Cost of Bidding   
 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will, in no case, be responsible or liable for those costs.   

7.  Site Visit   

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings including source of earth, water, 
road aggregates etc. and obtain all information that may be necessary for preparing the Bid 
and entering into a contract for construction of the Works. The costs of visiting the Site shall 
be at the Bidder's own expense. He may contact the Regional Office-Aizawl, 3rd Floor, T-86, 
Tuikhuahtlang, Aizawl, Mizoram-796001 of NHIDCL in this regard.   
 
8. Award of Maintenance Projects 
 
(i)   In Mizoram, NHIDCL is floating maintenance tender for 15 nos of packages in various 

stretches in NHIDCL and it is necessary for NHIDCL to have the road traffic worthy condition 

during the monsoon season. The stretches are as below. 

(a) Keifang-Tuivai 7 Packages 

(b) Vairengte Sairang 5 Packages 

(c) Seling-Champhai 2 Packages 

(d) Lunglei-Tlabung 1 Packages 

 Total Packages 15 Packages 

 

(ii)  The bidder including individual or any of its JV member, who are either having 2 (two) 

or more on-going EPC Project(s)/Maintenance works with NHIDCL in Mizoram as on date of bid 

submission, shall not be eligible to bid for this Project (Issuance of LOA will be considered as 

on-going project). 

(iii)  The financial bids of 15 packages, which will be opened in a sequence of B-1, B-2, B-

3……… B-15.The bidder including individual or any of its JV member can't have more than 3 

maintenance projects out of 15 packages. If a bidder is L1 in a particular Maintenance tender, 

it will be treated as awarded work for subsequent packages & accordingly the list of qualifying 

bidder will be modified before opening the financial bid. 

 

  
 
 



 
 

B. Bidding Documents (online) 

 

8. Content of Bidding Documents   

8.1 The set of bidding documents comprises the documents listed below and addendum (if 

any) issued in accordance with Clause 10:  

Volume- I:-   
 

1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid   

3. Qualification Information   

4. Forms Bank Guarantee, Agreement & LOA  

5. Conditions of Contract & Contract Data  

6. Scope of Work 

7. Technical Specifications 

8. Implementation Manual & Maintenance Intervention Levels  

Volume - II:-  

9. Bill of Quantities, Bidders will be required to quote a single percentage above/below 

the overall estimated amount. This percentage would be applicable all the items of work in 

the Contract for working out the rates for each item of work (Should be filed in the prescribed 

format uploaded on e-portal). The bidder should fill the requisite details in the prescribed 

format online uploaded on E-portal. 

 
8.2 DELETED 

8.3 The  bidder  is  expected  to  examine  carefully  all  instructions,  conditions  of 

contract, contract data, forms, terms, specifications, bill of quantities, etc. in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the bidder's 

own risk. Pursuant to clause 26 hereof, bids, which are not substantially responsive to the 

requirements of the Bid Documents, shall be rejected.   

9.  Clarifications on Bid Documents  

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the 

Employer in writing or by cable ("cable” includes facsimile) or through e-tender portal at the 

Employer’s address indicated in the Notice Inviting Tender. The Employer will respond to any 

request for clarification received earlier than 10 days prior to the deadline for submission of 

bids. Copies of the Employer's response will be hosted on website or which are required in the 

opinion of the Employer including a description of the enquiry, but without identifying its 

source.  



 
9.2 Pre-bid meeting 
 
9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which will 
take place at the address, venue, time and date as indicated in appendix. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any 
matter that may be raised at that stage.  

 

9.2.3 The bidder is requested to submit any questions in writing or by electronic mail so as 
to reach the Employer not later than one week before the meeting.  

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying 
the source of the enquiry) and the responses given will be transmitted without delay on 
website. Any modifications of the bid documents listed in Clause 8.1, which may become 
necessary as a result of the pre-bid meeting or which are required in the opinion of the 
Employer shall be made by the Employer exclusively through the issue of an Addendum 
pursuant to Clause 10 and not through the minutes of the pre-bid meeting.  

9.2.5 Deleted  

10.  Amendment of Bidding Documents    

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 

Documents by issuing amendments/addendums etc.   

10.2 Any amendments/ addendum etc thus issued shall be part of the bidding documents 

and shall be hosted on CPP Portal i.e. www.eprocure.gov.in & www.nhidcl.com. Bidders are 

advised to keep them self-updated of all addendums issued on e-tendering portal by daily 

checking the e-tendering portal and, NHIDCL does not assume any responsibility in case the 

bidder fails to do so and does not take any action, if required, with respect any relevant 

addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in 

preparing their bids, the Employer shall extend, as necessary, the deadline for submission of 

bids, in accordance with Clause 20.2.   

 

 

 

 

 

 

 

 

http://www.eprocure.gov.in/
http://www.nhidcl.com/


 

C. Preparation of Bids   

11.  Language of Bid   

11.1 All documents relating to the Bid shall be in English.   

12. Documents Comprising the Bid 

12.1 The e-bid submitted by the Bidder shall be in two separate parts:  

Part I - This shall be named Technical Bid and shall comprise of information submitted in 
Section-III. 

Part II- It shall be named Financial Bid and shall comprise of Priced bill of 

quantities/percentage quote by the bidder. 

12.2 Document to be submitted in physical form must reach the Regional Office-Aizawl, 

NHIDCL by Date of Submission of Bid. 

Though the scanned copies of following documents is required to be uploaded during 

submission of e-bid on the e-tendering portal i.e. www.eprocure.gov.in, As per clause 12.1 

above, the following original document in physical form shall be submitted in a sealed 

envelope (Otherwise the bid will be treated as Non-Responsive) as per schedule date and 

time mentioned in the critical data sheet on the date of submission of bid and addressed to 

the addressee given in the NIT duly super scribed “Name of Work, Bid due date and time.” 

Name and address of the bidder should also be indicated on the envelope. 

(i)Letter comprising “ Form of Letter of Application”. 

(ii) Bid Document Fee. 

(iii)Undertaking for Bid Securing Declaration.  

(iv)Written Power of Attorney of the signatory (whose digital signature certificate is used 

during e-tender submission) of the bidder to commit the bid. 

(v)An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 
furnished with the bid documents is correct in all respects  
 

12.3 The following documents, which are not submitted with the bid, will be deemed to be 

part of the bid 

Section Particulars 

1 Notice Inviting Tender 

2 Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 

 
 

http://www.eprocure.gov.in/


 
 
13.  Bid Prices 
 
13.1 The Contract shall be for the Works as described in Clause 1.1 based on the priced Bill 

of Quantities and percentage quote submitted by the Bidder.   

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender 

document on e-tender portal i.e. www.eprocure.gov.in.Bidders will be required to quote a 

single percentage above/below the overall estimated amount. This percentage would be 

applicable all the items of work in the contract for working out the rates for each item of 

work. 

13.3 All duties, taxes (except service tax), royalties and other levies payable by the 

Contractor under the Contract, or for any other cause, shall be included in the rates, prices, 

and total percentage quoted by the Bidder. The GST would be applicable over and above the 

total amount after the percentage quote of the bidder. The BOQ sheet may be referred. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 

and shall not be subject to adjustment.  

14.   Currencies of Bid and Payment. 
 
14.1 The unit rates given in the BOQ is in Indian Rupees. All payments shall be made in Indian 

Rupees.   

15.   Bid Validity  
 
15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid 

submission specified in Clause 20.  A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive.   

15.2 In  exceptional  circumstances,  prior  to  expiry  of  the  original  time  limit,  the 

Employer may request that the bidders may extend the period of validity for a specified 

additional period.   The request and the bidder’s responses shall be made in writing or by 

cable. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 

to the request will  not  be required or permitted to modify his bid, but will be required to 

extend the validity of his bid security for a period of the extension, and in compliance with 

Clause 16 in all respects.    

16.  Earnest Money / Bid Security/ Forfeiture/ Debarment 
 
Bidder must submit Bid Securing Declaration. In case the bid is withdrawn or modified during 
the period of its validity or if the bidder fail to sign the contract in case the work is awarded 
to the bidder or the bidder fail to submit a performance security before the deadline defined 
in clause 7 of the Request for Proposal (RFP), then the bidder will be suspended for 
participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and works under 

http://www.eprocure.gov.in/


other Centrally Sponsored Schemes, for a period of one year from the bid due date of this 
work. 
 
17. Alternative Proposals by Bidders 
 
17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 

Documents. Conditional offer or alternate offer will not be considered further in the process 

of evaluation and the bid will be declared non-responsive.   

18.  Format and Signing of Bid 

18.1 The Bidder shall submit e-bid comprising of the document as described in clause 12 of 
the ITB. 

18.2 DELETED. 

18.3 DELETED. 

18.4 The document to be submitted in the physical form along with the Bank 
Guarantee/Demand draft for Fees/Security shall be typed or written in ink and shall be signed 
by a person duly authorized to sign on behalf of the bidder. All the pages of the documents as 
mentioned here shall be signed by the person/persons signing the bid. Document as mentioned 
here shall contain no overwriting, alternation or additions except those to comply with 
instructions, issued by the employer or as necessary to correct errors made by the bidder, in 
which case such corrections shall be made by scoring out the cancelled portion, writing the 
correction and signing and dating it along with the stamp by the person or persons signing the 
Bid. 

 
  



 
D. Submission of Bids 
 
19.  Marking of Bids 

 The document to be submitted in physical form as per clause 12.2 of ITB shall be 

submitted in a sealed Envelope super scribed as “Documents in physical Form” at the top left 

corner.  

20.  Deadline for Submission of Bids 

20.1 Complete e-Bid to be uploaded on CPP portal before due date & time. The Envelope 

containing “Documents in Physical Form” must also be received by the Employer at any of the 

following address: 

 

Executive Director(P), Regional Office-Aizawl, 3rd Floor, T-86, Tuikhuahtlang, Aizawl, 

Mizoram-796001 Email: ro-mizoram@nhidcl.com not later than the date and time indicated 

in the NIT. In the event of the specified date for the submission of documents in Physical form 

being declared a holiday for the Employer, the same will be received up to the specified time 

on the next working day.  

 
20.2 The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 
 
20.2 NHIDCL assumes no responsibility for inability of a bidder to submit bids through 

NHIDCL’s e-tendering portal on account of delay in submission at bidder's end. Bidder shall 

ensure that they submit the bid well before the "Due Date & Time of Bid-Submission". NHIDCL 

shall not be responsible if bidder is not able to submit the  bid  on  account  of  failure  in  

network/internet  connection  or  any  other technical reason.   

21.  Late Submission of Document in physical Form. 

 Any  document  in  physical  form  if  received  by  the  Employer  after  the  deadline 

prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid submitted 

by such bidder shall not be considered. 

22.  Modification and Withdrawal of Bids. 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, 

before the Bid Due Date and time as prescribed in Clause 20.   

22.2 No bid may be modified after the deadline for online submission of bids.   
 
22.3 Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 15.1 above or as 
extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant to 
Clause 16.   



 
22.4 Bidders may modify the prices of their bids before deadline of online submission of bid.   

22.5 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering 
portal System. Time being displayed on our e-Tendering Portal shall be final and binding on 
bidder and bids have to be submitted by bidders considering this time only and not the time 
as per their location/country. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



E. Bid Opening and Evaluation 
 
23. Bid Opening 
 
Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the bids received 
(except those received late) shall be opened on the date and time mentioned in Notice Inviting 
Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been determined to be 
substantially responsible shall be opened on a subsequent date through online process of e-
tendering, which will be notified to such bidders. 
 
23.1 The Employer will open the "Technical Bid" of all the bids received (except those 

received late), in the presence of the bidders/bidder’s representatives who choose to attend 

at the time, date and place specified in the NIT. In the event of the specified date for the 

submission of bids being declared a holiday for the Employer, the Bids will be opened at the 

appointed time and location on the next working day.   

23.2 In all cases, the Bid Securing Declaration of all bidders shall be verified. Thereafter, 
the Employer at the opening as the Employer may consider appropriate, will announce the 
bidders' names and such other details.  
 

23.3 The Employer will prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Clause 23.1.   

23.4  (i) The bids accompanied with valid bid security, bid document fee, will be taken up 
for evaluation with respect to the Information furnished in Part I of the Qualification 
Information and other bid. 
 
(ii) Deleted 
(iii) Deleted 
 
(iv)  As soon as possible, the Evaluation Committee will finalize the list of responsive bidders 
whose financial bids are eligible for consideration. However, to  assist in the examination, 
evaluation of technical bids, the Employer may at his discretion, ask any bidder for 
clarification of his bid, however,  no  additional  documents  in  support  of  clarification  will  
be entertained.   
 
23.5 The Employer shall inform the bidders whose technical bids are found responsive, of 

the date, time and place of opening of the financial bids. The bidders so informed, or their 

representative, may attend the meeting of opening of financial bids.   

23.6 At the time of the opening of the Financial Bid, the names of the bidders whose bids 

were found responsive in accordance with clause 23.5 will be announced. The financial bids 

of only these bidders will be opened.  The responsive  bidders names,  the  Bid  prices,  the  

total  amount  of  each  bid, pursuant to clause 22 and such other details as the  Employer 

may consider appropriate will be announced by the Employer at the time of bid opening. Any 

Bid price, which is not read out and recorded, will not be taken into account in Bid Evaluation.  



23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.    

24.  Process to be Confidential   

24.1  Information relating to the examination, clarification, evaluation, and comparison of 

bids and recommendations for the award of a contract shall not be disclosed to bidders or any 

other person not officially concerned with such process until the award to the successful 

Bidder has been announced. Any attempt by a Bidder to influence the Employer's processing 

of bids or award decisions may result in the rejection of his Bid   

25.  Clarification of Bids and Contacting the Employer   
 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. 

The request for clarification and the response shall be in writing or by cable, but no change 

in the price or substance of the Bid shall be sought, offered, or permitted  

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 

to his bid from the time of the bid opening to the time the contract is awarded.  

25.3 Any  effort  by  the  Bidder  to  influence  the  Employer  in  the  Employer's  bid 

evaluation,  bid  comparison  or  contract  award  decisions  may  result  in  the rejection of 

the Bidders' bid.   

26.  Examination of Bids and Determination of Responsiveness   

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine 
whether each Bid.   
(a)      meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 
(b)  the required documents in physical form submitted by the bidder as well as the 
documents uploaded by the bidder are in order; and  
(c)  is  substantially  responsive  to  the  requirements  of  the  Bidding  Documents. During 

the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 

technical specifications etc.   

26.2 DELETED.   

26.3 DELETED.   

27.   DELETED. 

28.  Evaluation and Comparison of Financial Bids    

28.1 The  Employer  will  evaluate  and  compare  only  the  bids  determined  to  be 

substantially responsive in accordance with Clause 26.   

28.2 DELETED   



28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer's/Employer's estimate of the cost of work to be performed under the contract, the 

Employer may require the Bidder to produce detailed price analyses for any or all items of the 

Bill of Quantities, to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed. After evaluation of the price analyses, the 

Employer may require that the amount of the performance security set forth in Clause 33 be 

increased and an additional performance security of 05 (five) percent may be obtained at the 

expense of the successful Bidder to a level sufficient to protect the Employer against financial 

loss in the event of default of the successful Bidder under the Contract. 

Additional Performance Security 

(a) If the Bid Price offered by the Selected Bidder is lower than 10% but upto 20% of the 
estimated Project Cost, then the Additional Performance Security shall be calculated @20% of 
the difference in the (i) Estimated Project Cost (as mentioned in RFP)-10% of the Estimated 
Project Cost and (ii) the Bid Price offered by the selected Bidder. 
 
(b) If the Bid Price offered by the Selected Bidder is lower than 20% of the Estimated Project 
Cost, then the Additional Performance Security shall be calculated @ 30% of the difference in 
the (i) Estimated Project Cost (as mentioned in RFP)-10% of the Estimated Project Cost and 
(ii) the Bid Price offered by the Selected Bidder. 
 
(c) This Additional Performance Security shall be treated as part of the Performance Security. 
 
28.4 A  bid,  which  contains  several  items  in  the  Bill  of  Quantities  which  are 

unrealistically priced low and which cannot be substantiated satisfactorily by the bidder, may 

be rejected as non-responsive.   

29.  Price Preference   

29.1 There will be no price preference to any bidder 

F. Award of Contract 

30. Award Criteria 

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive to the bidding documents and who has 
offered the lowest evaluated Bid price, provided that such Bidder has been determined 
to be: 

 
a) Eligible in accordance with the provision of clause 3, and 
b) Qualified in accordance with the provision of clause 4  

 
31.  Employer's Right to accept any Bid and to reject any or all Bids   

31.1 Notwithstanding with Clause 30, the Employer reserves the right to accept or reject 
any Bid, and to cancel the bidding process and reject all bids, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected Bidder or 



bidders or any obligation to inform the affected Bidder or bidders of the grounds for 
the Employer's action. 

 
32.  Notification of Award and Signing of Agreement.  

32.1 The bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter and in the Part I General Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that  the  Employer  will  

pay  to  the  Contractor  in  consideration  of  the  execution, completion and 

maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter 

and in the Contract called the “Contract Price”).   

32.2. The notification of award (LOA) will constitute the formation of the Contract, subject 

only  to  the  furnishing  of  a  performance  security  in  accordance  with  the provisions 

of Clause  

32.3. The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and the successful Bidder after the 

performance security is furnished.   

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer  

will  promptly  notify  the  other  Bidders  that  their  Bids  have  been unsuccessful.   

33. Performance Security /Additional Performance Security 

33.1 Within 7 (seven) days after receipt of the Work Order, the successful Bidder shall deliver 
to the Employer a Performance Security of Five percent of the value of work order valid 
for the period of 28 days after the expiry of defect liability period of 12 (Twelve) months 
plus additional security for unbalanced Bids in accordance with Clause 28.3 of ITB and 
sign the contract.  

 

33.2 The performance security shall be either in the form of a Bank Guarantee or fixed 

deposit receipts in the name of the Employer, from a Bank as specified in case of bid 

security in Appendix to ITB. 

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1  shall  
constitute  sufficient  ground  for  cancellation  of  the  award  and forfeiture of the 
bid security. 

 
33.4 The successful bidder to whom ‘LOA’ has been issued is required to sign the agreement 

at Employer’s office within 7 days of issue of LOA. 
 
34. Advances- Deleted 

  



35. Corrupt or Fraudulent Practices 

The Employer will reject a proposal for award if it determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices in computing 

for the contract in question and will declare the firm ineligible, either indefinitely or 

for a stated period of time, to be awarded a contract with National Highways & 

Infrastructure Development Corporation Limited, if it at any time determines that the 

firm has engaged in corrupt or fraudulent practices in competing for the contractor, or 

in execution. 

The Employer requires the bidders/Contractors to strictly observe the laws against 

fraud and corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

  



 

Appendix to ITB 

The Employer should fill out this Appendix to ITB before issuing the bidding documents. The 
insertions should correspond to the information provided in the Invitation for Bids. 
 

Instructions to Bidders Clause Reference 
 

(1.1) The Employer is the “National Highways & Infrastructure 
Development Corporation Ltd” having its Corporate office at New 
Delhi and Regional Office at Aizawl. 
 

(1.1) Maintenance & Repair Work of Tuivai - Keifang Road From Chainage 
98.200 km to 101.700 km (3.5 km) (Saichal to Saitual) in the state of 
Mizoram on (Percentage Rate and Work Order Basis) 

Name of the Equipment Quantity 

Tipper/Trucks 10 

Hydraulic Excavator 
 

2 
 

Tandem Roller 1 

Vibratory Roller 2 

Hot Mix Plant (Minimum 60-90 
TPH) 

1 

WMM plant (150 TPH) 1 

Paver Finisher 1 

Front End Loader 2 

Smooth Wheeled Roller 2 

Bitumen pressure distributer @ 
1250 sqm per hr 

2 

Water Tanker 3 

Generator set (63/100/250 KVA) 2 

Any other equipment required for carrying out work as per Ministry’s 
specification. 

Note:  
1. The bidder must produce the documentary evidence in support of 
his owning/leased/ rented of the above equipment’s. In case the 
bidder proposes to hire or take the above equipment on lease, he 
should, along with the lease/rent agreement, attach the proof of 
ownership of these equipment’s with the company/ entity from whom 
the equipment’s are proposed to be hired on lease/ rent. The bidder 
shall submit an undertaking as per Performa Appendix 1.7 (ITB, 



Section -2) of the bid document. However, bidder may assess the site 
requirement for additional plant/machinery/equipment’s for speedy 
completion at his cost. 
 
2.    The bidder must upload scanned copy of the Documentary 
evidence in support of his owning/ leased/rented of the above 
equipment. Any conditional evidence of deployment of above 
equipment or  inadequate proof as required for any of the 
equipment shall make the bid non-responsive and financial bid shall 
not be opened. 
 

(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and Experience 
will be as follows per part of work: 
The technical Personnel are as below: 

  

 

 

 

 

 

 

  

Sl No Personnel Qualification 
Particular Experience 
(minimum requirement) 

No of 
Persons 

1 
Project 
Manager 

B.E (Civil) or equivalent + 8 
years Exp. 

5 years on highway 
construction/maintenance 
work 

1 

2 
Site 
Engineer 

B.E (Civil) + 3 years Exp. or 
Diploma + 6 years Exp. 

2 years on highway 
construction/maintenance 
work 

2 

3 
Quantity 
Surveyor 

B.E (Civil) + 3 years Exp. or 
Diploma + 6 years Exp. 

2 years on highway 
construction/maintenance 
work 

2 

   Total 5 

 

Note: The detailed signed and scanned CV’s of the Key Technical 
Personnel at S No 1, signed by the key personnel himself, must be 
uploaded along with the bid. The name and educational qualification 
of other personnel should be given. Noncompliance of the above or 
non-furnishing of the CV as above or conditional deployment of any 
of the above personnel or proposal to employ lesser number of 
personnel than above shall make the bid non responsive and financial 
bid shall not be opened. 



SECTION III 

QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in physical 

form will be used for the purposes of post qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the Contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Qualification Information 

1. For Individual Bidders   

1.1 (a) Year of Constitution 

      (b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original]    

       (c) Place of registration:   

__________________________ 

       (d) Principal place of business:  

__________________________ 

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy 

in envelop of physical form]  

 

1.3. Total value of Civil Engineering construction work performed in the last five years (in 
Rs. ___ Lakhs) refer ITB Clause 4.4 A (a)   

(Upload scanned copies of certificate from Chartered Accountant & also supply original 

certificate from Chartered Accountant) 

 

2018-2019-------------  

2017-2018-------------  

2016-2017------------- 

2015-2016------------- 

2014-2015------------- 

 

Total --------------------   

Average per year       

1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub- 

contractor provided further that all other qualification criteria are satisfied (in the same 

name) of a similar nature during the last five years as per ITB Clause 4.4A(b). 1.2 (a) Work 



performed as prime contractor, work performed in the past as a nominated sub- contractor 

provided further that all other qualification criteria are satisfied (in the same name) of a 

similar nature during the last five years as per ITB Clause 4.4A(b). 

To calculate the value of "A" and "C" 

1. A table containing value of Civil Engineering Works in respect of  Projects (Turnkey projects 

/ Item rate contract/ Construction works) undertaken by the Bidder during the last 5 years 

is as follows (the amount of bonus received, if any, shall be indicated separately): 

2 

SI. 

No. 

Year Value of Civil Engg. Works 
undertaken Projects 
including bonus, if any (Rs. 
in 
Crores) 

Amount of 

bonus (Rs. in 

Crores) 

Net Value 

excluding bonus 

(Rs. in Crores) 

1 2018-19/2018    

2 2017-18/2017    

3 2016-17/2016    

4 2015-16/2015    

5 2014-15/2014    

 

3. Maximum value of projects that have been undertaken during the F.Y. out of the 

last 5 years and value excluding amount of bonus thereof is Rs. Crores 

(Rupees ___________________ ). Further, value updated to the price level of the year 

indicated in Appendix is as follows: 

Rs.  _______  Crores x  _ (Updation Factor as per Appendix) = Rs. 

(Rupees ______________ _ ___________ ) Crores 

  



4. Amount of bonus received, if any. in Projects during the last 5 years (updated to the price 

level of the year indicated in Appendix): 

SL F.Y. /Calendar Amount of Updation Updated Amount of 

No. Year Bonus (Rs. Factor Bonus (Rs. in Crores) 

  in Crores)   

1 2018-19/2018  1.10  

2 2017-18/2017  1.21  

3 2016-17/2016  1.33  

4 2015-16/2015  1.46  

5 2014-15/2014  1.61  

   Total (C)=  

 

 
……………………..  
……………………..  
 
Name of the Statutory Auditor’s firm:  
Seal of the audit firm: (Signature, name and 
designation and Membership No. of authorised 
signatory) 

 
……………………..  
……………………..  
Signature, name and designation of 
Authorised Signatory  
For and on behalf of ………………(Name of the 
Bidder) 

 

Date: 

 

Place 

  



To calculate the value of “B” 

A table containing value of all the existing commitments and on-going works to be 
completed during the next ** years is as follows: 

 
Sl. 
No
. 

Name of 
Project/
Work 

Percenta
ge of 
participa
tion of 
Bidder in 
the 
project 

Dater 
of 
start / 
appoin
ted 
date 
of 
projec
t 

Construc
tion 
period 
as per 
Agreeme
nt/ LOA 

Value
 o
f 
contra
ct as 
per 
Agree
ment 
/LOAβ 

Value 
of 
work 
compl
eted 

Balanc
e value 
of 
work 
to be 
comple
ted 

Anticip
ated 
date of 
comple
tion 

Balance 
value of 
work at 
2017-
18/2017 
price level 

     Rs. in 
Crore 

Rs. in 
Crore 

Rs. in 
Crore 

 Rs. in 
Crore 

1 2 3 4 5 6 7 8= (6-7) 9 10(3x 8x #) 

          

          

          

          

          

          

# Updation Factor as given below: 
For Year F.Y. / Calendar Year Updation Factor 

1 2018-19/2018 1.10 

2 2017-18/2017 1.21 

3 2016-17/2016 1.33 

4 2015-16/2015 1.46 

5 2014-15/2014 1.61 

The Statement showing the value of all existing commitments, anticipated value of work 
to be completed in the period of construction of the project for which bid is invited and 
ongoing works as well as the stipulated period of completion remaining for each of the 
works mentioned above is verified from the certificate issued that has been countersigned 
by the Client or its Engineer-in-charge not below the rank of Executive Engineer or 
equivalent in respect of EPC Projects or Concessionaire / Authorized Signatory of SPV in 
respect of BOT Projects. No awarded / ongoing works has been left in the aforesaid 
statement which has been awarded to M/s………………individually / and other member M/s 
……………….. and M/s ………………., as on bid due date of this RFP. 
 

…………………….. 

…………………….. 
Signature, name and designation of 
Authorized Signatory For and on behalf 
of(Name of the Bidder) 

 

………………………… 

…………………………. 
Name of the Statutory Auditor’s firm: 
Seal of the audit firm: (Signature, name 
and designation and Membership No. of 
authorized signatory) 

Date: 

Place 

 



β In case balance period of construction is less than the value of period of construction 

of the project for which bid is invited, then full value of contract as per 

Agreement/LOA to be mentioned, else, anticipated value of work to be completed in 

the period of construction of the project for which bid is invited is to be mentioned. 

In the absence of the anticipated value of work to be completed, the proportionate 

value shall be considered while evaluating the Assessed Available Bid Capacity. 

1.4. Availability of Key Equipment essential for carrying out the 
Works [Ref. Clause 4.4(B)(b) (i)]. The Bidder should list all the 
information requested below. 

 
 

Item of 
Equipmen
t 

Requirement Availability Proposals Page No 
of the 
proof 

attache
d 

No. Capacity 
Owned/ 
Leased/ 
rented 

Nos./ 
Capacity 

Age/ 
Condition 

       

       

       

       

       

       

 
Note: the bidder must upload the documentary evidence in support of his owning/leased/ rented of 

the above equipments. In case the bidder proposes to hire or take the above equipment on lease, he 

should, along with the lease/rent agreement, attach the proof of ownership of these equipments with 

the company/ entity from whom the equipments are proposed to be hired on lease/ rent. The bidder 

shall submit an undertaking as per performa appendix 1.7 (itb, section -2) of the bid document. 

  



 
1.5 Qualification and Experience of Key Personnel required for administration and 
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for 
technical personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders). 

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 
 

Position Name Qualification 
Total Professional 
Experience 
(Years) 

Experience in the 
proposed position 
(Years) 

Project Manager     
Site Engineer     
Quantity Surveyor     

 

NOTE: THE DETAILED AND SIGNED CV‟S OF THE KEY TECHNICAL PERSONNEL AT 
S. NO. 1, SIGNED BY THE KEY PERSONNEL HIMSELF, MUST BE UPLOADED ALONG 
WITH THE BID. THE NAME AND EDUCATIONAL QUALIFICATION OF OTHER 
PERSONNEL SHOULD BE GIVEN. 

1.6. Information on litigation history in which the Bidder is involved. 
 
Other Party Employer Cause of Dispute Amount 

involved 

Remarks showing 

(ies) Present Status 

     

2. Bidders should upload the scanned copy of the following affidavits/ 
undertakings as per formats enclosed hereinafter & also send original copy of 
Affidavit : - 
(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15. 

 
SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT FACILITIES 

 
 
 

 
 
 

  



(CLAUSE 4.2 (g) OF ITB) 
 
 

BANK CERTIFICATE 

 

This is to certify that M/s.  is a reputed company with a 

good financial standing. 

If the contractor for the work, namely  is awarded to the above 

firm, we shall be able to provide overdraft/credit facilities to the extent of Rs.  to 

meet their working capital requirements for executing the above contract during the contract 

period. 

 
 

 
Date: 

 
(Signature) Name of Bank 

Senior Bank Manager Address of the Bank 

 
  



AFFIDAVIT 

 
 
1. I, the undersigned, do hereby certify that all the statements made in the 
enclosed attachments are true and correct. 
 
2. The undersigned also hereby certifies that  neither our
 firm M/s       have abandoned 
any work on National Highways in India nor any contract awarded to us for such works have 
been rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested by NHIDCL to 
verify this statement or regarding my (our) competence and general reputation. 
 
4. The undersigned understands and agrees that further qualifying information 
may be requested, and agrees to furnish any such information at the request of the NHIDCL 
and within the prescribed time. 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 
 
 

Name of Firm 
 
 
 

Date 

To be notarized by Notary 
 
 
 
 
 
 
 
 



 
UNDERTAKING 

 
 
I, the undersigned do hereby undertake that our firm M/s  __________________  would 

invest a minimum amount up to 25% of the value of the work during implementation of the 

Contract towards the working capital. 

 

 
 
 

 

 

(Signed by an Authorised Representative of the Firm) 
 
 

Name of the Representative 
 
 
 

Name of Firm 
 
 
 

DATE 
  



UNDERTAKING 

 

 

I, the undersigned do hereby undertake that our firm  
M/s_____________________  agree to abide by this bid for a period of    days after 
the date fixed for receiving the same and it shall be binding  on us  and  may be accepted at 
any time before the expiration of that period. 
 
 

 

(Signed by an Authorised Representative of the Firm) 
 
 
 
 

 

Name of the Representative 
 
 

 

Name of Firm 
 
 

 

DATE 

 
  



(On the letter head of the bidder) 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 

 

 

Undertaking 

 

 

I, the undersigned do hereby undertake that our firm M/s ……… agree to provide 
and will deploy required equipment as mentioned in the Appendix to ITB of the work 
……………further it is certified that the documents submitted as an evidence of 
availability of the key equipments for this work as stated in the Appendix to ITB, are 
genuine and correct. If anything contrary to the details as submitted is found at any 
stage NHIDCL would be at liberty to debar/blacklist my firm for an appropriate period 
as decided by NHIDCL. 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 

 

Name of 
Firm 

(Seal of the company) 

 

Date 
  



Guidelines of the Department of Disinvestment 

No. 6/4/2001-DD-II 
Government of India 

 Department of Disinvestment 

Block 14, CGO Complex  
New Delhi 

Dated: 13th July 2001 
 

OFFICE MEMORANDUM 
 

Sub: Guidelines for qualification of Bidders seeking to acquire stakes in Public Sector 
Enterprises through the process of disinvestment 

 
Government has examined the issue of framing comprehensive and transparent 
guidelines defining the criteria for Bidders interested in PSE-disinvestment so that the 
parties selected through competitive bidding could inspire public confidence. Earlier, 
criteria like net worth, experience etc. used to be prescribed. Based on experience and 
in consultation with concerned departments, Government has decided to prescribe the 
following additional criteria for the qualification/ disqualification of the parties seeking 
to acquire stakes in public sector enterprises through disinvestment: 

 
(a) In regard to matters other than the security and integrity of the country, any 
conviction by a Court of Law or indictment/ adverse order by a regulatory authority that 
casts a doubt on the ability of the Bidder to manage the public sector unit when it is 
disinvested, or which relates to a grave offence would constitute disqualification. Grave 
offence is defined to be of such a nature that it outrages the moral sense of the community. 
The decision in regard to the nature of the offence would be taken on case to case basis 
after considering the facts of the case and relevant legal principles, by the Government of 
India. 
(b) In regard to matters relating to the security and integrity of the country, any charge-
sheet by an agency of the Government/ conviction by a Court of Law for an offence 
committed by the bidding party or by any sister concern of the bidding party would result 
in disqualification. The decision in regard to the relationship between the sister concerns 
would be taken, based on the relevant facts and after examining whether the two concerns 
are substantially controlled by the same person/ persons. 
(c) In both (a) and (b), disqualification shall continue for a period that Government 
deems appropriate. 
(d) Any entity, which is disqualified from participating in the disinvestment process, 
would not be allowed to remain associated with it or get associated merely because it has 
preferred an appeal against the order based on which it has been disqualified. The mere 
pendency of appeal will have no effect on the disqualification. 
(e) The disqualification criteria would come into effect immediately and would apply to 
all Bidders for various disinvestment transactions, which have not been completed as yet. 
(f) Before disqualifying a concern, a Show Cause Notice why it should not be disqualified 
would be issued to it and it would be given an opportunity to explain its position. 



(g) Henceforth, these criteria will be prescribed in the advertisements seeking Expression 
of Interest (EOI) from the interested parties. The interested parties would be required to 
provide the information on the above criteria, along with their Expressions of Interest (EOI). 
The Bidders shall be required to provide with their EOI an undertaking to the effect that no 
investigation by a regulatory authority is pending against them. In case any investigation is 
pending against the concern or its sister concern or against its CEO or any of its Directors/ 
Managers/ employees, full details of such investigation including the name of the 
investigating agency, the charge/ offence for which the investigation has been launched, 
name and designation of persons against whom the investigation has been launched and 
other relevant information should be disclosed, to the satisfaction of the Government. For 
other criteria also, a similar undertaking shall be obtained along with EOI. 
 

sd/ 
  (A.K. Tewari) 

Under Secretary to the Government of India 
  



(On the letter head of the bidder) 

 
 

 

                       Undertaking 

 

 

I, the undersigned do hereby undertake that no investigation by a regulatory authority 
is pending against us and abide the conditions of the “Guidelines of the Department of 
Disinvestment”. 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 

 

Name of Firm 
(Seal of the company) 

 

Date 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION-IV 

 
(On the letter head of the bidder) 

 
 

Undertaking regarding Bid Securing Declaration 

I hereby submit a declaration that the bid submitted by the undersigned, on behalf 
of the bidder, [Name of the bidder], shall not be withdrawn or modified during the period 
of validity, i.e. not less than 180 (one Hundred eighty) days from the bid due date. 

 
 

I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case 
the bid is withdrawn or modified during the period of its validity or if we fail to sign the 
contract in case the work is awarded to us or we fail to submit a performance security 
before the deadline defined in clause 7 of the Request for Proposal (RFP), then [Name of 
the bidder] will be suspended for participation in the tendering process for the works of 
MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a period of 
one year from the bid due date of this work. 

 
 

(Signature of the Authorised Signatory) 
 (Official-Seal) 

  



 
Format for Power of Attorney for signing of BID 

 
Know all men by these presents, We…………………………………………….. (name of the firm and 
address of the registered office) do hereby irrevocably constitute, nominate, appoint 
and authorize Mr./ Ms (name), …………………… son/daughter/wife of ……………………………… 
and presently residing at 

………………….,     who     is     presently     employed     with     us     and     holding     the     
position   of 
……………………………. , as our true and lawful attorney (hereinafter referred to as the 
“Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are 
necessary or required in connection with or incidental to submission of our BID for the 
Project proposed or being developed by the National Highways & Infrastructure 
Development Corporation Ltd (the “Authority”) including but not limited to signing and 
submission of all applications, BIDs and other documents and writings, participate in 
Pre-BID and other conferences and providing information/ responses to the Authority, 
representing us in all matters before the Authority, signing and execution of all 
contracts including the agreement and undertakings consequent to acceptance of our 
BID, and generally dealing with the Authority in all matters in connection with or 
relating to or arising out of our BID for the said Project and/ or upon award thereof to 
us and/or until the entering into of the EPC Contract with the Authority. 

 
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, 
deeds and things done or caused to be done by our said Attorney pursuant to and in 
exercise of the powers conferred by this Power of Attorney and that all acts, deeds and 
things done by our said Attorney in exercise of the powers hereby conferred shall and 
shall always be deemed to have been done by us. 

 
IN WITNESS WHEREOF WE, ………………., THE ABOVE NAMED PRINCIPAL HAVE EXECUTED 
THIS POWER OF ATTORNEY ON THIS ……… DAY OF …………. 2….. 

For ………………………….. 
(Signature, name, 
designation and address) of 
person authorized by Board 
Resolution 

(in case of Firm/ Company)/ partner in case of 
Witnesses: Partnership firm 
1. 
2. 
Accepted 
………………………
…… (Signature) 

(Name, Title and Address of the Attorney)   (Notarised) 
Person identified by me/ personally appeared before me/ 

Attested/ 



Authenticated* (*Notary to 
specify as applicable)  
(Signature Name and Address 
of the Notary) 

 
Seal of 

the Notary 
Registration No. 
of the Notary 

Date:……………… 
 
 

Notes: 

 The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s) and when it is so required, the same should be under common seal affixed 
in accordance with the required procedure. 

 Wherever required, the Bidder should submit for verification the extract of the charter 
documents and documents such as a board or shareholders’ resolution/ power of 
attorney in favour of the person executing this Power of Attorney for the delegation 
of power hereunder on behalf of the Bidder. 

 For a Power of Attorney executed and issued overseas, the document will also have to 
be legalised by the Indian Embassy and notarised in the jurisdiction where the Power 
of Attorney is being issued. However, the Power of Attorney provided by Bidders from 
countries that have signed the Hague Legislation Convention 1961 are not required to 
be legalised by the Indian Embassy if it carries a conforming Appostille certificate. 

 
 

 

  
  



FORM OF BANK GUARANTEE 

[Performance Security/Additional Performance Security] 

To 
Executive Director (Projects) 
Regional Office-Aizawl, 3rd Floor, T-86, 

Tuikhuahtlang, Aizawl, Mizoram-796001 

Email:ro-mizoram@nhidcl.com 

 
WHEREAS  [name and address of Contractor] 

(hereafter called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance 
(LOA) No. 
  Dated  for construction of 
 [name of the Project] (hereinafter called the “Contract”). 

 
AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/ 
Additional Performance Security} for due and faithful performance of its obligations, under 
and in accordance with the Contract, during the {Construction Period/ Defects Liability 
Period and Maintenance Period} in a sum of Rs….. cr. (Rupees crore) (the “Guarantee 

Amount”1). 
AND WHEREAS we, ………………….. through our branch at …………………. (the “Bank”) have 
agreed to furnish this Bank Guarantee (hereinafter called the “Guarantee”) by way of 
Performance Security. 

 
NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms 
as follows: 
 
1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 
performance of the Contractor’s obligations during the {Construction Period/ Defects 
Liability Period and Maintenance Period} under and in accordance with the Contract, and 
agrees and undertakes to pay to the Authority, upon its mere first written demand, and 
without any demur, reservation, recourse, contest or protest, and without any reference to 
the Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the 
Authority shall claim, without the Authority being required to prove or to show grounds or 
reasons for its demand and/or for the sum specified therein. 

 
2. A letter from the Authority, under the hand of an officer not below the rank of 
General Manager, NHIDCL that the Contractor has committed default in the due and faithful 
performance of all or any of its obligations under and in accordance with the Contract shall 
be conclusive, final and binding on the Bank. The Bank further agrees that the Authority 
shall be the sole judge as to whether the Contractor is in default in due and faithful 
performance of its obligations during and under the Contract and its decision that the 
Contractor is in default shall be final and binding on the Bank, notwithstanding any 
differences between the Authority and the Contractor, or any dispute between them 
pending before any court, tribunal, arbitrators or any other authority or body, or by the 



discharge of the Contractor for any reason whatsoever. 
 
3. In order to give effect to this Guarantee, the Authority shall be entitled to act 
as if the Bank were the principal debtor and any change in the constitution of the Contractor 
and/or the Bank, whether by their absorption with any other body or corporation or 
otherwise, shall not in any way or manner affect the liability or obligation of the Bank under 
this Guarantee. 

 
4. It shall not be necessary, and the Bank hereby waives any necessity, for the 

Authority to proceed against the Contractor before presenting to the Bank its demand under 
this Guarantee. 

 
5. The Authority shall have the liberty, without affecting in any manner the liability 
of the Bank under this Guarantee, to vary at any time, the terms and conditions of the 
Contract or to extend the time or period for the compliance with, fulfillment and/ or 
performance of all or any of the obligations of the Contractor contained in the Contract or 
to postpone for any time, and from time to time, any of the rights and powers exercisable 
by the Authority against the Contractor, and either to enforce or forbear from enforcing any 
of the terms and conditions contained in the Contract and/or the securities available to the 
Authority, and the Bank shall not be released from its liability and obligation under these 
presents by any exercise by the Authority of the liberty with reference to the matters 
aforesaid or by reason of time being given to the Contractor or any other forbearance, 
indulgence, act or omission on the part of the Authority or of any other matter or thing 
whatsoever which under any law relating to sureties and guarantors would but for this 
provision have the effect of releasing the Bank from its liability and obligation under this 
Guarantee and the Bank hereby waives all of its rights under any such law. 
 
6. This Guarantee is in addition to and not in substitution of any other guarantee or 
security now or which may hereafter be held by the Authority in respect of or relating to 
the Contract or for the fulfillment, compliance and/or performance of all or any of the 
obligations of the Contractor under the Contract. 
 
7. Notwithstanding anything contained hereinbefore, the liability of the Bank under 
this Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in 
force for the period specified in paragraph 8 below and unless a demand or claim in writing 
is made by the Authority on the Bank under this Guarantee all rights of the Authority under 
this Guarantee shall be forfeited and the Bank shall be relieved from its liabilities 
hereunder. 

8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand or 
claim under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall 
be discharged from its liabilities hereunder. 
 
9. The Bank undertakes not to revoke this Guarantee during its currency, except 
with the previous express consent of the Authority in writing, and declares and warrants 
that it has the power to issue this Guarantee and the undersigned has full powers to do so 



on behalf of the Bank. 

 
10. Any notice by way of request, demand or otherwise hereunder may be sent by 
post addressed to the Bank at its above referred branch, which shall be deemed to have 
been duly authorized to receive such notice and to effect payment thereof forthwith, and 
if sent by post it shall be deemed to have been given at the time when it ought to have been 
delivered in due course of post and in proving such notice, when given by post, it shall be 
sufficient to prove that the envelope containing the notice was posted and a certificate 
signed by an officer of the Authority that the envelope was so posted shall be conclusive. 
 

 

$ Insert date atleast 2 (two) years from the date of issuance of this Guarantee (in accordance 

with Clause 2.21 of the RFP). The Contractors can submit the BG for periods of two years at 

one time and keep on renewing the same till the DLP is over if they have problems in getting 

the BG in one go for the entire DLP. 

11. This Guarantee shall come into force with immediate effect and shall remain in 
force and effect for up to the date specified in paragraph 8 above or until it is released 
earlier by the Authority pursuant to the provisions of the Contract. 
 
12. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 
2010 Revision, ICC Publication No. 758, except that the supporting statement under Article 
15(a) is hereby excluded. 
 
13  This guarantee shall also be operatable at our……………….. Branch at Aizawl, Mizoram 
(Complete  Address of bank branch is mandatory), from whom, confirmation regarding the 
issue of this guarantee or extension / renewal thereof shall be made available on demand. 
In the contingency of this guarantee being invoked and payment there under claimed, the 
said branch shall accept such invocation letter and make payment of amounts so demanded 
under the said invocation. 
 
The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging 
System) platform & shall invariably send an advice of this Bank Guarantee to the designated 
bank of NHIDCL, details of which is as under: 

 

Sl. No Particulars Details 

1 Name of the Beneficiary National Highways and 
Infrastructure Development 
Corporation Limited 

2 Beneficiary Bank Account No. 79601010002070 

3 Beneficiary Bank Branch IFSC SYNB0007960 

4 Beneficiary Bank Branch Name Syndicate Bank, Aizawl 

5 Beneficiary Bank Address Lower Chanmari, Aizawl 



 
 
 

Signed and sealed this ………. day of ……….., 20……… at ……….. 
 
SIGNED, SEALED AND DELIVERED 

 
For and on behalf of the Bank by: 

(Signature) 

(Name) (Designation) (Code Number) (Address) 
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FORM OF LETTER OF APPLICATION 

 

To, 
 
Executive Director (Projects) 
Regional Office-Aizawl, 3rd Floor, T-86, 

Tuikhuahtlang, Aizawl, Mizoram-796001 

Email:ro-mizoram@nhidcl.com 

 
Sub: BID for “Maintenance & Repair Work of Tuivai - Keifang Road From Chainage 98.200 
km to 101.700 km (3.5 km) (Saichal to Saitual) in the state of Mizoram on (Percentage Rate 
and Work Order Basis)in the state of Mizoram on (Percentage Rate and Work Order Basis)” 
 
Dear Sir, 
 

With reference to your RFP document dated *** **$, I/we, having examined the 
Bidding Documents and understood their contents, hereby submit my/our BID for the 
aforesaid Project. The BID is unconditional and unqualified. 

 
2. I/ We  acknowledge that the  Authority will be  relying  on the information provided  
in the BID and the documents accompanying the BID  for  selection  of  the Contractor for 
the aforesaid Project,  and  we  certify  that  all  information  provided in the Bid along 
with the supporting documents are true and correct; nothing has been omitted which 
renders such information misleading; and all documents accompanying the BID are true 
copies of their respective originals. 

 
3. This statement is made for the express purpose of our selection as Contractor for 
the development, construction, rehabilitation and augmentation of the aforesaid  Project 
and maintenance of the Project during the Defect Liability Period. 

 
4. I/ We shall make available to the Authority any additional information it may find 

necessary or require to supplement or authenticate the BID. 

 
5. I/ We acknowledge the right of the Authority to reject  our BID without  assigning  
any reason or otherwise and hereby waive, to the fullest extent permitted  by applicable 
law, our right to challenge the same on any account whatsoever. 

 
6. I/ We certify that in the last two years, I/we have neither failed to perform for the 
works of Expressways, National Highways, ISC & EI works,, as evidenced by imposition of 
a penalty by an arbitral or judicial authority or  a  judicial  pronouncement or arbitration 
award against us, nor been expelled or terminated by Ministry of Road Transport & 
Highways or its implementing agencies for breach on our part. 

 

7. I/ We declare that: 
(a) I/ We have examined and have no reservations to the Bidding Documents, including 
any Addendum issued by the Authority; and 

(b) Deleted. 
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(c) I/We have not directly or indirectly or through an agent engaged or  indulged 
in any corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice, as defined in Clause 35 of the RFP document, in respect 
of any tender or request for proposal issued by or any Agreement entered into with the 
Authority or any other public sector enterprise or any government, 

Central or State; and 
(d) I/ We hereby certify that we  have  taken  steps  to  ensure  that  in  conformity  
with the provisions of Clause 35  of  the  RFP,  no  person  acting  for  us  or  on our behalf 
has engaged or will engage in any  corrupt  practice,  fraudulent practice, coercive 
practice, undesirable practice or restrictive practice; and 
(e) the undertakings given by us along with  the  Application  in  response  to  the  
RFP for the Project and information mentioned for the evaluation of the BID Capacity as 
per Section 3 were true and correct as on the date of making the Application and are 
also true and correct as on the BID Due Date and I/we shall continue to abide by them. 
 
8. I/ We understand that you may cancel the  Bidding  Process at  any time  and that  
you are neither bound to accept any BID that you may receive nor to invite the Bidders 
to BID for the Project, without incurring any liability to the Bidders, in accordance with 
the RFP document. 

 
9. I/We believe that I/we satisfy(s) the Threshold Technical Capacity, Net Worth 
criteria and meet(s) the requirements as specified in the RFP document. 

 
10. Deleted. 
 
11. I/ We certify that in regard to matters other than security and  integrity  of  the  
country, I/we have not been convicted by a Court of Law or indicted  or  adverse orders 
passed by a regulatory authority which could cast a doubt on our ability to undertake the 
Project or which relates to a grave offence that outrages the moral sense of the community. 

 
12. I/ We further certify that in regard to matters relating to security and integrity of 
the country, I/we have not been charge-sheeted by any agency of the Government or 
convicted by a Court of Law. 

 
13. I/ We further certify that no investigation by a regulatory authority is pending 

either against us or against our CEO or any of our directors/ managers/ employees. 

 
14. Deleted. 
 
15. I/ We undertake that in case due to any change in facts or circumstances during the 
Bidding Process, we are attracted by the provisions of disqualification in  terms of   the 
guidelines referred to above, we shall intimate the Authority of the same immediately. 
 
16. I/We further acknowledge and agree that in the event such change in control occurs 
after signing of the Agreement upto its validity. It would, notwithstanding anything  to 
the contrary contained in the Agreement, be deemed a breach thereof, and the 
Agreement shall be liable to be terminated without the Authority being  liable to us  in 
any manner whatsoever. 
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17. I/ We hereby irrevocably waive any right or remedy which we may have at any stage 
at law or howsoever otherwise arising to challenge or question any decision taken by 
the Authority in connection with the selection of the Bidder, or in connection with 
the Bidding Process itself, in respect of the above mentioned Project and the terms 
and implementation thereof. 

 
18. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter 
into  a Agreement in accordance with the draft that has been provided to me/us prior to 
the BID Due Date. We agree not to seek any changes in the aforesaid draft and agree to 
abide by the same. 
 
19. I/ We have studied all the Bidding Documents carefully and also  surveyed  the 
project highway and the traffic. We understand that except  to  the  extent  as  expressly 
set for thin the Agreement, we shall have no claim, right or title arising out of any 
documents or information provided to us by the Authority or in respect of any matter 
arising out of or relating to the Bidding Process including the award of Agreement. 
 
20. Deleted. 
 
21. Deleted. 

 
22. The documents accompanying the Technical BID, as specified in the RFP, have been 
submitted in separate files. 

 
23. I/ We agree and understand that the BID is subject to the provisions of the Bidding 
Documents. In no case, I/we shall have any claim or right of whatsoever nature if the 
Project / Contract is not awarded to me/us or our BID is not opened or rejected. 
 
24. The  BID  Price  has  been   quoted   by   me/us   after   taking   into   consideration   
all the terms and conditions stated in the RFP, draft Agreement, our own estimates of 
costs and after a careful assessment of the site and all the conditions that may affect the 
project cost and implementation of the project. 

 
25. I/ We agree and undertake to abide by all the terms and conditions of the RFP 
document. 
 
26. Deleted. 

 
27. I/ We shall keep this offer valid for 120 (one hundred and twenty) days from the BID 
Due Date specified in the RFP. 

 
28 I/ We hereby submit our BID and offer a BID Price as indicated in Financial Bid for 
undertaking the aforesaid Project in accordance with the Bidding Documents and the 
Agreement. 
 
In witness thereof, I/we submit this BID under and in accordance with the terms of the 
RFP document. Yours faithfully, 

 

Date: (Signature, name and designation 
Place: of the Authorised signatory) 
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Name & seal of Bidder 
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Details of Bidder (to be annexed with letter of application) 

 

1. (a) Name: 
(b) Country of incorporation: 
(c) Address of the corporate headquarters and its branch office(s), if any, in 
India: 
(d) Date of incorporation and/ or commencement of business: 

 
2. Brief description of the Bidder including details of its main lines of 

business and proposed role and responsibilities in this Project: 
 

3. Details of individual(s) who will serve as the point of contact/ communication for 
the Authority: 

(a) Name: 
(b) Designation: 
(c) Company: 
(d) Address: 
(e) Telephone Number: 
(f) E-Mail Address: 
(g) Fax Number: 

 

4. Particulars of the Authorised Signatory of the Bidder: 
(a) Name: 
(b) Designation: 
(c) Address: 
(d) Phone Number: 
(e) Fax Number: 
(f) Class III Digital Signature Certificate ID number 

 
5. Deleted. 

 
6(a) I/ We certify that in the last two years, we  have  neither  failed to perform for the 

works of Expressways, National Highways, ISC & EI works, as evidenced by imposition of 

a penalty by an arbitral or judicial authority or a judicial pronouncement or arbitral 

award against us, nor been expelled or terminated by Ministry of Road Transport & 

Highways or its implementing agencies for breach on our part. 

 
(b) I/ We certify that we do not fall in any of the categories of being a Non-Performing 

entity given at Clause 2.1.14 of Instructions to Bidders in the projects of Expressways, 

National Highways, ISC and EI works of Ministry of Road Transport & Highways or its 

implementing agencies and furnished the complete details. 

 
7(a) I/ We further certify that no investigation by a regulatory authority is pending 
either against us or our sister concern or against our CEO or any of our 
directors/managers/employees. 
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(b) I/ We further certify that no investigation by any investigating agency in India or 
outside is pending either against us or our sister concern or against our CEO or any of 
our directors/managers/employees. 
A statement by the Bidder disclosing material non-performance or contractual non- 
compliance in current projects, as on bid due date is given below (attach extra sheets, 
if necessary) w.r.t. para 2.1.14. 

 
Name of the Bidder:    

 

Sr. 
No. 

Categories of Non-Performer Project 1 Project 2 

(i) Fails to complete or has missed more than two 

milestones in already awarded two or more 

projects, even after lapse of 6 months from the 

scheduled completion date, unless Extension of 

Time has been allowed on the recommendations 

of the Independent Engineer due to Authority's 

default; 

  

(ii) Fails to complete a project, as per revised 

schedule, for which One Time Fund Infusion 

(OTFI) has been sanctioned by the Authority; 

  

(iii) Physical progress on any project is not 

commensurate with the funds released (equity+ 

debt+grant) from the escrow account and such 

variation is more than 25% in last one year as 

observed by the Independent Engineer in one or 

more projects; 

  

(iv) Punch List Items in respect of any project are 

pending due to Bidder's default in two or more 

Projects even after lapse of the prescribed time 

for completion of such items; 

  

(v) Fails to fulfil its obligations to maintain a 

highway in a satisfactory condition inspite of two 

rectification notices issued in this behalf; 

  

(vi) Fails to attend to Non Conformity Reports (NCRs) 

issued by the Independent/ Authority’s Engineer 

on the designs/ works constructed by the Bidder 

pending for more than one year in two or more 

projects. 

  

(vii) Fails to make premium payments excluding the 

current instalment in one or more projects. 
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(viii) Damages/Penalties recommended by the 

Independent/ Authority’s Engineer on the Bidder 

during O&M period and the remedial works are 

not taken up in two or more projects. 

  

(ix) Fails to achieve financial closure in two or more 

projects within the given or extended period 

(which shall not be more than six months in any 

case). 

  

(x) Fails to submit the Performance Security within 

the permissible period in more than one 

project(s). 

  

(xi) Rated as an unsatisfactory performing entity/ 
non- 

  

 performing entity by an independent third party 

agency and so notified on the website of the 

Authority. 

  

I/ We certify that the list is complete and covers all the projects of Expressways, 

National Highways, ISC and EI works of Ministry of Road Transport & Highways or its 

implementing agencies and that we do not fall in any of the above categories of being 

a Non-Performing entity. 

(Signature, name and designation of the authorised 

signatory) For and on behalf of…………………………………… 
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FORM OF LETTER OF ACCEPTANCE 

 

 

No. …………………………. Dated ……….. 
 

To 
 

M/S…………………………. 

 
 
 

 
Sub: Maintenance & Repair Work of Tuivai - Keifang Road From Chainage 98.200 km to 
101.700 km (Saichal to Saitual) in the state of Mizoram on (Percentage Rate and Work Order 
Basis)on (Percentage Rate and Work Order Basis) 
 
Sir, 

 
Based on your bid submitted on ………….. in compliance of bidding document of 

NHIDCL for execution of the Maintenance & Repair Work of Tuivai - Keifang Road From 
Chainage 98.200 km to 101.700 km (3.5 km) (Saichal to Saitual) in the state of Mizoram 
on (Percentage Rate and Work Order Basis), it is  hereby notified that  your bid  for a 
contract price of Rs____________(Rupees 
in words…) has been accepted for and on behalf of NHIDCL. 

 
2. You are hereby requested to furnish Performance Security plus additional security 
in the form detailed in para. 33.2 of ITB for an amount equivalent to 
Rs__________(Rupees in words… ) 
 
within 10 days as per provisions of clause 33.1 of ITB of the bid document and sign the 
contract agreement failing which the actions as stipulated in clause 33.3 of ITB shall be 
taken. 

 
 

Thanking you, 
Yours 
faithfully, 

 
 

(……) 
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Executive Director (P) 

 

FORM OF AGREEMENT 

 
This agreement made  the   day of      2020   
 between the National Highways & Infrastructure Development Corporation Ltd., 
New Delhi (hereinafter called “the Employer” of the one part and 
  (here in after called “the Contractor”) of the other part. 
 

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain 
works, viz Maintenance & Repair Work of Tuivai - Keifang Road From Chainage 98.200 km to 
101.700 km (3.5 km) (Saichal to Saitual) in the state of Mizoram on (Percentage Rate and Work 
Order Basis) on (Percentage Rate and Work Order Basis). 

 
AND  WHEREAS pursuant  to the bid  submitted by the Contractor, vide  (here in 
after referred to as the “BID” or “OFFER”) for the execution of works, the Employer by his 
letter of acceptance dated  accepted the offer submitted by the Contractor for the 
execution and completion of such works and remedying of any defects thereon, on terms and 
conditions in accordance with the documents listed in para 2 below. 
 
AND WHEREAS the Contractor by a deed of undertaking dated      has agreed to abide  by all   
the terms of the bid, including but not limited to the amount quoted for the execution of 
Contract, as stated in the bid, and also to comply with such terms and conditions as may be 
required from time to time. 

 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referred to; 
 
2. The following documents shall be deemed to form and be read and construed as part 
of this agreement viz. 
 

(a) Contract Agreement, 
(b) Letter of Acceptance 
(c) Notice to proceed with the works 
(d) Contractor's Bid, 
(e) Contract Data, 

(f) Conditions of Contract 

(g) Technical Specifications, 
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(h) Drawings, if any 
(i) Scope of Work 
(j) Bill of Quantities, and 
(k) Any other document listed in the Contract Data. 
(l) RFP 

3. The foregoing documents shall be construed as complementary and mutually 
explanatory one with another. Should any ambiguity or discrepancy be noted then the 
order of precedence of these documents shall be subject to the order as listed above 
and interpreted in the above order of priority. 

 
4. In consideration of the payments to be made by the Employer to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity in all 
respects with the provisions of the contract. 

5. the employer hereby covenants to pay the contractor in consideration of the 
execution  and completion of the works and remedying of defects therein, the contract 
price or such other sum as may become payable under the provisions of the contract at 
the times and in the manner prescribed by the contract. 
 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed 
the day and year above written. Signed, sealed and delivered by the said Employer 
through his Authorized Representative and the said Contractor through his Power of 
Attorney holder. 
 
Binding Signature of Employer    

For and on behalf of National Highways & Infrastructure Development Corporation 
 
 
Binding Signature of Contractor    

For and on behalf of M/s.    
 
 

In the presence of In the Presence of 

1. Name : 1. Name: 

 Address:  Address: 

2. Name : 2. Name: 

 Address:  Address: 

 
 

 



Page 57 of 145  

 

 

 

 

 

 

 

 

 

 

(SECTION-V) 

CONDITIONS OF CONTRACT 
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Section V 
Conditions of Contract 

A. General 
1.  Definitions   
1.1  Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings.  Capital initials are used to identify defined 

terms.   

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.   

The Completion Date is the date of completion of each work order as certified by the Engineer. 

The Contract is the Contract between the Employer and the Contractor to execute, complete, 

and maintain the Works. It consists of the documents listed in Clause 2.2.   

The Contract Data defines the documents and other information, which comprise the Contract.   

The Contractor is a person or corporate body whose Bid to carry out the Works has been 

accepted by the Employer.   

The Contractor's Bid is the completed upon the online submission of the Bid and subsequent 
submission of documents to be submitted in the physical form as required under the ITB. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 

in accordance with the provisions of the Contract.   

Days are calendar days; months are calendar months.   

A Defect is any part of the Works not completed in accordance with the Contract.   

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor.   

Defect liability period for work shall be 06Months from the date of completion certificate issued 

by the Engineer. 

The Employer  is  the  party  as  defined  in  the  Contract  Data,  who  employs  the Contractor 

to  carry out the Works. The Employer may delegate any or all of its functions to a person or 

body nominated by him for specified functions.   

The Engineer is the person named in the Contract Data (or any other competent person 

appointed by the Employer and notified to the Contractor, to act in replacement of the 

Engineer) who is responsible for supervising the execution of the Works and administering the 

Contract.   

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works.   
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The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Work Order. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of time 
after the approval from Employer.   

Materials  are  all  supplies,  including  consumables,  used  by  the  Contractor  for incorporation 
in the Works.   

Plant  is  any  integral  part  of  the Works  that  shall  have  a  mechanical,  electrical, electronic, 
chemical, or biological function.   

The Site is the area defined as such in the Contract Data.   

Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer.   

The Start Date is the date within 7 days after the date of issue of Work Order. 

Temporary Works are works designed, constructed, installed and removed from NHIDCL, which 
varies the works. 
 
Validity is the period of one year from date of signing of contract agreement which may be 
extended by the employer. 
 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which varies 
the Works.  
 
The  Works  are  what  the  Contract  requires  the  Contractor  to  construct,  install, maintain, 
and handover to the Employer, as defined in the Contract Data. 
 
Work Order is the order containing the detailed scope of work to be executed at site indicated 
in the order when issued by the employer as and when required.  
 
2.  Interpretation   

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female  or neuter, and the other way around. Headings have no significance. Words have 
their normal  meaning under the language of the Contract unless specifically defined.  The 
Engineer will provide instructions clarifying queries about these Conditions of Contract.   

2.2 The documents forming the Contract shall be interpreted in the following order of 
priority.  

(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
(e) Conditions of Contract   
(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
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(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  
3. Language and Law   
3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data.   

4. Engineer's Decisions   

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer.   

5.  Delegation   

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 

responsibilities to other people except to the Adjudicator, after notifying the Contractor, and 

may cancel any delegation after notifying the Contractor.  

6.  Communications   

6.1 Communications between parties that are referred to in the Conditions shall be effective 

only when in writing.  A notice shall be effective only when it is delivered.   

7.  Subcontracting 

 
7.1 The Contractor may not subcontract any portion of work, in Contract Data, with the prior 
approval of the Employer in writing. Subcontracting shall not alter the Contractor's obligations.  
 
7.2 The Contractor shall not be required to obtain any consent from the Employer for:  

 
a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in 
the Contract;   
b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards specified in the 
Contract.  

 
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some unforeseen 
circumstances to enable him to complete the Works as per terms of the Contract, the Employer 
will consider the following before according approval:  
  
a) The Contractor shall not sub-contract the Works more than 50% of the work order(s) 
issued. 
  
b) The Contractor shall not sub-contract any part of the Work without prior consent of the 
Employer. Any such consent shall not relieve the Contractor from any liability or obligation 
under the Contract and he shall be responsible for the acts, defaults and neglects of any of his 
sub-Contractor, his agents or workmen as fully as if they were the acts, defaults or neglects of 
the Contractor, his agents and workmen.  
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7.4 The Engineer should satisfy himself before recommending to the Employer whether   
a) The circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and 
equipment necessary for the job proposed to be entrusted to him in proportion to the quantum 
of Works to be sub-contracted.  

 

8.  Other Contractors 
 
The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and 
services for them as described in the Schedule. The Employer may modify the Schedule of Other 
Contractors, and shall notify the Contractor of any such modification. 
 

9. Personnel   

9.1 The Contractor shall employ the technical personnel named in the Contract Data or other 

technical persons approved by the Engineer. The Engineer will approve any proposed 

replacement of technical personnel only if their relevant qualifications and experience are 

substantially equal to or better than those of the personnel stated in the Contract Data. If the 

personnel stated in the contract data are not deployed on site by the contractor, it will be 

treated as a breach of contract and action will be taken as per clause 53. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 

leaves the Site within seven days and has no further connection with the Works in the Contract.   

10.  Employer's and Contractor's Risks   

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks.  

11.  Employer's Risks   

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in India, the risks of war, hostilities,  invasion, act of foreign 

enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 

commotion or disorder (unless  restricted  to  the  Contractor’s   employees),  and contamination  

from  any  nuclear  fuel  or  nuclear  waste  or  radioactive  toxic explosive, or (b) a cause due 

to solely to the design of the Works, other than the Contractor’s design.      

12.  Contractor's Risks   
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12.1 All risks of loss of or damage to physical property and of personal injury and death,  which  

arise  during  and  in  consequence  of  the  performance  of  the Contract other than the  

excepted risks are the responsibility of the Contractor.  

13.  Insurance   

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of defect liability period for events 

(a) to (d), in the amounts and deductibles stated in the Contract Data for the following events 

which are due to the Contractor's risks:   

a)  loss of or damage to the Works, Plant and Materials;  
b)  loss of or damage to Equipment; 
c)  loss  of  or  damage  to  property  (except  the  Works,  Plant,  Materials,  and Equipment) 
in connection with the Contract; and  
d)  Personal injury or death.   

13.2 Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the Contractor 

to the Engineer for the Engineer's approval before the Start Date. All such insurance shall 

provide for compensation to be payable in Indian Rupees to rectify the loss or damage incurred.   

13.3 If the Contractor does not provide any of the policies and certificates required, the  

Employer  may  effect  the  insurance  which  the  Contractor  should  have provided and recover 

the  premiums the Employer has paid from payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be debt due.   

13.4 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer.   

13.5 Both parties shall comply with any conditions of the insurance policies.   

14. Site Investigation Reports 

 
14.1  The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred 
to in the Contract Data, supplemented by any other information available to him, before 
submitting the bid. 
 
15.  Queries about the Contract Data  

Queries on the Contract Data, if raised in written form, will be clarified by PMU 
responsible for execution of the work. For this work, PMU office at Lunglei, headed by DGM 
(Projects) may be contacted.  
 

16.  Contractor to Construct the Works & do maintenance 

 The Contractor shall construct, install and maintain the Works in accordance with the 
documents forming part of the contract. 
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17.  The Works to be completed by the Intended Completion Date indicated in each work 

order. 

The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the Programme submitted by the Contractor, as updated with 

the approval of the Engineer, and complete them by the Intended Completion Date of each work 

order. 

18.  Approval by the Engineer   

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with specifications and drawings.   

18.2 The Contractor shall be responsible for design of Temporary Works.   

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works.   

18.4 The  Contractor  shall  obtain  approval  of  third  parties  to  the  design  of  the Temporary 

Works, where required.   

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use.   

19.  Safety   

19.1 The Contractor shall be responsible for the safety of all activities on the Site. The 

contractor shall make necessary arrangements for safety of traffic as the road. 

19.2 All the construction activities are to be performed on the Highways with heavy traffic. 

For the safety of road users, and that of labourer working at site, traffic management 

installations are to be set up by the contractor in accordance with MORT&H clause no. 112. A 

schematic figure / arrangement showing various components of traffic management 

installations should be submitted by the contractor to the engineer for his approval. 

20. Discoveries 

 
20.1  Anything of historical or other interest or of significant value unexpectedly
 discovered on the Site shall be the property of the Employer. The Contractor  shall 
notify the Engineer of such discoveries and carry out the Engineer's  instructions for 
dealing with them. 

 
21. Possession of the Site 

 
21.1 The Employer shall give complete possession of the Site to the Contractor on  thedate 
of signing of agreement. 
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22. Access to the Site 

 
22.1  The Contractor shall allow access to the Site and to any place where work inconnection 
with the Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by:  
a. The Engineer  
b. The Employer 
 
23. Instructions 
23.1  The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable laws where the Site is located. 
  
23.2  The Contractor shall permit the Employer to inspect the Contractor's accounts  and 
records relating to the performance of the Contractor and to have them audited by Auditors 
appointed by the Employer if so required by the Employer. 
 
24.  Deleted 
 
25. ARBITRATION  
 
The procedure for arbitration will be as follows: 

 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor 

relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. 
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer 
and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed 
by the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be 
appointed by the Secretary General of Indian Road Congress.  

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) 

above within 30 days after receipt of the notice of the appointment of its arbitrator by the 
other party, then the Secretary General of Indian Road Congress shall appoint the 
arbitrator. A certified copy of the order of the Secretary General of Indian Road Congress 
making such an appointment shall be furnished to each of the parties.  

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the 

arbitration proceedings and that of all documents and communications between the parties 
shall be English.  

 
(d) The decision of the majority of arbitrators shall be final and binding upon both parties.   
(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 

accordance with the following fee structure (the signing of the contract shall be the 
acceptance of the fee structure given below by both the parties):  
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S. No. 

Particulars   of   fee  and   other charges 
Schedule  Amount payable per 

Arbitrator/ per case 

1. Arbitrator fee 

Rs.15,000/-  per  day  subject  to  a 
publishing   the   Award   within   12 
months. 12 months will be reckoned 

from the date of first meeting. 

2. Reading Charges Rs.15,000/- 

3. 
Secretarial Assistance and Incidental 

Charges (telephone, fax, postage etc.) 
Rs.10000/- 

4. 
Charges for Publishing/ declaration of the 
Award 

Maximum of Rs.10000/- 

5. 

Other expenses (As per actual 
 Against bills subject to maximum 
 of the prescribed ceiling given below) 
Traveling Expenses, Lodging and  Boarding 

Economy class by air, first class AC by 
train, AC car by road. 

(i)   Up to Rs.15,000/- per day (metro 
cities) 
(ii)  Up to Rs.7,000/- per day (other cities) 
(iii)Rs.3,000/-   per day own arrangement) 

6. Local Travel Rs.1,500/- per day 

7. 
Extra  charges for  days  other  than 
hearing / meeting days (maximum for 2 
days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those members 
who are residing 100kms. Away from place of meeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered 
as Metro Cities. 

 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they are the 
subject matter of the arbitration proceedings. 

 

 
26 Deleted 
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B. Time Control 

27. Programme 

27.1 The Employer shall issue the indent of work in stages specifying the time limit for the 

same as and when required as per site condition. 

27.2 Within time stated in the Contract data the contractor shall submit to the Engineer for 
approval a Programme as per Clause 22.1 showing the general methods, arrangements, order, 
and timing for all the activities in the works along with cash flow forecast. 
 
27.3 An update of the Programme shall be a programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining work 
including any changes to the sequences of the activities. 
 
27.4 The contractor shall submit to the engineer, for approval, an updated programme at 
intervals no longer than the period stated in the Contract Data. If the contractor does not submit 
an updated programme within this period, the engineer may withhold the amount stated in the 
contract data from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue programme has been submitted. 
 
27.5 The Engineer’s approval of the programme shall not alter the Contractors obligations. 
The contractor may revise the programme and submit it to the engineer again at any time. A 
revised programme is to show the effect of variations and compensation events. 
 
28.  Extension of Completion Date   

28.1 The Engineer shall extend the Completion Date in case full justification exists,only after 
the approval of NHIDCL, if a Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining Works, which would cause the Contractor 
to incur additional cost. No price variation will be payable during the extended period. 
 
28.2 The  Engineer  shall  decide  whether  and  by  how  much  time  to  extend  the Intended 

Completion Date within 21 days of the Contractor asking the Engineer for  a  decision  upon  the  

effect  of  a  Compensation  Event  or  Variation  and submitting full supporting information. If 

the Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall 

not be considered in assessing the new Indented Completion Date.  
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29. Delays Ordered by the Engineer  

 
29.1  The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. Delay/delays totaling more than 30 days will require prior written approval 
of the Employer. 
 
30. Management Meetings  
30.1 The Engineer may require the Contractor to attend a management meeting. The business 
of a management meeting shall be to review the plans for the Works.  
 
30.2 The Engineer shall record the business of management meetings and provide copies of 
the record to those attending the meeting. The responsibility of the parties for actions to be 
taken shall be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all those who attended the meeting. 
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C. Quality Control 

Identifying Defects  

 
31.1  The Engineer shall check the Contractor's work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer 
may instruct the Contractor to search for a Defect and to uncover and test any work that the 
Engineer considers may have a Defect. 

 
32. Tests  

 
32.1 The contractor shall be solely responsible for:   
a. Carrying out the mandatory tests prescribed in the documents forming part of contract.   
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.  
 
32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples.  
 
32.3 Subject to further condition in contract data  

 
33. Correction of Defects noticed during the Defect Liability Period.  
 
33.1 It is the terms of contract that Short Term Improvement and Maintenance of road shall 
be of very high standard, requiring no major repairs for at least Twelve (12) months after the 
date of completion of works.  

 
33.2 If any defects including shrinkage, cracks and other faults appear in the work within 
Twelve months of “Taking over” certificate, the Engineer shall give notice to the 
Contractor of any defects before the end of the Defects Liability Period, which begins at 
Completion, and is for Twelve months thereafter. The Defects Liability shall be extended for as 
long as defects remain to be corrected.  

 
33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at 
his own cost within the length of time specified by the Engineer’s notice. If the contractor is in 
default the Engineer shall cause the same to be made good by other workmen and deduct the 
expenses from any sums that may be due to the contractor. 
 
34.  Uncorrected Defects 

 
34.1  If the Contractor has not corrected a Defect/completed the work, to the satisfaction of 
the Engineer, within the time specified in the Engineer's notice, the Engineer will assess the 
cost of having the Defect corrected/completed, and the Contractor will pay this amount. 
 
34.2 If the Contractor has not completed the work to the satisfaction of the engineer, within 
the time specified in the Employer’s notice/indent, in no case exceeding on month, the engineer 
will assess the cost of having the work completed through some agency and the contractor will 
pay this amount in addition to the damages specified as per clause 45. 
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D. Cost Control 

35. Bill of Quantities 

 
35.1  The Bill of Quantities shall contain items for the construction, installation, testing,and 
commissioning and maintaining works to be done by the Contractor. 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 
the quantity of the work done at the rates in the Bill of Quantities for each  item for the 
work executed.  
 
35.3 Changes in the Quantities  

 
35.3.1 Deleted 
  
35.3.2 Deleted 

 
35.3.3 Change of scope 

 
The proposed section of National Highway in the contract is being made to Two  lane hence, 
the contractor shall not claim anything from NHIDCL on account of earlier termination of the 
contract i.e. before the expiry of the scheduled contract period on account of award of work 
for two laning of the Highway. 
 
Work order will be issued based on as and when required basis. The work may be required to be 
partially executed or may not be executed at all by NHIDCL. No claim whatsoever from any of 
the selected bidders on this account shall be entertained in this regard. 
 
36.  Variations 

 
36.1  The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 
cost, have power to order only after approval from NHIDCL / as per NHIDCL guidelines, in 
writing, Variations within the scope of the Works he considers necessary or advisable during the 
progress of the Works. Such Variations shall form part of the Contract and the Contractor shall 
carry them out and include them in updated Programmes produced by the Contractor. Oral 
orders of the Engineer for Variations, unless followed by written confirmation, shall not be taken 
into account. 

 
37. Payments for Variations  

 

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 

carry out such work at the same rate. 

37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall 

derive the rate from similar items in the Bill of Quantities 
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37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 

37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform 

the Engineer the rate which he proposes to claim, supported by analysis of the rates. The 

Engineer shall assess the quotation and determine the rate based on prevailing market rates 

within one month of the submission of the claim by the Contractor and approval from NHIDCL 

will be taken. As far as possible, the rate analysis shall be based on the standard data book and 

the current schedule of rates of the district public works division. The decision of the Employer 

on the rate so determined shall be final and binding on the Contractor 

 

38.  Cash Flow Forecasts 

 
38.1  When the Programme is updated, the Contractor shall provide the Engineer withan 
updated cash flow forecast. 
 
39. Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer, statements on completion of 50% of the 
value of the work executed less the cumulative amount certified previously supported with 
detailed measurement of the items of work executed.  

 
39.2 Deleted 

 
39.3 The value of work executed shall be determined, based on measurements by the 
Engineer.  

 
39.4 The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed.  

 
39.5 The value of work executed shall also include the valuation of Variations and 
Compensation Events.  

 
39.6 The Engineer / Employer may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the light of later 
information.  

 
39.7  The final bill shall be submitted by the contractor within 30 days of the actual date of 
completion of the work; otherwise the Engineers certificate of the measurement and of the 
total amount payable for work accordingly shall be final and payment made accordingly within 
a period of sixty days as far as possible. 
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40. Payments  

 
40.1 Payments shall be adjusted for deductions for advance payments (if any), security 
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the 
law. The Employer shall pay the Contractor the amounts Engineer had certified within 15 days 
of the date of each certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment certified by the 
Engineer.  

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, 

will not be paid for by the Employer and shall be deemed to be covered by other rates and 

prices in the Contract.  

41.  Compensation Events 
  
41.1 The following shall be Compensation Events unless they are caused by the Contractor:   
a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended after the approval 
of the employer.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given early warning or not having 
cooperated with the Engineer/Employer.  
 
42.  Taxes & Currencies for payments  
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 
levies, duties, royalties, cess, toll, taxes (except service tax) of Central and State 
 Governments, local bodies and authorities that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in regard to the deduction 
of such taxes at source as per applicable law. The service tax shall be reimbursed (if applicable) 
subject to production of proof of such payment by the contractor (proof should contain name 
of work).  
 
42.2 All payments will be made in Indian Rupees.  
 
43.  Price Adjustment - Deleted 

 
43.1. Deleted  

 
43.2. Deleted  
 
44.  Security Deposit / Retention Money 

 
44.1  The Employer shall retain security deposit of five percent of the amount from each 
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payment due to the Contractor until Completion of the whole of the Works.  

 
44.2  The security deposit/retention money and the performance security will be released to 
the Contractor when the Defect Liability period is over, and the Engineer has certified that the 
Defects, if any, notified by the Engineer to the Contractor before the end of this period have 
been corrected.  

 
44.3  If the contractor so desires then the Security Deposit/retention money can be released 
on submission of unconditional Bank Guarantee at the following two stages:-   
(a)   At a point after the progress of work in financial term (gross value of work done) has 
 reached 50% of the contract amount   
(b)  After the retention money has been deducted to the full value (5% of the Contract 
 Amount).  
 
45.  Liquidated Damages   
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof 
stated in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount defined 
in the Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 
45.2  If the Intended Completion Date is extended after liquidated damages have been paid, 
the Engineer shall correct any overpayment of liquidated damages by the Contractor by 
adjusting in the next payment certificate. The contractor shall not be paid interest on the 
 over payment of liquidated damages. 
 
46.   Advance Payment: Deleted  
47.   Securities  

 
47.1  Subject to further condition in contract data, the Performance Security equal to ten 
percent of the contract price and additional security for unbalanced bids shall  be provided to 
the Employer no later than the date specified in the Letter of Acceptance and shall be issued 
in the form given in the Contract Data and by a prescribed bank. The Performance Security shall 
be valid until a date 28 days after the expiry of Defect Liability Period and the additional 
performance security for unbalanced bids shall be valid until a date 28 days from the date of 
issue of  the certificate of completion. The validity shall account for additional 3 months 
time to account for BG verification, signing of contract and start date 

 
48.  Cost of Repairs 

 
48.1  Loss or damage to the Works or Materials to be incorporated in the Works
 between the Start Date and the end of the Defects Liability Period shall be 
 remedied/ rectified by the Contractor at their cost if the loss or damage arises  from 
the Contractor's acts or omissions. 
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E.  Finishing the Contract 

 
49.  Completion 

 
49.1  The Contractor shall request the Engineer to issue a certificate of Completion of each 
work order, and the Engineer will do so upon deciding that the Work is completed. 
 
50. Taking Over  

 
50.1  The Employer shall take over the Site and the Works within seven days of the
 Engineer's issuing a certificate of Completion. 
 
51. Final Account  
51.1  The Contractor shall supply to the Engineer with a detailed account of the total amount 
that the Contractor considers payable under the Contract before the end of the Defects Liability 
Period. The Engineer shall issue a Defects Liability Certificate and certify any final payment 
that is due to the Contractor within 56 days of receiving the Contractor's account if it is correct 
and complete. If it is not, the Engineer shall issue within 56 days a schedule that states the 
scope of the  corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable 
to the Contractor and issue a payment certificate within 56 days of receiving the Contractor’s 
revised account. 
 
52.  Operating and Maintenance Manual 

 
52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them within 28 days from date of issue of certificate of completion.  

 
52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date or 
they do not receive the Engineer's approval, the Engineer shall withhold the amount equal to 
Rs. 5 lakhs from payments due to the Contractor.  
 
53.  Termination 

 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach 
of the Contract.  

 
53.2 Fundamental breaches of Contract include, but shall not be limited to the following:  
a) The Contractor stops work for 10 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer;  
 

b) The Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstitution or amalgamation;  
 

c) The Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable period 
of time determined by the Engineer;  
 

d) The Contractor does not maintain a Security, which is required;  
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e) The Contractor has delayed the completion of the Works by the number of days for which 
the maximum amount of liquidated damages can be paid, as defined in clause 45;  
 

f) The Contractor fails to provide insurance cover as required under clause 13;  
 

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 
fraudulent practice in competing for or in executing the Contract. For the purpose of this clause, 
“corrupt practice” means offering, giving, receiving, or soliciting of anything of value to 
influence the action of a public official in the procurement process or in Contract execution. 
“Fraudulent Practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the Employer and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish bid process at 
artificial non-competitive levels and to deprive the Employer of the benefits of free and open 
competition. 
 

h) If the Contractor has not completed at least thirty percent of the value of Work required 
to be completed after half of the completion period has elapsed;  
 

i) If the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified; and  
 
j) Any other fundamental breach as specified in the Contract Data.  

 
53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible but  in no case later than 
7 days.  
 
54. Payment upon Termination  

 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done and Materials 
ordered less advance payments received up to the date of the issue of the certificate and less 
the percentage to apply to the value of the work not completed, as indicated in the Contract 
Data. Additional Liquidated Damages shall not apply. If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a debt payable to the 
Employer.  

 
54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's convenience, 
the Engineer shall issue a certificate for the value of the work done, the reasonable cost of 
removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, 
and the Contractor's costs of protecting and securing the Works and less advance payments 
outstanding on the date of the certificate, less other recoveries due in terms of the Contract, 
and less taxes due to be deducted at source as per applicable law. In case of termination on 
account of award of 2laning work stated in Cl. 35.3.3,the Engineer shall issue a certificate for 
the value of work done till termination, less advance payments outstanding, less other 
recoveries due in terms of contract and less taxes due to be deducted at source as per applicable 
law.  
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55. Property  

 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of the Employer for use for completing balance work if the Contract 
is terminated because of the Contractor's default. 
 
56. Release from Performance  

 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of the Employer or the Contractor, the Engineer shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe  and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out before receiving it and 
for any work carried out afterwards to which a commitment was made. 

 
F.  Other Conditions of Contract 

 
57.   Labour 

 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the 
engagement of all staff and labour, local or others; for their payment, housing, feeding and 
transport; and for compliance with various labour laws/ regulations.  

 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, 
in such form and at such intervals as the Engineer may prescribe,  showing the staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on the 
Site and such other information as the Engineer may require.  

 
58. COMPLIANCE WITH LABOUR REGULATIONS 

 
58.1  During the currency of the Contract, the Contractor and his sub-Contractors shall abide 
at all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any other 
labour law (including rules), regulations, bye laws that may be notified already or that may be 
notified under any labour law in future either by the State or the Central Government or the 
local authority. Salient features of some of the major labour laws that are applicable to 
construction industry are given below. The Contractor shall keep the Employer indemnified in 
case any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, 
on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 
due to the Contractor including from his performance security/retention money. The 
Employer/Engineer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer. The 
employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer  at any point of time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 
 
 
(a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment.  
 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days‟ (say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees.  

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are:  
 
i. Pension or family pension on retirement or death as the case may be.  
ii. Deposit linked insurance on the death in harness of the worker.  
iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some otherbenefits to 
women employees in case of confinement or miscarriage etc.  

 
e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. The 
principal Employer is required to take Certificate of Registration and the Contractor is required 
to take license from the designated Officer. The Act is applicable to the establishments or 
Contractor of Principal Employer if they employ prescribed minimum (say 20) or more contract 
labour.  

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum  Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Constructions of buildings, roads, runways are scheduled employment.  

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers.  

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 
of equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc.  

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 
within the prescribed range of percentage of wages to employees drawing up to the prescribed 
amount of wages, calculated in the prescribed manner. The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size. 
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j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what 
are the requirements for laying off or retrenching the employees or closing down the 
establishment.  

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act  provides for 
laying down rules governing the conditions of employment by the  Employer on matters 
provided in the Act and get these certified by the  designated      Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities.  

 
m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for regulations 
of employment of children in all other  occupations and processes. Employment of child labour 
is prohibited in building  and construction industry.  

 
n) Inter-State   Migrant   Workmen’s   (Regulation   of   Employment   & Conditions of 
Service) Act 1979: - The Act is applicable to an establishment which employs prescribed 
minimum (say, five) or more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for  employment in the establishment situated in another 
state). The Inter-State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 
Travelling expenses from home up to the establishment and back etc.  

 
o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments who carry 
on any building or other construction work and employs the prescribed minimum (say, 10) or 
more workers are covered under this Act. All such establishments are required to pay cess at 
the rate not exceeding 2% of the cost of construction as may be modified by the Government. 
The Employer of the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the workplace etc. The Employer to whom the Act 
applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government.  

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, annual 
earned leave and rendering information regarding  accidents or dangerous occurrences to 
designated authorities. It is applicable to premises employing the prescribed minimum (say, 10) 
persons or more with aid of power or another prescribed minimum (say, 20) or more persons 
without the aid of power engaged in manufacturing process. 
 
59.  Drawings and Photographs of the Works 

 
59.1 The contractor shall do photography/videography of the site firstly before the start 
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 of the work, secondly mid-way in the execution of different stages of work and lastly 
after the completion of the work. No separate payment will be made to the contractor for this.  

 
59.2 The Contractor shall not disclose details of Drawings furnished to him and works on which 
he is engaged without the prior approval of the Engineer in writing. No photograph of the works 
or any part thereof or plant employed thereon, except those permitted under clause 59.1, shall 
be taken or permitted to be taken by the Contractor or by any of his employees or any employees 
of his sub-Contractors without the prior approval of the Engineer in writing. No photographs/ 
 Videography shall be published or otherwise circulated without the approval of the 
Engineer in writing.  

 
60.  The Apprenticeship Act 1961 

 
60.1  The Contractor shall duly comply with the provisions of the Apprenticeship Act1961 (III 
of 1961), the rules made there under and the orders that may be issued from time to time 
under the said Act and the said Rules and on his failure or neglect to do so he shall be subject 
to all liabilities and penalties provided by  the said Act and said Rules. 
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CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT 

Sl No. Items marked “N/A” do not apply in this Contract.   Clause Reference 

The Employer is :- 
Managing Director, NHIDCL 
Address:  3rd Floor, PTI Building 4 – Parliament Street, 
New Delhi 

Name of Authorized Representative:- 
Executive Director (Projects) 
National Highways & Infrastructure Development 
Corporation Limited 
Regional Office-Aizawl, 3rd Floor, T-86, Tuikhuahtlang, 
Aizawl, Mizoram-796001  
Email: ro-mizoram@nhidcl.com 

2 

The Engineer is:  Deputy General 
Manager (Projects), 
PMU-Seling, 
NHIDCL 
 

3 
The Intended Completion Date for work under package 
will be 6 months based on value of Work Order (s) 
issued. 

[ Cl 1.1, 13.1 & 38] 

4 
The location of the site is given under Bid Notice 
(Section I) 

[Cl.1.1] 

5 
The Start Date shall be within 7 days after the date of 
issue of the Notice to proceed with the work.   

[Cl.1.1] 

6 
The name and identification number of the Contract is 
given in the Table given in Bid Notice (Section I) 

[Cl.1.1] 

(a) The law which applies to the contract is the law of 
Union of India 

[Cl 3.1] 

(b) The language of the Contract document is English [Cl 3.1] 

8 
The Technical Personnel are as given in the ITB (Section 
II) 

[Cl. 7.1] 

9 

Amount for insurance are: 
a) Rupees equivalent to Contract price. 
b) Rupees equivalent to 5% of Contract price.  
c) Rupees Equivalent to 5% of contract price.  
d) Rupees 20 lakhs for multiple incidents.  
e) Insurance policies should be as per work order basis 

[Cl. 11.1] 

(a) Amount of liquidated damages for 
delay in completion of -  
0.05 percent of the value of work order rounded off 
to the nearest thousand, per day with the minimum 
of Rs. 1000/- per day. 

 
 [Cl. 34.1] 
 

(b) Maximum  limit  of  liquidated damages for delay in 
completion of  work –  
10 per cent of the value of each work order rounded 
off to the nearest thousand. 

[Cl. 34.1] 
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11 

The following documents also form part of the 
contract: 

Addendum/Corrigendum/any clarification to the Bid 
documents. 

[Cl. 2.2] 

12 
Fees and type of reimbursable expenses to be paid to 
the Dispute Review Expert (To be Intimated later) 

[Cl. 20.2] 

13 
Appointing Authority for the Dispute Review Expert – 
Secretary General of Indian Roads Congress, New Delhi. 

[Cl. 21.1] 

14 
Appointing Authority for the Arbitrator/Presiding 
Arbitrator – Chairman of the Executive Committee of 
Indian Road Congress, New Delhi 

[Cl. 47.1] 
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(SECTION – VI) 

Scope of Work 
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Scope of work 

Broadly, the scope of work includes the Maintenance & Repair which is defined below: 

Maintenance & Repair Work of Tuivai - Keifang Road From Chainage 98.200 km to 101.700 km (3.5 km) (Saichal to Saitual) in the state of Mizoram on 
(Percentage Rate and Work Order Basis) 

BILL OF QUANTITIES 

SN 
SOR 
Ref. 
No 

DESCRIPTION UNIT NOS. 
LENGTH 

(M.) 
BREADTH 

(M.) 
HEIGHT 

(M.) 
QUANTITY 

RATE 
(INR) 

AMOUNT 
(INR) 

                      

1 3.16 

Construction of Subgrade and Earthen Shoulders 
(Construction of subgrade and earthen shoulders 
with approved material obtained from borrow pits 
with all lifts & leads, transporting to site, 
spreading, grading to required slope and compacted 
to meet requirement of table No. 300-2) 

cum   3500 6.0 0.5 3150 ₹ 590.00 ₹ 18,58,500.00 

3.22 

Surface Drains in Soil (Construction of unlined 
surface drains of average cross sectional area 0.40 
sqm in soil to specified lines, grades, levels and 
dimensions to the requirement of clause 301 and 
309. Excavated material to be used in embankment 
within a lead of 50 metres (average lead 25 
metres)) 

                

A Mechanical means Metre   3500     3500 ₹ 52.00 ₹ 1,82,000.00 

4.1 

Granular Sub-Base Plant Mix Method (Construction 
of granular sub-base by providing the material, 
mixing in a mechanical mix plant at OMC, carriage 
of mixed Material to work site, spreading in uniform 
layers with motor grader on prepared surface and 
compacting with vibratory power roller to achieve 
the desired density, complete as per clause 401 ) 

                

  
for Grading-V  Material (for Carriage Way & 10% 

EW at Curves) 
cum   3500 6.0 0.175 4042.5 ₹ 3,804.00 

₹ 
1,53,77,670.00 
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4 4.8 

Water Bound Macadam (Providing, laying, 
spreading and compacting stone aggregates of 
specific sizes to water bound macadam 
specification including spreading in uniform 
thickness, hand packing, rolling with vibratory 
roller 8-10 tonnes in stages to proper grade and 
camber, applying and brooming requisite type of 
screening/ binding Materials to fill up the 
interstices of coarse aggregate, watering and 
compacting to the required density.) Using 
Mechanical Means Grading-II (b)Using Screening 
Type-B (11.2mm Agg.) 

cum   3500 3.75 0.15 2166 ₹ 4,196.00 ₹ 90,86,962.50 

Prime coat (Providing and applying primer coat 
with bitumen emulsion on prepared surface of 
granular Base including clearing of road surface and 
spraying primer at the rate shown in 500-1 using 
mechanical means.) 

                

(ii) Medium Porosity sqm   3500 3.75   14438 ₹ 84.00 ₹ 12,12,750.00 

Tack coat (Providing and applying tack coat with 
bitumen emulsion using emulsion pressure 
distributor at required rate on the prepared 
bituminous/granular surface cleaned with 
mechanical broom.) 

                

v) Granular Surface treated with Primer  sqm   3500 3.75   14438 ₹ 29.00 ₹ 4,18,687.50 

5.8 

Close Graded Premix Surfacing/Mixed Seal 
Surfacing (Mechanical means using HMP of 
appropriate capacity not less than 75 
tonnes/hour. Providing, laying and rolling of 
close-graded premix surfacing material of 20 mm 
thickness composed of 11.2 mm to 0.09 mm 
(Type-a)   or 13.2 mm to 0.09 mm (Type-b)   
aggregates using penetration grade bitumen to 
the required line, grade and level to serve as 
wearing course on a previously prepared base, 
including mixing in a suitable plant, laying and 
rolling with a Smooth wheeled roller 8-10 tonne 
capacity, and finishing to required level and 
grade) 

                

B Using Modified Bitumen sqm   3500 3.75   14438 ₹ 377.00 ₹ 54,42,937.50 

8   Carriage of Material  Ls               

8.1   Loading and Unloading of Material                 
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    For Stone boulder, Aggregates & Sand Cum         5514 ₹ 219.00 ₹ 12,07,623 

    Bitumen by Manual Means and stacking. Ton         48 ₹ 160.00 ₹ 7,740 

8.2   Cost of Haulage Excluding Loading and Unloading                  

    For Short Haul for a distance upto 100 km                 

    (i) Surfaced Road                 

    
Carriage of Stone aggregate  from Keifang Quarry 
to work site 

          2620 ₹ 1,164.24 ₹ 30,50,782 

    Lead = 13.715 Km                 

    
Hence Rate = 13.715 Km X Rs. 13.20= Rs. 1164 per 
Km Per Cum 

                

    Carriage of Bitumen from Aizawl           48 ₹ 521.40 ₹ 25,222 

    Lead = 88.2 Km                 

    
Hence Rate = 39.5 Km X Rs. 13.20= Rs. 521.4 per 
Km Per Cum 

                

    Carriage of Sand from Tuiral River to work site           2894 ₹ 867.50 ₹ 25,10,429 

    Lead = 65.72 Km                 

    
Hence Rate = 39.5 Km X Rs. 13.20= Rs. 868 per Km 
Per Cum                 

Total ₹ 4,03,81,302 

    Civil Cost exclusive of Vat (Adjustment of equivalent 6% GST) ₹ 3,80,95,568 

   

(Rupees Three Crore Eighty Lakh Ninety-Five Thousand Five Hundred Sixty Eight Only) 
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SECTION-VII 

 
 

TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 

(The Clause mentioned below to the relevant items are applicable only) PREAMBLE: 

The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified. 
 
GENERAL REQUIREMENTS 

 
The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following: 
PART – I – GENERAL TECHNICAL SPECIFICATIONS 

 
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD 
AND BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of 
Road Transport & Highways, Government of India and published by the Indian 
Roads Congress, hereinafter referred to as MORT&H Specifications. 

 
PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

 
The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/Additions to the „SPECIFICATIONS FOR ROAD 
AND BRIDGE WORKS” referred to in PART-I above and Additional 
Specifications for particular item of works not already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where 
Amended/Modified/Added upon and incorporated in Part-II, referred to above, 
the Amendment/ Modification/ Addition supersedes the relevant clause or part 
of the clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof 
in the said Specifications, then any reference to the superseded clause shall be 
deemed to refer to the Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be 
inconsistent with any of the provisions of the MOST Specifications under 
reference, the Amended/Modified/Added clause and the additional 
specifications shall always prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in the 
aforesaid Specifications, reference may be made to the latest codes and 
specifications of IRC and BIS in that order, Where even these are silent, the 
construction and completion of the works shall conform to sound engineering 
practice as approved by the Engineer and, in case of any dispute arising out of 
the interpretation of the above, the decision of the Engineer shall be final and 
binding on the Contractor. 



Page 90 of 145  

PART - II 

 
AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL TECHNICAL 
SPECIFICATIONS (PART- I). 

 
SECTION 100 – GENERAL 

 
Clause 102 Definitions: 
 

The following abbreviation shall be added in this Clause: “MOST” 
– Ministry of Surface Transport, Govt. of India (Now Ministry of Road Transport and 
Highways) “NHIDCL” – National Highways & Infrastructure Development Corporation Ltd. 

 
Clause 106 Construction Equipment: 

 
Clause 106 (a) Add the following sentence. “The trial run is to be carried  out 
laying the relevant pavement material and it is not to be part of the permanent works. 
The trial is to be carried out on prior approval of equipment by Engineer-in-Charge.” 
 
Add Sr. No. (g) 
 
“The Contractor shall furnish to the engineer the detailed technical literature and other  
relevant  documents  regarding  the performance of plant/equipment for approval prior 
to its purchase 
or mobilization on site.” 
 
Clause 107 Contract Drawings: 

 
Clause 107.3 Deleted this Sub-Clause entirely. Clause 108.4

 The clause shall be read as follows: 

“Identification of quarry sites and borrow areas shall be the responsibility of the 
Contractor. Materials procured from quarry sites and borrow areas identified by the 
Contractor and to be used in Works must comply with the requirements of quality
 as stipulated in the Technical Specifications for 
particular item of work”. 

 
Clause 109 Setting Out: 

 
Clause 109.10 Add new sub-clause 

 
“Before carrying out any survey work the Contractor shall submit to the Engineer for the 
approval a programme and methodology for the calibration of all optical and electronic 
survey equipment to be used on site during construction of the works. The Contractor will 
maintain calibration records for all such equipment in his site office, available at all times 
for inspection by the Engineer. 
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Clause 110 Public Utilities: 
 
Clause 110.1 Revise the clause as under: 

 
Existing services like water pipes, sewers, oil pipelines, cables, gas ducts etc. owned by  
various  authorities  including  Public  Undertaking  an Local Authorities shall be checked 
and located by the Contractor prior to commencement of work. 

 
Clause 110.2 Revise the clause as under: 
 
The Contractor’s programme must take into account the period of notice and duration of 
diversionary works of each body as existing at site. The Contractor must also allow for any 
effect of these services and alterations upon the Works and for arranging regular meetings 
with the various bodies at the commencement of the Contract and throughout the period 
of the Works in order to maintain  the  required  co-ordination.  During  the  period of the 
Works, the contractor shall have no objection if the public utility bodies and their decisions 
in the execution of their proposal in terms of programme and construction. Provided that, 
in the opinion of the Engineer, the Contractor has received reasonable notice thereof 
before the relevant alterations are put in hand. 

 
Clause 111 Precautions for Safeguarding the 

Environment: Clause 111.1General 

Add the following after the first paragraph: 

 
The Contractor shall  preserve  existing  trees,  plants  and  other  vegetation that are to 
remain within or adjacent to the works and shall use every precaution necessary to prevent 
damage or injury thereto. On completion of the Works, all areas disturbed by the 
Contractor’s construction activities shall be restored in their original condition, or  as may 
be acceptable to the Engineer. The cost of this work shall be  deemed to be included in 
the rates generally. 

 
Clause 111.4 Add the following sentence: 

 
“The Contractor is to ensure that there is good drainage at all construction areas, to avoid 
creation of stagnant water bodies especially in urban/industrial areas, including water in 
old water bodies.” 
 
Clause 111.5 Pollution from Hot Mix Plants and Batching Plants 

 
Add the following paragraph at the end of this Sub-clause. 

 
The H.M.P. should be sited at least 500m away from the nearest habitation. The H.M.P. 
shall be fitted with a dust extraction unit in order that the exhaust gases comply with the 
requirements of the relevant current emission control legislation. “All operations at  plants 
shall be undertaken in accordance with all current rules and regulations protecting the 
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environment.” 
 
Clause 111.6 Substances Hazardous to Health 
 
Add the following after the first paragraph as follows: 
 
“The use of any herbicide or other toxic chemical shall be strictly in accordance with the 
manufacturer’s instructions. The Engineer shall be given at least 6 working days notice 
of the proposed use of any herbicide or toxic chemical. 
 
A register of all herbicides and other toxic chemicals delivered to the site, shall be kept 
and maintained up to date by the contractor. The  register  shall include a name physical 
properties and characteristics, chemical ingredients, health and safety hazard 
information, safe handling  and storage procedures, and emergency and first aid 
procedures for the product.” 

 
Clause 111.9 Add the following sentence at the end of the para. 

 
Vehicles delivering materials to the site shall be covered to avoid spillage of materials 
on public roads. 

 
Clause 111.12 After the last sentence add the following : 

 
“The costs of compliance with Clause 111 shall be deemed to be included in the rates 
for items included in the Bill of Quantities.” 

Refer to Clause 114.2 (xv) of MOST Specification. 
 
Clause 111.13 Add new Sub-Clause: 

 
“The Discharge Standards promulgated under the Environment Protection Act, 1986 shall 
be adhered to strictly.  All waste arising from  the   project is to be disposed of in a 
manner which  is  acceptable  to  the  State Pollution Control Board and the Engineer.” 
 
All vehicles and machinery employed in the execution of the works shall be regularly 
maintained to ensure that pollutant emission levels comply with the relevant 
requirements of current pollution control legislation. During routine  servicing  
operations,  the effectiveness of exhaust silencers must be checked and if found to be 
defective must be  replaced.  Not withstanding this requirement, noise levels from any 
item of plant must comply with the relevant legislation for levels of sound emission. Non 
compliant plant is to be removed from site. 

 
Vehicle maintenance and refuelling shall be carried out in such a fashion that spillage of 
fuels and lubricants do not contaminate the ground or nearby watercourse. An “oil 
interceptor” shall  be  provided  for  wash down and refuelling areas. Fuel storage shall 
in proper bounded areas. All spilt and collected petroleum products shall be disposed of 
in accordance with the relevant legislation. 
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Clause 111.14 Add the following New Sub-Clause: 
 
All temporary accommodation must be constructed and maintained in such a fashion that 
uncontaminated water is available for drinking, cooking and washing. The sewage system 
for the camp must be properly designed, built and operated so that no health hazard 
occurs and no pollution to the air, ground or adjacent watercourses take place  
compliance with relevant legislation must  be  strictly  adhered  to Garbage bins must  
be provided  in  the  camp  and  regularly   emptied and the garbage disposed of in a 
hygienic  manner. Construction camps  are to be sited away from vulnerable people and 
adequate health care is to be provided for the work force. 
 
Clause 111.15 Add the following New Sub-Clause: 
 
All works are to be carried out in such a fashion that the damage or disruption to the flora 
and fauna is reduced to a minimum wherever possible. Trees or shrubs will only be felled 
or removed that impinge directly on the permanent works or necessary temporary works, 
after seeking approval of the Engineer. 

 
Clause 112 Arrangement For Traffic During Construction: 

 
Clause 112.1 General 

 
Delete the last sentence and add the following: 

 
“The Contractor shall submit, for the Engineer‟s approval, a Traffic Control Plan 5 days 
prior to commencement of the temporary / permanent works.” 
 
The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 112.3 

ii. Typical details of arrangements for construction under traffic including details 
of traffic arrangement after the cessation of work each day. Special consideration shall 
be given in the preparation of the Traffic Control Plan to the safety of pedestrians and 
workers at night. Temporary diversions will be constructed only with the approval of the 
Engineer. 
 
Clause 112.2  Passage of Traffic along a part of the Existing Carriage way under improvement: 

 
Delete this clause replace as follows: 

 
“For strengthening of existing carriage way, where part of the existing carriage way is 
proposed to be used for passage of traffic & – shoulder are not available then, treated 
shoulders shall be provided on the side on which work is not in progress. If the existing 
shoulder width  less than 1.5m the same shall be extended up to 1.5m for earth work 
duly 
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compacted. The top 15.0cm or as directed by the engineer including extended shoulder 
of 1.5m width shall be  filled  up  by  granular  sub  base material duly bounded with 
binding material and compacted.  The sub base material shall conform to MOST 
specification Clause 401, the work of excavation and filling of granular sub-base material 
so carried out shall be paid under relevant items of bill of quantities. The contractor shall 
maintain the  bypass/diversion  during  the  period  of  construction  by way of watering, 
compacting, and making good loss of sub-base material after filling up of the 
rutting/depression etc. by additional quantity of granular sub base material. The items 
operations like maintenance, making good the loss of material, watering, compacting, 
levelling and dressing along with additional quantity of  sub-base  material shall be  
considered as incidental to the work and no extra payment will be ade for these 
operations. The continuous length in which such works shall be carried out would be 
within a range of 200 to 500m 
at a place. 
 
Clause 112.6 Measurements for Payments and Rate 

 
Add “and no extra payment will be made except the treatment of shoulders for earth 
work and granular sub-base as per Clause 112.2 above.” At the end of first paragraph. 

 
Clause 112.7 Side Roads and Property Accesses 

 
Add new sub Clause: 

 
“At all times, the Contractor shall provide safe and convenient passage for vehicles 
pedestrians and livestock to and from side roads and property accesses connecting to the 
roadway. Work which affects the use of side roads and existing accesses shall not be 
undertaken without providing adequate prior provisions to the satisfaction of the 
Engineer.” 

 
Clause 112.8 Plant and Equipment Add new sub Clause: 

“During the day,  plant  and  equipment  working  in  a  position adjacent to traffic and 
having a projection beyond the normal width of the item, for example, a grader blade 
shall have a fluorescent red marker attached to the outer end of the projection. During 
poor light conditions an additional traffic controller with an illuminated red marker shall 
direct  traffic  around such plant and equipment. At night, all plant items and similar 
obstructions shall be removed from the normal path of vehicles, to provide a lateral 
clearance of at least 6m where practicable, with a minimum clearance of 1.2m. Plant 
and equipment, within 6m of the normal path of vehicles, shall be lit by not less than two 
yellow steady lamps suspended vertically from the point of the obstruction nearest to a 
traffic lane, and one yellow steady lamps at each end of the obstruction on the side 
farthest away from the traffic lane.” 

 
Clause 113 General Rules For the Measurement of Works for Payment: 
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Clause 113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 
“The rates in the Bill of Quantities are deemed to include the costs of haulage from 
source of supply to the site for all materials required for the Works.” 

 
Clause 114 Scope of rates for different items of work: 

 
Add to Clause 114.2 (xvii). Cost of all provisions for executing the work safely 
including all protective clothing, barriers, earplugs etc. 
 
Clause 115 Methodology and Sequence of Work: 

 

Substitute “28 days” for “30 days” in the 2nd line. 

Clause 121 Field Laboratory: 

 
Clause 121.1 Scope 

 
Delete this Clause and replace with: 

 
“The  work  under  this  Clause   covers   the   provision   and  maintenance of a fully 
equipped laboratory.” The equipment in the laboratory shall be as decided by Engineer, 
keeping in view of item of works prescribed in BOQ. 

 
Clause 121.2 Description 
 
Delete this Clause and replace with: 

 
“The Contractor shall construct a fully furnished and equipped field laboratory to the 
satisfaction of the Engineer. The laboratory will be located at a site approved by the 
Engineer and must be of adequate size to perform all the tests required under the contract 
including sufficient light, electric and water supply. The Contractor shall  provide  working 
drawings  incorporating  all  the  services based on the information given in the changes 
for the approval of the Engineer prior to commencement of construction. An office must 
be provided in the laboratory for the exclusive use of the Engineer’s, Materials Engineer, 
adequate toilet and washing facilities must be provided. The contractor shall provide the 
field laboratory within one month from the date of the commencement of the work. Prior 
to this, contractor must make suitable alternative arrangements for the testing of 
materials, which are acceptable to the Engineer. 
 

 
Clause 121.3 Laboratory Equipment shall be provided as prescribed by 

the 
 Engineer relevant to items of work in BOQ. 

Clause 121.3.2 For soils and aggregates 
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Delete item no. (xi) and (xii) 

Clause 121.3.5 Add New Sub-Clause: 
 

For Control of Profile and Surface 

Evenness 

 i) Theodolite 2 sets 

 ii) Precision automatic level 2 sets 

 iii) Precision staff 4 sets 

 iv) Camber templates 2 lane  
  a) Crown type cross-section 4 sets 

  b) Straight run cross-section 4 sets 
Steel Tape     

  a) 3 m long 4 sets 

  b) 5 m long 4 sets 

  c) 10 m long 4 sets 

  d) 20 m long 4 sets 

  e) 30 m long 4 sets 

Clause 121.3.6 Add New Sub-Clause:  

In addition clause 121.3 any equipment which is not 
mentioned in 
this clause but which is necessary for the work for complying 
with 
the provisions of the contract and Section 900 of MOST 
specifications or as required by the engineer shall be 
provided by 
the contractor. No extra payment shall be made to the 
contractor 
and it will be considered as incidental to the work. 

Clause 121.6 Delete this Sub-Clause.  

Clause 121.7 Substitute this Sub-Clause by the following: 

“There is no separate item in the Bill of Quantities for establishing 
and maintenance of the laboratory and supply, erection 
maintenance of equipment and also running cost of testing. The 
rates quoted by the Contractor shall be deemed to cover the cost 
of all these items.” 

 
Clause 126: Supply of Video Cassettes Description 

The work consists of taking video films of important activities of the work as directed 
by the Engineer during the currency of the project and editing them and converting 
them to a CD (master CD+ 4 copies) film of playing time not less than 60 minutes and 
upto 180 minutes as directed by the Engineer. It shall contain narration of the activities 
in English by competent narrator. The editing of the film and the script for narration 
shall be as approved by the Engineer. The CD shall be acceptable quality and the film 
shall be capable of producing colour pictures. 
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Measurement for Payment & Rates 

No separate payment shall be made and the work shall be treated as incidental. 

 
SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 

 
Clause 301 Excavation for Roadway and 

Drains Clause 301.3.3 Excavation – General 

Delete the last two sentences of last paragraph. And add, 
“The earthwork shall be carried out as per the sequences 
stated in this contract or as directed by engineer-in-
charge”. 

 
Clause 301.3.12 Back-filling 

 
After the last sentence add the following: 

 
“Density requirements for back filling shall be in 
accordance with Table 300-2” of MOST. 

 
Clause 301.9 Rates 
 
Clause 301.9.2 This Clause is replaced as follows: 

 
“The contract unit rate for loosening and re-compacting at 
sub- grade level shall include full compensation for loosening 
to the specified depth, removing the loosened soil outside 
the roadway wherever considered necessary, rolling the 
surface  below, breaking the clods, spreading the excavated 
soil layers, watering where necessary and compacting to the 
requirements.” 

 
Clause 304 Excavation for Structures: 
 
 
Clause 304.3.7 Back filling 

 Add second paragraph as under: 
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 “The working space between the structure and the excavation shall 
be cleared out completely of all construction materials and loose 
earth that fallen into the excavation during construction. The 
excavation shall be pumped dry and all saturated and soft earth 
removed prior to being inspected by the Engineer who will give his 
permission for the placement of any fill material, provided the 
space has been properly prepared. Compaction will only be carried 
out with mechanical compactors of sufficient capacity to ensure 
correct compaction of the back fill material. The fill is to be 
brought up in layers not greater than 150 mm. Mass filling of 
structures with machines will not be permitted and contractors 
should make allowance in their rates for the methodology described 
above.” 
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Clause 305 Embankment Construction: 

Clause 305.2 Material and General Requirements 

Clause 305.2.1 Physical Requirements 

Clause 305.2.1.2 Amend the first sentence of this Clause as under: 

 “Highly expansive soils such as Ch, MH or OH exhibiting marked 

 swell and shrinkage properties („free swelling index” exceeding 50 
 per cent when tested as per IS 2720 – Part 40) shall not be used 
 in construction of sub grade and embankment.” 

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 
 “However, the Engineer may……………..Compacted layer 
 thickness.” 

Clause 305.2.2.2 Borrow Materials 

 Paragraph 1 of this clause shall read as under: 

“No borrow area shall be made available by the Employer for this work. 
The arrangement for the source of supply of the material for embankment 
and sub grade as well as compliance to the different environmental 
requirements in respect of excavation and borrow areas as stipulated, 
from time to time, by the Ministry of Environment and Forest, Government 
of India and the local bodies, as applicable shall be the sole responsibility 
of the Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as under: 

 
“The contractor shall at least 7 working days before commencement of 
compaction submit the following to the Engineer for approval: 

 
i) The Values of maximum dry density and optimum moisture content 

obtained in accordance with IS 2720 (Part 8) for each fill material he 
intends to use. 

ii) The graphs showing values of density against moisture content from 
which each of the values in (i) above of the maximum dry density and 
optimum moisture content were determined. 

iii) The dry density-moisture content-CBR relationship for each of the fill 
materials be intends to use in the sub grade.” 

 
Clause 305.3 Construction Operations 

 
Clause 305.3.4 Compacting ground supporting embankment/subgrade 

 
Delete “where necessary” in the first sentence of the first 
paragraph. 

 
Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case 

may be” 
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Clause 305.3.6 Compaction 
The second paragraph of this Clause shall read as under: 

 
“Only vibratory rollers of not less than 8 – 10 ton static 
weight with plain or pad foot drum shall be used for 
compaction.” 

 
Clause 305.4 Construction of Embankment and sub-grade under 

special condition. 
 

Clause 305.4.1 Add new para after para 1 as under: 

 
“The earthwork for widening the existing road embankment and 
shoulders shall  be  carried  out  in  layers  duly  compacted.  On 
completion   of earth work to the required height the triangular 
portion on the  sloping  face of the layers shall be cut in such a 
manner that the specified slope is achieved. This operation is 
incidental to work and no extra payment shall be made for this.” 

 
Clause 305.4.7 Earthwork for high Embankment 

 
Substitute the first paragraph of this clause as under: 

 
“In the case of high embankments, the Contractor shall use the 

material from the approved borrow area.” 
 

Soil Erosion and Sedimentation 

Control Clause 306.4 Measurement for Payment 

Substitute the Clause 306.4 as follows: 

 
“All temporary sedimentation and pollution control works 
shall be deemed as incidental to the earthwork and other 
items of work and as such no separate payment shall be 
made for the same.” 

 
Clause 306.5 Rate 

 
This Clause is deleted. 

 
Clause 307 Turfing with sods. 

 
Clause 307.5 Add “(iii) application of top soil” after (ii). Delete “the contract 

unit rate for application of top soil shall be as per clause 
301.9.5”. 

Clause 309 Surface/Sub-Surface Drains 
 

Clause 309.2 Surface Drains 
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Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be 
heavy duty (trafficable by commercial vehicle) proprietary 
products with gaps between bars no greater than 26mm. The 
Contractor shall submit proposals for grating to the Engineer for 
approval before commencing construction of the sumps.” 

 
Clause 309.4 Measurement for Payment 

 
Delete the first sentence and replace with: 

 
“Surface  drains  not  lined  shall  be  included  in  the  items  for 
excavation for the roadway in accordance with Clause – 301.8.” 

 
Clause 309.5 Rates 

 
Add at the end of this clause as under: 

 
“The rate for concrete lined drains shall include bedding concrete 
and jointing. The rate for lined surface drains shall include inlet 
sumps and metal grates where specified.” 

 
Add Clause 314 as under: 

 
Clause 314 Leveling and Dressing over area: 

 
Clause 314.1 Scope 

 
The work shall consist of excavation, removal, filling and 
satisfactory disposal of all materials necessary for the area to be  
leveled and dressed  in line, grades as directed by the Engineer. It 
shall include cutting and filling the ground in all type of soil where 
variation of existing ground level is + 30 cm or less. It will also 
include the grubbing of the existing rank vegetation and clearance 
of undergrowth completely. 

 
Clause 314.2 Construction Operation 

 
The engineer shall identify the area where leveling and dressing is 
to be carried out. The clearing and grubbing of rank vegetation and 
undergrowth shall be carried out as per clause 201.1. If the stagnant 
water is existing on the side, the same shall be pumped / bailed 
out. The area shall be kept dry throughout the operation of leveling 
and dressing. The leveling and dressing shall be carried out by 
excavating the high area and filling the  low area with the 
excavated material in proper slope. This operation will be carried 
out manually/mechanically as per site conditions. 

 
Clause 314.3 Measurements 

 
The measurement shall be made for the area to be leveled and 
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dressed in Sq.m. 
 

Clause 314.4 Rates 
 

The contract unit rates for the items for leveling and dressing shall 
be payment in full for carrying out the required operations 
including full compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to 
complete the work. 

2. Clearing and grubbing the rank vegetation and undergrowth 
and their disposal within 1000m. 

3. Pumping and bailing out of water and keeping the area dry 
during construction. 

4. In all type of soils and saturated earth. 
 
SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS: 

 
Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or as 

approved by Engineer-In-charge. 
 

Clause 401.3.2 Spreading and Compacting 
 

The following shall be added to Paragraph 1: 
 

“The thickness of the loose layers shall be so regulated that the 
maximum thickness of the layer after compaction does not exceed 
150 mm.” 

 
The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a 
vibratory roller of minimum 80 to 100 KN static weight with plain 
drum or pad foot drum of heavy pneumatic tyre roller of minimum 
200 to 300 KN weight having a minimum tyre pressure of 0.7 kN/m2 
or adequate capacity capable of achieving the required 
compaction. Rolling shall commence at the lower edge and proceed 
towards the upper edge longitudinally for portions having 
unidirectional cross fall and super-elevation and shall commence at 
the edges and proceed towards the crown for portions having cross 
falls on both sides.” 

 
Clause 401.6 Measurement for payment: 

 Add paragraph 3 as under: 
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 For carrying out full depth repair and/or reconstruction of road 
pavement, if the granular sub-base materials laid on the shoulders 
for diversion of traffic (as per clause 112) is required to be 
scarified/removed and re-laid after compensating the loss during 
handling and by movement of traffic on completion of Full depth 
repair/reconstruction of road pavement, this operation shall be 
considered incidental to the work of providing granular sub-base 
and no extra payment shall be made for the same. 

Clause 404.2.1 Coarse aggregate: 

 Amend this clause as under: 

 Coarse aggregate shall be either crushed or broken stone. The 

 aggregates shall conform to the physical requirements set-forth in 

 Table 400-6. The type and size range of the aggregate shall be 
specified in the contract or shall be as specified by the Engineer. If 
the water absorption value of the coarse aggregates is greater than 
2 percent, the soundness test shall be carried out on the material 
delivered to site as per IS:2386 (Part 5) 
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Clause 404.2.3 Crushed Slag:  

 Delete this Clause  

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:  

 Delete this Clause.  

Clause 404.3.5 Rolling:  

 Delete in first para “three wheeled ------
-------- 

rollers 80 to 100 kN 

 capacity or tandem or”  
 
 
SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 

 
Clause 501.8.2.4 Profile Corrective Course and its application: 

 
Replace (ii) with 

 
“The material for bituminous profile corrective course shall be laid 
independently of all other courses, adopting such construction 
procedures and using such equipment as may be appropriate to the 
specified type of material and thickness of the course 
manually/machine paid as approved by the engineer-in-charge. The 
method of providing profile corrective course shall be approved by 
the engineer-in-charge. 

 
Clause 501.8.3.1 Preparing Existing Granular Surface 

 
Amend the Clause as under: 

 
“The surface on which bituminous profile corrective course is to be 
laid shall be thoroughly swept clean of dust and  any  other  
extraneous material using mechanical broom and dust collected 
removed or blown of using compressed air except in places where 
technical means  cannot reach.  A prime coat conforming to Clause  
502  shall  be   applied   prior to laying profile corrective course.” 

 
Clause 501.8.3.4 Laying the Profile Corrective Course. 

Clause 501.8.3.4.1 This clause shall read as under: 

“The surface on which profile corrective course is to be laid shall 
be thoroughly swept clean of  dust  and  any  other  extraneous  
material using mechanical broom and dust collected removed or 
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blown off using compressed air except in places where mechanical 
mans cannot reach.” 

 
“After preparing the granular surface as in Clauses 501.8.3.1 and 
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501.8.3.2, the profile corrective course with materials as per 
Clause 501.8.2.3/501.8.2.4 shall be laid and compacted to the 
requirement of particular Specification Clause.” 

 
Clause 502 Prime Coat Over Granular Base : 

 
Clause 502.2.3 The type of bitumen emulsion shall be slow setting. Clause 503 Tack 

Coat 

Clause 503.2.1 The type of bitumen emulsion shall be medium 

setting. Clause 504 Bituminous Macadam : 

Clause 504.2 Materials 

 
Clause 504..2.1 Bitumen: 

 
The penetration grade of bitumen shall be 60/70. 

 
Clause  507 & 509 Bitumen 

 

The penetration grade of bitumen shall be 60/70. 
Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 
Clause 511 Close/Open- Graded Premix Surfacing : laying should done by paver 
finisher. 

 
These clauses stand amended to the extent that the rate shall cover the provision of 
bitumen in the mix as per job mix formula. No variation in the rate for this item will be 
admissible on account of quantity of bitumen used. 

 

Clause 801 

 

801 TRAFFIC SIGNS 

GENERAL 

The colour, configuration, size and location of all traffic signs for highways (other than 
Expressways for which the size of the signs, letters and their placement shall be as 
specified in the drawings and relevant Specifications or as directed by the Engineer) and 
for other roads, shall be in accordance with the Code of Practice for Road Signs, 
IRC:67:2010, or as shown on the drawings. In the absence of any details or for any missing 
details (for example, chevron signs etc.), the signs shall be provided in accordance with 
international standards and/or as directed by the Engineer. 

 
Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or as 
directed by the Engineer. They shall be of retro-reflectorised type and made of micro- 
prismatic type reflective as per IRC:67:2010. 
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In general, cautionary and mandatory signs' shall be fabricated through process of screen 
printing. In regard to informatory signs with inscriptions or cut letters of, coloured 
retroreflective sheeting comprising unmetalised microprismatic element material as per 
IRC:67:2010 or durable transparent, coloured overlay film shall be used which must be 
bonded well on the base sheeting, as directed by the Engineer. 

 
Materials 

 
The various materials and fabrication of the traffic signs shall conform to the 
following requirements: 

 
Concrete : Concrete shall be of the grade shown on the Contract drawing or 
otherwise as directed by the Engineer. 

 
Reinforcing steel: Reinforcing steel shall conform to the requirement of IS:1786 
unless otherwise shown on the drawing. 

 
Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas 
precision bolts, nuts, etc., shall conform to IS:1364. 

 
Plates and supports: Plates and support sections for the sign posts shall 
conform to IS:226 and IS:2062 or any other relevant IS Specifications. 

 
801.2.5. Substrate ; Sign panels may be fabricated on aluminium sheet, aluminium 
composite panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets 
used for sign boards shall be of smooth, hard and corrosion resistant aluminium alloy 
conforming to IS:736-Material designation 24345 or 1900. Aluminium Composite Panel 
and other materials shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS 
requirements. 

 
Shoulder mounted ground signs with a maximum side dimension not exceeding 600mm 
shall not be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminium  
Composite Material. All other signs shall be at least 2 mm thick with Aluminium and 4 
mm thick with Aluminium Composite Material. The thickness of the sheet shall be 
related to the size of the sign and its support and shall be such that it does not bend or 
deform under prevailing wind and other loads. All overhead signs made with Aluminium 
Composite Material shall be minimum 4 mm thick to withstand wind and other loads 
without deformation. 

 
In respect of sign sizes not covered by IRC:67: 2010 the structural details (thickness, 
etc.) shall be as per the approved drawings or as directed by the Engineer. 

 
Traffic Signs having Retro-Reflective Sheeting 

 
General requirements: The retro-reflective sheeting used on the sign shall consist of 
the white or coloured sheeting having a smooth outer-surface which has the property 
of retro- reflection over its entire surface. It shall be weather-resistant and show colour 
fastness. It shall be new and unused and shall show no evidence of cracking, scaling, 
pitting, blistering, edge lifting or curling and shall have negligible shrinkage or 
expansion. A certificate of having tested the sheeting for co-efficient of retro-
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reflection, day/night time colour luminous, shrinkage, flexibility, linear removal, 
adhesion, impact resistance, specular gloss and fungus resistance 3 years outdoor 
weathering and its having passed these tests shall be obtained from a Government 
Laboratory, by the manufacturer of the sheeting. The retro- reflective sheeting shall 
be either of Engineering Grade material with enclosed lens, High Intensity Grade with 
encapsulated lens or Micro- prismatic Grade retro-reflective element material as given 
in Clause below 
Micro Prismatic Grade Sheeting (Type XI) : Retro reflective sheeting typically 
manufactured as a cube corner. The reflective sheeting shall be retro reflective 
sheeting made of micro prismatic retro reflective material. The retro reflective 
surface, after cleaning with soap and water and in dry condition shall have the minimum 
co-efficient of retro reflection (determined in accordance with ASTM D 4956-09) as 
indicated in Table 800 

 
Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic Grade 

SheetingA (Candelas per Lux per Square Metre) 

 

Observation 
Angle 

Entrance 
Angle 

white Yellow Orange Green Red Blue Brown Floresc
e nt 
yellow 
-Green 

Florescent 
yellow 

Florescent 
Orange 

0.1°
B 

-4° 830 620 290 83 125 37 25 660 500 250 

0.1°
B 

+30° 325 245 115 33 50 15 10 260 200 100 

0.2° -4° 580 435 200 58 87 26 17 460 350 175 

0.2° +30° 220 165 77 22 33 10 7 180 130 66 

0.5° -4° 420 315 150 42 63 19 13 340 250 125 

0.5° +30° 150 110 53 15 23 7 5 120 90 45 

1.0° -4° 120 90 42 12 18 5 4 96 72 36 

1.0° +30° 45 34 16 5 7 2 1 36 27 14 

A Minimum Coefficient of Retro reflection (RA) (cd.lx-1.m-2). 

B Values for 0.1o observation angles are supplementary requirements that shall apply 
only when specified by the purchaser in the contract or order. 
 
When totally wet, the sheeting shall show not less than 90 percent of the values, of retro 
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at 
least 80 percent of its original retro-reflectance. 
 
Messages / borders : The messages (legends, letters, numerals etc.) and borders shall 

either be screen-printed or of cut-outs from durable transparent overlay or cut-out from 

same type of reflective sheeting (excluding for black colour) for the cautionary/ 

mandatory signs. Screen printing shall be processed and finished with materials and in a 
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manner specified by the sheeting manufacturer. For the information and other signs, the 

messages (legends, letters, numerals etc.) and borders shall be cut-out from durable 

transparent overlay film or cut out from same reflective sheeting only. Cut-outs shall be 

bonded with the sheeting in the manner specified by the manufacturer. Both the screen 

printed areas and cut-out messages sheetings and cut-out durable transparent overlay film 

shall be covered under the warranty period of the sheeting type, issued by the sheeting 

manufacturer 

 
For screen-printed transparent coloured areas on white sheeting, the co efficient of retro- 

reflection shall not be less than 50 per cent of the values of corresponding colour in Tables 

800 as applicable. 

Cut-out messages and borders, wherever used, shall be made out of retro-reflective 

sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall be of 

non- reflective sheeting. 

 
Colour : Unless otherwise specified, the general colour scheme and properties shall be as 

stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable hue 

when viewed in day light or under normal headlights at night and in inclement weather 

conditions. 

 
Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the aggressive- 

tack type requiring no heat, solvent or other preparation for adhesion to a smooth clean 

surface, or a tack free adhesive activated by heat, applied in a heat-vacuum applicator, 

in a manner recommended by the sheeting manufacturer. The adhesive shall be protected 

by an easily removable liner (removable by peeling without soaking in water or other 

solvent) and shall be suitable for the type of material of the base plate used for the sign. 

The adhesive shall form a durable bond to smooth, corrosion and weather resistant surface 

of the base plate such that it shall not be possible to remove the sheeting from the sign 

"base in one piece by use of sharp instrument. In case of pressure-sensitive adhesive 

sheeting, the sheeting shall be applied in accordance with the manufacturer's 

Specifications. Sheeting with adhesives requiring use of solvents or other preparation for 

adhesive shall be applied strictly in accordance with the manufacturer's instructions. 

 
Refurbishment: Where existing signs are specified for refurbishment, the sheeting shall 

have a semi-rigid aluminium backing or materials as per Clause 801.2.5, pre- coated with 

aggressive- tack type pressure sensitive adhesive. The adhesive shall be suitable for the 

type of material used for the sign and should thoroughly bond with that material. 

 
801. 3.8 Fabrication 

 
Surface to be reflectorised shall be effectively prepared to receive the retro- reflective 

sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either by 

acid or hot alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to 
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obtain a smooth plain surface before the application of retro-reflective sheeting. If the 

surface is rough, approved surface primer may be used. After cleaning, metal shall not be 

handled, except by suitable device or clean canvas gloves, between all cleaning and 

preparation operation and application of reflective sheeting/primer. There shall be no 

opportunity for the substrate to come in contact with grease, oil or other contaminants 

prior to the application of retro-reflective sheeting. 

 
Complete sheets of the material shall be used on the signs except where it is unavoidable; 

at splices, sheeting with pressure sensitive adhesives shall be overlapped not less than 5 

mm.  Where screen printing with transparent colours is proposed, only butt jointing shall 

be used. The material shall cover the sign surface evenly and shall be free from twists, 

cracks and folds. Cut- outs to produce legends and borders shall be  bonded  with  the  

sheeting  in  the  manner  specified by the manufacturer. 

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a 

ten year warranty for satisfactory field performance including stipulated retro-reflectance 

of the retro- reflective sheeting of micro-prismatic sheeting, a seven-year warranty for 

high intensity grade and a five year warranty for the sheeting of engineering grade and 

submit the-same to the Engineer. In addition, a ten year, seven year and a five year 

warranty for satisfactory In-field performance of the finished sign with retro-reflective 

sheeting of micro prismatic, high intensity grade and engineering grade respectively, 

inclusive of the screen printed or cut out letters/legends and their bonding to the retro-

reflective sheeting shall be obtained from the contractor/supplier and submitted to the 

Engineer. The Contractor/ supplier shall also furnish the LOT numbers and certification 

that the signs and materials supplied against the assigned work meets all the stipulated 

requirements and carry the stipulated warranty and that the contractor/supplier is the 

authorized converter of the particular sheeting: 

 
All signs shall be dated during fabrication with indelible markings to indicate the start of 

warranty. The warranty shall also cover the replacement obligation by the sheeting 

manufacturer as well as contractor for replacement/repair/restoration of the retro-

reflective efficiency. 

 
A certificate in original shall be given by the sheeting manufacturer that its offered retro- 

reflective sheeting has been tested for various parameters such as co-efficient of retro-

reflection, day/night time colour and luminance, shrinkage, flexibility, linear removal, 

adhesion, impact resistance, specular gloss and fungus resistance and 3 year outdoor 

weathering; the tests shall be carried out by a Government Laboratory in accordance with 

various ASTM procedures and the results must show that the sheeting have passed the 

requirements for all the above mentioned parameters. A copy of the test reports shall be 

attached with the certificate. 

 
Installation 

 
The traffic signs shall be mounted on support posts, which may be of Gl pipes conforming 
to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow Section 
conforming to IS:3589. Sign posts, their foundations and sign mountings shall be so 
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constructed as to hold these in a proper and permanent position against the normal storm 
wind loads or displacement by vandalism. Normally, signs with an area up to 0.9 sq.m shall 
be mounted on a single post, and for greater area two or more supports shall be provided., 
Post- end(s) shall be firmly fixed to the ground by means of properly designed foundation. 
The work of foundation shall conform to relevant Specifications as specified. 

 
All components of signs (including its back side) and supports, other than the reflective 

portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with 

two coats of epoxy/ fibre glass/ powder coated paint, Any part of support post below 

ground shall be painted with protective paint. 

 
The signs shall be fixed to the posts by welding in the case of steel posts and by bolts and 
washers of suitable size. After the nuts have been tightened, the tails of the bolts shall 
be furred over with a hammer to prevent removal. 
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Measurements for Payment 

 
The measurement of standard cautionary, mandatory and information signs shall be in 

numbers of different types of signs supplied and fixed, while for direction and place 

identification signs, these shall be measured by area in square, metres. 

 
801.6. Rate 

 
The Contract unit rate shall be payment in full for the cost of making the road sign, 

including all materials, installing it at the site furnishing of necessary test certificates, 

warranty and  incidentals to complete the work in accordance with these Specifications. 

 
Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and it must 

be deposited to the GM. 

 
 

802 OVERHEAD SIGNS 

 
General 

 
Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs where the 
situation so warrants for proper information and guidance of the road users. The following 
conditions may be considered while deciding about the provision of overhead signs: 

Traffic volume at or near capacity Complex 

interchange design 

Three or more lanes in each direction Restricted sight distance 

Closely spaced interchanges 
 
Multi.-lane exits 

Large percentage of commercial vehicles High speed traffic 
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804 Reflective Pavement Markers (Road Studs/Cat eyes) 

 
General 

The work cover the providing and mixing of reflective pavement marker (RPM) or road 
stud, a device which is bonded to or anchored within the road surface for lane marking 
and delineation for nighttime visibility. It reflects incident light in directions close to the 
direction from which it came. 
 
Material 

 
Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acrylonitrite) 
or HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene Styrene(ABS) or any other 
suitable material approved by the Engineer. The markers shall support a load of 13635 kg 
tested in accordance with ASTM D 4280. 

Reflective panels shall consist of number of lenses containing single or dual prismatic 
cubes capable of providing total internal reflection of the light entering the lens face. 
Lenses shall be moulded of methyl merthcrylate conforming to ASTMD 788 or equivalent. 
 

Design 

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the 
area of each retro-reflecting surface shall not be less than 13.0 sqcm. 
 

Optical Performance 804.4.1Unidirectional and bi-directional studs 

Each reflector or combination of reflectors on each face of the stud shall have a 
Coefficient of Luminous Intensity (C.I.L.) not less than that given in Table 800-12 or Table 
800-13 as appropriate. 
 
804.4.2 Omni-directional studs 

 
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 

 
Table 800-12 Minimum C.I.L. Values for Category „A‟ studs 

 
Entrance Observation  C.I.L. in mcd/lx  

Angle angl
e 

White Amber Red 

00U 50 L&R 0.30 220 110 44 
00U 100 L&R 0.50 120 60 24 

 Table 800-13 Minimum C.I.L. Values for Category „B‟ 
studs 

 

Entrance Observation  C.I.L. in mcd/lx  
Angle angl

e 
White Amber Red 

00U 60 L&R 0.30 20 10 4 
00U 100 L&R 0.50 15 7.5 3 
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Note: 1) The entrance angle or 00U corresponds to the normal aspect of the reflectors 
when the reflecting road stud is installed in horizontal road surface. 
 
2) A stud that incorporates one or more corner cube reflectors shall be considered to be 
included in category „A‟. A stud that incorporates one or more bi-convex reflectors shall 
be considered to be included in category „B‟. 
 
Tests 

 
Coefficient of luminance intensity can be measured by procedure described in ASTM E 
809 “Practice for Measuring Photometric Characteristics” or as recommended in BS: 873 
– Part 4:1973. 
 
Under test conditions, a stud shall not be considered to fail the photometric requirements 
if the measured C.I.L at any one position of measurement is less  than the values specified 
in Table 800-12 or 800-13 provided that 
(i) the value is not less than 80% of the specified minimum, and 

the average of the left and right measurements for the specific angle is greater than the 
specified minimum. 
 

Solar Powered Road Markers (Solar Studs) 

 
The solar studs shall be made of Aluminum alloy and poly carbonate material which 
shall be absolutely weather resistance and strong enough to support a load of 13635 kg 
tested in accordance with ASTM D4280. Its colour may be white, red, yellow, green or 
blue or combination as directed by the Engineer. Its water resistance shall meet the 
requirements of IP 65 in accordance with IS:12063:1987 Category 2 for protection 
against water ingress. The dimentsions of solar studs shall not be less than 100 mm x 
100 mm x 10 mm. It shall have super bright LEDs so as to provide long visibility from a 
distance of more than 800m. Its flashing rate shall not be less than 1 Hz. Its should be 

able to give the prescribed performance in the temperature range of -400C to +550C. 
Its life shall be not less than 3 years. 

Fixing of Reflective Markers Requirements 

The enveloping profile of the head shall be smooth and the studs shall not present any 
sharp edges in traffic. The reflective portions of the studs shall be free from crevice 
or ledges where dirt might accumulate. All road studs shall be legibly market with the 
name, trademark or other means of identification of the manufacturer. Marker height 
shall not exceed 20 mm. Marker width shall not exceed 130 mm. The base of the marker 
shall be flat within 1.3 mm. If the bottom of the marker is configured, the outermost 
faces of the configurations shall not deviate more than 1.3 mm from a flat surface. All 
road studs shall be legibly marked with the name, trade mark or other means of 
identification of the manufacturer. 

 
Placement 

The reflective marker shall be fixed to the road surface using the adhesives and the 
procedure recommended by the manufacturer. No nails shall be used to affix the 
marker, as nails are hazardous for the roads. Regardless of the type of adhesive used, 
the markers shall not be fixed if the pavement is not surface dry and on new asphalt 
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concrete surfacing until the surfacing has been opened to traffic for al period of not 
less than 14 hours. The portions of the highway surface, to which the marker is to be 
bonded by the adhesive, shall be free of dirt, curing compound, grease, oil, moisture, 
loose or unsound layers, paint and any other material which would adversely affect the 
bond of the adhesive. The adhesive shall be placed uniformly on the cleaned pavement 
surface or on the bottom of the marker in a quantity sufficient to result in complete 
coverage of the area of contact of the marker with no voids present and with a slight 
excess after the marker has been lightly pressed in place. For epoxy installations, 
excess adhesive around the edge of the marker, excess adhesive on the pavement and 
adhesive on the exposed surfaces of the markers shall be immediately removed. 

 
Warranty and durability 

 
The contractor shall obtain from the manufacturer a two-year warranty for satisfactory 
field performance including stipulated retro-reflectance of the reflecting panel and 
submit the same to the Engineer, In addition, a two year warranty for satisfactory 
infield performance of the finished road marker shall also be given by the contractor 
who carried out the work of fixing of reflective road markers. In case the markers are 
displaced, damages, get worn out or lose their reflectivity compared to stipulated 
standards, the contractor would be required to replace all such markers within 15 days 
of the intimation from the Engineer at his own cost. 

 
Measurement for Payment 

The measurement of reflective road markers shall be in numbers of different types of 
markers supplied and fixed. 

 
Rate 

The contract unit rate for reflective road markers shall be payment in full compensation 
for furnishing all labour, material, tools, equipment including incidental costs necessary 
for carrying out the work at site conforming to the specifications complete as per 
approved drawings or as directed by the Engineer. 

 
Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and it must 

be deposited to the BO. 

 

SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 

Clause 901 General 

 
Amend the clause 901.10 as under: 

 
Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and 

other similar material where essential tests are to be carried 
out at the manufacture‟s plant or at laboratories other than 
the site laboratory, the cost of samples, sampling, testing, 
and furnishing of the test certificates shall be borne by the 
Contractor. The frequency of tests regarding bitumen, 
cutback and emulsion in respect of its quality shall be as per 
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the Table 900-4 of MOST Specification. 

 
SECTION 1000 – MATERIALS FOR STRUCTURES: 

 
Clause 1014 Storage of Materials: 

 

Clause 1014.3 Aggregates 

 
The following shall be added at the end of the Clause: 
“Aggregates shall be stockpiled in a manner that will avoid 
segregation, contamination by foreign materials and 
intermixing of various sizes of aggregates.” 

 

SECTION 3002- RESTORATION OF RAIN CUTS: 

Clause 3002.4 Amend this as under: 
 

“The earth works for restoration of rain cuts shall be 
measured in cum.” 
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(SECTION-VIII) 

 
IMPLEMENTATION MANUAL AND 
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MAINTENANCE INTERVENTION LEVELS 

 

SECTION – VIII 

 
IMPLEMENTATION MANUAL AND MAINTENANCE INTERVENTION LEVEL 

 
(The Clause mentioned below to the relevant items are applicable only) 

 

Introduction 
 

Maintenance & Rehabilitation work of highway through one agency is the work 
of typical nature, which shall continue up to the expiry of base period 
specified in the contract (excluding defect liability period). These works need 
attention, efficiency, continuous monitoring and responsive management. 
This implementation manual spells out detailed guide-lines for implementing 
the maintenance programme successfully, defining the various activities to 
be accomplished by the Employer and the Contractor. 

This work includes routine, periodic, recurrent and urgent maintenance 
activities to repair highway surface, shoulders, road side, drainage facilities, 
CD work, signs, markings, safety features and inspection facilities. The works 
of different nature at scattered locations within specified time frame need 
to be performed confirming to specifications and standards in order to keep 
carriageway in perfect condition. 

 
 

Maintenance Procedures 

 
The complete maintenance programme shall be spread over the initial 
base period of three months. There are eight significant procedural 
areas: 

Maintenance Programme 
Planning Resource Estimation 
Identification of Priorities 
Work Scheduling 
Work Management 
Work Control and Quality Assurance 
Payment Procedures 
Records & Documentation 

 

Maintenance Programme Planning 
 

The maintenance programme planning shall be in two stages 
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a. First Stage: Within 28 days of issuance of Letter of Commencement by 

the Employer. Contractor & Engineer shall identify the activities of 
Routine Maintenance, which shall have to be taken up immediately 
who check the further deterioration of paved and unpaved surface of 
carriageway separately. To identify these activities formal field 
inspection shall be carried out by technical staff of Contractor & 
Engineer. A management meeting shall then be called within 7 (seven) 
days of inspection to scrutinize the identified works and then these 
works shall be quantified. Engineer shall then issue indent to 
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contractor for execution of these works specifying quantity to be 
executed at different locations, amount of works calculated on the 
basis of the unit rates quoted by contractor and date of completion. 
This part of work shall certainly be commenced not later then 
stipulated date of commencement. 

b. Finalisation of yearly maintenance programme: This activity shall begin 
with the stipulated date of commencement. The various steps 
proposed to be taken under this are as under: 

i. to carryout present state inspection of entire stretch of 
Highway by Contractor & Engineer. 

ii. To identify defects as per various available engineering 
characteristics of road & measurement of all defects in each 
sub-section (length of subsection shall be 200 m) based on 
representative measurements for 
25 m length in each sub section. The extent of defects shall be  
recorded in forms finalized in consultation with NHIDCL for 
paved road, unpaved road and structure / furniture. All Defects 
with its extent shall be assessed in terms of length & area of the 
sub section, mentioning chainage (locations) in order to have 
exact estimate of work. 

iii. A comprehensive documentation shall be prepared separately 
by Engineer and Contractor mentioning their assessment of 
various types of defects in each km of road. 

iv. Management meetings shall be called within 15 days of 
inspection to finalise and then to quantity the defects after 
comparison of measured condition of road and maintenance 
intervention levels set out in this Section on commonly 
acceptable basis. This shall be followed by identification of 
particular maintenance work proposed to be carried out at site 
to make good the defects noted above, out of various 
alternatives available in BOQ. 

 

Resource Estimation 

 
The Engineer shall workout the yearly requirement of funds based on unit 
prices rates quoted by Contractor and quantities of various items proposed to 
be executed. A tentative programme shall be drawn on the basis of resources 
available with the contractor at different times of maintenance period 
including available establishment, equipment and labour availability with 
him. Cash flow available with the contractor shall also be basic input to 
determine proposed maintenance programme. 

Identification of Priorities 

 
The Engineer shall work out order of priority, judiciously in order that jobs 
that have the stronger claim or resources placed ahead of the list and those 
having least claim are placed at the end. 
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The maintenance activities by order of importance shall be reckoned in the 
following order or as deemed proper by Engineer: 
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a. Urgent Works: Emergency repairs, removal of road blockade, repair to 
road breach, removal of accidental vehicles and dead animals, 
immediate repairs to CD works. 

b. Recurrent Works: Blading and grading of unpaved surface, spot 
gravelling of unpaved surfaces, clearing of drains before rains, patch 
repair, local sealing and repair to pot holes. 

c. Periodic Works: Re-gravelling shoulders, major repair to 
defective carriageway, road surface markings resealing and 
repair to CD works. 

d. Other Periodic Works: Laying overlays and reconstruction 
 

The activities mentioned under Routine Maintenance shall be carried out on 
continuous basis as does not fall in order of priority. 

Seasonal variation in the year shall also be influencing factor to decide order 
of priority of maintenance works. 

Work Scheduling 

 
The maintenance and rehabilitation work of road is of unpredictable nature 
so quantities shown against each item or work are only representative. It is 
expected that they would be consumed during the entire base period of works 
but employer would not be responsible to pay any compensation etc. in case 
there is variation to any  extent in quantity of actual execution of particular 
item of work with respect to representative quantity shown in BOQ for that 
particular work. 

Scrutinized work proposals shall be negotiated by the Engineer with 
Contractor for quantity and time to complete those particular activities and 
accordingly they shall be classified into two groups: 

Group – I: Works of short duration of completion (up to 2 months) 

 
Group – II: Works of larger duration of Completion (more than 2 months) 

 
For works under Group I, quarterly indents shall be issued and for works 
classified under Group 2, bi-annual indents shall be issued by the Engineer. 
These indents shall mean to identify, quantity the various works which 
contractor is expected to execute on his unit rates quoted by him at specified 
locations within the time period assigned in the indents. Each indent shall be 
treated as part of the work for which contractor has submitted Bids. The 
terms & conditions applicable in bid document shall also be applicable to 
these indented works. 

In case of urgency requiring immediate actions to remove road blockade, to 
construct temporary diversion or urgent preventive measures to reduce 
extent of expected damages or to make precautionary arrangements to 
handle emergencies,. Engineer shall issue interim indents for such works / 
arrangements to be complied with by the contractor in responsible manner 
without loss of time. 
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The price of any such work which are not covered with items mentioned in 
price bid, the rates and prices in the contract shall be used as the basis for 
valuation of 
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reasonable rates, failing which after due consultation by the Engineer with the 
Employer and the Contractor; suitable rates or prices shall be decided by the 
Engineer with the approval of Employer. 

Work Management 

 
The success of Contract maintenance system lies with good work 
management. The contractor shall draw activities which shall be 
accomplished by in house crew and portion of the work to be accomplished 
with sub contractors. 

8.7.2 

 
The system of quarterly reports such as budget reports, resources utilisation 
report, quality control and status of base maintenance programme (planned 
versus actual) has to be generated in order to evaluate working of contract 
maintenance system and to work  out upgradation / modification required in the 
programme. The modification to finalised maintenance programme can be made 
with mutual consent of both the contractor and engineer to derive best results. 

The contractor can also consider to introduce communication system (like 
mobile, etc). on the Highway for better and efficient management of site. 

Work Control & Quality Assurance 

 
The Engineer shall adopt random sampling procedures to ensure quality control. 

Engineer shall carry out in- process inspections and end product inspections to 

collect samples and shall carry out testing in order to determine the degree of 

adherence to the maintenance standards of delivered or constructed material. 

Any testing / checking of works by Engineer shall not absolve the contractor 

from his responsibility to execute works strictly in accordance of MoRT&H / IRC 

/ IS specifications or laid down standards in bid document. 

A quality control laboratory equipped with all instruments required to perform 
tests as indicated in MoRT&H / IRC / IS specifications at frequency mentioned 
therein shall have to be provided by the contractor. Contractor shall ensure 
that testing of all material delivered or constructed is regularly carried out by 
his filed staff as per standard norms and results of these tests are recorded in 
specified manner and made available to Engineer whenever required by him. 
The contractor shall provide the QC laboratory, as incidental to work and 
separate payment shall be made for this item. The QC lab shall also be made 
available to Engineer for conducting tests of his own. 
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In- process inspections shall be carried out by the Engineer to witness and/ 

or to verify the quality / quantity of work, when activity is in process with 

aim to judge justification of payment. Engineer shall carry out end product 

inspections after completion of the activity to provide satisfactory evidence 

about acceptability of the contractors work. 

 
The results of in process inspections, end product inspections and quality 
control tests shall form basis of acceptance of completed works and issuance 
of Non Conformance Report (NCR). Items of Works or unit of material or the 
end product do not meet the specifications / standards shall be identified by 
“Non-Conformance-Report” and can become basis of rejection of work on 
establishing the authorized disposition. 

 
Non Conformance Report: Defective or uncompleted work shall not be paid. 
Such work shall also be notified to the Contractor within 10 days of submission 
of bill through non-conformance report (NCR). The NCR shall clearly identify 
the item of work that is non – conforming either to specification or to a 
specific requirement in the contract document. Once NCR is identified, it 
shall be evaluated and of the dispositions would be established. 

 
 

a. “Do” Identifies the work which has not been done at all at site 

 within  specified time limit. An NCR issued with “Do” 

 
disposition for the work should immediately be 
undertaken 

 by contractor. 

b. “Re-Do” Identified the work, that is non conforming of all quality 

 
aspects. Such works be totally removed & redone. 

c. “Re-
work” 

Requires part of particular item identified in this category 
be 

 reworked to bring it to the quality required. 

d. “Use-as-
is” 

Applied where Engineer accepts work “as-is” 
not 

 
withstanding the fact that it does not exactly conform to 
the 

 contract requirements. This work shall be accepted only 
for 
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 agreed reduced rates with respect to unit rates quoted 
in 

 financial bid by the contractor otherwise shall be re-
classified 

 under disposition “Do” or “Re-Do”. 

8.9 Payment Procedures 

8.9.1 The contractor shall submit to the Engineer after the end of each 
month 

 
bill in two copies, each signed by authorized contractor’s 
representative in 

 standard format, showing the amounts to which the contractor 
considered 

 

himself to be entitled upto the end of the month. These bills should be 
prepared each indent wise. 

 

 
The Engineer after scrutiny of the bills shall certify and recommend 
the payments for completed accepted works within 14 days of 
presentation of bill to him to the employer subject to deductions as 
per bid documents. 

The employer shall pay the amount due to the Contractor under 
certificate and recommendations by the Engineer within 28 days after 
it has been delivered to the Employer. 

Records & Documentation 

 
The results of all inspections shall be documented. The test results containing 
documentary evidence of activities and data relevant to the quality of work 
and performance of the contractor shall also be documented. The field daily 
to be filled by Site Engineer of Contractor shall be a basic form of 
documentation. The activities to be entered in daily dairy are 

 
The description of day’s activities, number and type of crew on 
job, equipment on job weather and temperature 

Any measurement made to determine pay 
quantities Daily summary of material issued in 
the job 

A record of significant conversations with and direction 
given to the contractor 
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A record of bottlenecks with the progress or execution of 
the work A record of material testing in lab 
Details of visit by officials 
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The Contractor shall carryout road roughness measurement as directed by 
Engineer for the entire stretch at the end of the pavement maintenance 
and shall submit the complete record to NHIDCL. There shall not be any 
separate payment on account of this. The payment pertaining to this shall 
be deemed to be included in the items of works. 

MAINTENANCE INTERVENTION LEVELS 
 

Following criteria shall be adopted by the Engineer while indenting the works. 
 

Sl. 

No. 

Defects Criteria/Exten
t (% of sub 
section 
length) 

Treatment/Action Type of 

maintenan
c e 

1 Shoulder & Slopes    

1.1 Vegetation growth on 

shoulders & side slopes 

Any kind Vegetation 
growth be 
removed 

Routine 

1.2 Trees a. All kind Trim and remove 
dead/ diseased 
branches 

Routine 

  b. Fallen trees 
on 

carriageway 

Remove 
immediately 

Urgent 

a.Upto 50mm Fill & Compact Routine 

Recurrent 

/ Urgent 

1.4 Disturbed stone pitching a.Upto 30sqm. Repair Routine 
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  b.More than 30 

sqm 

Reconstruct Urgent 

2 Side drains    

2.1 Kuccha drains silted 

/ too shallow 

Any extent Clean & repair Routine 

2.2 Standing water on 

shoulders / drains 

Any Realign to correct 

gradient 

 and 

make

 shallo

w lateral drains 

Routine 

2.3 Silting in pucca 

side drains 

Any extent Clean out Routine 

2.4 Damages or scouring 

of pucca drains 

Any extent Repair
 an
d 

reconstruct
 t
o 

 
adequate

 siz

e and shape 

Routine 

3 CD Works    

3.1 Silted or

 blocked 

openings 

Any extent De-silting
 
/ 

cleaning 

Routine 
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3.2 Erosion / Scour in 

upstream / down stream 

Any extent Repair / fill

 the 

boulders 

Periodic 

3.3 Pot holes erosion in 

paved surface floor 

Any extent Repair

 wit

h concreting 

Periodic 

3.4 Damaged crash barriers Any Reconstruct Recurring 

/ Urgent 

3.5 Vegetation growth
 at 

Any Remove & Clear Routine 
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 inlet / outlet & near 

parapets 

   

3.6 Damaged masonry in 

parapets / substructure 
/ 

Any extent Repair to
 match 

with  existing & 

Recurrent 

 superstructure  report to the  

   Engineer  

3.7 Painting
 expose
d 

Any Repaint / White Periodic 

 surfaces of
 bridge 

 wash  

 railings, kerb
 stones, 

   

 parapets    

3.8 Cracks in structure Any Repair and report Recurrent 

   to the Engineer / Urgent 

a. Upto 20 

sqm 

Repair with 

epoxy mortar or 

injected 

concreting 

Urgent 

b. More 

than 20 sqm 

Reconstruct Urgent 

/ 

Special 

alters 

3.10 Checkin

g joints 

of expansion Any Check & repair 

& clean 

Periodic 
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3.11 Maintenanc

e bearings 

 of Any 

(In 

replaceme
nt 

 

cas
e 

Check & clean & 

carry

 ordinar

y maintenance 

Periodic 
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  of bearings is   

required, then 

specific report 

to be given 
to 

 

the 
Engineer) 

 

4 Road Furniture    

Dirty road sign
s 

/ 

delineators   

Damage
d 

/ corrode
d 

Repair, repaint or 

Road signs  an
d 

replace  

delineators     

4.3 Missing road signs Any Replace Routine 

Damage
d 

/ missin
g 

median kerbs, 
boundary 

 

pillars, 200 m stone, 
km 

 

stone & 5
th 

km 
stones 

 

Paintin
g 

& printin
g 

Repaint & print to 

letters on 
road 

signs
, 

match wit
h 

km stones, 200 m existing  

th 
stone, 5 km stones 

   

4.6 Safety barriers, fencing Any Repair & repaint Periodic 

a. Upto 30 
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sqm.  

b. More 
than 

30 sqm.  
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5 Road side

 safety 

Miscellaneous 

/    

5.1 Dead animals Any Remov

e burry 

an
d 

Recurrent 

/ Urgent 

5.2 Broken

 dow

n accidental 

vehicle 

/ Any Inform 

police 

remove 

traffi
c 

an
d 

Recurrent 

/ Urgent 

5.3 Road blockade Any Infor

m 

police

, 

traffi

c 

remov

e 

Recurrent 

/ Urgent 

 
 

 

   blockade 

constructio

n 

temporary 

diversion 

if 
reqd. 

 

6 Carriageway & Crust    

a. <25 sqm. Local sealing Routine 

b. >25 sqm. IInd coat 

dressing 

surface Periodic 

a. depth

 of ruts < 

50 mm 
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i. Crack < 

10 mm 

Seal

 th

e with 

slurry 

crack Routine 

ii.  crack > 10 

mm 

Surface 

 dressing &   

fill ruts 

 with 

Recurrent 
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bituminous mix 

 

b. depth of 

ruts > 50 mm 

i. Crack < 

10 mm 

Seal the

 cracks with 

slurry and fill ruts

  

 with 

bituminous mix 

Routine 

 
 ii. crack > 

mm 

10 Surface
 coa
t 

surface
 dressin
g 

Periodic 
/ 

Special 

  over cracked area attentio
n 

  
to be followed by 

 

  overlay  

6.3 Pot holes a. <20 mm  Patch repair

 to pot 

holes 

Recurren
t 

  b. >20 mm  Patch repair
 to 

Recurren
t 

    
pot holes & check / Special 

    dressing of crust Attentio
n 

    
for
 strengthenin
g 
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    if reqd.  

6.4 Bleeding a. < 25 sqm  Spread and
 roll 

Routine 

 

over 6 mm

 size heated 

aggregates 

 
b. > 25 sqm Apply 

dressin

g 

surfac
e 

Periodic 
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6.5 Cracks a. < 25 sqm Local sealing 
of 

cracks 

Routine 

b. > 25 sqm Local

 sealin

g followed  by 

renewal 

Periodic 

6.6 Hungry surface Any Apply,  slurry

 sea

l or fog seal 

Recurrent 

 
 

 

6.7 Corrugations ------ Cutting   of

 high spots 

and filling of low

 spots

 with 

existing   

 surfacing 

material  and 

 seal 

the surface 

Recurrent 

6.8 Shoving ------ Remove

 th

e material upto 

firm base and relay 

stable mix 

Recurrent 
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6.9 Shallow depressions ------ Repair
 th
e 

depression

 wit

h pre-mixed 

material 

Recurrent 

6.10 Settlements & upheaval a. <20 sqm Remove the weak 

/ defective fill 
upto 

Recurrent 

   base & redo.  

i. Remove the 

weak 
/ 

 defecti
ve 

fill upto base 
& 

redo    

ii. Strengthen 
the 

 

crust by providing 

additional 
layers 

 

Edge breaking & edge Cut affected 
area 

 

Steps and patch 
repair 

 to road edge; with 

 repair to unpaved 

 shoulders also  

 Reconstru
ct 

  

 shoulders  and 



 
2 

 

 repair   to 

 carriageway edge 

 also    

 

 


