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(SECTION-I) 

NOTICE INVITING E-TENDER 

(E-TENDERING MODE ONLY) 

National Highways & Infrastructure Development Corporation Ltd. 

Notice Inviting e-tender 

Notice Inviting Tender (National Competitive Bidding) 

1. NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED 
of India (hereinafter called “the Employer”) hereby invites item rate bids on two bid systems 
through “e-tendering mode” from experienced firms/organizations (hereinafter referred to as 
the “Bidders”) to bid for the works detailed in the table as mentioned below from the eligible 
bidders, excluding those firms who have been declared as non-performing by NHIDCL or the 
firms those are black listed/debarred for specified period by NHIDCL.   

SL. 
No. Name of Work Name of 

NH 

Estimated 
Civil Cost 

(Rs. 
InCrore) 

 
 

Bid 
Security 
(Rs. In 
Lakh) 

Average 
Annual 

turnover 
for last 
5years 
(Rs. In 
Lakhs) 

Time of 
Completi

on 

Eligibility 
criteria as 
completed 

work of 
similar nature 
during last 5 
years (Rs. In 

Lakhs) 
1 2 3 4 5 6 7 8 
1 “Routine maintenance 

of Kohima to 
Nagaland/ Manipur 
border section of NH-
29(Old NH-150) from 
Km. 0/000 to Km. 
120/300 in the State of 
Nagaland.” 
 
 

 
 
 
 
 
 

29 

2.83 5.67 

At least 
100% of 

the 
estimated 
civil cost. 

12 months 

1. One 
similar 
completed 
work not less 
than amount 
equal to 90% 
of the 
estimated cost. 

   (or) 
2. Two 
similar each 
not less than 
the equal to 
40% of the 
estimated civil 
cost. 

 
Cost of Bid documents 

 
Rs. 5000 /- (through DD in favour of National 
Highways & Infrastructure Development 
Corporation Limited) 

Non-Refundable for each contract package 
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2. The Scope of Work “Routine maintenance of Kohima to Nagaland/ Manipur border 
section of NH-29(Old NH-150) from Km. 0/000 to Km. 120/300 in the State of Nagaland.” 
Detailed information regarding the scope of work may be seen in the Bid document.   

3. The detailed tender document can be viewed from the website 
www.nhidcl.com&https://eprocure.gov.in from 02.03.2019 1700 Hrs. to 25.03.2019 
upto1400 Hrs. 

4. The Complete Bid Document can be downloaded with effect from 02.03.2019 1700 Hrs. and 
will be open upto 25.03.2019 upto 1400Hr sat the NHIDCL e-tendering portal free of cost. To 
participate for bidding, bidders have to pay non-refundable document fee of Rs. 5000/- in the 
form of DD or Banker’s cheque drawn on any schedule bank in India in favour of “General 
Manager (P), National Highways & Infrastructure Development Corporation Ltd., B.O. 
Dimapur (Nagaland), H.No.63 (A), 1st floor, NST Colony, Behind City Tower Building Circular 
road, Dimapur: 797112, Nagaland, Email – nhidcldmp@outlook.com. The amendments/ 
clarifications to the bid document if any will be hosted on the above website only. 

5. The bid should be submitted online in the prescribed format given in the website. No other 
mode of submission is acceptable. Also no change in format is permissible. 

6. The last date of online submission of the bid is 25.03.2019 upto1400Hrs (as mentioned on 
the e-portal only) (“Bid Due Date”). The Bids would be opened on two stages (A) Technical 
Bid and (B) Financial Bid. Technical Bid will be opened on 26.03.2019 at 1600 Hrs at 
National Highways & Infrastructures Development Corporation Limited. B.O. Dimapur 
(Nagaland), H.No.63 (A), 1st floor, NST Colony, Behind City Tower Building Circular road, 
Dimapur: 797112,Nagaland, Email: nhidcldmp@outlook.com. Date of opening of Financial 
Bid will be intimated later. Representatives of the bidders (maximum of two) who choose to 
attend may attend the online opening of the bids at NHIDCL, Branch Office, Dimapur on the 
date & time as mentioned above. However, such representatives shall be allowed to attend 
the opening of the bids only if they produce letter of authority on the letter head of the bidder, 
at the time of opening of bids as mentioned above.  

7. For any clarifications, the following office may be contacted: 
 

General Manager (P), 
B.O. Dimapur (Nagaland) 
H.No.63(A), 1st floor, NST Colony, 
Behind City Tower Building Circular road, 
Dimapur: 797112,Nagaland 
Tel: 03862-248537 
Email – nhidcldmp@outlook.com 

 
8. Conditional bids would be rejected. 

9. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons 
thereof.  

http://www.nhidcl.com/�
https://eprocure.gov.in/�
mailto:nhidcldmp@outlook.com�
mailto:nhidcldmp@outlook.com�
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SECTION-(II) 

INSTRUCTIONS TO BIDDERS & APPENDIX TO BID 

Section II: Instructions to Bidders  

Table of Clauses 

Clause  A. General Clause D. Submission of Bids 
1 Scope of Bid 19 Marking of Bids 
2 Source of Funds 20 Deadline for Submission of Bids 
3 Eligible Bidders 21 Submission of Document in physical Form 
4 Qualification of the Bidder   22 Modification  &  Withdrawal of Bids 
5 One Bid per Bidder  E. Bid Opening & Evaluation 
6 Cost of Bidding 23 Bid Opening 
7 Site Visit 24 Process to be Confidential 
 B. Bidding Documents 25 Clarification of Bids and Contracting the 

Employer 
8 Content of Bidding Documents 26 Examination of bids and Determination of 

Responsiveness 
9 Clarification of Bidding 

Documents 
27 Correction of Errors 

10 Amendment of Bidding 
Documents 

28 Evaluation and Comparison of Financial 
Bids 

 C. Preparation of Bids   29 Price Preference   
11 Language of Bid  F. Award of Contract 
12 Documents Comprising the Bid 30 Award Criteria 
13 Bid Prices 31 Employer's Right to Accept any Bid and to 

Reject any or all Bids 
14 Currencies of Bid and Payment 32 Notification  of  Award  and signing of 

agreement 
15 Bid Validity 33 Performance Security 
16 Earnest Money/ Bid Security/  

Forfeiture/ Debarment 
34 Advances 

17 Alternative Proposals by Bidders    35 Corrupt or Fraudulent Practices 
18 Format and Signing of Bid    
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Section II 
Instructions to Bidders (ITB) 

A. General 
1. Scope of Bid  

1.1   The National Highways & Infrastructure Development Corporation Limited (NHIDCL) 
herein after called “the Employer” invites bids for the work of “Routine maintenance of 
Kohima to Nagaland/ Manipur border section of NH-29(Old NH-150) from Km. 0/000 
to Km. 120/300 in the State of Nagaland.” as defined in this document hereinafter 
referred to as “The Works”. The name and identification number of works is provided in 
the Notice Inviting Tender. 

1.2  The successful Bidder will be expected to complete the works by the intended 
 completion date specified in the Contract Data (Part 1: General Conditions of Contract). 

1.3  Throughout these bidding documents, the terms “bid” and “tender” and their 
 derivatives (bidder/ tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous.   

2. Source of Funds   

2.1  The expenditure on this project will be met by National Highways & Infrastructure 
 Development Corporation Ltd (NHIDCL). 
.   
3. Eligible Bidders   

3.1  This  Invitation  for  Bids  is  open  to  all  bidders  meeting  the  qualification 
 requirements prescribed in this document.   

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
 practices by the Central Government, the State Government or any public undertaking, 
 autonomous body, authority by whatever name called under the Central or the State 
 Government.   

4. Qualification of the Bidder   

4.1  Deleted 

4.2  All bidders shall furnish the following information and documents with their bids in 
 Section-III, Qualification Information.  

(a)  Scanned copies of original documents defining the constitution or legal status, place of 
 registration, and principal place of business; scanned copy of written power of 
 attorney of the signatory of the Bid to commit the Bidder &original copy of written  power  
of attorney to be submitted in the envelop of physical form. (Pl refer clause 12.2 of ITB) 

(b)  Scanned copy of total monetary value of civil engineering construction works 
 performed for each of the last three years;  
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(c) Scanned copy of experience certificate in works of a similar nature and size for each of 
 the last seven years with certificates from the concerned officer of the rank of 
 Executive Engineer or equivalent; 

(d)  Scanned copy of evidence  of  availability  (either  owned  or  leased  or  rented)  of  
 items  of construction equipment named in the Appendix to ITB.  

(e)  Scanned copy of details of the technical personnel proposed to be employed for the 
 contract having the qualification defined in Appendix to ITB. 

(f)  Scanned copy of reports on the financial standing of the Bidder, and a certificate from 
 Chartered Accountant as a proof of turnover for the last five financial years. 

(g) Scanned copy of information regarding any litigation or arbitration during the last five 
years in which the Bidder is involved, the parties concerned, the disputed amount, and 
the present status; 

(h)  Evidence of access to line(s) of credit and availability of other financial resources 
facilities (10% of Civil Cost put to tender), certified by the Bankers (Not more than 3 
months old). 

(i) Deleted 

(j) Scanned undertaking that the bidder will be able to invest a minimum cash upto 25% of 
contract value of work, during implementation of work.  

(k) Deleted 

(l) Deleted 

4.3  Bids from joint ventures, consortiums, combination or any sort of arrangement 
between two or more than two entities are not allowed.   

4.4  A. To qualify for award of the contract, each bidder in its name should have the 
following; - 

(a)  Achieved an average annual financial turnover (in all classes of civil engineering 
construction works only) equal to the amount indicated in NIT during last five years 
ending 31st March of the previous financial year duly certified by Chartered Accountant.   

 Satisfactorily completed (not less than 90% of Contract Value) as a prime contractor (or 
as a nominated subcontractor, provided further that all other qualification criteria are 
satisfied) similar works during last five years ending last day on month previous to the 
one in which bids are invited, atleast one contract of Highway (Road/ or Bridge 
Works)/Airport runway of Rs. 113.5 Lakhs (40% approx.. of the value of Contract) 

  
[The “similar work”  means construction /maintenance of bituminous road work 
on National Highways /State Highways/ PMGSY (The base year should be 
considered as 2018-19). 
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(Following escalation factor shall be used to bring the value of such completed works at 
the level of current financial year i.e.’ 2018-19). 

 

 

 

 

 

4.4 B (a) Each bidder must upload the scanned copies of following documents along with the 
submission of online bidding: 

  (i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
 information furnished with the bid documents is correct in all respects; and   

 (ii) Such other certificates as defined in Section- III.  

  (iii) Failure to submit the certificates /documents as specified above shall make the bid 
non-responsive.   

 (b) Each bidder must demonstrate:   

 (i) Evidence  of  availability  (either  owned  or  leased  or  rented)  of  the  key equipment 
for this work as stated in the Appendix to Instruction to Bidder.  

 (ii) Availability for this work of personnel with qualification & experience as stated in the 
Appendix to Instruction to Bidder.   

4.5 Contractors' experience and resources shall not be taken into account in determining the 
bidder's compliance with the qualifying criteria.  

 
4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available 

bid capacity is more than the total bid value. The available bid capacity will be calculated 
as under:  

 
Assessed Available Bid capacity = (A* N* 2 - B)  
 
Where, 
A = Maximum value of Civil Engineering works executed in any one year during the last 
five years (escalation factor as specified in this section shall be used to bring the 
maximum value of civil engineering works to the level of current financial year i.e. 2018-
19) taking into account the completed as well as works for which bid is invited) 

Year Multiplying Factor 
2018-19 1.00 
2017-18 1.10 
2016-17 1.21 
2015-16 1.33 
2014-15 1.46 
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N = Number of years prescribed for completion of the works for which bid is invited. 

B = Value (escalation factor as specified in this section shall be used to bring the value 
to the level of financial year i.e., 2018-19) of existing commitments and on-going works 
to be completed during the next 12 Months (period of completion of the works for which 
bid is invited).  

 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

(i)  Made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and/or 

(ii)  Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. or debarring from NHIDCL/NHAI/MORTH/PWD (Nagaland) 
work etc. 

(iii)  Tempered the bid document in any manner. 

5.  One Bid per Bidder   
5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits 

more than one Bid for the same package will cause be disqualified.   

6.   Cost of Bidding   
6.1 The Bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will, in no case, be responsible or liable for those costs.   

7.  Site Visit   

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings including source of earth, 
water, road aggregates etc. and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the Bidder's own expense. He may contact the General 
Manager (Projects) of NHIDCL in this regard.   
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Section II 
Instructions to Bidders (ITB) 

 
B. Bidding Documents (online) 

 

8. Content of Bidding Documents   

8.1 The set of bidding documents comprises the documents listed below and addenda (if any) 
issued in accordance with Clause 10:  

Volume- I:-   
1. Notice Inviting Tender  
2. Instructions to Bidders & Appendix to Bid   
3. Qualification Information   
4. Forms Bank Guarantee, Agreement & LOA  
5. Conditions of Contract & Contract Data  
6. Scope of Work 
7. Technical Specifications 
8. Additional Conditions 

Volume - II:-  

9. Bill of Quantities; (Should be filled in the prescribed format given in the bid document)   

8.2 DELETED 

8.3 The  bidder  is  expected  to  examine  carefully  all  instructions,  conditions  of contract, 
contract data, forms, terms, specifications, bill of quantities, etc. in the Bid Document. 
Failure to comply with the requirements of Bid Documents shall be at the bidder's own 
risk. Pursuant to clause 26 hereof, bids, which are not substantially responsive to the 
requirements of the Bid Documents, shall be rejected.   

9.  Clarifications on Bid Documents  

9.1  A prospective Bidder requiring any clarification on the bid documents may notify the 
Employer in writing or by cable ("cable” includes facsimile) or through e-tender portal at 
the Employer’s address indicated in the Notice Inviting Tender. The Employer will 
respond to any request for clarification received earlier than 5 days prior to the deadline 
for submission of bids. Copies of the Employer's response will be hosted on website or 
which are required in the opinion of the Employer including a description of the enquiry, 
but without identifying its source.  

9.2 Pre-bid meeting 

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which will 
take place at the address, venue, time and date as indicated in appendix. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any 
matter that may be raised at that stage.  
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9.2.3 The bidder is requested to submit any questions in writing or by cable so as to reach the 
Employer not later than one week before the meeting.  

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the 
source of the enquiry) and the responses given will be transmitted without delay on 
website. Any modifications of the bid documents listed in Clause 8.1, which may become 
necessary as a result of the pre-bid meeting or which are required in the opinion of the 
Employer shall be made by the Employer exclusively through the issue of an Addendum 
pursuant to Clause 10 and not through the minutes of the pre-bid meeting.  

9.2.5 Deleted  

10.   Amendment of Bidding Documents    

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 
Documents by issuing addenda.   

10.2 Any addendum thus issued shall be part of the bidding documents and shall be hosted 
on NHIDCL e-tendering portal. Bidders are advised to keep them self-updated of all 
addendums issued on e-tendering portal by daily checking the e-tendering portal and, 
NHIDCL does not assume any responsibility in case the bidder fails to do so and does 
not take any action, if required, with respect any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in 
preparing their bids, the Employer shall extend, as necessary, the deadline for 
submission of bids, in accordance with Clause 20.2.   
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Section II 

Instruction to Bidders (ITB) 

C. Preparation of Bids   

11.  Language of Bid   

11.1 All documents relating to the Bid shall be in English.   

12. Documents Comprising the Bid 

12.1 The e-bid submitted by the Bidder shall be in two separate parts:  

Part I - This shall be named Technical Bid and shall comprise of information submitted in   
Section-III. 

Part II- It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

12.2 Document to be submitted in physical form must reach the NHIDCL by [1400Hrs] on Bid 
Due Date. 

Though the scanned copies of following documents is required to be uploaded during 
submission of e-bid on the e-tendering portal of NHIDCL, As per clause 12.1 above, 
however, following original document in physical form shall be submitted in a sealed 
envelope by 1400Hrs on the date of submission of bid and addressed to the addressee 
given in the NIT duly super scribed “Name of Work, Bid due date and time.” Name and 
address of the bidder should also be indicated on the envelope. 

a) Copy of Acknowledgement for Tender Submission and EMD/Bid Security. 
b) Bid Document Fee. 
c) Deleted 
d) Written Power of Attorney of the signatory (whose digital signature certificate is used 

during e-tender submission) of the bidder to commit the bid. 
e) Affidavit duly notarized (as per the format provided in Section III). 
f) Original experience certificate or notarized copy of certificate duly signed by 

authorized signatory. 
g) Undertakings mentioned in Section III (Qualification Information) of this document 

(duly notarized). 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part 
of the bid 

Section Particulars 
1 Notice Inviting Tender 
2 Instruction to the bidders 
3. Conditions of Contract 
4. Contract Data 
5. Technical Specifications 
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13.   Bid Prices 
 
13.1 The Contract shall be for the works as described in Clause1.1 based on the priced Bill of 

Quantities submitted by the Bidder.   

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender 
document on e-tender portal of NHIDCL. The items for which no rate or price is entered 
by the Bidder will be required to be executed free of cost and shall be deemed covered 
under the other rates and prices in the Bill of Quantities quoted. 

13.3 All duties, taxes including GST, royalties and other levies payable by the Contractor 
under the Contract, or for any other cause, shall be included in the rates, prices, and 
total Bid price submitted by the Bidder.  

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment.  

14.   Currencies of Bid and Payment. 
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.  All 

payments shall be made in Indian Rupees.   

15.   Bid Validity  
 
15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid 

submission specified in Clause 20.  A bid valid for a shorter period shall be rejected by 
the Employer as non-responsive.   

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional 
period. The request and the bidder’s responses shall be made in writing or by cable. A 
bidder may refuse the request without forfeiting his bid security. A bidder agreeing to the 
request will not be required or permitted to modify his bid, but will be required to extend 
the validity of his bid security for a period of the extension, and in compliance with 
Clause 16 in all respects.    

16.  Earnest Money / Bid Security/ Forfeiture/ Debarment 
 
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money /Bid Security, in the amount 

as specified in the NIT. (Bank guarantee/ demand draft must be in favour of General 
Manager (P), National Highways & Infrastructure Development Corporation Ltd., 
Nagaland) and the BG encashable at Nagaland will only be considered. 

 
16.2 The Earnest Money shall, at the Bidder’s option, be in the form of Bank Guarantee 

/Demand Draft only (the other form will not be acceptable) of any scheduled 
commercial bank approved by RBI having a net worth of not less than Rs. 500 crore as 
per the latest annual report of the bank must be in the name of Employer. In case of 
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foreign bank (issued by a branch in India) the net worth in respect of the Indian 
operations shall only be taken into account. It shall be valid for 45 days beyond the 
validity of the bid. Any bid having bid security for lesser value and shorter validity 
period shall be treated as non-responsive.  

 
A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from following 

banks would be accepted:-  
 

i. State Bank of India or its subsidiaries,  
ii. Any Indian Nationalized Bank  
iii. IDBI / ICICI Bank  
iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee 

from SBI or its subsidiaries or any Indian Nationalized Bank.  
v.  Any Scheduled Commercial Bank approved by RBI having a net worth of not 

less than Rs. 500 crores as per the latest Annual Report of the Bank. In the 
case of a Foreign Bank (issued by a branch in India), the net worth in respect 
of the Indian operations shall only be taken into account.  

 
B. The acceptance of the guarantees shall also be subject to the following conditions:-  

 
i. The capital adequacy of the Bank shall not be less than the norms 

prescribed by RBI (presently 9, with effect from 31st March, 2003).  
 ii. The bank guarantee issued by a Cooperative Bank shall not be accepted.  

 
16.3 Any bid not accompanied by an acceptable Earnest Money, shall be rejected by  the 

Employer as non-responsive.  
 
16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of 

the Bid validity period specified in Sub-Clause 15.1.  
 
16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder  has 

signed the Agreement and furnished the required Performance Security.  
 
16.6 The Bid Security will be forfeited: 

a) if the Bidder withdraws the Bid after its submission during the period of Bid 
validity;  

 
b) if the Bidder does not accept the correction of the bid price, pursuant to Clause 

27; or  
 

 c) in the case of a successful Bidder, if the Bidder fails within the specified time limit 
` to  

i. Sign the Agreement; and/or  
 ii. Furnish the required Performance Security.  
iii.   Does not commence the work within reasonable time of placing of work order. 
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16.7 Deleted 
 
17. Alternative Proposals by Bidders 
 
17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 

Documents. Conditional offer or alternate offer will not be considered further in the 
process of evaluation and the bid will be declared non-responsive.   

18.  Format and Signing of Bid 

18.1 The Bidder shall submit e-bid comprising of the document as described in clause 12 of 
the ITB. 

18.2 DELETED. 

18.3 DELETED. 

18.4 The document to be submitted in the physical form along with the demand draft for 
fees/security shall be typed or written in ink and shall be signed by a person duly 
authorized to sign on behalf of the bidder. All the pages of the documents as mentioned 
here shall be signed by the person/persons signing the bid. Document as mentioned 
here shall contain no overwriting, alternation or additions except those to comply with 
instructions, issued by the employer or as necessary to correct errors made by the 
bidder, in which case such corrections shall be made by scoring out the cancelled 
portion, writing the correction and signing and dating it along with the stamp by the 
person or persons signing the Bid. 
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Section II 
Instruction to Bidders (ITB) 

 
D. Submission of Bids 

 
19.  Marking of Bids 

19.1 The document to be submitted in physical form as per clause 12.2 of ITB shall be 
submitted in a sealed Envelope super scribed as “Documents in physical Form” at the 
top left corner. In case of any discrepancy between documents submitted online and 
documents submitted in the physical form, the documents submitted in physical form 
shall prevail over the document submitted through online process. 

19.2 DELETED. 

19.3 DELETED. 

19.4  DELETED. 

19.5  DELETED. 

20.  Deadline for Submission of Bids 

20.1 Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date &time. The 
Envelope containing “Documents in Physical Form” must also be received by the 
Employer at the address General Manager (Projects), National Highways & 
Infrastructure Development Corporation Ltd., Dimapur, Nagaland, H.No.63(A), 1st floor, 
NST Colony, Behind City Tower Building Circular road, Dimapur: 797112,Nagaland Tel: 
03862-248537,Email – nhidcldmp@outlook.com not later than the date and time 
indicated in the NIT. In the event of the specified date for the submission of documents 
in Physical form being declared a holiday for the Employer, the same will be received up 
to the specified time on the next working day.  

 
20.2 The Employer may extend the deadline for submission of bids by issuing an amendment 

in accordance with Clause 10, in which case all rights and obligations of the Employer 
and the bidders previously subject to the original deadline will then be subject to the new 
deadline. 

 
20.2 NHIDCL assumes no responsibility for inability of a bidder to submit bids through 

NHIDCL’s e-tendering portal on account of delay in submission at bidder's end. Bidder 
shall ensure that they submit the bid well before the "Due Date & Time of Bid-
Submission". NHIDCL shall not be responsible if bidder is not able to submit the  bid  on  
account  of  failure  in  network/internet  connection  or  any  other technical reason.   

21.  Late Submission of Document in physical Form. 

21.1 Any  document  in  physical  form  if  received  by  the  Employer  after  the  deadline 
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid 
submitted by such bidder shall not be considered. 
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22.  Modification and Withdrawal of Bids. 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before 
the Bid Due Date and time as prescribed in Clause 20.   

22.2 DELETED.   

22.3 No bid may be modified after the deadline for online submission of bids.   
 
22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 above or as 
extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security 
pursuant to Clause 16.   

 
22.5 Bidders may modify the prices of their bids before deadline of online submission of bid.   

22.6 No Late and delayed bids after Bid Due date/time shall be permitted in e-tendering portal 
System. Time being displayed on our e-Tendering Portal shall be final and binding on 
bidder and bids have to be submitted by bidders considering this time only and not the 
time as per their location/country. 
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Section II 
Instruction to Bidders 

 
E. Bid Opening and Evaluation 

 
23. Bid Opening 
 

Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the bids 
received (except those received late) shall be opened on the date and time mentioned in 
Notice Inviting Tender (NIT). 'Financial Bid' of those bidders whose technical bid has 
been determined to be substantially responsible shall be opened on a subsequent date 
through online process of e-tendering, which will be notified to such bidders. 
 

23.1 The Employer will open the "Technical Bid" of all the bids received (except those 
received late), in the presence of the bidders /bidders‟ representatives who choose to 
attend at the time, date and place specified in the NIT. In the event of the specified date 
for the submission of bids being declared a holiday for the Employer, the Bids will be 
opened at the appointed time and location on the next working day.   

23.2 In all cases, the amount of Bid Security, forms and validity shall be announced.  
Thereafter, the Employer at the opening as the Employer may consider appropriate, will 
announce the bidders' names and such other details.   

23.3 The Employer will prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Clause 23.1.   

23.4  (i) The bids accompanied with valid bid security, bid document fee, will be taken up for 
evaluation with respect to the Information furnished in Part I of the Qualification 
Information and other bid. 

 
(ii) As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to  assist in the 
examination, evaluation of technical bids, the Employer may at his discretion, ask any 
bidder for clarification of his bid, however,  no  additional  documents  in  support  of  
clarification  will  be entertained.   

 
23.5 The Employer shall inform the bidders whose technical bids are found responsive, of the 

date, time and place of opening of the financial bids. The bidders so informed, or their 
representative, may attend the meeting of opening of financial bids.   

23.6 At the time of the opening of the Financial Bid, the names of the bidders whose bids 
were found responsive in accordance with clause 23.5 will be announced.  The financial 
bids of only these bidders will be opened.  The responsive  bidders names,  the  Bid  
prices,  the  total  amount  of  each  bid, pursuant to clause 22 and such other details as 
the  Employer may consider appropriate will be announced by the Employer at the time 
of bid opening. Any Bid price, which is not read out and recorded, will not be taken into 
account in Bid Evaluation.  
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23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.    

24.  Process to be Confidential   

24.1  Information relating to the examination, clarification, evaluation, and comparison of bids 
and recommendations for the award of a contract shall not be disclosed to bidders or 
any other person not officially concerned with such process until the award to the 
successful Bidder has been announced. Any attempt by a Bidder to influence the 
Employer's processing of bids or award decisions may result in the rejection of his Bid.  

25.   Clarification of Bids and Contacting the Employer   
 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing or by cable, but 
no change in the price or substance of the Bid shall be sought, offered, or permitted  

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 
to his bid from the time of the bid opening to the time the contract is awarded.  

25.3 Any  effort  by  the  Bidder  to  influence  the  Employer  in  the  Employer's  bid 
evaluation,  bid  comparison  or  contract  award  decisions  may  result  in  the rejection 
of the Bidders' bid.   

26.  Examination of Bids and Determination of Responsiveness   

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether 
each Bid.   
(a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 
(b)  the required documents in physical form submitted by the bidder as well as the 

documents uploaded by the bidder are in order; and  
(c)  is  substantially  responsive  to  the  requirements  of  the  Bidding  Documents. 

During the detailed evaluation of the “Financial Bids”, the responsiveness of the 
bids will be further determined with respect to the remaining bid conditions, i.e., 
priced bill of quantities, technical specifications etc.   

26.2 DELETED.   

26.3 DELETED.   

27.   DELETED. 

28.  Evaluation and Comparison of Financial Bids    

28.1 The  Employer  will  evaluate  and  compare  only  the  bids  determined  to  be 
substantially responsive in accordance with Clause 26.   

28.2 DELETED   
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28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer's/Employer's estimate of the cost of work to be performed under the contract, 
the Employer may require the Bidder to produce detailed price analyses for any or all 
items of the Bill of Quantities, to demonstrate the internal consistency of those prices 
with the construction methods and schedule proposed.  After evaluation of the price 
analyses, the Employer may require that the amount of the performance security set 
forth in Clause 33 be increased and an additional performance security of 05 (five) 
percent of the contract price may be obtained at the expense of the successful Bidder to 
a level sufficient to protect the Employer against financial loss in the event of default of 
the successful Bidder under the Contract.  

28.4 A  bid,  which  contains  several  items  in  the  Bill  of  Quantities  which  are 
unrealistically priced low and which cannot be substantiated satisfactorily by the bidder, 
may be rejected as non-responsive.   

29.  Price Preference   

29.1 There will be no price preference to any bidder 
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Section II 
Instruction to Bidders (ITB) 

 

F. Award of Contract 

30. Award Criteria 

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive to the bidding documents and who has 
offered the lowest evaluated Bid price, provided that such Bidder has been determined 
to be: 

 
a) Eligible in accordance with the provision of clause 3, and 
b) Qualified in accordance with the provision of clause 4  

 
31.  Employer's Right to accept any Bid and to reject any or all Bids   

31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or bidders or any 
obligation to inform the affected Bidder or bidders of the grounds for the Employer's 
action. 

 
32.  Notification of Award and Signing of Agreement.  

32.1 The bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Part I General Conditions of Contract 
called the “Letter of Acceptance”) will state the sum that  the  Employer  will  pay  to  the  
Contractor  in  consideration  of  the  execution, completion and maintenance of the 
Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract 
called the “Contract Price”).   

32.2. The notification of award (LOA) will constitute the formation of the Contract, subject only  
to  the  furnishing  of  a  performance  security  in  accordance  with  the provisions of 
Clause  

32.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and the successful Bidder after the 
performance security is furnished.   

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer  will  
promptly  notify  the  other  Bidders  that  their  Bids  have  been unsuccessful.   

33.  Performance Security  

33.1  Within 15 (Fifteen) days after receipt of the Letter of Acceptance, the successful Bidder 
shall deliver to the Employer a Performance Security of Five percent of the Contract 
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Price, valid for the period of 28 days after the expiry of defect liability period of 
12(Twelve) months plus additional security for unbalanced Bids in accordance with 
Clause 28.3 of ITB and sign the contract.  

 
33.2 The performance security shall be either in the form of a Bank Guarantee in the name of 

the Employer, from a Bank as specified in case of bid security in Appendix to ITB. 

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1  shall  
constitute  sufficient  ground  for  cancellation  of  the  award  and forfeiture of the bid 
security. 

 
33.4 The successful bidder to whom ‘LOA’ has been issued is required to sign the agreement 

at Employer’s office within 10 days of issue of LOA. 
 
34. Advances- Deleted 

35. Corrupt or Fraudulent Practices 

The Employer will reject a proposal for award if it determines that the bidder 
recommended for award has engaged in corrupt or fraudulent practices in computing for 
the contract in question and will declare the firm ineligible, either indefinitely or for a 
stated period of time, to be awarded a contract with National Highways & Infrastructure 
Development Corporation Limited/ State PWD and any other agencies, if it at any time 
determines that the firm has engaged in corrupt or fraudulent practices in competing for 
the contractor, or in execution. 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud 
and corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

Appendix to ITB 

The Employer should fill out this Appendix to ITB before issuing the bidding documents. The 
insertions should correspond to the information provided in the Invitation for Bids. 
Instructions to 
Bidders Clause 
Reference 

 

(1.1) The Employer is the “General Manager (Projects), National Highways & 
Infrastructure Development Corporation Ltd ” 

 Branch Office: Dimapur (Nagaland) 
 H.No.63(A), 1st floor, NST Colony, Behind City Tower Building Circular 
road, Dimapur: 797112,Nagaland Tel: 03862-248537 
Email – nhidcldmp@outlook.com 

(1.1) Routine maintenance of Kohima to Nagaland/ Manipur border section 
of NH-29(Old NH-150) from Km. 0/000 to Km. 120/300 in the State of 
Nagaland 

(4.4) 
B) (b) (i) 

Any other equipment required for carrying out work as per Ministry’s 
specification. 
 

mailto:nhidcldmp@outlook.com�
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Note: The bidder must upload scanned copy of the Documentary evidence 
 in support of his owning/ leased/rented of the above equipment. In 
 case the bidder proposes to hire or take the above equipment on 
 lease, he should along with the lease/rent agreement; attach the 
 proof of ownership of these equipment with the Company/entity 
 from whom the equipment are proposed to be hired on lease/rent. 
 Any conditional evidence of deployment of above equipment or 
 inadequate proof as required for any of the equipment shall make 
 the bid non-responsive and financial bid shall not be opened. 

(4.4. B) (b) (i) The Key equipments to be deployed on contract work( minimum) 
 Name of the Equipments Quantity 
1 Tipper Truck 4 
2 JCB  3 
3 Excavator (220) or equivalent with rock breaker attachment  2 
4 Motor Grader 1 
5 Water tanker 1 
N.B: Any other equipment required for carrying out work as per Ministry’s specification.  
(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and Experience will 
be as follows per part of work:The technical Personnel are: 

Sl No Personnel Qualification Particular Experience 
(minimum requirement) 

No of 
Persons 

1 Project 
Engineer 

B.E (Civil) or equivalent + 2 
years Exp. 

 1 

2 Site 
Engineer 

Diploma + 4 years Exp.  2 

   Total 3 

 

Note: The detailed signed and scanned CV’s of the Key Technical 
Personnel at Sl No 1, signed by the key personnel himself, and must be 
uploaded along with the bid. The name and educational qualification of 
other personnel should be given. Noncompliance of the above or non-
furnishing of the CV as above or conditional deployment of any of the above 
personnel or proposal to employ lesser number of personnel than above 
shall make the bid non responsive and financial bid shall not be opened. 

(7.1) 

The contact person is: 
General Manager (Projects) 
NHIDCL, Branch Office: Dimapur (Nagaland) 
 H.No.63(A), 1st floor, NST Colony, Behind City Tower Building Circular 
road, Dimapur: 797112,Nagaland Tel: 03862-248537, 
Email – nhidcldmp@outlook.com  

(16.1) 
The amount of Bid Security for the package shall be as per package given 
in NIT and must be in favour of “National Highways &Infrastructure 
Development Corporation Ltd.” 

(16.1 & 33.2) 
The bid security shall be in favour of the Employer and may be in one of the 
following forms: 

a) Demand Draft from any scheduled Indian Bank or a foreign Bank 
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located in India and approved by the Reserve Bank of India (RBI). 
b) Fixed Deposit Receipt, a certificate cheque or an irrevocable letter of 

credit, issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

c) Bank Guarantee issued by the following banks 
(i) State Bank of India or its subsidiaries 
(ii) Any Indian Nationalized Bank 
(iii) IDBI/ICICI Bank 
(iv) A foreign Bank (issued by a branch outside India) with a counter 

guarantee from SBI or its subsidiaries or any Indian Nationalized 
Banks 

(v) Export Import Bank Of India 
(vi) Any RBI approved scheduled commercial bank having net worth of 

more than Rs 500 Crore as per latest Annual Report of the bank. In 
the case of a foreign Bank (issued by a branch in India), the net 
worth in respect of the Indian operation shall only be taken into 
account and acceptable to Employer. 

The acceptance of the Guarantee shall also be subject to the following 
conditions 

(i) The capital adequacy of the Bank shall not be less than norms 
prescribed by RBI (presently 9, with effect from 31st March 
2003,10) 

(ii) The bank guarantee issued by a cooperative Bank shall not be 
accepted. 

(20.1) 

The Employer’s address for the purpose of Bid submission is 
 
General Manager (P), 
B.O. Dimapur (Nagaland), H.No.63(A), 1st floor, NST Colony, Behind City 
Tower Building Circular road, Dimapur: 797112,Nagaland Tel: 03862-
248537, Email – nhidcldmp@outlook.com 

(12.2 & 20.1) 
The deadline for submission of documents in physical form: 
Date:02/03/2019 
Time: upto1400Hrs 

(20.1) 
The deadline for online submission of e-bid: 
Date:25/03/2019 
Time: upto1400Hrs 

(23.1) 

The date, time and place for opening of the Technical Bids are: 
(A) Technical Bid 

Date:26/03/2018 
Time: 1600Hrs, 
Place: B.O. Dimapur (Nagaland), H.No.63(A), 1st floor, NST Colony, 
Behind City Tower Building Circular road, Dimapur: 797112,Nagaland Tel: 
03862-248537, Email – nhidcldmp@outlook.com  

(B) Financial Bid (For qualified bidder as) 
To be intimated later 

mailto:nhidcldmp@outlook.com�
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SECTION III 

QUALIFICATION INFORMATION 

The information to be filled in by the Bidder in this section & document submitted in physical 
form will be used for the purposes of post qualification as provided for in Clause 4 of the 
Instructions to Bidders. This information will not be incorporated in the Contractor. 

Qualification Information 

1. For Individual Bidders   

1.1 (a) Year of Constitution 

      (b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original]    

       (c) Place of registration:   

__________________________ 

       (d) Principal place of business:  

__________________________ 

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy 
in envelop of physical form]  

1.3. Total value of Civil Engineering construction work performed in the last five years (in Rs. 
___ Lakhs) refer ITB Clause 4.4 A (a)   

(Upload scanned copies of certificate from Chartered Accountant & also supply original 
certificate from Chartered Accountant) 

2018-2019 _________ 

2017-2018 _________ 

2016-2017 _________ 

2015-2016 _________ 

2014-2015 _________ 

 

 

Total       ___________ 

Average per year       
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1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub- 
contractor provided further that all other qualification criteria are satisfied (in the same name) 
of a similar nature during the last five years as per ITB Clause 4.4A(b). 

 

Project Name   of Description 
Contra
ct Value of Date Stipulated Actual date Remarks 

Name The of work No. Contract of period   of of explaining 
 Employer*   (Rs. issue completion completion* reasons 
    Crore) of   for delay & 
     work   work 
     order   Completed 
         
* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive 
Engineer or equivalent & also supply original or certified copy in physical form envelop) 
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or 
equivalent of the Prime Employer should be obtained from whom an approval for subcontractor 
has been obtained. 

 
1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted 
and works which are yet to be completed) as on the date 7 days before the last date for bid 
submission (as per Cl 4.6 of the ITB). 
 
(i) Existing commitments and on-going works (B)  

 
 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or 
equivalent & also supply original or certified copy of certificate in physical form envelop. 
 
 
 (ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 
pending) 

Description 
of  
works 

Place 
&  
State 

Contract 
No. 

Name & 
Address  
of  
Employer 

Value of  
Contract  
(Rs Cr) 

Stipulated  
Period of 
Completion 

Value of  
works  
remaining  to 
be 
completed  
(Rs. Cr) 

Escalation  
factor 

Anticipated  
date of  
completion 
factor 

Escalated  
value of 
remaining 
work 
during 
completion 
on period 
of work of 
which bids 
are invited  

1 2 3 4 5 6 7 8 9 10 
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Description 
of works 

Place & 
State  

Name & 
Address of 
Employer 

Date of 
issue of 
letter of 
Acceptance 
(LOA)* 

Value given 
in LOA 

Stipulated 
period for 
completion 

Value of 
work 
During 
completion 
period of 
work for 
which bids 
are invited 

1 2 3 4 5 6 7 
       
       
       

 
* Upload copy of LOA 
 
 (iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 

calculation) 
 

A = Rs. …………lakhs (enclose the details) 
N =      ………………years  
B = Rs. …………lakhs (enclose the details) 

Assessed available bid capacity  = AxNx2 – B 
  = Rs. ………. lakhs 
 
1.5. Availability of Key Equipment essential for carrying out the Works [Ref. Clause 

4.4(B)(b) (i)]. The Bidder should list all the information requested below.  
Item of 

Equipment 
Requirement 

Availability Proposals Page No. of 
the proof 
attached 

 No Capacity Owned/ 
Leased 
rented 

Nos./ 
Capacity 

Age/ 
Condition 

 

       
       
       
       
       

 
Note: The bidder must upload the documentary evidence in support of his owning/leased/ 
rented of the above equipments. In case the bidder proposes to hire or take the above 
equipment on lease, he should, along with the lease/rent agreement, attach the proof of 
ownership of these equipments with the company/ entity from whom the equipments are 
proposed to be hired on lease/ rent. The bidder shall submit an undertaking as per Performa 
Appendix 1.7 (ITB, Section -2) of the bid document. 
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1.6 Qualification and Experience of Key Personnel required for administration and 
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for 
technical personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders).  

          (Refer also to Sub Clause 9.1 of the Conditions of Contract). 
 

Position Name Qualification Total Professional 
Experience 

(Years) 

Experience in the 
proposed 

position (Years) 
Project 

Manager 
    

Site 
Engineer 

    

Site 
Engineer 

    

 
Note: The detailed and signed CV‟s of the Key Technical Personnel at Sl. No. 1, signed by the 
key personnel he must be uploaded along with the bid. The name and educational qualification 
of other personnel should be given. Noncompliance of the above or non-furnishing of the CV as 
above or conditional deployment of any of the above personnel or proposal to employ lesser 
number of personnel than above shall make the bid non responsive and financial bid shall not 
be opened. 
 
1.7. Information on litigation history in which the Bidder is involved.  

Other Party 
(ies) 

Employer 
Cause of 
Dispute 

Amount 
involved 

Remarks 
showing 

Present Status 
     

 
2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per 
formats enclosed hereinafter & also send original copy of Affidavit:  - 

 
(i)   Affidavit (it should be on stamp paper attested by Notary Public) 

 
(ii)  Undertaking regarding minimum investment of cash towards working capital.  

 
(iii)  Undertaking that the Bids shall remain valid for the period specified in Clause 15.1.  
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF 
CREDIT FACILITIES 

(CLAUSE 4.2 (i) OF ITB) 

 

BANK CERTIFICATE 

 

This is to certify that M/s._____________________________ is a reputed company with a good 
financial standing. 

If the contractor for the work, namely____________________ is awarded to the above firm, we 
shall be able to provide overdraft/credit facilities to the extent of Rs. ________________ to meet 
their working capital requirements for executing the above contract during the contract period. 

 

 

___________ 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 

 
1. I, the undersigned, do hereby certify that all the statements made in the enclosed 

attachments are true and correct.  
 
2. The undersigned also hereby certifies that neither our firm 

M/s_________________________________________________ has abandoned any 
work on National Highways in India nor any contract awarded to us for such works have 
been rescinded, during last five years prior to the date of this bid.  

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 
NHIDCL to verify this statement or regarding my (our) competence and general 
reputation.  

 
4. The undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the NHIDCL and 
within the prescribed time.  

 
_____________________________________ 

 
   (Signed by an Authorized Representative of the Firm) 

 
 

_____________________ 
 

Name of the Representative 
 
 

  ______________________________ 
 

Name of Firm 
 
 

______________________ 
Date 
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To be notarized by Notary 
 
 

UNDERTAKING 
 
 
 
 
I, the undersigned do hereby undertake that our firm M/s 
 
_______________________________ ____________________________ would invest 
minimum cash up to 25% of the value of the work during implementation of the Contract 
towards the working capital. 
 
 
 
 
 

_____________________________________ 
 

(Signed by an Authorized Representative of the Firm) 
 
 

_____________________ 
 

Name of the Representative 
 
 

__________________________ 
Name of Firm 

 
 

______________________ 
DATE 
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UNDERTAKING 

 
 
I, the undersigned do hereby undertake that our firm M/s 
______________________________________agree to abide by this bid for a period of 
 
_________ Days after the date fixed for receiving the same and it shall be binding on us and 
may be accepted at any time before the expiration of that period. 
 
 

____________________________________ 
 

(Signed by an Authorized Representative of the Firm) 
 
 
 
 

_______________ 
 

Name of the Representative 
 
 

__________________ 
         Name of Firm 

 
 

__________________ 
        DATE 
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(On the letter head of the bidder) 
 
 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 

 
Undertaking 

 
 
I, the undersigned do hereby undertake that our firm 
M/s…………………………………………………………… agree to provide and will deploy 
required equipment as mentioned in the Appendix to ITB of the 
work………………………………………………………………………………………………… further 
it iscertified that the documents submitted as an evidence of availability of the key equipments 
for this work as stated in the Appendix to ITB, are genuine and correct. If anything contrary to 
the details as submitted is found at any stage NHIDCL would be at liberty to debarred/blacklist 
my firm for an appropriate period as decided by NHIDCL. 
 

________________________________________ 
 

(Signed by an Authorized Representative of the Firm) 
 
 

_______________________ 
Name of the Representative 

 
______________________ 

Name of Firm 
 
(Seal of the company) 

______________________ 
    Date 
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 (SECTION-IV) 
 

FORMS OF BANK GUARANTEES, BANK CERTIFICATE, LETTER OF 
APPLICATION (LOA) & AGREEMENT. 

 
FORM OF BANK GUARANTEE FOR BID SECURITY 

 
 
WHEREAS __________________________________________________ (Name of Tenderer) 

(hereinafter called the Tenderer) wishes to submit his tender for maintenance work of NH- 

______ (from Km. ______ to km. ______) in the state/s of____________________ herein after 

called “the Tender” KNOW ALL MEN by these present that we _______________________ 

(Name of Bank) of______________________  (Name  of  country)  having  our  registered  

office  at  (___________________________ ) (hereinafter called the „Bank‟) are bound unto 

the National Highways & Infrastructure Development Corporation Ltd. (hereinafter called “the 

Employer”) in the sum of the Rs. __________________ (Rupees 

________________________________) *for which payment can truly be made to the said 

Employer. The Bank bind themselves, their successors and assigns by these present with the 

common seal of the Bank this day__________ of ________ and undertake to pay the amount 

of ______________ Rs.____________ to the employer upon receipt of his first written demand 

without the employer having to substantiate his demand. 

The conditions of this obligation are: 
 
(i)  If the tenderer withdraws his tender during the period of Tender validity specified in the 
Form of Tender. 

Or 
(ii)  If the Tenderer having been notified of the acceptance of his Tender by the Employer 
during the period of tender validity. 
 
(a) fails or refuses to execute the Form of Agreement in accordance with the instructions to 
bidders, if required; or  
 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to 
Bidders.  
 
We undertake to pay to the Employer upto the above amount upon receipt of his first written 
demand, without the employer having to substantiate his demand, provided that in his demand 
the Employer will note that the amount claimed by him is due to him owing to the occurrence of 
any one of the above conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force upto and including the date 45 days beyond the validity of 
the bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at any 
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time prior to the closing date for submission of the Tenders Notice of which extension to the 
Bank is hereby waived. Any demand in respect of this guarantee should be made on the Bank 
on or before the date of expiry of this guarantee. 
 
This guarantee shall also be operatable at our …………..….. Branch at Dimapur, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there 
under claimed, the said branch shall accept such invocation letter and make payment of 
amounts so demanded under the said invocation. 
 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
to Rs. ________________ (Rs. _________in words) and the guarantee shall remain valid till 
___________________. Unless a claim or a demand in writing is served upon us on or before 
____________ all our liability under this guarantee shall cease. 
 
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details 
below:- 
 

Sl. 
No. 

Particulars 
 

Details 
 

1 Name of Beneficiary  NHIDCL, Dimapur 
2 Beneficiary Bank Account No.  79803070005290 
3 Beneficiary Bank Branch  Dimapur Branch, Branch Code: 7980 

IFSC Code No: SYNB0007980 
4 Beneficiary Bank Branch Name  Syndicate Bank 
5 Beneficiary Bank Address  Nyamo Lotha Road, Dimapur-797112, 

Nagaland 
 
SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK ______________ 
 
NAME AND DESIGNATION ______________________ EMPLOYEE CODE NUMBER SEAL 
OF THE BANK _____________________________________________ 
 
 
SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK‟S POLICY) 
___________________________________ 
 
 
NAME OF THE WITNESS ______________________________________ 
 
 
ADDRESS OF THE WITNESS ____________________________________ 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 
 
To 
 
National Highways and Infrastructure Development Corporation Ltd. 
Branch Office: Dimapur (Nagaland) 
H.No.63 (A), 1st floor, NST Colony,  
Behind City Tower Building Circular road,  
Dimapur: 797112, Nagaland  
Tel: 03862-248537,Email – nhidcldmp@outlook.com 
 
WHEREAS……………………………… (Name and address of contractor) hereinafter called “the 
contractor” has undertaken, in pursuance of Letter of Acceptance No. …………….  
 
Dated……………….. to execute……………………….. (Name of Contract and brief description of 
Works) (Here in after called “the contract”). 
 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall 
furnish you with a Bank Guarantee for the sum specified therein as security for compliance with 
his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf 
of the Contractor, up to a total of Rs……………… (Amount of guarantee) 
Rupees……………………………………. (In words), and we undertake to pay you, upon your 
first written demand and without cavil or argument, any sum or sums within the limits 
of……………….. (Amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the contract 
or of the works to be performed there under or of any of the contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 
 
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability Period. 
 
This guarantee shall also be operatable at our …………..….. branch at Dimapur, Nagaland, 
from whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof 
shall be made available on demand. In the contingency of this guarantee being invoked and 
payment there under claimed, the said branch shall accept such invocation letter and make 
payment of amounts so demanded under the said invocation. 
 

mailto:nhidcldmp@outlook.com�
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Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
to Rs. ________________ (Rs. ______________________________________in words) and 
the guarantee shall remain valid till___________________. Unless a claim or a demand in 
writing is served upon us on or before____________ all our liability under this guarantee shall 
cease. 
 
Signature and seal of the Guarantor with Name, Designation, Employee Code Number & 
Telephone Number……………………………………………………… 
 
Name of the Issuing Bank/ Branch ………………………Name of the Controlling Branch/Bank….. 
 
 
Address & Telephone Number……………………………Address & Telephone Number…………. 
 
Date………………………….. 
 
 
In the presence of (if this is to be witnessed as per bank’s policy)………………………………… 
 
1………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
2………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract 
Price specified in the Contract including additional security for unbalance bids, if any and 
denominated in Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 
 
To 
General Manager (P), 
B.O. Dimapur (Nagaland) 
H.No.63(A), 1st floor, NST Colony, 
Behind City Tower Building Circular road, 
Dimapur: 797112,Nagaland 
Tel: 03862-248537, Email – nhidcldmp@outlook.com 
 
DESCRIPTION OF WORKS: Routine maintenance of Kohima to Nagaland/ Manipur border 
section of NH-29(Old NH-150) from Km. 0/000 to Km. 120/300 in the State of Nagaland 

Dear Sir, 

 
Having examined the Bid Document, Instruction to Bidders, Qualification, Information, Scope of 
works, etc., for the subject work. We, hereby submit our bid for the subject work. 
 
It is certified that the information furnished in this document is true and correct. The proposal is 
unconditional and unqualified. We undersigned accept that NHIDCL reserves the right to reject 
any or all application without assigning any reason. 
 
Thanking you, 
 

Yours faithfully, 
 
 

(Authorized Signatory) for and on behalf of  
 
   M/s_____________________________ 
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FORM OF LETTER OF ACCEPTANCE 
 
 
No. …………………………. Dated ……………….. 
 
 
To 
 
M/s…………………………. 
 
 
 
 
Sub.: …………………………. Name of Work ………………………………… 
 
 
Sir, 
 

Based on your bid submitted on ………….. in compliance of bidding document of 
NHIDCLfor execution of the work of ………………………………………………. , it is hereby 
notified that your bid for a contract price of Rs………………….. (Rupees in 
words……………………………………..) has been accepted for and on behalf of NHIDCL 
 

You are hereby requested to furnish Performance Security plus additional security in the 
form detailed in para. 33.2 of ITB for an amount equivalent to Rs…………………………. 
(Rupees in words…………………………………………………) within 15 days as per provisions 
of clause 33.1 of ITB of the bid document and sign the contract agreement failing which the 
actions as stipulated in clause 33.3 of ITB shall be taken. 
 
 
Thanking you, 
 

Yours faithfully, 
 
 
 

(………………..) 
 

  General Manager (Projects) 
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FORM OF AGREEMENT 
 

AGREEMENT 
 
This agreement made on the ______________day of_________________________ 
 
2019_____________________ between the National Highways & Infrastructure Development 
Corporation Ltd., Nagaland (hereinafter called “the Employer” of the one part and 
_________________ (here in after called “the Contractor”) of the other part. 
 
AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain 
works, viz……………………………………………… 
 
AND WHEREAS pursuant to the bid submitted by the Contractor, vide ____________ (here in 
after referred to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his letter 
of acceptance dated ___________ accepted the offer submitted by the Contractor for the 
execution and completion of such works and remedying of any defects thereon, on terms and 
conditions in accordance with the documents listed in para 2 below. 
 
AND WHEREAS the Contractor by a deed of undertaking dated ________ has agreed to abide 
by all the terms of the bid, including but not limited to the amount quoted for the execution of 
Contract, as stated in the bid, and also to comply with such terms and conditions as may be 
required from time to time. 
 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referred to;  

 
2. The following documents shall be deemed to form and be read and construed as part of 

this agreement viz.  
 

(a) Agreement,  
(b) Letter of Acceptance  
(c)  Notice to proceed with the works 
(d) Contractor's Bid,  
(e) Contract Data,  
(f) Conditions of Contract  
(g) Technical Specifications,  
(h) Drawings, if any  
(i) Scope of Work  
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  
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3. The foregoing documents shall be construed as complementary and mutually      
explanatory one with another. Should any ambiguity or discrepancy be noted then the 
order    of precedence of these documents shall be subject to the order as listed above 
and interpreted in the above order of priority. 

4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the works and remedy any defects therein in conformity in all respects with 
the provisions of the contract.  

 
5. the employer hereby covenants to pay the contractor in consideration of the execution 

and completion of the works and remedying of defects therein, the contract price or such 
other sum as may become payable under the provisions of the contract at the times and 
in the manner prescribed by the contract.  

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 
day and year above written. Signed, sealed and delivered by the said Employer through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 
 
 
Binding Signature of Employer ___________________________________ 
 
For and on behalf of National Highways & Infrastructure Development Corporation, New Delhi – 
110 001 
 
 
 
Binding Signature of Contractor __________________________________ 
 
For and on behalf of M/s. _________________________________________ 
 
 
In the presence of In the Presence of 
1. Name : 1. Name: 
 Address:  Address: 

2. Name : 2. Name: 
 Address:  Address: 
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(SECTION-V) 

CONDITIONS OF CONTRACT 

Table of Clauses 
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Section V 
Conditions of Contract 

A. General 
1.  Definitions   
1.1  Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings.  Capital initials are used to identify defined 
terms.   

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Bid.   

The Completion Date is the date of completion of the Works as certified by the 
Engineer, in accordance with Clause 13.   

The Contract is the Contract between the Employer and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in Clause 2.2.   

The Contract Data defines the documents and other information, which comprise the 
Contract.   

The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer.   

The Contractor's Bid is the completed upon the online submission of the Bid and 
subsequent submission of documents to be submitted in the physical form as required 
under the ITB. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract.   

Days are calendar days; months are calendar months.   

A Defect is any part of the Works not completed in accordance with the Contract.   

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect 
Liability Period has ended and upon correction of Defects by the Contractor.   

Defect liability period for work shall be 12 months from the date of completion 
certificate issued by the Engineer.  

The Employer  is  the  party  as  defined  in  the  Contract  Data,  who  employs  the 
Contractor to  carry out the Works. The Employer may delegate any or all of its functions 
to a person or body nominated by him for specified functions.   

The Engineer is the person named in the Contract Data (or any other competent person 
appointed by the Employer and notified to the Contractor, to act in replacement of the 
Engineer) who is responsible for supervising the execution of the Works and 
administering the Contract.   
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Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works.   

The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer by issuing an 
extension of time after the approval from Employer.   

Materials  are  all  supplies,  including  consumables,  used  by  the  Contractor  for 
incorporation in the Works.   

Plant  is  any  integral  part  of  the Works  that  shall  have  a  mechanical,  electrical, 
electronic, chemical, or biological function.   

The Site is the area defined as such in the Contract Data.   

Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer.   

The Start Date is the date within 7 days after the date of issue of Notice to Proceed with 
the work. 

Temporary Works are works designed, constructed, installed and removed from 
NHIDCL, which varies the works. 

 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, 
which varies the Works.  

 
The  Works  are  what  the  Contract  requires  the  Contractor  to  construct,  install, 
maintain, and handover to the Employer, as defined in the Contract Data.    

 
2.  Interpretation   

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female  or neuter, and the other way around. Headings have no significance. 
Words have their normal  meaning under the language of the Contract unless specifically 
defined.  The Engineer will provide instructions clarifying queries about these Conditions of 
Contract.   

2.2 The documents forming the Contract shall be interpreted in the following order of priority.  

(a) Agreement,  
 

(b) Letter of Acceptance  
 

(c) Contractor's Bid,  
 

(d) Contract Data,  
(e) Conditions of Contract  



47 
 

 
(f) Technical Specifications,  
(g) Drawings, if any  

 
(h) Implementation Manual  
(i) Scope of Work  
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  

 
3. Language and Law   
3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data.   

4. Engineer's Decisions   

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer.   

5.  Delegation   

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 
responsibilities to other people except to the Adjudicator, after notifying the Contractor, 
and may cancel any delegation after notifying the Contractor.  

6.  Communications   

6.1 Communications between parties that are referred to in the Conditions shall be effective 
only when in writing.  A notice shall be effective only when it is delivered.   

7.  Deleted  

8.  Other Contractors 

8.1  The Contractor shall cooperate and share the Site with other Contractors, public
 authorities, utilities, and the Employer between the dates given in the Schedule of other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide 
facilities and services for them as described in the Schedule. The  Employer may modify 
the Schedule of Other Contractors, and shall notify the Contractor of any such 
modification. 

9. Personnel   

9.1 The Contractor shall employ the technical personnel named in the Contract Data or other 
technical persons approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and experience 
are substantially equal to or better than those of the personnel stated in the Contract 
Data. If the personnel stated in the contract data are not deployed on site by the 
contractor, it will be treated as a breach of contract and action will be taken as per clause 
40.2.   
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9.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection with the Works 
in the Contract.   

10.  Employer's and Contractor's Risks   

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks.   

11.  Employer's Risks   

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 
affect the execution of the Works in India, the risks of war, hostilities,  invasion, act of 
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, 
riot commotion or disorder (unless  restricted  to  the  Contractor’s   employees),  and 
contamination  from  any  nuclear  fuel  or  nuclear  waste  or  radioactive  toxic 
explosive, or (b) a cause due to solely to the design of the Works, other than the 
Contractor’s design.      

12.  Contractor's Risks   

12.1 All risks of loss of or damage to physical property and of personal injury and death,  
which  arise  during  and  in  consequence  of  the  performance  of  the Contract other 
than the  excepted risks are the responsibility of the Contractor.  

13.  Insurance   

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of defect liability period for 
events (a) to (d), in the amounts and deductibles stated in the Contract Data for the 
following events which are due to the Contractor's risks:   

a)  Loss of or damage to the Works, Plant and Materials;  
b)  Loss of or damage to Equipment; 
c) Loss  of  or  damage  to  property  (except  the  Works,  Plant,  Materials,  and 

Equipment) in connection with the Contract; and  
d)  Personal injury or death.   

13.2 Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the 
Contractor to the Engineer for the Engineer's approval before the Start Date. All such 
insurance shall provide for compensation to be payable in Indian Rupees to rectify the 
loss or damage incurred.   

13.3 If the Contractor does not provide any of the policies and certificates required, the  
Employer  may  effect  the  insurance  which  the  Contractor  should  have provided and 
recover the  premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be debt due.   
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13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer.   

13.5 Both parties shall comply with any conditions of the insurance policies.   

14.  Site Investigation Reports 
 
14.1  The Contractor, in preparing the Bid, may rely on any Site Investigation Reports
 referred to in the Contract Data, supplemented by any other information available 
 to him, before submitting the bid. 

15.  Queries about the Contract Data  

15.1 The General Manager (P), NHIDCL, Dimapur will clarify queries on contract data. 

16.  Contractor to Construct the Works & do maintenance 
 
16.1  The Contractor shall construct, install and maintain the Works in accordance with 
 the documents forming part of the contract. 
 
17.  The Works to Be Completed by the Intended Completion Date   

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the Programme submitted by the Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended 
Completion Date.  

18.  Approval by the Engineer   

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with 
specifications and drawings.   

18.2 The Contractor shall be responsible for design of Temporary Works.   

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works.   

18.4 The  Contractor  shall  obtain  approval  of  third  parties  to  the  design  of  the 
Temporary Works, where required.   

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use.   

19.  Safety   

19.1 The Contractor shall be responsible for the safety of all activities on the Site. The 
contractor shall make necessary arrangements for safety of traffic as the road. 
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19.2 All the construction activities are to be performed on the Highways with heavy traffic. For 
the safety of road users, and that of labourer working at site, traffic management 
installations are to be set up by the contractor in accordance with MORT&H clause no. 
112. A schematic figure / arrangement showing various components of traffic 
management installations should be submitted by the contractor to the engineer for his 
approval. 

20.  Discoveries 
 
20.1  Anything of historical or other interest or of significant value unexpectedly  discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 
such discoveries and carry out the Engineer's instructions for dealing with them. 

 
21.  Possession of the Site 
 
21.1 The Employer shall give complete possession of the Site to the Contractor on the date of 

signing of agreement. 
 
22.  Access to the Site 
 
22.1  The Contractor shall allow access to the Site and to any place where work in

 connection with the Contract is being carried out, or is intended to be carried out  to the 
engineer and any person/persons/agency authorized by: 

 
a. The Engineer  
b. The Employer 

 
23.  Instructions 
23.1  The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 
 
 
23.2  The Contractor shall permit the Employer to inspect the Contractor's accounts and 

records relating to the performance of the Contractor and to have them audited by 
Auditors appointed by the Employer if so required by the Employer. 

 
24.   Dispute Resolution 
 
24.1.1 Any dispute, difference or controversy of whatever nature howsoever arising under or out 

of or in relation to this Agreement (including its interpretation) between the Parties, and 
so notified in writing by either Party to the other Party (the “Dispute”) shall, in the first 
instance, be attempted to be resolved amicably in accordance with the conciliation 
procedure set forth in Clause 24.2. 

 
24.1.2 The Parties agree to use their best efforts for resolving all Disputes arising under or in 

respect of this Agreement promptly, equitably and in good faith, and further agree to 
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provide each other with reasonable access during normal business hours to all non-
privileged records, information and data pertaining to any Dispute. 

 
24.2    Conciliation :In the event of any Dispute between the Parties, either Party may call upon 

the Authority’s Engineer, or such other person as the Parties may mutually agree upon 
(the “Conciliator”) to mediate and assist the Parties in arriving at an amicable settlement 
thereof. Failing mediation by the Conciliator or without the intervention of the Conciliator, 
either Party may require such Dispute to be referred to the Chairman of the Authority 
and the Chairman of the Board of Directors of the Contractor for amicable settlement, 
and upon such reference, the said persons shall meet no later than 7 (seven) business 
days from the date of reference to discuss and attempt to amicably resolve the Dispute. 
If such meeting does not take place within the 7 (seven) business day period or the 
Dispute is not amicably settled within 15 (fifteen) days of the meeting or the Dispute is 
not resolved as evidenced by the signing of written terms of settlement within 30 (thirty) 
days of the notice in writing referred to in Clause 24.1.1 or such longer period as may be 
mutually agreed by the Parties, either Party may refer the Dispute to arbitration in 
accordance with the provisions of Clause 25. 

 
25.  Arbitration 
 
25.1.1 Any Dispute which is not resolved amicably by conciliation, as provided in Clause 24.2, 

shall be finally settled by arbitration in accordance with the rules of arbitration of the 
SOCIETY FOR AFFORDABLE REDRESSAL OF DISPUTES (SAROD). 

 
25.1.2     Deleted. 
 
25.1.3   The arbitrators shall make a reasoned award (the “Award”). Any Award made in any 

arbitration held pursuant to this Article 25 shall be final and binding on the Parties as 
from the date it is made, and the Contractor and the Authority agree and undertake to 
carry out such Award without delay. 

 
25.1.4 The Contractor and the Authority agree that an Award may be enforced against the 

Contractor and/or the Authority, as the case may be, and their respective assets 
wherever situated. 

 
25.1.5   This Agreement and the rights and obligations of the Parties shall remain in full force 

and effect, pending the Award in any arbitration proceedings hereunder. 
 
25.1.6   In the event the Party against whom the Award has been granted challenges the Award 

for any reason in a court of law, it shall make an interim payment to the other Party for 
an amount equal to 75% (seventy five per cent) of the Award, pending final settlement of 
the Dispute. The aforesaid amount shall be paid forthwith upon furnishing an irrevocable 
Bank Guarantee for a sum equal to 120 % (one hundred and twenty per cent) of the 
aforesaid amount. Upon final settlement of the Dispute, the aforesaid interim payment 
shall be adjusted and any balance amount due to be paid or returned, as the case may 
be, shall be paid or returned with interest calculated at the rate of 10% (ten per cent) per 
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annum from the date of interim payment to the date of final settlement of such balance. 
 
25.2   Adjudication by Regulatory Authority, Tribunal or Commission 

In the event of constitution of a statutory regulatory authority, tribunal or commission, as 
the case may be, with powers to adjudicate upon disputes between the Contractor and 
the Authority, all Disputes arising after such constitution shall, instead of reference to 
arbitration under Clause 25, be adjudicated upon by such regulatory authority, tribunal or 
commission in accordance with the Applicable Law and all references to Dispute 
Resolution Procedure shall be construed accordingly. For the avoidance of doubt, the 
Parties hereto agree that the adjudication hereunder shall not be final and binding until 
an appeal against such adjudication has been decided by an appellate tribunal or court 
of competent jurisdiction, as the case may be, or no such appeal has been preferred 
within the time specified in the Applicable Law. 

 

26. Deleted 

B. Time Control 

27. Programme 

27.1    The Engineer shall issue the indent of works in stages specifying the time limit for the 
same as and when required. The contractor shall submit to the Engineer for approval a 
programme with in the time stipulated in the contract data showing the general methods, 
arrangements, order, and timing for all the activities in the works, along with monthly 
cash flow forecasts. 

27.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequences of the activities. 

 
27.4 The contractor shall submit to the engineer, for approval, an updated programme at 

intervals no longer than the period stated in the Contract Data. If the contractor does not 
submit an updated programme within this period, the engineer may withhold the amount 
stated in the contract data from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue programme has been 
submitted. 

 
27.5 The Engineer’s approval of the programme shall not alter the Contractors obligations. 

The contractor may revise the programme and submit it to the engineer again at any 
time. A revised programme is to show the effect of variations and compensation events. 

 
28.  Extension of the Intended Completion Date   

28.1 The  Engineer  shall  extend  the  Completion  Date in case full justification exists,  only  
after  the approval of NHIDCL, if a Compensation Event occurs or a Variation is issued 
which makes it impossible for Completion to be achieved by the Intended Completion 
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Date without the Contractor taking  steps to accelerate the remaining Works, which 
would cause the Contractor to incur additional cost. No price variation will be payable 
during the extended period. 

 
28.2 The  Engineer  shall  decide  whether  and  by  how  much  time  to  extend  the Intended 

Completion Date within 21 days of the Contractor asking the Engineer for  a  decision  
upon  the  effect  of  a  Compensation  Event  or  Variation  and submitting full 
supporting information. If the Contractor has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new Indented 
Completion Date.  

29. Delays Ordered by the Engineer  
 
29.1  The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totaling more than 30 days will require prior written 
approval of the Employer. 

 
30. Management Meetings  
30.1 The Engineer may require the Contractor to attend a management meeting. The 
 business of a management meeting shall be to review the plans for the Works.  
30.2 The Engineer shall record the business of management meetings and provide copies of 

the record to those attending the meeting. The responsibility of the parties for actions to 
be taken shall be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all those who attended the meeting. 

 

C. Quality Control 

31.  Identifying Defects  
 
31.1  The Engineer shall check the Contractor's work and notify the Contractor of any

 Defects that are found. Such checking shall not affect the Contractor's 
 responsibilities. The Engineer may instruct the Contractor to search for a Defect  and to 
uncover and test any work that the Engineer considers may have a Defect. 

 
32. Tests  
 
32.1 The contractor shall be solely responsible for:  
 

a. Carrying out the mandatory tests prescribed in the documents forming part of 
contract.  

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere.  

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
 Specification to check whether any work has a Defect and the test shows that it  does, 
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the Contractor shall pay for the test and any samples.  
 
32.3 Subject to further condition in contract data  
 
33. Correction of Defects noticed during the Defect Liability Period.  
 
33.1 It is the terms of contract that Short Term Improvement and Maintenance of road  shall 

be of very high standard, requiring no major repairs for at least Twenty four (24) months 
after the date of completion of works.  

 
33.2 If any defects including shrinkage, cracks and other faults appear in the work within 

Twenty four months of “Taking over” certificate, the Engineer shall give notice to the 
 Contractor of any defects before the end of the Defects Liability Period, which begins at 
Completion, and is for Twenty four months thereafter. The Defects Liability shall be 
extended for as long as defects remain to be corrected.  

33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at 
his own cost within the length of time specified by the Engineer’s notice. If the contractor 
is in default the Engineer shall cause the same to be made good by other workmen and 
deduct the expenses from any sums that may be due to the contractor. 

34. Uncorrected Defects 

34.1  If the Contractor has not corrected a Defect/ completed the work, to the satisfaction of 
the Engineer, within the time specified in the Engineer's notice, the Engineer will assess 
the cost of having the Defect corrected/completed, and the Contractor will pay this 
amount. 

D. Cost Control 

35.  Bill of Quantities 

35.1  The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning and maintaining works to be done by the Contractor. 

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is  paid 
for the quantity of the work done at the rates in the Bill of Quantities for each item for the 
work executed.  

35.3 Changes in the Quantities  

35.3.1 Deleted 

35.3.2 Deleted  

35.3.3 Deleted 

36.  Variations 
 
36.1  The Engineer shall, having regard to the scope of the Works and the sanctioned
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 estimated cost, have power to order only after approval from NHIDCL /as per 
 NHIDCL guidelines, in writing, Variations within the scope of the Works he 
 considers necessary or advisable during the progress of the Works. Such  Variations 
shall form part of the Contract and the Contractor shall carry them out and include them 
in updated Programmes produced by the Contractor. Oral orders of the Engineer for 
Variations, unless followed by written confirmation, shall not be taken into account. 

37. Payments for Variations  

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor  shall 
carry out such work at the same rate. This shall apply for Variations only up to the limit 
prescribed in the Clause 35. If the Variation exceeds this limit, the rate shall be derived 
under the provisions of clause 37.2 and 37.3 for quantities  (higher) exceeding the 
deviation limit.  

37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall 
derive the rate from similar items in the Bill of Quantities 

37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 
or 37.2, the Contractor shall, within 14 days of the issue of order of Variation work, 
inform the Engineer the rate which he proposes to claim,  supported by analysis of the 
rates. The Engineer shall assess the quotation and  determine the rate based on 
prevailing market rates within one month of the submission of the claim by the 
Contractor and approval from NHIDCL will be taken. As far as possible, the rate analysis 
shall be based on the standard data book and the current schedule of rates of the district 
public works division. The decision of the Employer on the rate so determined shall be 
final and binding on the Contractor. 

38.  Cash Flow Forecasts 

38.1  When the Programme is updated, the Contractor shall provide the Engineer with an 
updated cash flow forecast. 

39. Payment Certificates  

39.1 The Contractor shall submit to the Engineer fortnightly statements of the value of  the 
work executed less the cumulative amount certified previously supported with 
 detailed measurement of the items of work executed.  

39.2 The Engineer shall check the Contractor's fortnightly statement within 7 days and 
 certify the amount to be paid to the Contractor after taking into account any credit 
 or debit for the month in question.  

39.3 The value of work executed shall be determined, based on measurements by the 
 Engineer.  

39.4 The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed.  

39.5 The value of work executed shall also include the valuation of Variations and 
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 Compensation Events.  

39.6 The Engineer/ Employer may exclude any item certified in a previous certificate  or 
reduce the proportion of any item previously certified in any certificate in the light of later 
information.  

39.7  The final bill shall be submitted by the contractor within 30 days of the actual date of 
completion of the work; otherwise the Engineers certificate of the  measurement and of 
the total amount payable for work accordingly shall be final and payment made 
accordingly within a period of sixty days as far as possible. 

40. Payments  

40.1 Payments shall be adjusted for deductions for advance payments (if any), 
 security deposit, other recoveries in terms of the Contract and taxes at source, as 
 applicable under the law. The Employer shall pay the Contractor the amounts 
 Engineer had certified within 15 days of the date of each certificate.  

40.2 The Authorized Representative of the Employer shall make the payment certified  by the 
Engineer.  

40.3 Items of the Works for which no rate or price has been entered in the Bill of 
 Quantities, will not be paid for by the Employer and shall be deemed to be 
 covered by other rates and prices in the Contract.  

41.  Compensation Events 

41.1 The following shall be Compensation Events unless they are caused by the Contractor:  

a) The Engineer orders a delay or delays exceeding a total of 30 days.  

b) The effects on the Contractor of any of the Employer's Risks.  

41.2 If a Compensation Event would prevent the Works being completed before the Intended 
 Completion Date, the Intended Completion Date shall be extended. The Engineer shall 
 decide whether and by how much the Intended Completion Date shall be extended after 
 the approval of the employer.  

41.3 The contractor shall not be entitled to compensation to the extent that the Employer’s 
 interests are adversely affected by the Contractor not having given early warning or not 
 having cooperated with the Engineer/Employer.  

42.  Taxes & Currencies for payments 
 
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of all taxes that the 

Contractor will have to pay for performance of this contract. The Employer will perform 
such duties in regard to the deduction of such taxes at sources as per applicable law. All 
payments shall be made in Indian Rupees. 

42.2  All payments will be made in Indian Rupees.  
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43.  Price Adjustment - Deleted 

43.1. Deleted  

43.2. Deleted  

44.  Security Deposit / Retention Money 

44.1  The Employer shall retain security deposit of five percent of the amount from each 
 payment due to the Contractor until Completion of the whole of the Works.  

44.2  The security deposit/retention money and the performance security will be released to 
 the Contractor when the Defect Liability period is over, and the Engineer has certified 
 that the Defects, if any, notified by the Engineer to the Contractor before the end of this 
 period have been corrected.  

44.3  If the contractor so desires then the Security Deposit/retention money can be released 
 on submission of unconditional Bank Guarantee at the following two stages:-  

(a)   At a point after the progress of work in financial term (gross value of work done) has 
 reached 50% of the contract amount  

(b)   After the retention money has been deducted to the full value (5% of the Contract 
 Amount).  

45.  Liquidated Damages  

45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof  
  stated in the Contract Data for each day that the Completion Date is later than the 
  Intended Completion Date. The total amount of liquidated damages shall not exceed the  
  amount defined in the Contract Data. The Employer may deduct liquidated damages 
  from payments due to the Contractor. Payment of liquidated damages shall not affect the 
  Contractor's other liabilities. 

45.2  If the Intended Completion Date is extended after liquidated damages have been paid,
 the Engineer shall correct any overpayment of liquidated damages by the Contractor by 
 adjusting in the next payment certificate. The contractor shall not be paid interest on the 
 over payment of liquidated damages. 

46.   Advance Payment: Deleted 
 
47.   Securities  

47.1  Subject to further condition in contract data, the Performance Security equal to Five 
percent of the contract price and additional security for unbalanced bids shall be 
provided to the Employer no later than the date specified in the Letter of Acceptance and 
shall be issued in the form given in the Contract Data and by a prescribed bank. The 
Performance Security shall be valid until a date 28 days after the expiry of Defect 
Liability Period and the additional performance security for unbalanced bids shall be 
valid until a date 28 days from the date of issue of the certificate of completion. The 
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validity shall account for additional 3 months time to account for BG verification, signing 
of contract and start date. 

48.  Cost of Repairs 

48.1    Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Liability Period shall be remedied/ rectified by the 
Contractor at their cost if the loss or damage arises  from the Contractor's acts or 
omissions. 

E. Finishing the Contract 

49.  Completion 

49.1  The Contractor shall request the Engineer to issue a certificate of Completion of the 
Works, and the Engineer will do so upon deciding that the Works is completed. 

50. Taking Over  

50.1  The Employer shall take over the Site and the Works within seven days of the
 Engineer's issuing a certificate of Completion. 

51. Final Account  

51.1  The Contractor shall supply to the Engineer with a detailed account of the total
 amount that the Contractor considers payable under the Contract before the end  of the 
Defects Liability Period. The Engineer shall issue a Defects Liability Certificate and 
certify any final payment that is due to the Contractor within 56 days of receiving the 
Contractor's account if it is correct and complete. If it is not, the Engineer shall issue 
within 56 days a schedule that states the scope of the corrections or additions that are 
necessary. If the Final Account is still  unsatisfactory after it has been resubmitted, 
the Engineer shall decide on the amount payable to the Contractor and issue a payment 
certificate within 56 days of receiving the Contractor’s revised account. 

52.  Operating and Maintenance Manual 

52.1 If "as built" Drawings and/or operating and maintenance manuals are required,  the 
Contractor shall supply them within 28 days from date of issue of certificate of 
 completion.  

 
52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated  date or 

they do not receive the Engineer's approval, the Engineer shall withhold  the amount 
equal to Rs. 5 lakhs from payments due to the Contractor.  

 
53.  Termination 

53.1 The Employer may terminate the Contract if the Contractor causes a fundamental 
breach of the Contract.  
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53.2 Fundamental breaches of Contract include, but shall not be limited to the  following:  

a) The Contractor stops work for 28 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer;  

b) The Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstitution or amalgamation;  

c) The Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer;  

d) The Contractor does not maintain a Security, which is required;  

e) The Contractor has delayed the completion of the Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in clause 45;  

f) The Contractor fails to provide insurance cover as required under clause 13;  

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 
fraudulent practice in competing for or in executing the Contract. For the purpose of this 
clause, “corrupt practice” means offering, giving, receiving, or soliciting of anything of 
value to influence the action of a public official in the procurement process or in Contract 
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the Employer 
and includes collusive practice among Bidders (prior to or after bid submission) designed 
to establish bid process at artificial non-competitive levels and to deprive the Employer 
of the benefits of free and open competition. 

h) If the Contractor has not completed at least thirty percent of the value of Work required 
to be completed after half of the completion period has elapsed;  

i) If the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified; and  

j) Any other fundamental breach as specified in the Contract Data.  
 
53.3 Notwithstanding the above, the Employer may terminate the Contract for  convenience.  
 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible but in no case later 
than 7 days.  

54. Payment upon Termination  

54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
 Contractor, the Engineer shall issue a certificate for the value of the work done and 
Materials ordered less advance payments received up to the date of the  issue of the 
certificate and less the percentage to apply to the value of the work not completed, as 
indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the total 
amount due to the Employer exceeds any payment  due to the Contractor, the difference 
shall be a debt payable to the Employer.  
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54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's 
 convenience, the Engineer shall issue a certificate for the value of the work done, 
 the reasonable cost of removal of Equipment, repatriation of the Contractor's 
 personnel employed solely on the Works, and the Contractor's costs of protecting 
 and securing the Works and less advance payments outstanding on the date of  the 
certificate, less other recoveries due in terms of the Contract, and less taxes due to be 
deducted at source as per applicable law.  

 In case of termination on account of award of 2 laning work stated in Cl. 35.3.3,  the 
Engineer shall issue a certificate for the value of work done till termination, less advance 
payments outstanding, less other recoveries due in terms of contract and less taxes due 
to be deducted at source as per applicable law.  

55. Property  

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of the Employer for use for completing balance work if the 
Contract is terminated because of the Contractor's default. 

56. Release from Performance  

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of the Employer or the Contractor, the Engineer shall certify that the Contract 
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which a commitment was made. 

F. Other Conditions of Contract 

57.   Labour 

57.1 The Contractor shall, make arrangements of his own cost and expenses for the 
 engagement of all staff and labour, local or others; for their payment, housing, 
 feeding and transport; and for compliance with various labour laws/ regulations.  

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return  in 
detail, in such form and at such intervals as the Engineer may prescribe,  showing the 
staff and the numbers of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Engineer may require.  

58.  Applicable Laws & Regulations 

58.1   The Contractor shall comply with all Applicable Laws and Applicable Permits (including 
renewals as required) in the performance of its obligations under this Agreement.  

58.2 The Contractor will indemnify, defend, save and hold harmless the Authority and its 
officers, servants, agents, Government Instrumentalities and Government owned and/or 
controlled entities/enterprises, (the “Authority Indemnified Persons ”) against any and all 
suits, proceedings, actions, demands and third party claims for any loss, damage, cost 
and expense of whatever kind and nature, whether arising out of any breach by the 
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Contractor of any of its obligations under this Agreement or from any negligence under 
the Agreement, including any errors or deficiencies in the design documents, or tort or 
on any other ground whatsoever, except to the extent that any such suits, proceedings, 
actions, demands and claims have arisen due to any negligent act or omission, or 
breach or default of this Agreement on the part of the Authority Indemnified Persons. 

58.3   Without limiting the generality of Clause 58.2, the Contractor shall fully indemnify, hold 
harmless and defend the Authority and the Authority Indemnified Persons from and 
against any and all loss and/or damages arising out of or with respect to: 

(a)  failure of the Contractor to comply with Applicable Laws and Applicable Permits; 

(b)  payment of taxes required to be made by the Contractor in respect of the income 
or other taxes of the Sub-contractors, suppliers and representatives; or 

(c) non-payment of amounts due as a result of Materials or services furnished to the 
Contractor or any of its Sub-contractors which are payable by the Contractor or 
any of its Sub-contractors. 

59.  Drawings and Photographs of the Works 

59.1 The contractor shall do photography/videography of the site firstly before the start 
 of the work, secondly mid-way in the execution of different stages of work and  lastly 
after the completion of the work. No separate payment will be made to the 
 contractor for this.  

59.2 The Contractor shall not disclose details of Drawings furnished to him and works  on 
which he is engaged without the prior approval of the Engineer in writing. No 
 photograph of the works or any part thereof or plant employed thereon, except  those 
permitted under clause 59.1, shall be taken or permitted to be taken by the 
 Contractor or by any of his employees or any employees of his sub-Contractors  without 
the prior approval of the Engineer in writing. No photographs/ Videography shall be 
published or otherwise circulated without the approval of  the Engineer in writing.  

60.  Deleted 
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CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT 

Sl No. Items marked “N/A” do not apply in this Contract.   Clause Reference 

1 

The Employer is :- 
Managing Director, NHIDCL 
Address:  3rd Floor, PTI Building 4 – Parliament Street, New 
Delhi 
 

[Cl.1.1] 
 
 

Name of Authorized Representative:- 
General Manager (P), 
B.O. Dimapur (Nagaland) 
H.No.63(A), 1st floor, NST Colony, 
Behind City Tower Building Circular road, 
Dimapur: 797112,Nagaland 
Tel: 03862-248537 
Email – nhidcldmp@outlook.com 
 

2 The Engineer is: To be intimated later [Cl.1.1] 

3 The Intended Completion Date for the whole work is 12 
months from start date. [ Cl 2.2, 17& 28] 

4 The Start Date shall be within 7 days after the date of issue 
of the Notice to proceed with the work.   [Cl.1.1] 

5 
(a) The law which applies to the contract is the law of Union 

of India [Cl 3.1] 

(b) The language of the Contract document is English [Cl 3.1] 
6 The Technical Personnel are as given in the ITB (Section II) [Cl. 7.1] 

7 

Amount for insurance are: 
a) Rupees equivalent to Contract price. 
b) Rupees equivalent to 5% of Contract price.  
c) Rupees Equivalent to 5% of contract price.  
d) Rupees 20 lakhs for multiple incidents.  

[Cl. 11.1] 

8 

(a)Amount of liquidated damages for delay in completion of -  
0.1 percent of the Contract value rounded off to the 
nearest thousand, per day with the minimum of Rs. 1000/- 
per day. 

 
 [Cl. 34.1] 

 

(b) Maximum limit of liquidated damages for delay in 
completion of  work –  
10 per cent of the Initial Contract Price rounded off to the 
nearest thousand. 

[Cl. 34.1] 
 

9 
The following documents also form part of the contract: 
Addendum/Corrigendum/any clarification to the Bid 
documents. 

[Cl. 2.2] 

10 
The period of submission of the programme for approval of 
Engineer shall be 7 days from the issue of Letter of 
Acceptance 

 
[Cl. 27.2] 

11 The period between programme updates shall be 15 days [Cl.27.3] 
 

mailto:nhidcldmp@outlook.com�
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12 
The amount to be withheld for later submission of an 
updated programme shall be 1% of the value work 
corresponding to the updated progress. 

[Cl. 27] 

13 
Appointing Authority for the Arbitrator/Presiding Arbitrator – 
Chairman of the Executive Committee of Indian Road 
Congress, New Delhi 

[Cl. 25] 

14 The Key equipments as mentioned in Appendix to bid no. 
(4.4.B) (b) (i) be deployed on contract work.  
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(SECTION – VI) 

TECHNICAL SPECIFICATIONS 

 
1.         PREAMBLE:  

The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified.  

 
2         GENERAL REQUIREMENTS  

The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following:  

 
2.1.     PART – I: GENERAL TECHNICAL SPECIFICATIONS  
 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (Fifth REVISION, April 2013) issued by the Ministry of Road  

 
Transport & Highways, Government of India and published by the Indian Roads 
Congress, hereinafter referred to as MORT&H. 

 
2.2.     PART – II: SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

The Supplementary   Technical   Specifications   shall   comprise   of   various 
Amendments/ Modifications/ Additions to the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” referred to in PART- I above and Additional Specifications for 
particular item of works not already covered in Part – I. A particular clause or a part 
thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” (FIFTH REVISION, 
April 2013), referred in Part-I above, where Amended/ Modified/ Added upon and 
incorporated in Part-II, referred to above, the Amendment/ Modification/ Addition 
supersedes the relevant clause or part of the clause. 

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the 
said Specifications, then any reference to the superseded clause shall be deemed to 
refer to the Amended/Modified/Added Clause or part thereof. 

In so far Amended/ Modified/ Added Clause may come in conflict or be inconsistent with 
any of the provisions of the MOST Specifications under reference, the Amended/ 
Modified/ Added clause and the additional specifications shall always prevail. 

In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC and 
BIS in that order, Where even these are silent, the construction and completion of the 
works shall conform to sound engineering practice as approved by the Engineer and, in 
case of any dispute arising out of the interpretation of the above, the decision of the 
Engineer shall be final and binding on the Contractor. 
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2.3.    PART – II: AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF 
GENERAL TECHNICAL SPECIFICATIONS (PART- I).  

 
SECTION 100 – GENERAL  

 
Clause 102  Definitions: 

  The following abbreviation shall be added in this Clause: “MOST” 
  – Ministry of Surface Transport, Govt. of India (Now Ministry of 
  Road Transport and Highways) “NHIDCL” – National Highways & 
  Infrastructure Development Corporation Ltd. 

Clause 106  Construction Equipment: 

Clause 106 (a) Add the following sentence.  “The trial run is to be carried out laying 
  the  relevant  pavement  material  and  it  is  not  to  be  part  of  the 
  Permanent works.  The trial is to be carried out on prior approval of 
  Equipment by Engineer-in-Charge.” 

  Add Sr. No. (g) 

  

“The Contractor shall furnish to the engineer the detailed technical 
literature and    other    relevant    documents    regarding    the 
performance of plant/equipment for approval prior to its purchase 
or mobilization on site.” 

Clause 107  Contract Drawings: 

Clause 107.3  Deleted this Sub-Clause entirely. 

Clause 108.4  The clause shall be read as follows: 

  
“Identification  of  quarry  sites  and  borrow  areas  shall  be  the 
responsibility of  the  Contractor.  Materials  procured  from  quarry 

  sites and borrow areas identified by the Contractor and to be used 

  

in  Works  must  comply  with  the  requirements  of  quality  as 
stipulated in  the Technical  Specifications for  particular  item  of 
work”. The details of quarry and its test reports of the materials 
procured from the quarry be intimated to BO-Dimapur before 
execution the works 

Clause 109  Setting Out: 

Clause 109.10 Add new sub-clause 

  “Before carrying out any survey work the Contractor shall submit to 
  the Engineer for the approval a programme and methodology for 
  the calibration of all optical and electronic survey equipment to be 
  Used on site during construction of the works.  The Contractor will 
  maintain calibration records for all such equipment in his site office, 
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  Available at all times for inspection by the Engineer. 

Clause 110 Public Utilities: 

Clause 110.1 Revise the clause as under: 
   

 
Existing services like water pipes, sewers, oil pipelines, cables, gas ducts 
etc.  owned by  various  authorities including Public Undertaking an Local 

 Authorities  shall  be  checked  and  located  by  the  Contractor  prior  to 
 Commencement of work.    

Clause 110.2 Revise the clause as under:    

 The Contractor’s programme must take into account the period of notice 
 and duration of diversionary works of each body as existing at site.  The 
 Contractor must also allow for any effect of these services and alterations 
 upon the Works and for arranging regular meetings with the various bodies 
 at the commencement of the Contract  and  throughout  the  period  of  the 
 Works  in  order  to maintain  the required co-ordination. During the 
 period of the Works, the contractor shall have no objection if the public 
 utility bodies and their decisions in the execution of their proposal in terms 
 of  programme  and construction. Provided that, in the opinion of the 
 Engineer, the Contractor has received reasonable notice thereof before 
 the relevant alterations are put in hand.   

Clause 111 Precautions for Safeguarding the Environment:  

Clause 111.1 General     

 Add the following after the first paragraph:   

 The Contractor shall preserve existing trees, plants and other vegetation 
 that are to remain within or adjacent to the works and shall use every 
 precaution necessary to prevent damage or injury thereto. On completion 
 of  the  Works,  all  areas  disturbed  by  the Contractor’s  construction 
 activities  shall  be  restored  in   their original condition, or as may be 
 acceptable to the Engineer.  The cost of this work shall be deemed to be 
 included in the rates generally.    

Clause 111.4 Add the following sentence:    

 “The Contractor is to ensure that there is good drainage at all construction 
 areas,  to  avoid  creation  of  stagnant  water  bodies  especially  in 
 urban/ industrial areas, including water in old water bodies.”  

Clause 111.6 Substances Hazardous to Health    

 Add the following after the first paragraph as follows:  
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“The use of any herbicide or other toxic chemical shall be strictly in 
accordance with the manufacturer’s instructions. The Engineer shall be 
given at least 6 working days notice of the proposed use of any herbicide 
or toxic chemical. 

 
A register of all herbicides and other toxic chemicals delivered to the site, 
shall be kept and maintained up to date by the contractor. The register 
shall include a name physical properties and characteristics, chemical 
ingredients, health and safety hazard information, safe handling and 
storage procedures, and emergency and first aid procedures for the 
product.” 

 
Clause 111.9 Add the following sentence at the end of the para. 

Vehicles delivering materials to the site shall be covered to avoid 
spillage of materials on public roads. 

 
Clause 111.12 After the last sentence adds the following: 
 

“The costs of compliance with Clause 111 shall be deemed to be included 
in the rates for items included in the Bill of Quantities.” 

 
Refer to Clause 114.2 (xv) of MOST Specification. 

 
Clause 111.13 Add new Sub-Clause: 
 

“The Discharge Standards promulgated under the Environment Protection 
Act, 1986 shall be adhered to strictly. All waste arising from the project is 
to be disposed of in a manner which is acceptable to the State Pollution 
Control Board and the Engineer.” 

 
All vehicles and machinery employed in the execution of the works shall be 
regularly maintained to ensure that pollutant emission levels comply with 
the relevant requirements of current pollution control legislation. During 
routine servicing operations, the effectiveness of exhaust silencers must 
be checked and if found to be defective must be replaced. Notwithstanding 
this requirement, noise levels from any item of plant must comply with the 
relevant legislation for levels of sound emission. Non-compliant plant is to 
be removed from site. 

 
Vehicle maintenance and refueling shall be carried out in such a fashion 
that spillage of fuels and lubricants do not contaminate the ground or 
nearby watercourse. An “oil interceptor” shall be provided for wash down 
and refueling areas. Fuel storage shall in proper bounded areas. All spilt 
and collected petroleum products shall be disposed of in accordance with 
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the relevant legislation. 
 
Clause 111.14 Add the following New Sub-Clause: 
 

All temporary accommodation must be constructed and maintained in 
such a fashion that uncontaminated water is available for drinking, 
cooking and washing. The sewage system for the camp must be properly 
designed, built and operated so that no health hazard occurs and no 
pollution to the air, ground or adjacent watercourses take place 
compliance with relevant legislation must be strictly adhered to Garbage 
bins must be provided in the camp and regularly emptied and the garbage 
disposed of in a hygienic manner. Construction camps are to be sited 
away from vulnerable people and adequate health care is 
to be provided for the work force. 

 
Clause 111.15 Add the following New Sub-Clause: 
 

All works are to be carried out in such a fashion that the damage or 
disruption to the flora and fauna is reduced to a minimum wherever 
Possible. Trees or shrubs will only be felled or removed that impinge 
Directly on the permanent works or necessary temporary works, after 
Seeking approval of the Engineer. 

 
Clause 112 Arrangement for Traffic during Construction: 
 
Clause 112.1 General 
 

Delete the last sentence and add the following: 
 

“The Contractor shall submit, for the Engineer’s approval, Traffic Control 
Plan 5 days prior to commencement of the temporary / permanent works.” 

 
The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 

112.3  
 

ii. Typical details of arrangements for construction under traffic including 
details of traffic arrangement after the cessation of work each day. 
Special consideration shall be given in the preparation of the Traffic 
Control Plan to the safety of pedestrians and workers at night. Temporary 
diversions will be constructed only with the approval of the Engineer.  

 
Clause 112.2 Passage of Traffic along a part of the Existing Carriage way under 
 improvement:    
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 Delete this clause replace as follows:   

 “For strengthening of existing carriage way, where part of the existing 
 carriage way is proposed to be used for passage of traffic & hard  holder 
 are not available then, treated shoulders shall be provided on the side on 
 which work is not in progress.  If the existing shoulder width less than 
 1.5m  the  same  shall  be  extended  up  to  1.5m  for  earth  work  duly 
 compacted.  The top 15.0cm or as directed by  the  engineer  including 
 extended  shoulder  of  1.5m width  shall  be filled  up  by  granular  sub 
 base  material duly bounded with binding material and compacted. The 
 sub base material shall conform to MoRT&H specification  Clause 401, 
 the work of excavation and filling of granular sub-base material so carried 
 out shall be paid under relevant items of bill of quantities. The  contractor 
 shall  maintain  the  bypass/diversion  during the period  of  construction 
 by  way  of  watering,  compacting,  and making  good  loss  of  sub-base 
 material after filling  up  of  the rutting/depression etc. by additional 
 quantity  of  granular  sub  base  material.  The  items  operations  like 
 maintenance, making good the loss  of  material,  watering,  compacting, 
 leveling  and  dressing along  with  additional  quantity  of  sub –base 
 material shall be considered as incidental to the work and no extra 

payment will be made for these operations.  The continuous length in 
which such works shall be carried out would be within a range of 200 to 
500m at a place. 

 
Clause 112.6 Measurements for Payments and Rate 
 

Add  “and  no  extra  payment  will  be  made  except  the  treatment  of 
shoulders for earth work and granular sub-base as per Clause 112.2 
above.” At the end of first paragraph. 

 
Clause 112.7 Side Roads and Property Accesses 
 

Add new sub Clause: 
 

“At all times, the Contractor shall provide safe and convenient passage for 
vehicles pedestrians and livestock to and from side roads and property 
accesses connecting to the roadway. Work which affects the use of side 
roads and existing accesses shall not be undertaken without providing 
adequate prior provisions to the satisfaction of the Engineer.” 

 
Clause 112.8 Plant and Equipment 
 

Add new sub Clause: 
 



70 
 

“During the day, plant and equipment working in a position adjacent to 
traffic and having a projection beyond the normal width of the item, for 
example, a grader blade shall have a fluorescent red marker attached to 
the outer end of the projection.  During poor light conditions an additional 
traffic controller with an illuminated red marker shall direct traffic around 
such plant and equipment.  At night, all plant items and similar 
obstructions  shall  be  removed  from  the  normal  path  of  vehicles,  to 

 
provide  a  lateral  clearance  of  at  least  6m  where  practicable,  with  a 
minimum  clearance  of  1.2m.  Plant and equipment, within 6m of the 
normal path of vehicles, shall be lit by not less than two yellow steady 
lamps suspended vertically from the point of the obstruction nearest to a 
traffic lane, and one yellow steady lamps at each end of the obstruction 
on the side farthest away from the traffic lane.” 

 
Clause 113 General Rules for the Measurement of Works for Payment: 
 
Clause 113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 
 

“The rates in the Bill of Quantities are deemed to include the costs of 
haulage from source of supply to the site for all materials required for the 
Works.” 

 
Clause 114 Scope of rates for different items of work: 

 Add to Clause 114.2 (xvii). Cost of all provisions for executing the 
 work safely including all protective clothing, barriers, earplugs etc. 

Clause 115 Methodology and Sequence of Work: 

 Substitute “28 days” for “30 days” in the 2nd line. 
Clause 121 Field Laboratory: 

Clause 121.1 Scope  

 Delete this Clause and replace with: 

 “The work    under    this    Clause    covers    the    provision    and 

 

Maintenance of a fully equipped laboratory.”  The equipment in the 
laboratory shall be as decided by Engineer, keeping in view of item of 
works prescribed in BOQ. 
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Clause 121.2 Description 

 Delete this Clause and replace with: 

 laboratory to the satisfaction of the Engineer. The laboratory will  be 

 

located at a site approved by the Engineer and must be of adequate size 
to perform all the tests required under the contract including sufficient 
light, electric and water supply.   The Contractor shall provide working 
drawings incorporating all the services based on the information given in 
construction.  An  office  must  be  provided  in  the  laboratory  for  the 

 exclusive use of the Engineer’s, Materials Engineer, adequate toilet and 
 washing facilities must be provided. The contractor shall provide the field 
 laboratory within one month from the date of the commencement of the 
 work. Prior  to  this,  contractor  must  make  suitable  alternative 
 arrangements for the testing of materials, which are acceptable to the 
 Engineer. 

Clause 121.3.2 For soils and aggregates 

 Delete item no. (xi) and (xii) 

Clause 121.3.5 Add New Sub-Clause: 

 For Control of Profile and Surface 
Evenness   
i) Theodolite 1 sets 
ii) Precision automatic level 1 sets 
iii) Precision staff 1 sets 
iv) Camber templates 2 lane  

 a) Crown type cross-section 1 sets 
 b) Straight run cross-section 1 sets 
Steel Tape    
 a) 3 m long 2 sets 
 b) 5 m long 2 sets 
 c) 10 m long 2 sets 
 d) 20 m long 2 sets 
 e) 30 m long 2 sets 
 
Clause 121.3.6 Add New Sub-Clause: 
 

In addition clause 121.3 any equipment which is not mentioned in this 
clause but which is necessary for the work for complying with the 
provisions of the contract and Section 900 of MOST specifications or as 
required by the engineer shall be provided by the contractor. No extra 
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payment shall be made to the contractor and it will be considered as 
incidental to the work. 

 
 
Clause 121.6 Delete this Sub-Clause. 
 
Clause 121.7 Substitute this Sub-Clause by the following: 

“There is no separate item in the Bill of Quantities for establishing and 
maintenance of the laboratory and supply, erection maintenance of 
equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 

 
 
Clause 126: Supply of Video Cassettes 
 
126.1 Description 
 
The work consists of taking video films of important activities of the work as directed by the 
Engineer during the currency of the project and editing them and converting them to a CD 
(master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as 
directed by the Engineer. It shall contain narration of the activities in English by competent 
narrator. The editing of the film and the script for narration shall be as approved by the 
Engineer. The CD shall be acceptable quality and the film shall be capable of producing colour 
pictures. 
 
126.2 Measurement for Payment & Rates 
 
No separate payment shall be made and the work shall be treated as incidental. 
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SECTION 300 – EARTHWORK EROSION 
CONTROL AND DRAINAGE 
 
Clause 301 

 
Clause 301.3.3 
 
 
 
 
 
 
Clause 301.3.12 
 
 
 
 
 
 
 
 
Clause 301.9 
 

Clause 301.9.2 
 
 
 
Clause 304 
Clause 304.3.7 Back filling  

 Add second paragraph as under:  

 “The working space between the structure and the excavation 
 shall be cleared out completely of all construction materials and 
 loose earth that fallen into  the excavation  during construction. 
 The excavation shall be pumped dry and all saturated and soft 
 earth removed prior to being inspected by the Engineer who will 
 give his permission for the placement of any fill material, provided 
 the space has been properly prepared.  Compaction will only be 
 carried out with mechanical compactors of sufficient capacity to 
 ensure correct compaction of the back fill material.  The fill is to be 
 brought up in layers not greater than 150 mm. Mass filling of 
 structures with machines will not be permitted and contractors 

 
Should make allowance in their rates for the methodology 
described above.” 

 Delete the last two sentences of last paragraph. And add, “The 
earthwork shall be carried out as per the sequences stated in this 
contract or as directed by engineer-in-charge”. 

Back-filling 

After the last sentence add the following: 

“Density requirements for back filling shall be in accordance with 
Table 300-2” of MOST. 

Rates 

This Clause is replaced as follows: 

“The contract unit rate for loosening and re-compacting at sub-
grade level shall include full compensation for loosening to the 
specified depth, removing the loosened soil outside the roadway 
wherever considered necessary, rolling the surface below, 
breaking the clods, spreading the excavated soil layers, watering 
where necessary and compacting to the requirements.” 
Excavation for Structures: 

 

Excavation – 
General 

Excavation for Roadway and 
Drains 
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Clause 305 Embankment Construction:  

Clause 305.2 Material and General Requirements  

Clause 305.2.1 Physical Requirements  

Clause 305.2.1.2 Amend the first sentence of this Clause as under:  

 “Highly expansive soils such as Ch, MH or OH exhibiting marked 
 swell and shrinkage properties („free swelling index” exceeding 50 
 per cent when tested as per IS 2720 – Part 40) shall not be used 
 in construction of sub grade and embankment.”  
Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 

 
“However, the Engineer may……………..Compacted layer 
thickness.” 

Clause 305.2.2.2 Borrow Materials  

 Paragraph 1 of this clause shall read as under:  
 

“No borrow area shall be made available by the Employer for this 
work. The arrangement for the source of supply of the material for 
embankment and sub grade as well as compliance to the different 
environmental requirements in respect of excavation and borrow areas 
as stipulated, from time to time, by the Ministry of Environment and 
Forest, Government of India and the local bodies, as applicable shall 
be the sole responsibility of the Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as 
under: 

 
“The contractor shall at least 7 working days before commencement of 
compaction submit the following to the Engineer for approval: 

 
i) The Values of maximum dry density and optimum moisture content 

obtained in accordance with IS 2720 (Part 8) for each fill material he  
 

intends to use. 
 

ii) The graphs showing values of density against moisture content from 
which each of the values in (i) above of the maximum dry density and 
optimum moisture content were determined.  

 
iii) The dry density-moisture content-CBR relationship for each of the fill 

materials be intends to use in the sub grade.”  
 
Clause 305.3 Construction Operations  
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Clause 305.3.4 Compacting ground supporting embankment/subgrade 

 Delete “where necessary” in the first sentence of the first paragraph. 

Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may be” 

Clause 305.3.6 Compaction  
 The second paragraph of this Clause shall read as under: 

 “Only vibratory rollers of not less than 8 – 10 ton static weight with 
 Plain or pad foot drum shall be used for compaction.” 

Clause 305.4 Construction of Embankment and sub-grade under special 
 Condition.  

Clause 305.4.1 Add new para after para 1 as under:  

 “The earthwork for widening the existing road embankment and shoulders 
 shall  be  carried  out  in  layers  duly compacted.   On completion  of 
 earth  work  to  the  required  height  the triangular portion on the sloping 
 face of the layers shall be cut in such a manner that the specified slope is 
 achieved. This operation is incidental to work and no extra payment shall 
 be made for this.”  

Clause 305.4.7 Earthwork for high Embankment  

 Substitute the first paragraph of this clause as under: 

 “In the case of high embankments, the Contractor shall use the material 
 from the approved borrow area.”  

 Soil Erosion and Sedimentation Control  

Clause 306.4 Measurement for Payment  

 Substitute the Clause 306.4 as follows:  

 “All temporary sedimentation and pollution control works shall be 
 deemed as incidental to the earthwork and other items of work 
 and as such no separate payment shall be made for the same.” 

Clause 306.5 Rate  
This Clause is deleted. 

 
Clause 307 Turfing with sods. 
 
Clause 307.5Add “(iii) application of top soil” after (ii).Delete “the contract unit rate for 
application of top soil shall be as per clause 301.9.5”. 
 
Clause 309 Surface/Sub-Surface Drains 
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Clause 309.2 Surface Drains 
 

Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be 
heavy duty (trafficable by commercial vehicle) proprietary products 
with gaps between bars no greater than 26mm.The Contractor shall 
submit proposals for grating to the Engineer for approval before 
commencing construction of the sumps.” 

 
Clause 309.4 Measurement for Payment 
 

Delete the first sentence and replace with: 
“Surface drains   not   lined   shall   be   included   in   the   items   for 
excavation for the roadway in accordance with Clause – 301.8.” 

 
Clause 309.5 Rates 
 

Add at the end of this clause as under: 

“The rate for concrete lined drains shall include bedding concrete and 
jointing. The rate for lined surface drains shall include inlet sumps and 
metal grates where specified.” 

Add Clause 314 as under: 

Clause 314 Leveling and Dressing over area: 

 
Clause 314.1 Scope 

           The work shall consist of excavation, removal, filling and satisfactory    
disposal of all materials necessary for the area to be leveled and 
dressed in line, grades as directed by the Engineer.  It shall include 
cutting and filling the ground in all type of soil where variation of 
existing ground level is + 30 cm or less.  It will also include the 
grubbing of the existing rank vegetation and clearance of undergrowth 
completely. 

 
Clause 314.2 Construction Operation 

The engineer shall identify the area where leveling and dressing is to 
be carried out. The clearing and grubbing of rank vegetation and 
Undergrowth shall be carried out as per clause 201.1.  If the stagnant 
water is existing on the side, the same shall be pumped / bailed out. 
The area shall be kept dry throughout the operation of leveling and 
dressing. The leveling and dressing shall be carried out by excavating 
the high area and filling the low area with the excavated material in 
proper slope. This operation will be carried out manually/mechanically 
as per site conditions. 

Clause 314.3 Measurements 
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The measurement shall be made for the area to be leveled and 
dressed in Sq.m. 

 
Clause 314.4 Rates 

The contract unit rates for the items for leveling and dressing shall be 
payment in full for carrying out the required operations including full 
compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to 
complete the work.  

2. Clearing and grubbing the rank vegetation and undergrowth and their 
disposal within 1000m.  

3. Pumping and bailing out of water and keeping the area dry during 
construction.  

4. In all type of soils and saturated earth.  

 
Clause 801 
 
801 TRAFFIC SIGNS 
801.1 GENERAL  
801.1 The colour, configuration, size and location of all traffic signs for highways 

(other than Expressways for which the size of the signs, letters and their 
placement shall be as specified in the drawings and relevant Specifications or 
as directed by the Engineer) and for other roads, shall be in accordance with 
the Code of Practice for Road Signs, IRC: 67:2010, or as shown on the 
drawings. In the absence of any details or for any missing details (for 
example, chevron signs etc.), the signs shall be provided in accordance with 
international standards and/or as directed by the Engineer. 

 
801.1.2           Unless otherwise specified, the signs shall be reflectorised as shown on the 

drawings or as directed by the Engineer. They shall be of retro-refiectorised 
type and made of micro-prismatic type reflective as per IRC: 67:2010.  

 
801.1.3          In general, cautionary and mandatory signs' shall be fabricated through 

process of screen printing. In regard to informatory signs with inscriptions or 
cut letters of, coloured retro-reflective sheeting comprising unmetalised micro-
prismatic element material as per IRC:67:2010 or durable transparent, 
coloured overlay film shall be used which must be bonded well on the base 
sheeting, as directed by the Engineer.  

 
801.2 Materials: The various materials and fabrication of the traffic signs shall 

conform to the following requirements: 
 
801.2.1           Concrete: Concrete shall be of the grade shown on the Contract drawing or 

otherwise as directed by the Engineer.  
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801.2.2           Reinforcing steel: Reinforcing steel shall conform to the requirement of IS: 
1786 unless otherwise shown on the drawing.  

 
801.2.3          Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas    

precision bolts, nuts, etc., shall conform to IS: 1364.  
 
801.2.4          Plates and supports: Plates and support sections for the sign posts shall 

conform to IS: 226 and IS: 2062 or any other relevant IS Specifications.  
 
801.2.5.    Substrate: Sign panels may be fabricated on aluminium sheet, aluminium 

composite panel, fibre glass sheeting, or sheet moulding compound. Aluminum 
sheets used for sign boards shall be of smooth, hard and corrosion resistant 
aluminium alloy conforming to IS:736-Material designation 24345 or 1900. 
Aluminium Composite Panel and other materials shall meet the relevant ASTM 
(D903, E8, E393, and E732)/BS/BIS requirements. 

 
801.2.6  Shoulder mounted ground signs with a maximum side dimension not exceeding 

600mm shall not be less than 1.5 mm thick with Aluminimum and 3 mm thick 
with Aluminium Composite Material. All other signs shall be at least 2 mm thick 
with Aluminium and 4 mm thick with Aluminium Composite Material. The 
thickness of the sheet shall be related to the size of the sign and its support and 
shall be such that it does not bend or deform under prevailing wind and other 
loads. All overhead signs made with Aluminium Composite Material shall be 
minimum 4 mm thick to withstand wind and other loads without deformation.  

 
801.2.7      In respect of sign sizes not covered by IRC:67: 2010 the structural details 

(thickness, etc.) shall be as per the approved drawings or as directed by the 
Engineer.  

 
801.3 Deleted 
 
801. 4. Deleted 
 
801.5. Deleted 
 
SECTION 1000 MATERIALS FOR STRUCTURES: 
Clause 1014 Storage of Materials: 
Clause 1014.3 Aggregates 
 
The  following  shall  be  added  at  the  end  of  the  Clause: “Aggregates  shall  be  
stockpiled  in  a  manner  that  will  avoid segregation, contamination by foreign materials 
and intermixing of various sizes of aggregates.” 

 
SECTION 3002 RESTORATION OF RAIN CUTS: 
 
Clause 3002.4 Amend this as under: “The earth works for restoration of rain cuts shall be 
measured in cum.” 


	/

