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(SECTION-I) 

NOTICE INVITING E-TENDER 

(E-TENDERING MODE ONLY) 

 

 

 

 

 

 

 

 

 

 

 

 

 



National Highways &Infrastructure Development Corporation Ltd. 
Notice Inviting BID/TENDER 

National Competitive Bidding through E-Tendering only 
 

No.  NHIDCL/PMU-SKM/M&R/Estimate/2020-21/02    Date: 02/05/2020 

1.  NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED of 

India (hereinafter called “the Employer”) hereby invites Item Rate contract bids on two bid 

systems through “e-tendering mode” from experienced firms/organizations (hereinafter 

referred to as the “Bidders”) to bid for the works detailed in the table as mentioned below 

from the eligible bidders, excluding those firms who have been declared as non-performing 

by MoRTH/NHAI/NHIDCL or the firms those are black listed/debarred for specified period by 

MoRTH/NHAI/NHIDCL.   

Name of the Work NH-
NO 

Length 
in Kms 

State/UT Estimated 
Civil Cost  
(Rs in Cr) 

Period of 
Completion 

Maintenance & Repair of Legship-

Gyalshing road Km 58+800 to Km 

78+400 on NH-510 in the state of 

Sikkim 

on (Item Rate contract) 

510 19.60 Sikkim 1.25 6 Months 

 

2. The Scope of Work involves Maintenance & Repair of Legship-Gyalshing road Km 

58+800 to Km 78+400 on NH-510 in the state of Sikkim on (Item Rate contract)”.Detailed 

information regarding the scope of work may be seen in the Bid document.   

 
3. Cost of Bid Document: Rs. 10,000/- at the time of the submission of the Bid proposal, 
in the form of Demand Draft only in favour of “Executive Director (P), National Highways & 
Infrastructure Development Corporation Limited, payable at Gangtok. 
 
4. Earnest Money Deposit/Bid Security: Bidder must submit Bid Securing Declaration. In 
case the bid is withdrawn or modified during the period of its validity or if the bidder fail to 
sign the contract in case the work is awarded to the bidder or the bidder fail to submit a 
performance security before the deadline defined in clause 7 of the Request for Proposal 
(RFP), then the bidder will be suspended for participation in the tendering process for the 
works of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a 
period of one year from the bid due date of this work. 
 
5. The bidders have to submit their bids online in electronic format with Digital Signature. 
The bid cannot be uploaded without Digital Signature. No proposal will be accepted in physical 
form. 
 
6. To participate in bidding process, bidders have to get (DSC) “Digital Signature 
Certificate” as per Information Technology Act-2000, to participate in online bidding. This 
certificate will be required for digitally signing the bid. Bidder can get above mentioned digital 

https://saccess.nic.in/eOffice_MoRTH/eFile/?x=F*cpF3EkBi8EXL5rgQRNm8RCTT8gOjEd


certificate from any approved vendors. The Bidder, who already posses valid “Digital Signature 
Certificate” (DSC) need not to procure new Digital Signature Certificate. 
 
7. Bidder shall submit the following documents in physical form in original and in scanned 
copy to be uploaded.  
 

i) Demand Draft for cost of documents. 
 

ii) Bid Securing Declaration as per Section-IV, Forms Of Bank Guarantees LOA & 
Agreement 

 
iii) Written Power of Attorney of the signatory (whose digital signature certificate is 

used during e-tender submission) of the bidder to commit the bid. 
 
iv) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 

information furnished with the bid documents is correct in all respects. 
 

8. The detailed tender document can be viewed from the website 
www.nhidcl.com&https://eprocure.gov.inas per the Criticial date sheet in the succeeding 
paras. 

9. The Complete Bid Document can be downloaded with effect from  02.05.2020 (1700 

Hrs) and will be open upto 01.06.2020 (1400 Hrs) at the NHIDCL e-tendering portal free of 

cost. To participate for bidding, bidders have to pay non-refundable document fee of Rs. 

10000/- in the form of DD or Banker’s cheque drawn on any schedule bank in India in favour 

of “Executive Director (P),Regional Office-Gangtok, , Behind Meylong Hills, NH-10, Pani 

House, Gangtok, East Sikkim - 737101 Email: Shashank.kr@gov.in .The 

amendments/clarifications to the bid documents, if any will be hosted on the above 

websites only. 

10 The bidders have to submit their bids online in electronic format with Digital 
Signature. The bid cannot be uploaded without Digital Signature. No proposal (Except the 
documents as mentioned in point 7 above) will be accepted in physical form. All the 
required information for bid must be filled and submitted online. 

11. The bid should be submitted online in the prescribed format given in the website. No 
other mode of submission is acceptable. Also no change in format is permissible. 

12. Bidders should get ready with the scanned copies of cost of documents as specified in 
the tender documents. The original instruments in respect of cost of documents and relevant 
documents will be submitted to the Tenders Inviting Authority by Registered post/courier/by 
hand as per time schedule specified. 

13. The last date of online submission of the bid is 01.06.2020 (1500 hrs)(as mentioned on 
the e-portal only) (“Bid Due Date”). The Bids would be opened on two stages (A) Technical 
Bid and (B) Financial Bid. Technical Bid will be opened on 02.06.2020 (1530 Hrs) at National 
Highways & Infrastructures Development Corporation Limited C/o Regional Office-Gangtok, 
Behind Meylong Hills, NH-10, Pani House, Gangtok, East Sikkim – 737101 , Email: 
Shashank.kr@gov.in. Date of opening of Financial Bid will be intimated later. Representatives 

http://www.nhidcl.com/
https://eprocure.gov.in/
mailto:Shashank.kr@gov.in


of the bidders (maximum of two) who choose to attend may attend the online opening of the 
bids at  NHIDCL, RO-Gangtok , on the date & time as mentioned above. However, such 
representatives shall be allowed to attend the opening of the bids only if they produce letter 
of authority on the letter head of the bidder, at the time of opening of bids as mentioned 
above. 

14. The preliminary requirements (detailed requirements are given in the Bid Document) 

of bidding firm / contractor for above packages are mentioned as under: 

Average Annual Turn-over 

during last 5 years  

Single Work of similar 

nature in any year during 

last 5 years 

Time for Completion 

1.25 Crore 0.31 Crore 6 months 

 

15. Critical Data Sheet 

S. No Description Period 

1. Date of issue of NIT 02.05.2020 

2. Date of issue of Sale of Tender Documents 02.05.2020 (1700 Hrs) 

3. Last date of receipt of pre-bid queries 18.05.2020 (1700 Hrs) 

4. Date of Pre-Bid meeting 19.05.2020 (1500 Hrs) 

5. Date of uploading of reply to the pre-bid queries 22.05.2020 (1500 Hrs) 

6. Last Date of submission of Tender/Bid (online & 
hard copy) 

01.05.2020 (1500 Hrs) 

7. Date of Opening of Technical Bid 02.06.2020 (1530 Hrs) 

8. Date of Uploading of list of Technically Qualified 
Applicants 

To be intimated later 

9. Date of Opening of Financial Bids of Qualified 

Applicants 

To be intimated later 

10. Date of issue of letter of award (LOA) To be intimated later 

11. Validity of Bid 120 days 

12. Date of Signing of Agreement Within 15 days of award of LOA 

 

16. For any clarifications, the following office may be contacted: 
 
Executive Director (Projects) 
Regional Office-Gangtok, Behind Meylong Hills, NH-10, Pani House, Gangtok, East Sikkim – 

737101 Email: Shashank.kr@gov.in 

 
17. Conditional bids would be rejected. NHIDCL reserves the right to accept/reject any or 
all the bids without assigning any reasons thereof.  

mailto:Shashank.kr@gov.in


18. The bidder including individual or any of its JV member, who are either having 2 (two) 
on-going EPC Project(s)/Maintenance work in NHIDCL or on-going Project(s) in Sikkim as on 
date of bid submission, shall not be eligible to bid for this Project (Issuance of LOA will be 
considered as on-going project). 
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Section II 
Instructions to Bidders (ITB) 

A. General 
1.  Scope of Bid  

1.1   The Employer ( i.e. Managing Director, National Highways & Infrastructure 

Development Corporation Limited (NHIDCL) invites bids for the work “Maintenance & Repair 

of Legship-Gyalshing road Km 58+800 to Km 78+400 on NH-510 in the state of Sikkim 

 on (Item Rate contract)”as defined in this document hereinafter referred to as “the 

Works”. The name and identification number of works is provided in the Notice Inviting 

Tender. 

 
1.2  The successful Bidder will be expected to complete the works by the intended 

completion date specified in the Contract Data (Part 1 General Conditions of Contract). 

1.3  Throughout these bidding documents, the terms “bid” and “tender” and their 

derivatives(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.  

1.4 The work will be indent/work order based which shall be placed upon the contractor 

based on site requirement. 

1.5 The quantities given in the BOQ are indicative and may not be required to be fully 

executed. 

2.  Source of Funds   

2.1  The expenditure on this project will be met by National Highways & Infrastructure 
Development Corporation Ltd (NHIDCL). 

2.2. If the L-1 bidder fails in performing the obligations as per the Contract, NHIDCL will 
have the liberty to get it done at the risk and cost of the Contractor who has been L-1. 

3.  Eligible Bidders   

3.1  This  Invitation  for  Bids  is  open  to  all  bidders  meeting  the  qualification 

requirements prescribed in this document.   

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices by the Central Government, the State Government or any public undertaking, 

autonomous body, authority by whatever name called under the Central or the State 

Government.   

3.3 bidders have to submit the Bid Securing Declaration as per Section-IV, Forms Of Bank 

Guarantees LOA & Agreement. 

3.4 bidders has to submit the physical document as per Cl. 7 under NIT. 



4.  Qualification of the Bidder   

4.1  Deleted 

4.2  All bidders shall furnish the following information and documents with their bids in 

Section-III, Qualification Information.  

(a)  Scanned copies of original documents defining the constitution or legal status, place 

of registration, and principal place of business; scanned copy of written power of attorney of 

the signatory of the Bid to commit the Bidder; &original copy of written power of attorney 

to be submitted in the envelop of physical form. (Pl refer clause 12.2 of ITB) 

(b)  Scanned copy of total monetary value of civil engineering construction works 

performed for each of the last five years (2014-15,2015-16,2016-17,2017-18 & 2018-19) duly 

certified by CA. 

(c) Scanned copy of experience certificate in works of a similar nature and size for each 

of the last five years with certificates from the concerned officer of the rank of Executive 

Engineer or equivalent; 

(d)  Scanned copy of evidence  of  availability  (either  owned  or  leased  or  rented)  of  

 items  of construction equipment named in the Appendix to ITB Clause 4.4 B (b) (i).  

(e)  Scanned copy of details of the technical personnel proposed to be employed for the 

contract having the qualification defined in Appendix to ITB Clause 4.4 B (b) (ii). 

(f)  Scanned copy of reports on the financial standing of the Bidder, and a certificate from 

Chartered Accountant as a proof of turnover for the last five financial years. 

(g) Scanned copy of information regarding any litigation or arbitration during the last five 

years in which the Bidder is involved, the parties concerned, the disputed amount, and the 

present status; 

(h)  Scanned document in support of evidence of access to line(s) of credit and availability 

of other financial resources facilities (10% of Civil Cost put to tender), certified by the 

Bankers (Not more than 3 months old). 

(i) Deleted 

(j) Scanned undertaking that the bidder will be able to invest a minimum cash upto 25% 

of contract value of work, during implementation of work.  

(k) Deleted 

(l) Deleted 

(m) Bid Securing Declaration as per Section-IV, Forms Of Bank Guarantees LOA & 

Agreement. 



(n) Undertaking of Disinvestment. 

(o) Form of Letter of application 

4.3  Bids from joint ventures, consortiums, combination or any sort of arrangement 

between two or more than two entities are not allowed.   

4.4  A. To qualify for award of the contract, each bidder in its name should have the 

following; - 

(a)  Achieved an average annual financial turnover for the estimated value of Civil work 

(in all classes of civil engineering construction works only) equal to the amount indicated in 

NIT during last five years ending 31st March of the previous financial year duly certified by 

Chartered Accountant.   

 Satisfactorily completed (not less than 90% of Contract Value) as a prime contractor 
(or as a nominated subcontractor, provided further that all other qualification criteria are 
satisfied) similar works during last five years ending last day on month previous to the one in 
which bids are invited. 
 
Experience in successfully completing or substantially completing at least one contract of 
road i.e. State Highway, National Highway with similar or higher work specification of at 
least 25% of value of proposed Contract within the last five years.  
 
(Following escalation factorshall be used to bring the value of such completed works at the 

level of current financial year i.e.’ 2019-20). 

 

 

 

 

 

4.4 B (a) Each bidder must upload the scanned copies of following documents along with the 

submission of online bidding: 

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 

furnished with the bid documents is correct in all respects; and   

(ii) Such other certificates as defined in Section- III.  

(iii) Failure to submit the certificates/documents as specified above shall make the bid non-

responsive.   

(iv) Bid Securing Declaration as per Section-IV, Forms Of Bank Guarantees LOA & Agreement. 

Year Multiplying Factor 

Year-1 1.1 

Year-2 1.21 

Year-3 1.33 

Year-4 1.46 

Year-5 1.61 



(b) Each bidder must demonstrate:   

(i) Evidence  of  availability  (either  owned  or  leased  or  rented)  of  the  key equipment’s 

for this work as stated in the Appendix to Instruction to Bidder.  

(ii) Availability for this work of personnel with qualification & experience as stated in the 

Appendix to Instruction to Bidder.  

4.5 Contractor’s' experience and resources shall not be taken into account in determining 
the bidder's compliance with the qualifying criteria.  
 
Bidders who inter alia meet the minimum qualification criteria will be qualified only if their 
available BID capacity is more than the total BID value. The available BID capacity will be 
calculated as per following, based on information provided in the format provided in this 
RFP:  
Assessed Available BID capacity = (A*N*2.5 – B + C), Where  
A = Maximum value of civil engineering works excluding the amount of bonus received, if 
any, in respect of EPC Projects executed in any one year during the last five years (updated 
to the price level of the year indicated in table at Note-3 below) taking into account the 
completed as well as works in progress. The projects include turnkey project/ Item rate 
contract/ Construction works.  
B = Value (updated to the price level of the year indicated in table at Note-3 below) of 
existing commitments, works for which Appointed Date/ Commencement Date has been 
declared or on-going works to be completed during the period of completion of the works for 
which BID is invited. For the sake of clarification, it is mentioned that works for which LOA 
has been issued but Appointed Date/ Commencement Date not declared as on Bid Due Date 
shall not be considered while calculating value of B.  
C = The amount of bonus received, if any, in Projects during the last 5 years (updated to the 
price level of the year indicated in table at Note-3 below).  
Note:  
1. The Statement showing the value of all existing commitments, works for which Appointed 
Date/ Commencement Date has been declared and ongoing works as well as the stipulated 
period of completion remaining for each of the works listed should be countersigned by the 
Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in 
respect of Projects or Concessionaire / Authorised Signatory of SPV in respect of BOT 
Projects and verified by Statutory Auditor.  
2. The amount of bonus received, if any, in Projects should be countersigned by the Client 
or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect 
of Projects.  
3. The factor for the year for updation to the price level is indicated as under: 
 
Year Year-1 Year-2 Year-3 Year-4 Year-5 

Up-dation factor 1.1 1.21 1.33 1.46 1.61 

 
 
 
Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have:  



(i) made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and/or  

(ii) Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc. or 
debarring from MORTH/NHAI/NHIDCL work etc.  

(iii) Tampered the bid document in any manner.  

 
  



5.  One Bid per Bidder 
 
5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits 

more than one Bidwill cause be disqualified.   

6.   Cost of Bidding   
 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will, in no case, be responsible or liable for those costs.   

7.  Site Visit   

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine 
and familiarize himself with the Site of Works and its surroundings including source of earth, 
water, road aggregates etc. and obtain all information that may be necessary for preparing 
the Bid and entering into a contract for construction of the Works. The costs of visiting the 
Site shall be at the Bidder's own expense. He may contact the Regional Office-Gangtok, 
Behind Meylong Hills, NH-10, Pani House, Gangtok, East Sikkim – 737101  Tel:  035-92295252 
of NHIDCL in this regard.   
 
8. Award of Limited Contracts 
 
(i)  The bidder including individual or any of its JV member, who are either having 2 (two) 

on-going EPC Project(s)/Maintenance work in NHIDCL or on-going Project(s) in Sikkim as on 

date of bid submission, shall not be eligible to bid for this Project (Issuance of LOA will be 

considered as on-going project). 

Delete - 

(iii)  Delete - 

 

 
 

B. Bidding Documents (online) 
 

8. Content of Bidding Documents   

8.1 The set of bidding documents comprises the documents listed below and addendum (if 

any) issued in accordance with Clause 10:  

Volume- I:-   
 

1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid   

3. Qualification Information   

4. Forms Bank Guarantee, Agreement & LOA  



5. Conditions of Contract & Contract Data  

6. Scope of Work 

7. Technical Specifications 

8. Implementation Manual & Maintenance Intervention Levels  

Volume - II:-  

9. Bill of Quantities, Bidders will be required to quote their rate in financial bid only. 

(rate of each item should be filed in the prescribed format uploaded on e-portal). The 

bidder should fill the requisite details in the prescribed format online uploaded on E-portal. 

 
8.2 DELETED 

8.3 The  bidder  is  expected  to  examine  carefully  all  instructions,  conditions  of 

contract, contract data, forms, terms, specifications, bill of quantities, etc. in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the 

bidder's own risk. Pursuant to clause 26 hereof, bids, which are not substantially responsive 

to the requirements of the Bid Documents, shall be rejected.   

9.  Clarifications on Bid Documents  

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the 

Employer in writing or by cable ("cable” includes facsimile) or through e-tender portal at the 

Employer’s address indicated in the Notice Inviting Tender. The Employer will respond to 

any request for clarification received earlier than 10 days prior to the deadline for 

submission of bids. Copies of the Employer's response will be hosted on website or which are 

required in the opinion of the Employer including a description of the enquiry, but without 

identifying its source.  

 
9.2 Pre-bid meeting 
 
9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which 
will take place at the address, venue, time and date as indicated in appendix. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any 
matter that may be raised at that stage.  

 

9.2.3 The bidder is requested to submit any questions in writing or by electronic mail so as 
to reach the Employer not later than one week before the meeting.  

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying 
the source of the enquiry) and the responses given will be transmitted without delay on 
website. Any modifications of the bid documents listed in Clause 8.1, which may become 
necessary as a result of the pre-bid meeting or which are required in the opinion of the 
Employer shall be made by the Employer exclusively through the issue of an Addendum 
pursuant to Clause 10 and not through the minutes of the pre-bid meeting.  



9.2.5 Deleted  

10.  Amendment of Bidding Documents    

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 

Documents by issuing amendments/addendums etc.   

10.2 Any amendments/ addendum etc thus issued shall be part of the bidding documents 

and shall be hosted on CPP Portal i.e. www.eprocure.gov.in&www.nhidcl.com. Bidders are 

advised to keep them self-updated of all addendums issued on e-tendering portal by daily 

checking the e-tendering portal and, NHIDCL does not assume any responsibility in case the 

bidder fails to do so and does not take any action, if required, with respect any relevant 

addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in 

preparing their bids, the Employer shall extend, as necessary, the deadline for submission of 

bids, in accordance with Clause 20.2.   

 

 

 

 

 

 

 

 

 

C. Preparation of Bids   

11.  Language of Bid   

11.1 All documents relating to the Bid shall be in English.   

12. Documents Comprising the Bid 

12.1 The e-bid submitted by the Bidder shall be in two separate parts:  

Part I - This shall be named Technical Bid and shall comprise of information submitted in 
Section-III. 

Part II- It shall be named Financial Bid and shall comprise of Priced bill of 

quantities/percentage quote by the bidder. 

12.2 Document to be submitted in physical form must reach the Gangtok, Behind Meylong 

Hills, NH-10, Pani House, Gangtok, East Sikkim – 737101 by bid due date of Submission of 

Bid. 

http://www.eprocure.gov.in/
http://www.nhidcl.com/


Though the scanned copies of following documents is required to be uploaded during 

submission of e-bid on the e-tendering portal i.e. www.eprocure.gov.in, As per clause 12.1 

above, the following original document in physical form shall be submitted in a sealed 

envelope (Otherwise the bid will be treated as Non-Responsive) as per schedule date and 

time mentioned in the critical data sheet on the date of submission of bid and addressed to 

the addressee given in the NIT duly super scribed “Name of Work, Bid due date and time.” 

Name and address of the bidder should also be indicated on the envelope. 

a) Deleted. 

b) Bid Document Fee. 

c) Bid Securing Declaration as per Section-IV, Forms Of Bank Guarantees LOA & 

Agreement 

d) Deleted. 

e) Written Power of Attorney of the signatory (whose digital signature certificate is used 

during e-tender submission) of the bidder to commit the bid. 

f) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
information furnished with the bid documents is correct in all respects.  
g) Deleted 

12.3 The following documents, which are not submitted with the bid, will be deemed to be 

part of the bid 

Section Particulars 

1 Notice Inviting Tender 

2 Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 

 
 
 
 
13.  Bid Prices 
 
13.1 The Contract shall be for the Works as described in Clause 1.1 based on the priced Bill 

of Quantities submitted by the Bidder.   

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender 

document on e-tender portal i.e. www.eprocure.gov.in.Bidders will be required to quote a 

single percentage above/below the overall estimated amount. This percentage would be 

applicable all the items of work in the contract for working out the rates for each item of 

work. 

13.3 All duties, taxes (except service tax), royalties and other levies payable by the 

Contractor under the Contract, or for any other cause, shall be included in the rates, prices, 

http://www.eprocure.gov.in/
http://www.eprocure.gov.in/


and total percentage quoted by the Bidder. The GST would be applicable over and above the 

total amount after the percentage quote of the bidder. The BOQ sheet may be referred. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the 

Contract and shall not be subject to adjustment.  

14.   Currencies of Bid and Payment. 
 

14.1 The unit rates given in the BOQ is in Indian Rupees. All payments shall be made in 

Indian Rupees.   

15.   Bid Validity  
 
15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid 

submission specified in Clause 20.  A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive.   

15.2 In  exceptional  circumstances,  prior  to  expiry  of  the  original  time  limit,  the 

Employer may request that the bidders may extend the period of validity for a specified 

additional period.   The request and the bidder’s responses shall be made in writing or by 

cable. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 

to the request will  not  be required or permitted to modify his bid, but will be required to 

extend the validity of his bid security for a period of the extension, and in compliance with 

Clause 16 in all respects.    

16.  Earnest Money / Bid Security/ Forfeiture/ Debarment 
 
Bidder must submit Bid Securing Declaration. In case the bid is withdrawn or modified during 
the period of its validity or if the bidder fail to sign the contract in case the work is awarded 
to the bidder or the bidder fail to submit a performance security before the deadline 
defined in clause 7 of the Request for Proposal (RFP), then the bidder will be suspended for 
participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and works under 
other Centrally Sponsored Schemes, for a period of one year from the bid due date of this 
work. 
 
17. Alternative Proposals by Bidders 
 
17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 

Documents. Conditional offer or alternate offer will not be considered further in the process 

of evaluation and the bid will be declared non-responsive.   

18.  Format and Signing of Bid 

18.1 The Bidder shall submit e-bid comprising of the document as described in clause 12 of 
the ITB. 

18.2 DELETED. 

18.3 DELETED. 



18.4 The document to be submitted in the physical form along with the Bank 
Guarantee/Demand draft for Fees/Security shall be typed or written in ink and shall be 
signed by a person duly authorized to sign on behalf of the bidder. All the pages of the 
documents as mentioned here shall be signed by the person/persons signing the bid. 
Document as mentioned here shall contain no overwriting, alternation or additions except 
those to comply with instructions, issued by the employer or as necessary to correct errors 
made by the bidder, in which case such corrections shall be made by scoring out the 
cancelled portion, writing the correction and signing and dating it along with the stamp by 
the person or persons signing the Bid. 

 
  



 
D. Submission of Bids 
 
19.  Marking of Bids 

 The document to be submitted in physical form as per clause 12.2 of ITB shall be 

submitted in a sealed Envelope super scribed as “Documents in physical Form” at the top 

left corner.  

20.  Deadline for Submission of Bids 

20.1 Complete e-Bid to be uploaded on CPP portal before due date & time. The Envelope 

containing “Documents in Physical Form” must also be received by the Employer at any of 

the following address: 

 

Executive Director (P), Regional Office-Gangtok, Behind Meylong Hills, NH-10, Pani House, 

Gangtok, East Sikkim – 737101  Tel: 035-92295252  Email: Shashank.kr@gov.in not later 

than the date and time indicated in the NIT. In the event of the specified date for the 

submission of documents in Physical form being declared a holiday for the Employer, the 

same will be received up to the specified time on the next working day.  

 
20.2 The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and obligations of the 
Employer and the bidders previously subject to the original deadline will then be subject to 
the new deadline. 
 
20.2 NHIDCL assumes no responsibility for inability of a bidder to submit bids through 

NHIDCL’s e-tendering portal on account of delay in submission at bidder's end. Bidder shall 

ensure that they submit the bid well before the "Due Date & Time of Bid-Submission". 

NHIDCL shall not be responsible if bidder is not able to submit the  bid  on  account  of  

failure  in  network/internet  connection  or  any  other technical reason.   

21.  Late Submission of Document in physical Form. 

 Any  document  in  physical  form  if  received  by  the  Employer  after  the  deadline 

prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid 

submitted by such bidder shall not be considered. 

22.  Modification and Withdrawal of Bids. 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, 

before the Bid Due Date and time as prescribed in Clause 20.   

22.2 No bid may be modified after the deadline for online submission of bids.   
 
22.3 Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 15.1 above or as 

mailto:Shashank.kr@gov.in


extended pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant to 
Clause 16.   
 
22.4 Bidders may modify the prices of their bids before deadline of online submission of 

bid.   

22.5 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering 
portal System. Time being displayed on our e-Tendering Portal shall be final and binding on 
bidder and bids have to be submitted by bidders considering this time only and not the time 
as per their location/country. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



E. Bid Opening and Evaluation 
 
23. Bid Opening 
 
Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the bids received 
(except those received late) shall be opened on the date and time mentioned in Notice 
Inviting Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been 
determined to be substantially responsible shall be opened on a subsequent date through 
online process of e-tendering, which will be notified to such bidders. 
 
23.1 The Employer will open the "Technical Bid" of all the bids received (except those 

received late), in the presence of the bidders/bidder’s representatives who choose to attend 

at the time, date and place specified in the NIT. In the event of the specified date for the 

submission of bids being declared a holiday for the Employer, the Bids will be opened at the 

appointed time and location on the next working day.   

23.2 In all cases, the Bid Securing Declaration of all bidders shall be verified. Thereafter, 
the Employer at the opening as the Employer may consider appropriate, will announce the 
bidders' names and such other details.  
23.3 The Employer will prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Clause 23.1.   

23.4  (i) The bids accompanied with valid bid security, bid document fee, will be taken up 
for evaluation with respect to the Information furnished in Part I of the Qualification 
Information and other bid. 
 
(ii) Deleted 
(iii) Deleted 
 
(iv)  As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to  assist in the 
examination, evaluation of technical bids, the Employer may at his discretion, ask any 
bidder for clarification of his bid, however,  no  additional  documents  in  support  of  
clarification  will  be entertained.   
 
23.5 The Employer shall inform the bidders whose technical bids are found responsive, of 

the date, time and place of opening of the financial bids. The bidders so informed, or their 

representative, may attend the meeting of opening of financial bids.   

23.6 At the time of the opening of the Financial Bid, the names of the bidders whose bids 

were found responsive in accordance with clause 23.5 will be announced. The financial bids 

of only these bidders will be opened.  The responsive  bidders names,  the  Bid  prices,  the  

total  amount  of  each  bid, pursuant to clause 22 and such other details as the  Employer 

may consider appropriate will be announced by the Employer at the time of bid opening. Any 

Bid price, which is not read out and recorded, will not be taken into account in Bid 

Evaluation.  

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.    



24.  Process to be Confidential   

24.1  Information relating to the examination, clarification, evaluation, and comparison of 

bids and recommendations for the award of a contract shall not be disclosed to bidders or 

any other person not officially concerned with such process until the award to the successful 

Bidder has been announced. Any attempt by a Bidder to influence the Employer's processing 

of bids or award decisions may result in the rejection of his Bid   

25.  Clarification of Bids and Contacting the Employer   
 

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 

rates. The request for clarification and the response shall be in writing or by cable, but no 

change in the price or substance of the Bid shall be sought, offered, or permitted  

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 

relating to his bid from the time of the bid opening to the time the contract is awarded.  

25.3 Any  effort  by  the  Bidder  to  influence  the  Employer  in  the  Employer's  bid 

evaluation,  bid  comparison  or  contract  award  decisions  may  result  in  the rejection of 

the Bidders' bid.   

26.  Examination of Bids and Determination of Responsiveness   

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine 
whether each Bid.   
(a)      meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 
(b)  the required documents in physical form submitted by the bidder as well as the 
documents uploaded by the bidder are in order; and  
(c)  is  substantially  responsive  to  the  requirements  of  the  Bidding  Documents. 

During the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be 

further determined with respect to the remaining bid conditions, i.e., priced bill of 

quantities, technical specifications etc.   

26.2 DELETED.   

26.3 DELETED.   

27.   DELETED. 

28.  Evaluation and Comparison of Financial Bids    

28.1 The  Employer  will  evaluate  and  compare  only  the  bids  determined  to  be 

substantially responsive in accordance with Clause 26.   

28.2 DELETED   

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer's/Employer's estimate of the cost of work to be performed under the contract, the 



Employer may require the Bidder to produce detailed price analyses for any or all items of 

the Bill of Quantities, to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed. After evaluation of the price analyses, the 

Employer may require that the amount of the performance security set forth in Clause 33 be 

increased and an additional performance security of 05 (five) percent may be obtained at 

the expense of the successful Bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Bidder under the Contract. 

Additional Performance Security 

(a) If the Bid Price offered by the Selected Bidder is lower than 10% but upto 20% of the 
estimated Project Cost, then the Additional Performance Security shall be calculated @20% 
of the difference in the (i) Estimated Project Cost (as mentioned in RFP)-10% of the 
Estimated Project Cost and (ii) the Bid Price offered by the selected Bidder. 
 
(b) If the Bid Price offered by the Selected Bidder is lower than 20% of the Estimated Project 
Cost, then the Additional Performance Security shall be calculated @ 30% of the difference 
in the (i) Estimated Project Cost (as mentioned in RFP)-10% of the Estimated Project Cost 
and (ii) the Bid Price offered by the Selected Bidder. 
 
(c) This Additional Performance Security shall be treated as part of the Performance 
Security. 
 
28.4 A  bid,  which  contains  several  items  in  the  Bill  of  Quantities  which  are 

unrealistically priced low and which cannot be substantiated satisfactorily by the bidder, 

may be rejected as non-responsive.   

29.  Price Preference   

29.1 There will be no price preference to any bidder 

F. Award of Contract 

30. Award Criteria 

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid 
has been determined to be substantially responsive to the bidding documents and who 
has offered the lowest evaluated Bid price, provided that such Bidder has been 
determined to be: 

 
a) Eligible in accordance with the provision of clause 3, and 
b) Qualified in accordance with the provision of clause 4  

 
31.  Employer's Right to accept any Bid and to reject any or all Bids   

31.1 Notwithstanding with Clause 30, the Employer reserves the right to accept or reject 
any Bid, and to cancel the bidding process and reject all bids, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected Bidder or 



bidders or any obligation to inform the affected Bidder or bidders of the grounds for 
the Employer's action. 

 
32.  Notification of Award and Signing of Agreement.  

32.1 The bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 

confirmed by registered letter. This letter (hereinafter and in the Part I General 

Conditions of Contract called the “Letter of Acceptance”) will state the sum that  the  

Employer  will  pay  to  the  Contractor  in  consideration  of  the  execution, 

completion and maintenance of the Works by the Contractor as prescribed by the 

Contract (hereinafter and in the Contract called the “Contract Price”).   

32.2. The notification of award (LOA) will constitute the formation of the Contract, subject 

only  to  the  furnishing  of  a  performance  security  in  accordance  with  the 

provisions of Clause  

32.3. The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and the successful Bidder after 

the performance security is furnished.   

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer  

will  promptly  notify  the  other  Bidders  that  their  Bids  have  been unsuccessful.   

33. Performance Security /Additional Performance Security 

33.1 Within 7 (seven) days after receipt of the Work Order, the successful Bidder shall 
deliver to the Employer a Performance Security of Five percent of the value of work 
order valid for the period of 28 days after the expiry of defect liability period of12 
(Twelve) months plus additional security for unbalanced Bids in accordance with 
Clause 28.3 of ITB and sign the contract.  

 

33.2 The performance security shall be either in the form of a Bank Guarantee or fixed 

deposit receipts in the name of the Employer, from a Bank as specified in case of bid 

security in Appendix to ITB. 

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1  
shall  constitute  sufficient  ground  for  cancellation  of  the  award  and forfeiture of 
the bid security. 

 
33.4 The successful bidder to whom ‘LOA’ has been issued is required to sign the 

agreement at Employer’s office within 15 days of issue of LOA. 
 
34. Advances- Deleted 

  



35. Corrupt or Fraudulent Practices 

The Employer will reject a proposal for award if it determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices in computing 

for the contract in question and will declare the firm ineligible, either indefinitely or 

for a stated period of time, to be awarded a contract with National Highways & 

Infrastructure Development Corporation Limited,if it at any time determines that the 

firm has engaged in corrupt or fraudulent practices in competing for the contractor, 

or in execution. 

The Employer requires the bidders/Contractors to strictly observe the laws against 

fraud and corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

  



 

Appendix to ITB 

The Employer should fill out this Appendix to ITB before issuing the bidding documents. 
The insertions should correspond to the information provided in the Invitation for Bids. 
 

Instructions to Bidders Clause Reference 
 

(1.1) The Employer is the “National Highways & Infrastructure 
Development Corporation Ltd” having its Corporate office at New 
Delhi and Regional Office at Gangtok. 
 

(1.1) Maintenance & Repair of Legship-Gyalshing road Km 58+800 to Km 

78+400 on NH-510 in the state of Sikkim (Item Rate contract) 

(4.4)B) (b) (i) Name of the Equipment Quantity 

Tipper/Trucks 10 

Hydraulic Excavator 
 

2 
 

Tandem Roller 1 

Vibratory Roller 2 

Hot Mix Plant (Minimum 60-90 
TPH) 

1 

WMM plant (150 TPH) 1 

Paver Finisher 1 

Front End Loader 2 

Smooth Wheeled Roller 2 

Bitumen pressure distributer @ 
1250 sqm per hr 

2 

Water Tanker 3 

Generator set (63/100/250 
KVA) 

2 

Any other equipment required for carrying out work as per Ministry’s 
specification. 

Note:  
1. The bidder must produce the documentary evidence in support of 
his owning/leased/ rented of the above equipment’s. In case the 
bidder proposes to hire or take the above equipment on lease, he 
should, along with the lease/rent agreement, attach the proof of 
ownership of these equipment’s with the company/ entity from 
whom the equipment’s are proposed to be hired on lease/ rent. The 
bidder shall submit an undertaking as per Performa Appendix 1.7 
(ITB, Section -2) of the bid document. However, bidder may assess 



the site requirement for additional plant/machinery/equipment’s 
for speedy completion at his cost. 
2.The bidder must upload scanned copy of the Documentary 
evidence in support of his owning/ leased/rented of the above 
equipment. Any conditional evidence of deployment of above 
equipment or  inadequate proof as required for any of the 
equipment shall make the bid non-responsive and financial bid shall 
not be opened. 
 

(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and 
Experience will be as follows per part of work: 
The technical Personnel are as below: 

  

 

 

 

 

 

 

  

Sl No Personnel Qualification 
Particular Experience 
(minimum requirement) 

No of 
Persons 

1 
Project 
Manager 

B.E (Civil) or equivalent + 8 
years Exp. 

5 years on highway 
construction/maintenance 
work 

1 

2 
Site 
Engineer 

B.E (Civil) + 3 years Exp. or 
Diploma + 6 years Exp. 

2 years on highway 
construction/maintenance 
work 

2 

3 
Quantity 
Surveyor 

B.E (Civil) + 3 years Exp. or 
Diploma + 6 years Exp. 

2 years on highway 
construction/maintenance 
work 

2 

   Total 5 

 

Note: The detailed signed and scanned CV’s of the Key Technical 
Personnel at S No 1, signed by the key personnel himself, must be 
uploaded along with the bid. The name and educational 
qualification of other personnel should be given. Noncompliance of 
the above or non-furnishing of the CV as above or conditional 
deployment of any of the above personnel or proposal to employ 
lesser number of personnel than above shall make the bid non 
responsive and financial bid shall not be opened. 



SECTION III 

QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in 

physical form will be used for the purposes of post qualification as provided for in Clause 4 

of the Instructions to Bidders. This information will not be incorporated in the Contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Qualification Information 

1. For Individual Bidders   

1.1 (a) Year of Constitution 

      (b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original]    

       (c) Place of registration:   

__________________________ 

       (d) Principal place of business:  

__________________________ 

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original 

copy in envelop of physical form]  

 

1.3. Total value of Civil Engineering construction work performed in the last five years (in 
Rs. ___ Lakhs)refer ITB Clause 4.4 A (a)   

(Upload scanned copies of certificate from Chartered Accountant & also supply 

original certificate from Chartered Accountant) 

 

2018-2019-------------  

2017-2018-------------  

2016-2017------------- 

2015-2016------------- 

2014-2015------------- 

 

Total --------------------   

Average per year       

1.4 (a) Work performed as prime contractor, work performed in the past as a nominated 

sub- contractor provided further that all other qualification criteria are satisfied (in the 

same name) of a similar nature during the last five years as per ITB Clause 4.4A(b). 1.2 (a) 



Work performed as prime contractor, work performed in the past as a nominated sub- 

contractor provided further that all other qualification criteria are satisfied (in the same 

name) of a similar nature during the last five years as per ITB Clause 4.4A(b). 

To calculate the value of "A" and "C" 

1. A table containing value of Civil Engineering Works in respect of  Projects (Turnkey 

projects / Item rate contract/ Construction works) undertaken by the Bidder during the 

last 5 years is as follows (the amount of bonus received, if any, shall be indicated 

separately): 

2 

SI. 

No. 

Year Value of Civil Engg. Works 
undertaken Projects 
including bonus, if any 
(Rs. in 
Crores) 

Amount of 

bonus (Rs. in 

Crores) 

Net Value 

excluding bonus 

(Rs. in Crores) 

1 2018-19/2018    

2 2017-18/2017    

3 2016-17/2016    

4 2015-16/2015    

5 2014-15/2014    

 

3. Maximum value of projects that have been undertaken during the F.Y. out of the 

last 5 years and value excluding amount of bonus thereof is Rs. Crores 

(Rupees ___________________ ). Further, value updated to the price level of the year 

indicated in Appendix is as follows: 

Rs.  _______  Crores x  _ (Updation Factor as per Appendix) = Rs. 

(Rupees ______________ _ ___________ )Crores 

  



4. Amount of bonus received, if any. in Projects during the last 5 years (updated to the price 

level of the year indicated in Appendix): 

SL F.Y. /Calendar Amount of Updation Updated Amount of 

No. Year Bonus (Rs. Factor Bonus (Rs. in Crores) 

  in Crores)   

1 2018-19/2018  1.00  

2 2017-18/2017  1.05  

3 2016-17/2016  1.10  

4 2015-16/2015  1.15  

5 2014-15/2014  1.20  

   Total (C)=  

 

 
……………………..  
……………………..  
 
Name of the Statutory Auditor’s firm:  
Seal of the audit firm: (Signature, name and 
designation and Membership No. of authorised 
signatory) 

 
……………………..  
……………………..  
Signature, name and designation of 
Authorised Signatory  
For and on behalf of ………………(Name of 
the Bidder) 

 

Date: 

 

Place 

  



To calculate the value of “B” 

A table containing value of all the existing commitments and on-going works to be 
completed during the next ** years is as follows: 

 
Sl. 
No
. 

Name of 
Project/
Work 

Percenta
ge of 
participa
tion of 
Bidder in 
the 
project 

Dater 
of 
start / 
appoin
ted 
date 
of 
projec
t 

Construc
tion 
period 
as per 
Agreeme
nt/ LOA 

Value
 o
f 
contra
ct as 
per 
Agree
ment 
/LOAβ 

Value 
of 
work 
compl
eted 

Balanc
e value 
of 
work 
to be 
comple
ted 

Anticip
ated 
date of 
comple
tion 

Balance 
value of 
work at 
2017-
18/2017 
price level 

     Rs.in 
Crore 

Rs. in 
Crore 

Rs. in 
Crore 

 Rs. in 
Crore 

1 2 3 4 5 6 7 8= (6-7) 9 10(3x 8x 
#) 

          

          

          

          

          

          

# Updation Factor as given below: 
For Year F.Y. / Calendar Year Updation Factor 

1 2018-19/2018 1.00 

2 2017-18/2017 1.05 

3 2016-17/2016 1.10 

4 2015-16/2015 1.15 

5 2014-15/2014 1.20 

The Statement showing the value of all existing commitments, anticipated value of work 
to be completed in the period of construction of the project for which bid is invited and 
ongoing works as well as the stipulated period of completion remaining for each of the 
works mentioned above is verified from the certificate issued that has been 
countersigned by the Client or its Engineer-in-charge not below the rank of Executive 
Engineer or equivalent in respect of EPC Projects or Concessionaire / Authorised 
Signatory of SPV in respect of BOT Projects. No awarded / ongoing works has been left in 
the aforesaid statement which has been awarded to M/s………………individually / and other 
member M/s ……………….. and M/s………………., as on bid due date of this RFP. 
 

…………………….. 

…………………….. 
Signature, name and designation of 

Authorised Signatory For and on behalf 
of(Name of the Bidder) 

 

………………………… 

…………………………. 
Name of the Statutory Auditor’s firm: 
Seal of the audit firm: (Signature, name 
and designation and Membership No. of 
authorised signatory) 

Date: 

Place 

 



β In case balance period of construction is less than the value of period of 

construction of the project for which bid is invited, then full value of contract as per 

Agreement/LOA to be mentioned, else, anticipated value of work to be completed in 

the period of construction of the project for which bid is invited is to be mentioned. 

In the absence of the anticipated value of work to be completed, the proportionate 

value shall be considered while evaluating the Assessed Available Bid Capacity. 

1.4. Availability of Key Equipment essential for carrying out the 
Works[Ref.Clause 4.4(B)(b) (i)]. The Bidder should list all the 
information requested below. 

 
 

Item of 
Equipmen
t 

Requirement Availability Proposals Page No 
of the 
proof 

attache
d 

No. Capacity 
Owned/ 
Leased/ 
rented 

Nos./ 
Capacity 

Age/ 
Condition 

       

       

       

       

       

       

 

Note: the bidder must upload the documentary evidence in support of his 
owning/leased/ rented of the above equipments. In case the bidder proposes to 
hire or take the above equipment on lease, he should, along with the lease/rent 
agreement, attach the proof of ownership of these equipments with the company/ 
entity from whom the equipments are proposed to be hired on lease/ rent. The 
bidder shall submit an undertaking as per performa appendix 1.7 (ITB, section -2) 
of the bid document. 

  



 
1.5 Qualification and Experience of Key Personnel required for administration and 
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for 
technical personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders). 

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 
 

Positio
n 

Name Qualificatio
n 

Total 
Professional 

Experienc
e (Years) 

Experience in 
the 
proposed 

position 
(Years) 

Project Manager     
Site Engineer     
Quantity Surveyor     

 

NOTE: THE DETAILED AND SIGNED CV‟S OF THE KEY TECHNICAL PERSONNEL 
AT S. NO. 1, SIGNED BY THE KEY PERSONNEL HIMSELF, MUST BE UPLOADED 
ALONG WITH THE BID. THE NAME AND EDUCATIONAL QUALIFICATION OF 
OTHER PERSONNEL SHOULD BE GIVEN. 

1.6. Information on litigation history in which the Bidder is involved. 
 
Other Party Employer Cause of Dispute Amount 

involved 

Remarks showing 

(ies) Present Status 

     

2. Bidders should upload the scanned copy of the following affidavits/ 
undertakings asper formats enclosed hereinafter &also send original copy of 
Affidavit :- 
(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause15. 

 
SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT FACILITIES 

 
 
 

 
 
 

  



(CLAUSE 4.2 (g) OF ITB) 
 
 

BANK CERTIFICATE 
 

This is to certify that M/s. is a reputed company with 

a good financial standing. 

If the contractor for thework, namely is awarded to the above 

firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. to 

meet their working capital requirements for executing the above contract during the 

contract period. 

 
 

 

Date: 

 
(Signature) Name of Bank 

Senior Bank Manager Address of the Bank 

 
  



AFFIDAVIT 

 
 
1. I, the undersigned, do hereby certify that all the statements made in the 
enclosed attachments are true and correct. 
 
2. The undersigned also hereby certifies that  neither our
 firm M/s      have abandoned 
any work on National Highways in India nor any contract awarded to us for such works have 
been rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorise (s) and request(s) any bank, person, firm 
or corporation to furnish pertinent information deemed necessary and requested by NHIDCL 
to verify this statement or regarding my (our) competence and general reputation. 
 
4. The undersigned understands and agrees that further qualifying information 
may be requested, and agrees to furnish any such information at the request of the NHIDCL 
and within the prescribed time. 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 
 
 

Name of Firm 
 
 

 

Date 

To be notarized by Notary 
 
 
 
 
 
 
 



 
 

UNDERTAKING 

 
 
I, the undersigned do hereby undertake that our firm M/s __________________would 

invest a minimum amount up to 25% of the value of the work during implementation of the 

Contract towards the working capital. 

 

 
 
 

 

 

(Signed by an Authorised Representative of the Firm) 
 
 

Name of the Representative 
 
 
 

Name of Firm 
 
 
 

DATE 
  



UNDERTAKING 

 

 

I, the undersigned do hereby undertake that our firm 
M/s_____________________ agree to abide by this bid for a period of  days after 
the date fixed for receiving the same and it shall be binding  on us  and  may be accepted at 
any time before the expiration of that period. 
 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 
 
 

 

Name of the Representative 
 
 
 

Name of Firm 
 
 

 

DATE 

 
  



(On the letter head of the bidder) 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 

 

 

Undertaking 

 

 

I, the undersigned do hereby undertake that our firm M/s ……… agree to 
provide and will deploy required equipment as mentioned in the Appendix to ITB of 
the work ……………further it is certified that the documents submitted as an evidence 
of availability of the key equipments for this work as stated in the Appendix to ITB, 
are genuine and correct. If anything contrary to the details as submitted is found at 
any stage NHIDCL would be at liberty to debar/blacklist my firm for an appropriate 
period as decided by NHIDCL. 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 

 

Name of 
Firm 

(Seal of the company) 

 

Date 
  



Guidelines of the Department of Disinvestment 

No. 6/4/2001-DD-II 
Government of India 

 Department of Disinvestment 

Block 14, CGO Complex 
New Delhi 

Dated: 13th July 2001 
 

OFFICE MEMORANDUM 
 

Sub: Guidelines for qualification of Bidders seeking to acquire stakes in Public Sector 
Enterprises through the process of disinvestment 

 
Government has examined the issue of framing comprehensive and transparent 
guidelines defining the criteria for Bidders interested in PSE-disinvestment so that the 
parties selected through competitive bidding could inspire public confidence. Earlier, 
criteria like net worth, experience etc. used to be prescribed. Based on experience 
and in consultation with concerned departments, Government has decided to 
prescribe the following additional criteria for the qualification/ disqualification of the 
parties seeking to acquire stakes in public sector enterprises through disinvestment: 

 
(a) In regard to matters other than the security and integrity of the country, any 
conviction by a Court of Law or indictment/ adverse order by a regulatory authority that 
casts a doubt on the ability of the Bidder to manage the public sector unit when it is 
disinvested, or which relates to a grave offence would constitute disqualification. Grave 
offence is defined to be of such a nature that it outrages the moral sense of the 
community. The decision in regard to the nature of the offence would be taken on case to 
case basis after considering the facts of the case and relevant legal principles, by the 
Government of India. 
(b) In regard to matters relating to the security and integrity of the country, any 
charge-sheet by an agency of the Government/ conviction by a Court of Law for an 
offence committed by the bidding party or by any sister concern of the bidding party 
would result in disqualification. The decision in regard to the relationship between the 
sister concerns would be taken, based on the relevant facts and after examining whether 
the two concerns are substantially controlled by the same person/persons. 
(c) In both (a) and (b), disqualification shall continue for a period that Government 
deems appropriate. 
(d) Any entity, which is disqualified from participating in the disinvestment process, 
would not be allowed to remain associated with it or get associated merely because it has 
preferred an appeal against the order based on which it has been disqualified. The mere 
pendency of appeal will have no effect on the disqualification. 
(e) The disqualification criteria would come into effect immediately and would apply 
to all Bidders for various disinvestment transactions, which have not been completed 
asyet. 
(f) Before disqualifying a concern, a Show Cause Notice why it should not be 



disqualified would be issued to it and it would be given an opportunity to explain its 
position. 

(g) Henceforth, these criteria will be prescribed in the advertisements seeking 
Expression of Interest (EOI) from the interested parties. The interested parties would be 
required to provide the information on the above criteria, along with their Expressions of 
Interest (EOI). The Bidders shall be required to provide with their EOI an undertaking to 
the effect that no investigation by a regulatory authority is pending against them. In case 
any investigation is pending against the concern or its sister concern or against its CEO or 
any of its Directors/ Managers/ employees, full details of such investigation including the 
name of the investigating agency, the charge/ offence for which the investigation has 
been launched, name and designation of persons against whom the investigation has been 
launched and other relevant information should be disclosed, to the satisfaction of the 
Government. For other criteria also, a similar undertaking shall be obtained along with 
EOI. 
 

sd/ 
(A.K.Tewari) 

Under Secretary to the Government ofIndia 

  



(On the letter head of the bidder) 

 
 

 

Undertaking 

 

 

I, the undersigned do hereby undertake that no investigation by a regulatory authority 
is pending against us and abide the conditions of the “Guidelines of the Department of 
Disinvestment”. 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 

 

Name of Firm 
(Seal of the company) 

 

Date 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION-IV 

 

FORMS OF BANK GUARANTEES LOA & AGREEMENT 

(On the letter head of the bidder) 
 
 

Bid Securing Declaration 

I hereby submit a declaration that the bid submitted by the undersigned, on 
behalf of the bidder, [Name of the bidder], shall not be withdrawn or modified during 
the period of validity, i.e. not less than 180  (one Hundred eighty) days from the bid due 
date. 

 
 

I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case 
the bid is withdrawn or modified during the period of its validity or if we fail to sign the 
contract in case the work is awarded to us or we fail to submit a performance security 
before the deadline defined in clause 7 of the Request for Proposal (RFP), then [Name of 
the bidder] will be suspended for participation in the tendering process for the works of 
MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a period 
of one year from the bid due date of this work. 

 
 

(Signature of the Authorised Signatory) 
(Official-Seal) 

  



 
Format for Power of Attorney for signing of BID 

 
Know all men by these presents, We…………………………………………….. (name of the firm 
and address of the registered office) do hereby irrevocably constitute, nominate, 
appoint and authorize Mr./ Ms 
(name),……………………son/daughter/wifeof………………………………andpresentlyresidingat 

………………….,     who     is     presently     employed     with     us     and     holding     the     
position  of 
……………………………. , as our true and lawful attorney (hereinafter referred to as the 
“Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are 
necessary or required in connection with or incidental to submission of our BID for the 
Project proposed or being developed by the National Highways & Infrastructure 
Development Corporation Ltd (the “Authority”) including but not limited to signing 
and submission of all applications, BIDs and other documents and writings, participate 
in Pre-BID and other conferences and providing information/ responses to the 
Authority, representing us in all matters before the Authority, signing and execution 
of all contracts including the agreement and undertakings consequent to acceptance 
of our BID, and generally dealing with the Authority in all matters in connection with 
or relating to or arising out of our BID for the said Project and/ or upon award thereof 
to us and/or until the entering into of the EPC Contract with the Authority. 

 
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, 
deeds and things done or caused to be done by our said Attorney pursuant to and in 
exercise of the powers conferred by this Power of Attorney and that all acts, deeds 
and things done by our said Attorney in exercise of the powers hereby conferred shall 
and shall always be deemed to have been done byus. 

 
IN WITNESS WHEREOF WE, ………………., THE ABOVE NAMED PRINCIPAL HAVE EXECUTED 
THIS POWER OF ATTORNEY ON THIS ……… DAY OF ………….2….. 

For ………………………….. 
(Signature, name, 
designation and address)of 
person authorized by Board 
Resolution 

(in case of Firm/ Company)/ partner in caseof 
Witnesses: Partnership firm 
1. 
2. 
Accepted 
………………………
…… (Signature) 

(Name, Title and Address of the Attorney)   (Notarised) 
Person identified by me/ personally appeared before me/ 

Attested/Au



thenticated* (*Notary to 
specify as applicable) 
(Signature Name and Address 
of the Notary) 

 
Seal of 

the Notary 
Registration No. 
of the Notary 

Date:……………… 
 
 

Notes: 

 The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s) and when it is so required, the same should be under common seal 
affixed in accordance with the required procedure. 

 Wherever required, the Bidder should submit for verification the extract of the 
charter documents and documents such as a board or shareholders’ resolution/ power 
of attorney in favour of the person executing this Power of Attorney for the 
delegation of power hereunder on behalf of the Bidder. 

 For a Power of Attorney executed and issued overseas, the document will also have to 
be legalised by the Indian Embassy and notarised in the jurisdiction where the Power 
of Attorney is being issued. However, the Power of Attorney provided by Bidders 
from countries that have signed the Hague Legislation Convention 1961 are not 
required to be legalised by the Indian Embassy if it carries a conforming Appostille 
certificate. 

 
 

 

  

  



FORM OF BANK GUARANTEE 

[Performance Security/Additional Performance Security] 

To 
Managing Director, 
National Highways and Infrastructure Development Corporation Ltd. 3rd 
Floor, PTI Buiding 
4-Parliament Street New Delhi – 110001 

 
WHEREAS [name and address of Contractor] 

(hereafter called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance 
(LOA) No. 
 Dated for construction of
 [name of the Project] (hereinafter called the“Contract”). 
 
AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/ 
Additional Performance Security} for due and faithful performance of its obligations, 
under and in accordance with the Contract, during the {Construction Period/ Defects 
Liability Period and Maintenance Period} in a sum of Rs…..cr.(Rupees crore) (the 

“Guarantee Amount”1). 
AND WHEREAS we, ………………….. through our branch at …………………. (the “Bank”) have 
agreed to furnish this Bank Guarantee (hereinafter called the “Guarantee”) by way of 
Performance Security. 

 
NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms 
as follows: 
 
1. The Bank hereby unconditionally and irrevocably guarantees the due and 
faithful performance of the Contractor’s obligations during the {Construction Period/ 
Defects Liability Period and Maintenance Period} under and in accordance with the 
Contract, and agrees and undertakes to pay to the Authority, upon its mere first written 
demand, and without any demur, reservation, recourse, contest or protest, and without 
any reference to the Contractor, such sum or sums up to an aggregate sum of the 
Guarantee Amount as the Authority shall claim, without the Authority being required to 
prove or to show grounds or reasons for its demand and/or for the sum specified therein. 

 
2. A letter from the Authority, under the hand of an officer not below the rank of 
General Manager, NHIDCL that the Contractor has committed default in the due and 
faithful performance of all or any of its obligations under and in accordance with the 
Contract shall be conclusive, final and binding on the Bank. The Bank further agrees that 
the Authority shall be the sole judge as to whether the Contractor is in default in due and 
faithful performance of its obligations during and under the Contract and its decision that 
the Contractor is in default shall be final and binding on the Bank, notwithstanding any 
differences between the Authority and the Contractor, or any dispute between them 



pending before any court, tribunal, arbitrators or any other authority or body, or by the 
discharge of the Contractor for any reason whatsoever. 
 
3. In order to give effect to this Guarantee, the Authority shall be entitled to act 
as if the Bank were the principal debtor and any change in the constitution of the 
Contractor and/or the Bank, whether by their absorption with any other body or 
corporation or otherwise, shall not in any way or manner affect the liability or obligation 
of the Bank under this Guarantee. 

 
4. It shall not be necessary, and the Bank hereby waives any necessity, for the 
Authority to proceed against the Contractor before presenting to the Bank its demand 
under this Guarantee. 

 
5. The Authority shall have the liberty, without affecting in any manner the 
liability of the Bank under this Guarantee, to vary at any time, the terms and conditions of 
the Contract or to extend the time or period for the compliance with, fulfillment and/ or 
performance of all or any of the obligations of the Contractor contained in the Contract or 
to postpone for any time, and from time to time, any of the rights and powers exercisable 
by the Authority against the Contractor, and either to enforce or forbear from enforcing 
any of the terms and conditions contained in the Contract and/or the securities available 
to the Authority, and the Bank shall not be released from its liability and obligation under 
these presents by any exercise by the Authority of the liberty with reference to the 
matters aforesaid or by reason of time being given to the Contractor or any other 
forbearance, indulgence, act or omission on the part of the Authority or of any other 
matter or thing whatsoever which under any law relating to sureties and guarantors would 
but for this provision have the effect of releasing the Bank from its liability and obligation 
under this Guarantee and the Bank hereby waives all of its rights under any such law. 
 
6. This Guarantee is in addition to and not in substitution of any other guarantee 
or security now or which may hereafter be held by the Authority in respect of or relating 
to the Contract or for the fulfillment, compliance and/or performance of all or any of the 
obligations of the Contractor under the Contract. 
 
7. Notwithstanding anything contained hereinbefore, the liability of the Bank 
under this Guarantee is restricted to the Guarantee Amount and this Guarantee will 
remain in force for the period specified in paragraph 8 below and unless a demand or 
claim in writing is made by the Authority on the Bank under this Guarantee all rights of the 
Authority under this Guarantee shall be forfeited and the Bank shall be relieved from its 
liabilities hereunder. 

8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand 
or claim under this Guarantee is made in writing before expiry of the Guarantee, the Bank 
shall be discharged from its liabilities hereunder. 
 
9. The Bank undertakes not to revoke this Guarantee during its currency, except 
with the previous express consent of the Authority in writing, and declares and warrants 



that it has the power to issue this Guarantee and the undersigned has full powers to do so 
on behalf of the Bank. 

 
10. Any notice by way of request, demand or otherwise hereunder may be sent by 
post addressed to the Bank at its above referred branch, which shall be deemed to have 
been duly authorized to receive such notice and to effect payment thereof forthwith, and 
if sent by post it shall be deemed to have been given at the time when it ought to have 
been delivered in due course of post and in proving such notice, when given by post, it 
shall be sufficient to prove that the envelope containing the notice was posted and a 
certificate signed by an officer of the Authority that the envelope was so posted shall be 
conclusive. 
 

 

$ Insert date at least 2 (two) years from the date of issuance of this Guarantee (in 

accordance with Clause 2.21 of the RFP). The Contractors can submit the BG for periods of 

two years at one time and keep on renewing the same till the DLP is over if they have 

problems in getting the BG in one go for the entire DLP. 

11. This Guarantee shall come into force with immediate effect and shall remain in 
force and effect for up to the date specified in paragraph 8 above or until it is released 
earlier by the Authority pursuant to the provisions of the Contract. 
 
12. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 
2010 Revision, ICC Publication No. 758, except that the supporting statement under 
Article 15(a) is hereby excluded. 
 
13 This guarantee shall also be operatable at our……………….. Branch at  New  Delhi 
(Complete  Address of bank branch is mandatory), from whom, confirmation regarding the 
issue of this guarantee or extension / renewal thereof shall be made available on demand. 
In the contingency of this guarantee being invoked and payment there under claimed, the 
said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation. 
 
The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging 
System) platform & shall invariably send an advice of this Bank Guarantee to the 
designated bank of NHIDCL, details of which is asunder: 

 

Sl. No Particulars Details 

1 Name of the Beneficiary National Highways and 
Infrastructure Development 
Corporation Limited 

2 Beneficiary Bank Account No. 94113210000015 

3 Beneficiary Bank Branch IFSC SYNB0009411 

4 Beneficiary Bank Branch Name Syndicate Bank, Gangtok 



5 Beneficiary Bank Address MG Marg New Market  

 
 
 

Signed and sealed this ………. day of ……….., 20……… at ……….. 
 
SIGNED, SEALED AND DELIVERED 

 
For and on behalf of the Bank by: 

(Signature) 

(Name) (Designation) (Code Number) (Address) 
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FORM OF LETTER OF APPLICATION 

 

To, 
 
Executive Director (Projects) 
Regional Office-Gangtok, Behind Meylong Hills  
NH-10, Pani House, Gangtok, East Sikkim – 737101 
Email: Shashank.kr@gov.in 

 
Sub: BID for Maintenance & Repair of Legship-Gyalshing road Km 58+800 to Km 78+400 on 

NH-510 in the state of Sikkim on (Item Rate contract) Project  

Dear Sir, 

With reference to your RFP document dated *** **$, I/we, having examined the 
Bidding Documents and understood their contents, hereby submit my/our BID for the 
aforesaid Project. The BID is unconditional and unqualified. 

 
2. I/ We  acknowledge that the  Authority will be  relying  on the information 
provided  in the BID and the documents accompanying the BID  for  selection  of  the 
Contractor for the aforesaid Project,  and  we  certify  that  all  information  provided in 
the Bid along with the supporting documents are true and correct; nothing has been 
omitted which renders such information misleading; and all documents accompanying 

the BID are true copies of their respective originals. 

 
3. This statement is made for the express purpose of our selection as EPC Contractor 
for the development, construction, rehabilitation and augmentation of the aforesaid  
Project and maintenance of the Project during the Defect Liability Period. 

 
4. I/ We shall make available to the Authority any additional information it may find 

necessary or require to supplement or authenticate the BID. 

 
5. I/ We acknowledge the right of the Authority to reject  our BID without  assigning  
any reason or otherwise and hereby waive, to the fullest extent permitted  by 

applicable law, our right to challenge the same on any account whatsoever. 

 
6. I/ We certify that in the last two years, I/we have neither failed to perform for 
the works of Expressways, National Highways, ISC & EI works,, as evidenced by 
imposition of a penalty by an arbitral or judicial authority or  a  judicial  pronouncement 
or arbitration award against us, nor been expelled or terminated by Ministry of Road 
Transport & Highways or its implementing agencies for breach on our part. 
 

7. I/ We declare that: 
(a) I/ We have examined and have no reservations to the Bidding Documents, 
including any Addendum issued by the Authority; and 

(b) Deleted. 
(c) I/We have not directly or indirectly or through an agent engaged or  
indulged in any corrupt practice, fraudulent practice, coercive practice,undesirable 

mailto:Shashank.kr@gov.in
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practice or restrictive practice, as defined in Clause 35 of the RFP document, in respect 
of any tender or request for proposal issued by or any Agreement entered into with the 
Authority or any other public sector enterprise or any government, 

Central or State; and 
(d) I/ We hereby certify that we  have  taken  steps  to  ensure  that  in  
conformity  with the provisions of Clause 35  of  the  RFP,  no  person  acting  for  us  or  
on our behalf has engaged or will engage in any  corrupt  practice,  fraudulent practice, 
coercive practice, undesirable practice or restrictive practice; and 
(e) the undertakings given by us along with  the  Application  in  response  to  the  
RFP for the Project and information mentioned for the evaluation of the BID Capacity 
as per Section 3 were true and correct as on the date of making the Application and 
are also true and correct as on the BID Due Date and I/we shall continue to abide by 
them. 
 
8. I/ We understand that you may cancel the  Bidding  Process at  any time  and that  
you are neither bound to accept any BID that you may receive nor to invite the Bidders 
to BID for the Project, without incurring any liability to the Bidders, in accordance with 
the RFP document. 

 
9. I/We believe that I/we satisfy(s) the Threshold Technical Capacity, Net Worth 
criteria and meet(s)the requirements as specified in the RFP document. 

 
10. Deleted. 
 
11. I/ We certify that in regard to matters other than security and  integrity  of  the  
country, I/we have not been convicted by a Court of Law or indicted  or  adverse orders 
passed by a regulatory authority which could cast a doubt on our ability to undertake 
the Project or which relates to a grave offence that outrages the moral sense of the 
community. 

 
12. I/ We further certify that in regard to matters relating to security and integrity of 
the country, I/we have not been charge-sheeted by any agency of the Government or 
convicted by a Court of Law. 

 
13. I/ We further certify that no investigation by a regulatory authority is pending 

either against us or against our CEO or any of our directors/ managers/employees. 

 
14. Deleted. 
 
15. I/ We undertake that in case due to any change in facts or circumstances during 
the Bidding Process, we are attracted by the provisions of disqualification in  terms of   
the guidelines referred to above, we shall intimate the Authority of the same 
immediately. 
 
16. I/We further acknowledge and agree that in the event such change in control 
occurs after signing of the Agreement upto its validity. It would, notwithstanding 
anything  to the contrary contained in the Agreement, be deemed a breach thereof, 
and the Agreement shall be liable to be terminated without the Authority being  liable 
to us  in any manner whatsoever. 
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17. I/We hereby irrevocably waive any right or remedy which we may have at any stage 
At law or how so ever otherwise arising to challenge or question any decision taken 
by the Authority in connection with the selection of the Bidder, or in connection 
with the Bidding Process itself, in respect of the above mentioned Project and the 
terms and implementation thereof. 

 
18. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter 
into  a Agreement in accordance with the draft that has been provided to me/us prior to 
the BID Due Date. We agree not to seek any changes in the aforesaid draft and agree to 
abide by the same. 
 
19. I/ We have studied all the Bidding Documents carefully and also  surveyed  the 
project highway and the traffic. We understand that except  to  the  extent  as  
expressly set for thin the Agreement, we shall have no claim, right or title arising out of 
any documents or information provided to us by the Authority or in respect of any 
matter arising out of or relating to the Bidding Process including the award of 
Agreement. 
 
20. Deleted. 
 
21. Deleted. 

 
22. The documents accompanying the Technical BID, as specified in the RFP, have 
been submitted in separate files. 

 
23. I/ We agree and understand that the BID is subject to the provisions of the Bidding 
Documents. In no case, I/we shall have any claim or right of whatsoever nature if the 
Project/Contractisnotawardedtome/usorourBIDisnotopenedorrejected. 
 
24. The  BID  Price  has  been   quoted   by   me/us   after   taking   into   
consideration   all the terms and conditions stated in the RFP, draft Agreement, our own 
estimates of costs and after a careful assessment of the site and all the conditions that 
may affect the project cost and implementation of the project. 

 
25. I/ We agree and undertake to abide by all the terms and conditions of the RFP 
document. 
 
26. Deleted. 

 
27. I/ We shall keep this offer valid for 120 (one hundred and twenty) days from the 
BID Due Date specified in the RFP. 

 
28 I/ We hereby submit our BID and offer a BID Price as indicated in Financial Bid for 
undertaking the aforesaid Project in accordance with the Bidding Documents and the 
Agreement. 
 
In witness thereof, I/we submit this BID under and in accordance with the terms of the 
RFP document. Yours faithfully, 

 

Date: (Signature, name and designation 
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Place: of the Authorised signatory) 
 
Name & seal of Bidder 
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Details of Bidder (to be annexed with letter of application) 

 

1. (a) Name: 
(b) Country of incorporation: 
(c) Address of the corporate headquarters and its branch office(s), if any, in 
India: 
(d) Date of incorporation and/ or commencement of business: 

 
2. Brief description of the Bidder including details of its main lines of 

business and proposed role and responsibilities in this Project: 
 

3. Details of individual(s) who will serve as the point of contact/ communication 
for the Authority: 

(a) Name: 
(b) Designation: 
(c) Company: 
(d) Address: 
(e) Telephone Number: 
(f) E-Mail Address: 
(g) Fax Number: 

 

4. Particulars of the Authorised Signatory of the Bidder: 
(a) Name: 
(b) Designation: 
(c) Address: 
(d) Phone Number: 
(e) Fax Number: 
(f) Class III Digital Signature Certificate ID number 

 
5. Deleted. 

 
6(a) I/ We certify that in the last two years, we  have  neither  failed to perform for 

the works of Expressways, National Highways, ISC & EI works, as evidenced by 

imposition of a penalty by an arbitral or judicial authority or a judicial pronouncement 

or arbitral award against us, nor been expelled or terminated by Ministry of Road 

Transport & Highways or its implementing agencies for breach on ourpart. 

 
(b) I/ We certify that we do not fall in any of the categories of being a Non-Performing 

entity given at Clause 2.1.14 of Instructions to Bidders in the projects of Expressways, 

National Highways, ISC and EI works of Ministry of Road Transport & Highways or its 

implementing agencies and furnished the complete details. 

 
7(a) I/ We further certify that no investigation by a regulatory authority is pending 
either against us or our sister concern or against our CEO or any of our 
directors/managers/employees. 
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(b) I/ We further certify that no investigation by any investigating agency in India or 
outside is pending either against us or our sister concern or against our CEO or any of 
our directors/managers/employees. 
A statement by the Bidder disclosing material non-performance or contractual non- 
compliance in current projects, as on bid due date is given below (attach extra sheets, 
if necessary) w.r.t. para 2.1.14. 

 
Name of theBidder:  

 

Sr. 
No. 

Categories of Non-Performer Project 1 Project 2 

(i) Fails to complete or has missed more than two 

milestones in already awarded two or more 

projects, even after lapse of 6 months from the 

scheduled completion date, unless Extension of 

Time has been allowed on the recommendations 

of the Independent Engineer due to Authority's 

default; 

  

(ii) Fails to complete a project, as per revised 

schedule, for which One Time Fund Infusion 

(OTFI) has been sanctioned by the Authority; 

  

(iii) Physical progress on any project is not 

commensurate with the funds released (equity+ 

debt+grant) from the escrow account and such 

variation is more than 25% in last one year as 

observed by the Independent Engineer in one or 

more projects; 

  

(iv) Punch List Items in respect of any project are 

pending due to Bidder's default in two or more 

Projects even after lapse of the prescribed time 

for completion of such items; 

  

(v) Fails to fulfil its obligations to maintain a 

highway in a satisfactory condition inspite of 

two rectification notices issued in this behalf; 

  

(vi) Fails to attend to Non Conformity Reports 

(NCRs) issued by the Independent/ Authority’s 

Engineer on the designs/ works constructed by 

the Bidder pending for more than one year in 

two or more projects. 

  

(vii) Fails to make premium payments excluding the 

current instalment in one or more projects. 
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(viii) Damages/Penalties recommended by the 

Independent/ Authority’s Engineer on the 

Bidder during O&M period and the remedial 

works are not taken up in two or more projects. 

  

(ix) Fails to achieve financial closure in two or more 

projects within the given or extended period 

(which shall not be more than six months in any 

case). 

  

(x) Fails to submit the Performance Security within 

the permissible period in more than one 

project(s). 

  

(xi) Rated as an unsatisfactory performing entity/ 
non- 

  

 performing entity by an independent third party 

agency and so notified on the website of the 

Authority. 

  

I/ We certify that the list is complete and covers all the projects of Expressways, 

National Highways, ISC and EI works of Ministry of Road Transport & Highways or its 

implementing agencies and that we do not fall in any of the above categories of being 

a Non-Performing entity. 

(Signature, name and designation of the authorised 

signatory) For and on behalf of…………………………………… 
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FORM OF LETTER OF ACCEPTANCE 

No.…………………………. Dated……….. 

To 

M/S…………………………. 

 
Sub: Maintenance & Repair of Legship-Gyalshing road Km 58+800 to Km 78+400 on NH-510 in 

the state of Sikkim on (Item Rate contract) 

Sir, 

 
Based on your bid submitted on ………….. in compliance of bidding document of NHIDCL for execution 

of the work of Maintenance & Repair of Legship-Gyalshing road Km 58+800 to Km 78+400 on 

NH-510 in the state of Sikkim on (Item Rate contract)., it is  hereby notified that  your bid  for a 

contract price of Rs (Rupees in words…) has been 

accepted for and on behalf of NHIDCL. 
 

2. You are hereby requested to furnish Performance Security plus additional 
security in the form detailed in para. 33.2 of ITB for an amount equivalent to Rs(Rupees 
in words…) within 10 days as per provisions of clause 33.1 of ITB of the bid document and sign 
the contract agreement failing which the actions as stipulated in clause 33.3 of ITB shall be 
taken. 

 
 

Thanking you, 
Yours 
faithfully, 

 
 

(……) 

Executive Director(P) 

 

 

 

 

FORM OF AGREEMENT 
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This agreement made  the  dayof  2020   between the 
National Highways & Infrastructure Development Corporation Ltd., New Delhi (hereinafter 
called “the Employer” of the one partand 
 (here in after called “the Contractor”) of the otherpart. 
 

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain 

works, viz Maintenance & Repair of Legship-Gyalshing road Km 58+800 to Km 78+400 on NH-

510 in the state of Sikkim on (Item Rate contract). 

 
AND  WHEREAS pursuant  to the bid  submitted by the Contractor, vide (here in 
after referred to as the “BID” or “OFFER”) for the execution of works, the Employer by his 
letter of acceptance dated accepted the offer submitted by the Contractor for the 
execution and completion of such works and remedying of any defects thereon, on terms 
and conditions in accordance with the documents listed in para 2 below. 
 
AND WHEREAS the Contractor by a deed of undertaking dated has agreed to abide  by all   
the terms of the bid, including but not limited to the amount quoted for the execution of 
Contract, as stated in the bid, and also to comply with such terms and conditions as may be 
required from time to time. 

 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referredto; 
 
2. The following documents shall be deemed to form and be read and construed as 
part of this agreement viz. 
 

(a) Contract Agreement, 
(b) Letter of Acceptance 
(c) Notice to proceed with the works 
(d) Contractor's Bid, 
(e) Contract Data, 

(f) Conditions of Contract 

(g) Technical Specifications, 
(h) Drawings, if any 
(i) Scope of Work 
(j) Bill of Quantities, and 
(k) Any other document listed in the Contract Data. 
(l) RFP 

3. The foregoing documents shall be construed as complementary and mutually 
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explanatory one with another. Should any ambiguity or discrepancy be noted then the 
order of precedenceofthesedocumentsshallbesubjecttotheorderaslistedaboveand 
interpreted in the above order of priority. 

 
4. In consideration of the payments to be made by the Employer to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants with the 
Employer to execute and complete the works and remedy any defects therein in 
conformity in all respects with the provisions of the contract. 

5. the employer hereby covenants to pay the contractor in consideration of the 
execution  and completion of the works and remedying of defects therein, the contract 
price or such other sum as may become payable under the provisions of the contract at 
the times and in the manner prescribed by the contract. 

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed 
the day and year above written. Signed, sealed and delivered by the said Employer 
through his Authorized Representative and the said Contractor through his Power of 
Attorney holder. 
 
Binding Signature of Employer  

For and on behalf of National Highways & Infrastructure Development Corporation 
 
 
Binding Signature of Contractor  

For and on behalf of M/s.  
 
 

In the presence of In the Presence 
of 

1. Name : 1. Name: 

 Address:  Address: 

2. Name : 2. Name: 

 Address:  Address: 
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(SECTION-V) 

CONDITIONS OF CONTRACT 
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Section V 
Conditions of Contract 

A. General 
1.  Definitions   
1.1  Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings.  Capital initials are used to identify defined 

terms.   

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.   

The Completion Date is the date of completion of each work order as certified by the 

Engineer. 

The Contract is the Contract between the Employer and the Contractor to execute, complete, 

and maintain the Works. It consists of the documents listed in Clause 2.2.   

The Contract Data defines the documents and other information, which comprise the 

Contract.   

The Contractor is a person or corporate body whose Bid to carry out the Works has been 

accepted by the Employer.   

The Contractor's Bid is the completed upon the online submission of the Bid and subsequent 
submission of documents to be submitted in the physical form as required under the ITB. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 

in accordance with the provisions of the Contract.   

Days are calendar days; months are calendar months.   

A Defect is any part of the Works not completed in accordance with the Contract.   

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor.   

Defect liability period for work shall be 06Months from the date of completion certificate 

issued by the Engineer. 

The Employer  is  the  party  as  defined  in  the  Contract  Data,  who  employs  the 

Contractor to  carry out the Works. The Employer may delegate any or all of its functions to a 

person or body nominated by him for specified functions.   

The Engineer is the person named in the Contract Data (or any other competent person 

appointed by the Employer and notified to the Contractor, to act in replacement of the 

Engineer) who is responsible for supervising the execution of the Works and administering the 

Contract.   
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Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works.   

The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Work Order. The Intended Completion Date is specified in the Contract Data. 
The Intended Completion Date may be revised only by the Engineer by issuing an extension of 
time after the approval from Employer.   

Materials  are  all  supplies,  including  consumables,  used  by  the  Contractor  for 
incorporation in the Works.   

Plant  is  any  integral  part  of  the Works  that  shall  have  a  mechanical,  electrical, 
electronic, chemical, or biological function.   

The Site is the area defined as such in the Contract Data.   

Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer.   

The Start Date is the date within 7 days after the date of issue of Work Order. 

Temporary Works are works designed, constructed, installed and removed from NHIDCL, 
which varies the works. 
 
Validity is the period of one year from date of signing of contract agreement which may be 
extended by the employer. 
 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which 
varies the Works.  
 
The  Works  are  what  the  Contract  requires  the  Contractor  to  construct,  install, 
maintain, and handover to the Employer, as defined in the Contract Data. 
 
Work Order is the order containing the detailed scope of work to be executed at site 
indicated in the order when issued by the employer as and when required.  
 
2.  Interpretation   

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female  or neuter, and the other way around. Headings have no significance. 
Words have their normal  meaning under the language of the Contract unless specifically 
defined.  The Engineer will provide instructions clarifying queries about these Conditions of 
Contract.   

2.2 The documents forming the Contract shall be interpreted in the following order of 
priority.  

(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
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(e) Conditions of Contract   
(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  
3. Language and Law   
3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data.   

4. Engineer's Decisions   

4.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer.   

5.  Delegation   

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 

responsibilities to other people except to the Adjudicator, after notifying the Contractor, and 

may cancel any delegation after notifying the Contractor.  

6.  Communications   

6.1 Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is delivered.   

7.  Subcontracting 

 
7.1 The Contractor may not subcontract any portion of work, in Contract Data, with the 
prior approval of the Employer in writing. Subcontracting shall not alter the Contractor's 
obligations.  
 
7.2 The Contractor shall not be required to obtain any consent from the Employer for:  

 
a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in 
the Contract;   
b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards specified in the 
Contract.  

 
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting of any part of the work during execution of the Works, because of some 
unforeseen circumstances to enable him to complete the Works as per terms of the Contract, 
the Employer will consider the following before according approval:  
  
a) The Contractor shall not sub-contract the Works more than 50% of the work order(s) 
issued. 
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b) The Contractor shall not sub-contract any part of the Work without prior consent of the 
Employer. Any such consent shall not relieve the Contractor from any liability or obligation 
under the Contract and he shall be responsible for the acts, defaults and neglects of any of his 
sub-Contractor, his agents or workmen as fully as if they were the acts, defaults or neglects of 
the Contractor, his agents and workmen.  

 
7.4 The Engineer should satisfy himself before recommending to the Employer whether   
a) The circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and 
equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted.  

 

8.  Other Contractors 
 
The Contractor shall cooperate and share the Site with other Contractors, 

publicauthorities, utilities, and the Employer between the dates given in the Schedule of 
Other Contractors, as referred to in the Contract Data. The Contractor shall also provide 
facilities and services for them as described in the Schedule. The Employer may modify the 
Schedule of Other Contractors, and shall notify the Contractor of any such modification. 
 

9. Personnel   

9.1 The Contractor shall employ the technical personnel named in the Contract Data or 

other technical persons approved by the Engineer. The Engineer will approve any proposed 

replacement of technical personnel only if their relevant qualifications and experience are 

substantially equal to or better than those of the personnel stated in the Contract Data. If the 

personnel stated in the contract data are not deployed on site by the contractor, it will be 

treated as a breach of contract and action will be taken as per clause 53. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the Works in the 

Contract.   

10.  Employer's and Contractor's Risks   

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks.  

11.  Employer's Risks   

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in India, the risks of war, hostilities,  invasion, act 

of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, 

riot commotion or disorder (unless  restricted  to  the  Contractor’s   employees),  and 
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contamination  from  any  nuclear  fuel  or  nuclear  waste  or  radioactive  toxic explosive, or 

(b) a cause due to solely to the design of the Works, other than the Contractor’s design.      

12.  Contractor's Risks   

12.1 All risks of loss of or damage to physical property and of personal injury and death,  

which  arise  during  and  in  consequence  of  the  performance  of  the Contract other than 

the  excepted risks are the responsibility of the Contractor.  

13.  Insurance   

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of defect liability period for events 

(a) to (d), in the amounts and deductibles stated in the Contract Data for the following events 

which are due to the Contractor's risks:   

a)  loss of or damage to the Works, Plant and Materials;  
b)  loss of or damage to Equipment; 
c)  loss  of  or  damage  to  property  (except  the  Works,  Plant,  Materials,  and Equipment) 
in connection with the Contract; and  
d)  Personal injury or death.   

13.2 Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the 

Contractor to the Engineer for the Engineer's approval before the Start Date. All such 

insurance shall provide for compensation to be payable in Indian Rupees to rectify the loss or 

damage incurred.   

13.3 If the Contractor does not provide any of the policies and certificates required, the  

Employer  may  effect  the  insurance  which  the  Contractor  should  have provided and 

recover the  premiums the Employer has paid from payments otherwise due to the Contractor 

or, if no payment is due, the payment of the premiums shall be debt due.   

13.4 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer.   

13.5 Both parties shall comply with any conditions of the insurance policies.   

14. Site Investigation Reports 

 
14.1  The Contractor, in preparing the Bid, may rely on any Site Investigation Reports 
referred to in the Contract Data, supplemented by any other information available to him, 
before submitting the bid. 
 
15.  Queries about the Contract Data  

Queries on the Contract Data, if raised in written form, will be clarified by PMU 
responsible for execution of the work. For this work, PMU office at Gangtok, headed by DGM 
(Projects) may be contacted.  
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16.  Contractor to Construct the Works & do maintenance 

 The Contractor shall construct, install and maintain the Works in accordance with the 
documents forming part of the contract. 
 
17.  The Works to be completed by the Intended Completion Date indicated in each work 

order. 

The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the Programme submitted by the Contractor, as updated 

with the approval of the Engineer, and complete them by the Intended Completion Date of 

each work order. 

18.  Approval by the Engineer   

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with specifications 

and drawings.   

18.2 The Contractor shall be responsible for design of Temporary Works.   

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works.   

18.4 The  Contractor  shall  obtain  approval  of  third  parties  to  the  design  of  the 

Temporary Works, where required.   

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use.   

19.  Safety   

19.1 The Contractor shall be responsible for the safety of all activities on the Site. The 

contractor shall make necessary arrangements for safety of traffic as the road. 

19.2 All the construction activities are to be performed on the Highways with heavy traffic. 

For the safety of road users, and that of labourer working at site, traffic management 

installations are to be set up by the contractor in accordance with MORT&H clause no. 112. A 

schematic figure / arrangement showing various components of traffic management 

installations should be submitted by the contractor to the engineer for his approval. 

20. Discoveries 

 
20.1  Anything of historical or other interest or of significant value unexpectedly
 discovered on the Site shall be the property of the Employer. The Contractor  shall 
notify the Engineer of such discoveries and carry out the Engineer's  instructions for 
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dealing with them. 

 
21. Possession of the Site 

 
21.1 The Employer shall give complete possession of the Site to the Contractor on the date 
of signing of agreement. 
 
22. Access to the Site 

 
22.1  The Contractor shall allow access to the Site and to any place where work in connection 
with the Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by:  
a. The Engineer  
b. The Employer 
 
23. Instructions 
23.1  The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable laws where the Site is located. 
  
23.2  The Contractor shall permit the Employer to inspect the Contractor's accounts and 
records relating to the performance of the Contractor and to have them audited by Auditors 
appointed by the Employer if so required by the Employer. 
 
24.  Deleted 
 
25. ARBITRATION  
 
The procedure for arbitration will be as follows: 

 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor 

relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. 
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the 
Employer and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators 
so appointed by the Parties and shall act as presiding arbitrator. In case of failure of the 
two arbitrators appointed by the parties to reach upon a consensus within a period of 30 
days from the appointment of the arbitrator appointed subsequently, the Presiding 
Arbitrator shall be appointed by the Secretary General of Indian Road Congress.  

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) 

above within 30 days after receipt of the notice of the appointment of its arbitrator by 
the other party, then the Secretary General of Indian Road Congress shall appoint the 
arbitrator. A certified copy of the order of the Secretary General of Indian Road Congress 
making such an appointment shall be furnished to each of the parties.  

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the 

arbitration proceedings and that of all documents and communications between the 
parties shall be English.  

 
(d) The decision of the majority of arbitrators shall be final and binding upon both parties.   
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(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 
accordance with the following fee structure (the signing of the contract shall be the 
acceptance of the fee structure given below by both the parties):  
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S. No. Particulars   of   fee  and   other 

charges 
Schedule  Amount payable per 

Arbitrator/ per case 

1. Arbitrator fee 

Rs.15,000/-  per  day  subject  to  a 
publishing   the   Award   within   12 
months. 12 months will be reckoned 

from the date of first meeting. 

2. Reading Charges Rs.15,000/- 

3. 
Secretarial Assistance and Incidental 

Charges (telephone, fax, postage etc.) 
Rs.10000/- 

4. 
Charges for Publishing/ declaration of 
the Award 

Maximum of Rs.10000/- 

5. 

Other expenses (As per actual 
 Against bills subject to maximum 
 of the prescribed ceiling given below) 
Traveling Expenses, Lodging and  
Boarding 

Economy class by air, first class AC by 
train, AC car by road. 

(i)   Up to Rs.15,000/- per day (metro 
cities) 
(ii)  Up to Rs.7,000/- per day (other cities) 
(iii)Rs.3,000/-   per day own arrangement) 

6. Local Travel Rs.1,500/- per day 

7. 
Extra  charges for  days  other  than 
hearing / meeting days (maximum for 2 
days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those 
members who are residing 100kms. Away from place of meeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered 
as Metro Cities. 

 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they are 
the subject matter of the arbitration proceedings. 

 

 
26 Deleted 
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B. Time Control 

27. Programme 

27.1 The Employer shall issue the indent of work in stages specifying the time limit for the 

same as and when required as per site condition. 

27.2 Within time stated in the Contract data the contractor shall submit to the Engineer for 
approval a Programme as per Clause 22.1 showing the general methods, arrangements, order, 
and timing for all the activities in the works along with cash flow forecast. 
 
27.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequences of the activities. 
 
27.4 The contractor shall submit to the engineer, for approval, an updated programme at 
intervals no longer than the period stated in the Contract Data. If the contractor does not 
submit an updated programme within this period, the engineer may withhold the amount 
stated in the contract data from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue programme has been 
submitted. 
 
27.5 The Engineer’s approval of the programme shall not alter the Contractors obligations. 
The contractor may revise the programme and submit it to the engineer again at any time. A 
revised programme is to show the effect of variations and compensation events. 
 
28.  Extension of Completion Date   

28.1 The Engineer shall extend the Completion Date in case full justification exists, only 
after the approval of NHIDCL, if a Compensation Event occurs or a Variation is issued which 
makes it impossible for Completion to be achieved by the Intended Completion Date without 
the Contractor taking steps to accelerate the remaining Works, which would cause the 
Contractor to incur additional cost. No price variation will be payable during the extended 
period. 
 
28.2 The  Engineer  shall  decide  whether  and  by  how  much  time  to  extend  the 

Intended Completion Date within 21 days of the Contractor asking the Engineer for  a  decision  

upon  the  effect  of  a  Compensation  Event  or  Variation  and submitting full supporting 

information. If the Contractor has failed to cooperate in dealing with a delay, the delay by 

this failure shall not be considered in assessing the new Indented Completion Date.  
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29. Delays Ordered by the Engineer  

 
29.1  The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. Delay/delays totaling more than 30 days will require prior written approval 
of the Employer. 
 
30. Management Meetings  
30.1 The Engineer may require the Contractor to attend a management meeting. The 
business of a management meeting shall be to review the plans for the Works.  
 
30.2 The Engineer shall record the business of management meetings and provide copies of 
the record to those attending the meeting. The responsibility of the parties for actions to be 
taken shall be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all those who attended the meeting. 
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C. Quality Control 

Identifying Defects  

 
31.1  The Engineer shall check the Contractor's work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer 
may instruct the Contractor to search for a Defect and to uncover and test any work that the 
Engineer considers may have a Defect. 

 
32. Tests  

 
32.1 The contractor shall be solely responsible for:   
a. Carrying out the mandatory tests prescribed in the documents forming part of contract.   
b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere.  
 
32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples.  
 
32.3 Subject to further condition in contract data  

 
33. Correction of Defects noticed during the Defect Liability Period.  
 
33.1 It is the terms of contract that Short Term Improvement and Maintenance of road shall 
be of very high standard, requiring no major repairs for at least Twelve (12) months after the 
date of completion of works.  

 
33.2 If any defects including shrinkage, cracks and other faults appear in the work within 
Twelve months of “Taking over” certificate, the Engineer shall give notice to the 
Contractor of any defects before the end of the Defects Liability Period, which begins at 
Completion, and is for Twelve months thereafter. The Defects Liability shall be extended for 
as long as defects remain to be corrected.  

 
33.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 
at his own cost within the length of time specified by the Engineer’s notice. If the contractor 
is in default the Engineer shall cause the same to be made good by other workmen and deduct 
the expenses from any sums that may be due to the contractor. 
 
34.  Uncorrected Defects 

 
34.1  If the Contractor has not corrected a Defect/completed the work, to the satisfaction of 
the Engineer, within the time specified in the Engineer's notice, the Engineer will assess the 
cost of having the Defect corrected/completed, and the Contractor will pay this amount. 
 
34.2 If the Contractor has not completed the work to the satisfaction of the engineer, within 
the time specified in the Employer’s notice/indent, in no case exceeding on month, the 
engineer will assess the cost of having the work completed through some agency and the 
contractor will pay this amount in addition to the damages specified as per clause 45. 
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D. Cost Control 

35. Bill of Quantities 

 
35.1  The Bill of Quantities shall contain items for the construction, installation, testing,and 
commissioning and maintaining works to be done by the Contractor. 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 
the quantity of the work done at the rates in the Bill of Quantities for each  item for the 
work executed.  
 
35.3 Changes in the Quantities  

 
35.3.1 Deleted 
  
35.3.2 Deleted 

 
35.3.3 Change of scope 

 
The proposed section of National Highway in the contract is being made to Two  lane hence, 
the contractor shall not claim anything from NHIDCL on account of earlier termination of the 
contract i.e. before the expiry of the scheduled contract period on account of award of work 
for twolaning of the Highway. 
 
Work order will be issued based on as and when required basis. The work may be required to 
be partially executed or may not be executed at all by NHIDCL. No claim whatsoever from any 
of the selected bidders on this account shall be entertained in this regard. 
 
36.  Variations 

 
36.1  The Engineer shall, having regard to the scope of the Works and the sanctioned 
estimated cost, have power to order only after approval from NHIDCL / as per NHIDCL 
guidelines, in writing, Variations within the scope of the Works he considers necessary or 
advisable during the progress of the Works. Such Variations shall form part of the Contract and 
the Contractor shall carry them out and include them in updated Programmes produced by the 
Contractor. Oral orders of the Engineer for Variations, unless followed by written 
confirmation, shall not be taken into account. 

 
37. Payments for Variations  

 

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 

carry out such work at the same rate. 

37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall 

derive the rate from similar items in the Bill of Quantities 
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37.3 If the rate for Variation item cannot be determined in the manner specified inClause 

37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of Variation work, 

inform the Engineer the rate which he proposes to claim, supported by analysis of the rates. 

The Engineer shall assess the quotation and determine the rate based on prevailing market 

rates within one month of the submission of the claim by the Contractor and approval from 

NHIDCL will be taken. As far as possible, the rate analysis shall be based on the standard data 

book and the current schedule of rates of the district public works division. The decision of 

the Employer on the rate so determined shall be final and binding on the Contractor 

 

38.  Cash Flow Forecasts 

 
38.1  When the Programme is updated, the Contractor shall provide the Engineer with an 
updated cash flow forecast. 
 
39. Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer, statements on completion of 50% of the 
value of the work executed less the cumulative amount certified previously supported with 
detailed measurement of the items of work executed.  

 
39.2 Deleted 

 
39.3 The value of work executed shall be determined, based on measurements by the 
Engineer.  

 
39.4 The value of work executed shall comprise the value of the quantities of the items in 
the Bill of Quantities completed.  

 
39.5 The value of work executed shall also include the valuation of Variations and 
Compensation Events.  

 
39.6 The Engineer / Employer may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the light of later 
information.  

 
39.7  The final bill shall be submitted by the contractor within 30 days of the actual date of 
completion of the work; otherwise the Engineers certificate of the measurement and of the 
total amount payable for work accordingly shall be final and payment made accordingly within 
a period of sixty days as far as possible. 
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40. Payments  

 
40.1 Payments shall be adjusted for deductions for advance payments (if any), security 
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the 
law. The Employer shall pay the Contractor the amounts Engineer had certified within 15 days 
of the date of each certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment certified by the 
Engineer.  

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, 

will not be paid for by the Employer and shall be deemed to be covered by other rates and 

prices in the Contract.  

41.  Compensation Events 
  
41.1 The following shall be Compensation Events unless they are caused by the Contractor:   
a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended after the approval 
of the employer.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given early warning or not 
having cooperated with the Engineer/Employer.  
 
42.  Taxes & Currencies for payments  
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 
other levies, duties, royalties, cess, toll, taxes (except service tax) of Central and State 
 Governments, local bodies and authorities that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at source as per applicable law. The service tax shall be reimbursed 
(if applicable) subject to production of proof of such payment by the contractor (proof should 
contain name of work).  
 
42.2 All payments will be made in Indian Rupees.  
 
43.  Price Adjustment - Deleted 

 
43.1. Deleted  

 
43.2. Deleted  
 
44.  Security Deposit / Retention Money 

 
44.1  The Employer shall retain security deposit of five percent of the amount from each 
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payment due to the Contractor until Completion of the whole of the Works.  

 
44.2  The security deposit/retention money and the performance security will be released to 
the Contractor when the Defect Liability period is over, and the Engineer has certified that 
the Defects, if any, notified by the Engineer to the Contractor before the end of this period 
have been corrected.  

 
44.3  If the contractor so desires then the Security Deposit/retention money can be released 
on submission of unconditional Bank Guarantee at the following two stages:-   
(a)   At a point after the progress of work in financial term (gross value of work done) has 
 reached 50% of the contract amount   
(b)  After the retention money has been deducted to the full value (5% of the Contract 
 Amount).  
 
45.  Liquidated Damages   
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part 
thereof stated in the Contract Data for each day that the Completion Date is later than the 
Intended Completion Date. The total amount of liquidated damages shall not exceed the 
amount defined in the Contract Data. The Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor's other liabilities. 

 
45.2  If the Intended Completion Date is extended after liquidated damages have been paid, 
the Engineer shall correct any overpayment of liquidated damages by the Contractor by 
adjusting in the next payment certificate. The contractor shall not be paid interest on the 
 over payment of liquidated damages. 
 
46.   Advance Payment: Deleted  
47.   Securities  

 
47.1  Subject to further condition in contract data, the Performance Security equal to ten 
percent of the contract price and additional security for unbalanced bids shall  be provided to 
the Employer no later than the date specified in the Letter of Acceptance and shall be issued 
in the form given in the Contract Data and by a prescribed bank. The Performance Security 
shall be valid until a date 28 days after the expiry of Defect Liability Period and the additional 
performance security for unbalanced bids shall be valid until a date 28 days from the date of 
issue of  the certificate of completion. The validity shall account for additional 3 months 
time to account for BG verification, signing of contract and start date 

 
48.  Cost of Repairs 

 
48.1  Loss or damage to the Works or Materials to be incorporated in the Works
 between the Start Date and the end of the Defects Liability Period shall be 
 remedied/ rectified by the Contractor at their cost if the loss or damage arises  from 
the Contractor's acts or omissions. 
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E.  Finishing the Contract 

 
49.  Completion 

 
49.1  The Contractor shall request the Engineer to issue a certificate of Completion ofeach 
work order, and the Engineer will do so upon deciding that the Work is completed. 
 
50. Taking Over  

 
50.1  The Employer shall take over the Site and the Works within seven days of the
 Engineer's issuing a certificate of Completion. 
 
51. Final Account  
51.1  The Contractor shall supply to the Engineer with a detailed account of the totalamount 
that the Contractor considers payable under the Contract before the end of the Defects 
Liability Period. The Engineer shall issue a Defects Liability Certificate and certify any final 
payment that is due to the Contractor within 56 days of receiving the Contractor's account if it 
is correct and complete. If it is not, the Engineer shall issue within 56 days a schedule that 
states the scope of the  corrections or additions that are necessary. If the Final Account is 
still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount 
payable to the Contractor and issue a payment certificate within 56 days of receiving the 
Contractor’s revised account. 
 
52.  Operating and Maintenance Manual 

 
52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them within 28 days from date of issue of certificate of completion.  

 
52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date 
or they do not receive the Engineer's approval, the Engineer shall withhold the amount equal 
to Rs. 5 lakhs from payments due to the Contractor.  
 
53.  Termination 

 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental 
breach of the Contract.  

 
53.2 Fundamental breaches of Contract include, but shall not be limited to the following:  
a) The Contractor stops work for 10 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer;  
 

b) The Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstitution or amalgamation;  
 

c) The Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer;  
 

d) The Contractor does not maintain a Security, which is required;  
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e) The Contractor has delayed the completion of the Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in clause 45;  
 

f) The Contractor fails to provide insurance cover as required under clause 13;  
 

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 
fraudulent practice in competing for or in executing the Contract. For the purpose of this 
clause, “corrupt practice” means offering, giving, receiving, or soliciting of anything of value 
to influence the action of a public official in the procurement process or in Contract 
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid process at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition. 
 

h) If the Contractor has not completed at least thirty percent of the value of Work 
required to be completed after half of the completion period has elapsed;  
 

i) If the Contractor fails to set up a field laboratory with the prescribed equipment, 
within the period specified; and  
 
j) Any other fundamental breach as specified in the Contract Data.  

 
53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible but  in no case 
later than 7 days.  
 
54. Payment upon Termination  

 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done and Materials 
ordered less advance payments received up to the date of the issue of the certificate and less 
the percentage to apply to the value of the work not completed, as indicated in the Contract 
Data. Additional Liquidated Damages shall not apply. If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a debt payable to the 
Employer.  

 
54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's 
convenience, the Engineer shall issue a certificate for the value of the work done, the 
reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed 
solely on the Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments outstanding on the date of the certificate, less other recoveries due in 
terms of the Contract, and less taxes due to be deducted at source as per applicable law. In 
case of termination on account of award of 2laning work stated in Cl. 35.3.3,the Engineer 
shall issue a certificate for the value of work done till termination, less advance payments 
outstanding, less other recoveries due in terms of contract and less taxes due to be deducted 
at source as per applicable law.  
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55. Property  

 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of the Employer for use for completing balance work if the 
Contract is terminated because of the Contractor's default. 
 
56. Release from Performance  

 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of the Employer or the Contractor, the Engineer shall certify that the 
Contract has been frustrated. The Contractor shall make the Site safe  and stop work as 
quickly as possible after receiving this certificate and shall be paid for all work carried out 
before receiving it and for any work carried out afterwards to which a commitment was made. 

 
F.  Other Conditions of Contract 

 
57.   Labour 

 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the 
engagement of all staff and labour, local or others; for their payment, housing, feeding and 
transport; and for compliance with various labour laws/ regulations.  

 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe,  showing the staff and 
the numbers of the several classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Engineer may require.  

 
58. COMPLIANCE WITH LABOUR REGULATIONS 

 
58.1  During the currency of the Contract, the Contractor and his sub-Contractors shall abide 
at all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any other 
labour law (including rules), regulations, bye laws that may be notified already or that may be 
notified under any labour law in future either by the State or the Central Government or the 
local authority. Salient features of some of the major labour laws that are applicable to 
construction industry are given below. The Contractor shall keep the Employer indemnified 
incase any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, 
on the part of the Contractor, the Engineer/Employer shall have the right to deduct any 
money due to the Contractor including from his performance security/retention money. The 
Employer/Engineer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer. The 
employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 
 
 
(a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment.  
 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed 
minimum days‟ (say, 15 days) wages for every completed year of service. The Act is applicable 
to all establishments employing the prescribed minimum number (say, 10) or more employees.  

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are:  
 
i. Pension or family pension on retirement or death as the case may be.  
ii. Deposit linked insurance on the death in harness of the worker.  
iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc.  

 
e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal Employer 
by Law. The principal Employer is required to take Certificate of Registration and the 
Contractor is required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ prescribed minimum (say 
20) or more contract labour.  

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Constructions of buildings, roads, runways are scheduled 
employment.  

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wagesare to be 
paid, when it will be paid and what deductions can be made from the wages of the workers.  

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 
of equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc.  

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in 
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certain circumstances. States may have different number of employment size. 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery andprocedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment.  

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act  provides for 
laying down rules governing the conditions of employment by the  Employer on matters 
provided in the Act and get these certified by the  designated      Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities.  

 
m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other  occupations and processes. Employment of 
child labour is prohibited in building  and construction industry.  

 
n) Inter-State   Migrant   Workmen’s   (Regulation   of   Employment   &Conditions of 
Service) Act 1979: - The Act is applicable to an establishmentwhich employs prescribed 
minimum (say, five) or more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for  employment in the establishment situated in another 
state). The Inter-State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 
Travelling expenses from home up to the establishment and back etc.  

 
o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments who carry 
on any building or other construction work and employs the prescribed minimum (say, 10) or 
more workers are covered under this Act. All such establishments are required to pay cess at 
the rate not exceeding 2% of the cost of construction as may be modified by the Government. 
The Employer of the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid facilities, 
ambulance, housing accommodations for workers near the workplace etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government.  

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, annual 
earned leave and rendering information regarding  accidents or dangerous occurrences to 
designated authorities. It is applicable to premises employing the prescribed minimum (say, 
10) persons or more with aid of power or another prescribed minimum (say, 20) or more 
persons without the aid of power engaged in manufacturing process. 
 
59.  Drawings and Photographs of the Works 
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59.1 The contractor shall do photography/video graphy of the site firstly before the start 
 of the work, secondly mid-way in the execution of different stages of work and lastly 
after the completion of the work. No separate payment will be made to the contractor for 
this.  

 
59.2 The Contractor shall not disclose details of Drawings furnished to him and works on 
which he is engaged without the prior approval of the Engineer in writing. No photograph of 
the works or any part thereof or plant employed thereon, except those permitted under 
clause 59.1, shall be taken or permitted to be taken by the Contractor or by any of his 
employees or any employees of his sub-Contractors without the prior approval of the Engineer 
in writing. No photographs/  Video graphy shall be published or otherwise circulated 
without the approval of the Engineer in writing.  

 
60.  The Apprenticeship Act 1961 

 
60.1  The Contractor shall duly comply with the provisions of the Apprenticeship Act1961 (III 
of 1961), the rules made there under and the orders that may be issued from time to time 
under the said Act and the said Rules and on his failure or neglect to do so he shall be 
subject to all liabilities and penalties provided by the said Act and said Rules. 
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CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT 

Sl No. Items marked “N/A” do not apply in this Contract.   Clause Reference 

1 

The Employer is :- 
Managing Director, NHIDCL 
Address:  3rd Floor, PTI Building 4 – Parliament Street, 
New Delhi 

[Cl.1.1] 
 
 

Name of Authorized Representative:- 
Executive Director (Projects) 
National Highways & Infrastructure Development 
Corporation Limited 
Regional Office-Gangtok, Behind Meylong Hills, NH-10, 
Pani House, Gangtok, East Sikkim – 737101  

Tel: 035-92295252 
Email: Shashank.kr@gov.in 

2 

The Engineer is:  Deputy General 
Manager (Projects), 
PMU-Gangtok 
NHIDCL 
 

3 
The Intended Completion Date for work under 
package will be 180 days based on value of Work 
Order (s) issued. 

[ Cl 1.1, 13.1 & 38] 

4 
The location of the site is given under Bid Notice 
(Section I) 

[Cl.1.1] 

5 
The Start Date shall be within 7 days after the date of 
issue of the Notice to proceed with the work.   

[Cl.1.1] 

6 
The name and identification number of the Contract is 
given in the Table given in Bid Notice (Section I) 

[Cl.1.1] 

7 

(a) The law which applies to the contract is the law 
of Union of India 

[Cl 3.1] 

(b) The language of the Contract document is English [Cl 3.1] 

8 
The Technical Personnel are as given in the ITB 
(Section II) 

[Cl. 7.1] 

9 

Amount for insurance are: 
a) Rupees equivalent to Contract price. 
b) Rupees equivalent to 5% of Contract price.  
c) Rupees Equivalent to 5% of contract price.  
d) Rupees 20 lakhs for multiple incidents.  
e) Insurance policies should be as per work order basis 

[Cl. 11.1] 

10 

(a) Amount of liquidated damages for 
delay in completion of -  
0.05 percent of the value of work order rounded off 
to the nearest thousand, per day with the minimum 
of Rs. 1000/- per day. 

 
 [Cl. 34.1] 
 

mailto:Shashank.kr@gov.in
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(b) Maximum  limit  of  liquidated damages for delay 
in completion of  work –  
10 per cent of the value of each work order 
rounded off to the nearest thousand. 

[Cl. 34.1] 
 

11 

The following documents also form part of the 
contract: 

Addendum/Corrigendum/any clarification to the Bid 
documents. 

[Cl. 2.2] 

12 
Fees and type of reimbursable expenses to be paid to 
the Dispute Review Expert (To be Intimated later) 

[Cl. 20.2] 

13 
Appointing Authority for the Dispute Review Expert – 
Secretary General of Indian Roads Congress, New 
Delhi. 

[Cl. 21.1] 

14 
Appointing Authority for the Arbitrator/Presiding 
Arbitrator – Chairman of the Executive Committee of 
Indian Road Congress, New Delhi 

[Cl. 47.1] 
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(SECTION – VI) 

Scope of Work 
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Scope of work 

Broadly, the scope of work includes the 

 

(i) Maintenance & Strengthening of Existing Pavement. 

 

(ii)Filling Pot- holes and Patch Repairs with Bituminous concrete, 40mm. (Removal 

of all failed material, trimming of completed excavation to provide firm vertical 

faces, cleaning of surface, painting of tack coat on the sides and base of excavation 

as per clause 503, back filling the pot holes with hot bituminous material as per 

clause 504, compacting, trimming and finishing the surface to form a smooth 

continuous surface, all as per clause 3004.2). 

 

(iii) Providing, laying, spreading and compacting stone aggregates of specific sizes to 

water bound macadam specification including , hand packing, rolling, applying and 

brooming requisite type of screening/ binding Materials to fill up the interstices of 

coarse aggregate, watering and compacting to the required density. 

 

(ii) Clearing road side vegetation, brush wood mooli bamboos, overgrown grass 

including removal etc. along existing road side, and disposal of the cut bushes down 

hill side of the road formation. This jungle clearance should includes minimum 

height of Clearance of 4.5m from top of pavement on uphill side of the road 

including road shoulder and all the bushes on the shoulder and down hill side of the 

road. 

 

(iv) Granular Sub-Base Plant Mix Method (Construction of granular sub-base by 

providing the material, mixing in a mechanical mix plant at OMC, carriage of mixed 

Material to work site, spreading in uniform layers with motor grader on prepared 

surface and compacting with vibratory power roller to achieve the desired density, 

complete as per clause 401 ) for Grading-V  Material (for Carriage Way & 10% EW at 

Curves) 

 

(iii) Wet Mix Macadam (Providing, laying, spreading and compacting graded stone 

aggregate to wet mix macadam specification including premixing the Material with 

water at OMC in mechanical mix plant carriage of mixed Material by tipper to site, 

laying in uniform layers with paver in sub- base / base course on well prepared 

surface and compacting with vibratory roller to achieve the desired density.) 

 

(iv) Surface Dressing (Providing and laying surface dressing as wearing course in 

single coat using crushed stone aggregates of specified size on a layer of bituminous 

binder laid on prepared surface and rolling with 8-10 tonne smooth wheeled steel 

roller) Case-II: 13 mm nominal size chipping. 
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(v) Close Graded Premix Surfacing/Mixed Seal Surfacing (Mechanical means using 

HMP of appropriate capacity not less than 75 tonnes/hour. Providing, laying and 

rolling of close-graded premix surfacing material of 20 mm thickness composed of 

11.2 mm to 0.09 mm (Type-a)   or 13.2 mm to 0.09 mm (Type-b)   aggregates using 

penetration grade bitumen to the required line, grade and level to serve as wearing 

course on a previously prepared base, including mixing in a suitable plant, laying 

and rolling with a Smooth wheeled roller 8-10 tonne capacity, and finishing to 

required level and grade). 

 

(vi) Tack coat (Providing and applying tack coat with bitumen emulsion using 

emulsion pressure distributor at required rate on the prepared bituminous/granular 

surface cleaned with mechanical broom.) 

 

2. BOQ 
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SECTION-VII 

 
 

TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 

(The Clause mentioned below to the relevant items are applicable only) 

PREAMBLE: 

The Technical Specifications contained herein shall be read in conjunction with the 
other Bidding Documents as specified. 

 
GENERAL REQUIREMENTS 

 
The Technical Specifications in accordance with which the entire work 
described hereinafter shall be executed and completed by the Contractor shall 
comprise of the following: 

 

PART – I – GENERAL TECHNICAL SPECIFICATIONS 

 
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD 
AND BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of 
Road Transport & Highways, Government of India and published by the Indian 
Roads Congress, hereinafter referred to as MORT&H Specifications. 

 
PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

 
The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/Additions to the „SPECIFICATIONS FOR 
ROADAND BRIDGE WORKS” referred to in PART-I above and Additional 
Specifications for particular item of works not already covered in Part –I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where 
Amended/Modified/Added upon and incorporated in Part-II, referred to above, 
the Amendment/ Modification/ Addition supersedes the relevant clause or part 
of the clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof 
in the said Specifications, then any reference to the superseded clause shall be 
deemed to refer to the Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be 
inconsistent with any of the provisions of the MOST Specifications under 
reference, the Amended/Modified/Added clause and the additional 
specifications shall always prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in the 
aforesaid Specifications, reference may be made to the latest codes and 
specifications of IRC and BIS in that order, Where even these are silent, the 
construction and completion of the works shall conform to sound engineering 
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practice as approved by the Engineer and, in case of any dispute arising out of 
the interpretation of the above, the decision of the Engineer shall be final and 
binding on the Contractor. 
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PART - II 

 
AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL TECHNICAL 
SPECIFICATIONS (PART- I). 

 

SECTION 100 – GENERAL 

 
Clause102 Definitions: 
 

The following abbreviation shall be added in this Clause: “MOST” 
– Ministry of Surface Transport, Govt. of India (Now Ministry of Road Transport and 
Highways) “NHIDCL” – National Highways & Infrastructure Development Corporation Ltd. 

 
Clause106 Construction Equipment: 

 
Clause106 (a) Add the following sentence. “The trial run is to be carried  
out laying the relevant pavement material and it is not to be part of the permanent 
works. The trial is to be carried out on prior approval of equipment by Engineer-in-
Charge.” 
 
Add Sr. No. (g) 

 
“The Contractor shall furnish to the engineer the detailed technical literature and other  
relevant  documents  regarding  the performance of plant/equipment for approval prior 
to its purchase 
or mobilization on site.” 
 
Clause107 Contract Drawings: 

 
Clause 107.3 Deleted this Sub-Clause entirely. Clause 108.4

 The clause shall be read as follows: 

“Identification of quarry sites and borrow areas shall be the responsibility of the 
Contractor. Materials procured from quarry sites and borrow areas identified by the 
Contractor and to be used in Works must comply with the requirements of quality
 as stipulated in the Technical Specifications for 
particular item of work”. 
 
Clause109 Setting Out: 

 
Clause 109.10 Add new sub-clause 

 
“Before carrying out any survey work the Contractor shall submit to the Engineer for the 
approval a programme and methodology for the calibration of all optical and electronic 
survey equipment to be used on site during construction of the works. The Contractor 
will maintain calibration records for all such equipment in his site office, available at all 
times for inspection by the Engineer. 
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Clause110 Public Utilities: 
 
Clause 110.1 Revise the clause asunder: 

 
Existing services like water pipes, sewers, oil pipelines, cables, gas ducts etc. owned by  
various  authorities  including  Public  Undertaking  an Local Authorities shall be checked 
and located by the Contractor prior to commencement ofwork. 

 
Clause 110.2 Revise the clause asunder: 
 
The Contractor’s programme must take into account the period of notice and duration of 
diversionary works of each body as existing at site. The Contractor must also allow for 
any effect of these services and alterations upon the Works and for arranging regular 
meetings with the various bodies at the commencement of the Contract and throughout 
the period of the Works in order to maintain  the  required  co-ordination.  During  the  
period of the Works, the contractor shall have no objection if the public utility bodies 
and their decisions in the execution of their proposal in terms of programme and 
construction. Provided that, in the opinion of the Engineer, the Contractor has received 
reasonable notice thereof before the relevant alterations are put inhand. 

 
Clause111 Precautions for Safeguarding the 

Environment: Clause 111.1General 

Add the following after the first paragraph: 

 
The Contractor shall  preserve  existing  trees,  plants  and  other  vegetation that are to 
remain within or adjacent to the works and shall use every precaution necessary to 
prevent damage or injury thereto. On completion of the Works, all areas disturbed by 
the Contractor’s construction activities shall be restored in their original condition, or  as 
may be acceptable to the Engineer. The cost of this work shall be  deemed to be 
included in the rates generally. 

 
Clause 111.4 Add the following sentence: 

 
“The Contractor is to ensure that there is good drainage at all construction areas, to 
avoid creation of stagnant water bodies especially in urban/industrial areas, including 
water in old water bodies.” 
 
Clause 111.5 Pollution from Hot Mix Plants and Batching Plants 

 
Add the following paragraph at the end of this Sub-clause. 

 
The H.M.P. should be sited at least 500m away from the nearest habitation. The H.M.P. 
shall be fitted with a dust extraction unit in order that the exhaust gases comply with 
the requirements of the relevant current emission control legislation. “All operations at  
plants shall be undertaken in accordance with all current rules and regulations 
protecting the
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environment.” 
 
Clause 111.6 Substances Hazardous to Health 
 
Add the following after the first paragraph as follows: 
 
“The use of any herbicide or other toxic chemical shall be strictly in accordance with 
the manufacturer’s instructions. The Engineer shall be given at least 6 working days 
notice of the proposed use of any herbicide or toxic chemical. 
 
A register of all herbicides and other toxic chemicals delivered to the site, shall be kept 
and maintained up to date by the contractor. The  register  shall include a name 
physical properties and characteristics, chemical ingredients, health and safety hazard 
information, safe handling  and storage procedures, and emergency and first aid 
procedures for the product.” 

 
Clause 111.9 Add the following sentence at the end of the para. 

 
Vehicles delivering materials to the site shall be covered to avoid spillage of materials 
on public roads. 

 
Clause 111.12 After the last sentence add the following: 

 
“The costs of compliance with Clause 111 shall be deemed to be included in the rates 
for items included in the Bill of Quantities.” 

Refer to Clause 114.2 (xv) of MOST Specification. 
 
Clause 111.13 Add new Sub-Clause: 

 
“The Discharge Standards promulgated under the Environment Protection Act, 1986 
shall be adhered to strictly.  All waste arising from  the   project is to be disposed of in 
a manner which  is  acceptable  to  the  State Pollution Control Board and the 
Engineer.” 
 
All vehicles and machinery employed in the execution of the works shall be regularly 
maintained to ensure that pollutant emission levels comply with the relevant 
requirements of current pollution control legislation. During routine  servicing  
operations,  the effectiveness of exhaust silencers must be checked and if found to be 
defective must be  replaced.  Not with standing this requirement, noise levels from any 
item of plant must comply with the relevant legislation for levels of sound emission. 
Non compliant plant is to be removed from site. 

 
Vehicle maintenance and refuelling shall be carried out in such a fashion that spillage of 
fuels and lubricants do not contaminate the ground or nearby watercourse. An “oil 
interceptor” shall  be  provided  for  wash down and refuelling areas. Fuel storage shall 
in proper bounded areas. All spilt and collected petroleum products shall be disposed of 
in accordance with the relevant legislation. 
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Clause 111.14 Add the following NewSub-Clause: 
 
All temporary accommodation must be constructed and maintained in such a fashion 
that uncontaminated water is available for drinking, cooking and washing. The sewage 
system for the camp must be properly designed, built and operated so that no health 
hazard occurs and no pollution to the air, ground or adjacent watercourses take place  
compliance with relevant legislation must be  strictly  adhered  to Garbage bins must  
be provided  in  the  camp  and  regularly   emptied and the garbage disposed of in a 
hygienic  manner. Construction camps  are to be sited away from vulnerable people and 
adequate health care is to be provided for the workforce. 
 
Clause 111.15 Add the following New Sub-Clause: 
 
All works are to be carried out in such a fashion that the damage or disruption to the 
flora and fauna is reduced to a minimum wherever possible. Trees or shrubs will only be 
felled or removed that impinge directly on the permanent works or necessary 
temporary works, after seeking approval of the Engineer. 

 
Clause112 Arrangement For Traffic During Construction: 

 
Clause 112.1 General 

 
Delete the last sentence and add the following: 

 
“The Contractor shall submit, for the Engineers approval, a Traffic Control Plan 5 days 
prior to commencement of the temporary / permanent works.” 
 
The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 112.3 

ii. Typical details of arrangements for construction under traffic including 
details of traffic arrangement after the cessation of work each day. Special 
consideration shall be given in the preparation of the Traffic Control Plan to the safety 
of pedestrians and workers at night. Temporary diversions will be constructed only with 
the approval of the Engineer. 
 
Clause 112.2  Passage of Traffic along a part of the Existing Carriage way under improvement: 

 
Delete this clause replace as follows: 
 
“For strengthening of existing carriage way, where part of the existing carriage way is 
proposed to be used for passage of traffic & hard houlder are not available then, 
treated shoulders shall be provided on the side on which work is not in progress. If the 
existing shoulder width  less than 
1.5mthesameshallbeextendedupto1.5mforearthworkduly
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compacted. The top 15.0cm or as directed by the engineer including extended shoulder 
of 1.5m width shall be  filled  up  by  granular  sub  base material duly bounded with 
binding material and compacted.  The sub base material shall conform to MOST 
specification Clause 401, the work of excavation and filling of granular sub-base 
material so carried out shall be paid under relevant items of bill of quantities. The 
contractor shall maintain the  bypass/diversion  during  the  period  of  construction  by 
way of watering, compacting, and making good loss of sub-base material after filling up 
of the rutting/depression etc. by additional quantity of granular sub base material. The 
items operations like maintenance, making good the loss of material, watering, 
compacting, levelling and dressing along with additional quantity of  sub-base  material 
shall be  considered as incidental to the work and no extra payment will be ade for 
these operations. The continuous length in which such works shall be carried out would 
be within a range of 200 to500m 
at a place. 
 
Clause 112.6 Measurements for Payments and Rate 

 
Add “and no extra payment will be made except the treatment of shoulders for earth 
work and granular sub-base as per Clause 112.2 above.” At the end of first paragraph. 

 
Clause 112.7 Side Roads and Property Accesses 

 
Add new sub Clause: 

 
“At all times, the Contractor shall provide safe and convenient passage for vehicles 
pedestrians and livestock to and from side roads and property accesses connecting to 
the roadway. Work which affects the use of side roads and existing accesses shall not 
be undertaken without providing adequate prior provisions to the satisfaction of the 
Engineer.” 

 
Clause 112.8 Plant and Equipment Add new sub Clause: 

“During the day,  plant  and  equipment  working  in  a  position adjacent to traffic and 
having a projection beyond the normal width of the item, for example, a grader blade 
shall have a fluorescent red marker attached to the outer end of the projection. During 
poor light conditions an additional traffic controller with an illuminated red marker 
shall direct  traffic  around such plant and equipment. At night, all plant items and 
similar obstructions shall be removed from the normal path of vehicles, to provide a 
lateral clearance of at least 6m where practicable, with a minimum clearance of 1.2m. 
Plant and equipment, within 6m of the normal path of vehicles, shall be lit by not less 
than two yellow steady lamps suspended vertically from the point of the obstruction 
nearest to a traffic lane, and one yellow steady lamps at each end of the obstruction on 
the side farthest away from the traffic lane.” 

 
Clause113 General Rules For the Measurement of Works for Payment: 
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Clause 113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 
“The rates in the Bill of Quantities are deemed to include the costs of haulage 
from source of supply to the site for all materials required for the Works.” 

 
Clause114 Scope of rates for different items of work: 

 
Add to Clause 114.2 (xvii). Cost of all provisions for executing the work safely 
including all protective clothing, barriers, earplugs etc. 
 
Clause115 Methodology and Sequence of Work: 

 

Substitute “28 days” for “30 days” in the 2nd line. 

Clause121 Field Laboratory: 

 
Clause 121.1 Scope 

 
Delete this Clause and replace with: 

 
“The  work  under  this  Clause   covers   the   provision   and  maintenance of a fully 
equipped laboratory.” The equipment in the laboratory shall be as decided by Engineer, 
keeping in view of item of works prescribed in BOQ. 
 
Clause 121.2 Description 
 
Delete this Clause and replace with: 

 
“The Contractor shall construct a fully furnished and equipped field laboratory to the 
satisfaction of the Engineer. The laboratory will be located at a site approved by the 
Engineer and must be of adequate size to perform all the tests required under the 
contract including sufficient light, electric and water supply. The Contractor shall  
provide  working drawings  incorporating  all  the  services based on the information 
given in the changes for the approval of the Engineer prior to commencement of 
construction. An office must be provided in the laboratory for the exclusive use of the 
Engineer’s, Materials Engineer, adequate toilet and washing facilities must be provided. 
The contractor shall provide the field laboratory within one month from the date of the 
commencement of the work. Prior to this, contractor must make suitable alternative 
arrangements for the testing of materials, which are acceptable to the Engineer. 
 

 
Clause 121.3 Laboratory Equipment shall be provided as prescribed by 

the 
 Engineer relevant to items of work in BOQ. 

Clause 121.3.2 For soils and aggregates 
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Delete item no. (xi) and (xii) 

Clause 121.3.5 Add New Sub-Clause: 
 

For Control of Profile and Surface 

Evenness 

 i) Theodolite 2 sets 

 ii) Precision automatic level 2 sets 

 iii) Precision staff 4 sets 

 iv) Camber templates 2 lane  
  a) Crown type cross-section 4 sets 

  b) Straight run cross-section 4 sets 
Steel Tape     

  a) 3 m long 4 sets 

  b) 5 m long 4 sets 

  c) 10 m long 4 sets 

  d) 20 m long 4 sets 

  e) 30 m long 4 sets 

Clause 121.3.6 Add New Sub-Clause:  

In addition clause 121.3 any equipment which is not 
mentioned in 
this clause but which is necessary for the work for complying 
with 
the provisions of the contract and Section 900 of MOST 
specifications or as required by the engineer shall be 
provided by 
the contractor. No extra payment shall be made to the 
contractor 
and it will be considered as incidental to the work. 

Clause 121.6 Delete this Sub-Clause.  

Clause 121.7 Substitute this Sub-Clause by the following: 

“There is no separate item in the Bill of Quantities for 
establishing and maintenance of the laboratory and supply, 
erection maintenance of equipment and also running cost of 
testing. The rates quoted by the Contractor shall be deemed to 
cover the cost of all these items.” 

 
Clause 126: Supply of Video Cassettes Description 

The work consists of taking video films of important activities of the work as directed 
by the Engineer during the currency of the project and editing them and converting 
them to a CD (master CD+ 4 copies) film of playing time not less than 60 minutes and 
upto 180 minutes as directed by the Engineer. It shall contain narration of the 
activities in English by competent narrator. The editing of the film and the script for 
narration shall be as approved by the Engineer. The CD shall be acceptable quality 
and the film shall be capable of producing colour pictures. 
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Measurement for Payment & Rates 

No separate payment shall be made and the work shall be treated as incidental. 

 
SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 

 
Clause301 Excavation for Roadway and 

Drains Clause301.3.3 Excavation –General 

Delete the last two sentences of last paragraph. And add, 
“The earthwork shall be carried out as per the sequences 
stated in this contract or as directed by engineer-in-
charge”. 

 
Clause301.3.12 Back-filling 

 
After the last sentence add the following: 

 
“Density requirements for back filling shall be in 
accordance with Table 300-2” of MOST. 

 
Clause 301.9 Rates 
 
Clause 301.9.2 This Clause is replaced as follows: 

 
“The contract unit rate for loosening and re-compacting at 
sub- grade level shall include full compensation for 
loosening to the specified depth, removing the loosened 
soil outside the roadway wherever considered necessary, 
rolling the surface  below, breaking the clods, spreading 
the excavated soil layers, watering where necessary and 
compacting to the requirements.” 

 
Clause304 Excavation for Structures: 
 
 
Clause 304.3.7 Back filling 

 Add second paragraph as under: 
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 “The working space between the structure and the excavation 
shall be cleared out completely of all construction materials and 
loose earth that fallen into the excavation during construction. 
The excavation shall be pumped dry and all saturated and soft 
earth removed prior to being inspected by the Engineer who will 
give his permission for the placement of any fill material, 
provided the space has been properly prepared. Compaction will 
only be carried out with mechanical compactors of sufficient 
capacity to ensure correct compaction of the back fill material. 
The fill is to be brought up in layers not greater than 150 mm. 
Mass filling of structures with machines will not be permitted and 
contractors should 
make allowance in their rates for the methodology described 
above.” 
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Clause 305 Embankment Construction: 

Clause 305.2 Material and General Requirements 

Clause 305.2.1 Physical Requirements 

Clause 305.2.1.2 Amend the first sentence of this Clause as under: 

 “Highly expansive soils such as Ch, MH or OH exhibiting 
marked 

 swell and shrinkage properties („free swelling index” 
exceeding 50 

 per cent when tested as per IS 2720 – Part 40) shall not be 
used 

 in construction of sub grade and embankment.” 

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, 
i.e., 

 “However, the Engineer may……………..Compacted layer 

 thickness.” 

Clause 305.2.2.2 Borrow Materials 

 Paragraph 1 of this clause shall read as under: 

 

“No borrow area shall be made available by the Employer for this 
work. The arrangement for the source of supply of the material 
for embankment and sub grade as well as compliance to the 
different environmental requirements in respect of excavation 
and borrow areas as stipulated, from time to time, by the Ministry 
of Environment and Forest, Government of India and the local 
bodies, as applicable shall be the sole responsibility of the 
Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as under: 

 
“The contractor shall at least 7 working days before commencement of 
compaction submit the following to the Engineer for approval: 

 
i) The Values of maximum dry density and optimum moisture 

content obtained in accordance with IS 2720 (Part 8) for each fill 
material he intends touse. 

ii) The graphs showing values of density against moisture content 
from which each of the values in (i) above of the maximum dry 
density and optimum moisture content weredetermined. 

iii) The dry density-moisture content-CBR relationship for each of the 
fill materials be intends to use in the subgrade.” 

 
Clause 305.3 Construction Operations 

 
Clause 305.3.4 Compacting ground supporting embankment/subgrade 

 
Delete “where necessary” in the first sentence of the first 



101  

paragraph. 

 
Clause305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the 

case may be” 
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Clause 305.3.6 Compaction 
The second paragraph of this Clause shall read as under: 

 
“Only vibratory rollers of not less than 8 – 10 ton static 
weight with plain or pad foot drum shall be used for 
compaction.” 

 
Clause 305.4 Construction of Embankment and sub-grade under 

special condition. 
 

Clause 305.4.1 Add new para after para 1 asunder: 

 
“The earthwork for widening the existing road embankment and 
shoulders shall  be  carried  out  in  layers  duly  compacted.  On 
completion   of earth work to the required height the triangular 
portion on the  sloping  face of the layers shall be cut in such a 
manner that the specified slope is achieved. This operation is 
incidental to work and no extra payment shall be made forthis.” 

 
Clause 305.4.7 Earthwork for high Embankment 

 
Substitute the first paragraph of this clause as under: 

 
“In the case of high embankments, the Contractor shall use the 

material from the approved borrow area.” 
 

Soil Erosion and Sedimentation 

Control Clause 306.4 Measurement for Payment 

Substitute the Clause 306.4 as follows: 

 
“All temporary sedimentation and pollution control works 
shall be deemed as incidental to the earthwork and other 
items of work and as such no separate payment shall be 
made for the same.” 

 
Clause 306.5 Rate 

 
This Clause is deleted. 

 
Clause307 Turfing with sods. 

 
Clause 307.5 Add “(iii) application of top soil” after (ii). Delete “the contract 

unit rate for application of top soil shall be as per 
clause301.9.5”. 

Clause309 Surface/Sub-Surface Drains 
 

Clause 309.2 Surface Drains 
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Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be 
heavy duty (trafficable by commercial vehicle) proprietary 
products with gaps between bars no greater than 26mm. The 
Contractor shall submit proposals for grating to the Engineer for 
approval before commencing construction of the sumps.” 

 
Clause 309.4 Measurement for Payment 

 
Delete the first sentence and replace with: 

 
“Surface  drains  not  lined  shall  be  included  in  the  items  for 
excavation for the roadway in accordance with Clause – 301.8.” 

 
Clause 309.5 Rates 

 
Add at the end of this clause as under: 

 
“The rate for concrete lined drains shall include bedding concrete 
and jointing. The rate for lined surface drains shall include inlet 
sumps and metal grates where specified.” 

 
Add Clause 314 as under: 

 
Clause314 Leveling and Dressing over area: 

 
Clause 314.1 Scope 

 
The work shall consist of excavation, removal, filling and 
satisfactory disposal of all materials necessary for the area to be  
leveled and dressed  in line, grades as directed by the Engineer. It 
shall include cutting and filling the ground in all type of soil where 
variation of existing ground level is + 30 cm or less. It will also 
include the grubbing of the existing rank vegetation and clearance 
of under growth completely. 

 
Clause 314.2 Construction Operation 

  
The engineer shall identify the area where leveling and dressing is 
to be carried out. The clearing and grubbing of rank vegetation 
and undergrowth shall be carried out as per clause 201.1. If the 
stagnant water is existing on the side, the same shall be pumped / 
bailed out. The area shall be kept dry throughout the operation of 
leveling and dressing. The leveling and dressing shall be carried 
out by excavating the high area and filling the  low area with the 
excavated material in proper slope. This operation will be carried 
out manually/mechanically as per site conditions. 

 
Clause 314.3 Measurements 

 
The measurement shall be made for the area to be leveled and 
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dressed in Sq.m. 
 

Clause 314.4 Rates 
 

The contract unit rates for the items for leveling and dressing 
shall be payment in full for carrying out the required operations 
including full compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to 
complete the work. 

2. Clearing and grubbing the rank vegetation and undergrowth 
and their disposal within1000m. 

3. Pumping and bailing out of water and keeping the area 
dry during construction. 

4. In all type of soils and saturated earth. 
 
SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS: 

 
Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or as 

approved by Engineer-In-charge. 
 

Clause 401.3.2 Spreading and Compacting 
 

The following shall be added to Paragraph 1: 
 

“The thickness of the loose layers shall be so regulated that the 
maximum thickness of the layer after compaction does not exceed 
150 mm.” 

 
The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a 
vibratory roller of minimum 80 to 100 KN static weight with plain 
drum or pad foot drum of heavy pneumatic tyre roller of minimum 
200 to 300 KN weight having a minimum tyre pressure of 0.7 
kN/m2 or adequate capacity capable of achieving the required 
compaction. Rolling shall commence at the lower edge and 
proceed towards the upper edge longitudinally for portions having 
unidirectional cross fall and super-elevation and shall commence 
at the edges and proceed towards the crown for portions having 
cross falls on both sides.” 

 
Clause 401.6 Measurement for payment: 

 Add paragraph 3 as under: 
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 For carrying out full depth repair and/or reconstruction of road 
pavement, if the granular sub-base materials laid on the shoulders 
for diversion of traffic (as per clause 112) is required to be 
scarified/removed and re-laid after compensating the loss during 
handling and by movement of traffic on completion of Full depth 
repair/reconstruction of road pavement, this operation shall be 
considered incidental to the work of providing granular sub-base 
and no extra payment shall be made for the same. 

Clause 404.2.1 Coarse aggregate: 

 Amend this clause as under: 

 Coarse aggregate shall be either crushed or broken stone. The 

 aggregates shall conform to the physical requirements set-forth in 

 Table 400-6. The type and size range of the aggregate shall be 
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specified in the contract or shall be as specified by the 
Engineer. 
If the water absorption value of the coarse aggregates is 
greater 
than 2 percent, the soundness test shall be carried out on 
the 

material delivered to site as per IS: 2386 
(part 5). 

Clause 404.2.3 Crushed Slag:  

 Delete this Clause  

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:  

 Delete this Clause.  

Clause 404.3.5 Rolling:  

 Delete in first para “three wheeled ------
-------- 

rollers 80 to 100 kN 

 capacity or tandem or”  
 
 
SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 

 
Clause501.8.2.4 Profile Corrective Course and its application: 

 
Replace (ii) with 

 
“The material for bituminous profile corrective course shall be 
laid independently of all other courses, adopting such 
construction procedures and using such equipment as may be 
appropriate to the specified type of material and thickness of the 
course manually/machine paid as approved by the engineer-in-
charge. The method of providing profile corrective course shall be 
approved by the engineer-in-charge. 

 
Clause501.8.3.1 Preparing Existing Granular Surface 

 
Amend the Clause as under: 

 
“The surface on which bituminous profile corrective course is to 
be laid shall be thoroughly swept clean of dust and  any  other  
extraneous material using mechanical broom and dust collected 
removed or blown of using compressed air except in places where 
technical means  cannot reach.  A prime coat conforming to 
Clause  502  shall  be   applied   prior to laying profile corrective 
course.” 

 
Clause 501.8.3.4 Laying the Profile Corrective 
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Course. Clause 501.8.3.4.1 This clause shall read as 

under: 

“The surface on which profile corrective course is to be laid shall 
be thoroughly swept clean of  dust  and  any  other  extraneous  
material using mechanical broom and dust collected removed or 
blown off using compressed air except in places where mechanical 
mans cannot reach.” 

 
“After preparing the granular surface as in Clauses 501.8.3.1 and 
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501.8.3.2, the profile corrective course with materials as per 
Clause 501.8.2.3/501.8.2.4 shall be laid and compacted to the 
requirement of particular Specification Clause.” 

 
Clause502 Prime Coat Over Granular Base: 

 
Clause 502.2.3 The type of bitumen emulsion shall be slow setting. Clause503 Tack 

Coat 

Clause 503.2.1 The type of bitumen emulsion shall be medium 

setting. Clause504 Bituminous Macadam: 

Clause 504.2 Materials 

 
Clause504..2.1 Bitumen: 

 
The penetration grade of bitumen shall be 60/70. 

 
Clause  507&509 Bitumen 

 

The penetration grade of bitumen shall be 60/70. 
Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 
Clause511 Close/Open- Graded Premix Surfacing : laying should done by paver 
finisher. 

 
These clauses stand amended to the extent that the rate shall cover the provision of 
bitumen in the mix as per job mix formula. No variation in the rate for this item will 
be admissible on account of quantity of bitumen used. 

 

Clause 801 

 

801 TRAFFIC SIGNS 

GENERAL 

The colour, configuration, size and location of all traffic signs for highways (other than 
Expressways for which the size of the signs, letters and their placement shall be as 
specified in the drawings and relevant Specifications or as directed by the Engineer) and 
for other roads, shall be in accordance with the Code of Practice for Road Signs, 
IRC:67:2010, or as shown on the drawings. In the absence of any details or for any 
missing details (for example, chevron signs etc.), the signs shall be provided in 
accordance with international standards and/or as directed by the Engineer. 

 
Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or 
as directed by the Engineer. They shall be of retro-reflectorised type and made of micro- 
prismatic type reflective as per IRC:67:2010. 
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In general, cautionary and mandatory signs' shall be fabricated through process of screen 
printing. In regard to informatory signs with inscriptions or cut letters of, coloured 
retroreflective sheeting comprising unmetalised microprismatic element material as 
perIRC:67:2010 or durable transparent, coloured overlay film shall be used which must 
be bonded well on the base sheeting, as directed by the Engineer. 

 
Materials 

 
The various materials and fabrication of the traffic signs shall conform to the 
following requirements: 

 
Concrete : Concrete shall be of the grade shown on the Contract drawing or 
otherwise as directed by the Engineer. 

 
Reinforcing steel: Reinforcing steel shall conform to the requirement of IS:1786 
unless otherwise shown on the drawing. 

 
Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas 
precision bolts, nuts, etc., shall conform to IS:1364. 

 
Plates and supports: Plates and support sections for the sign posts shall 
conform to IS:226 and IS:2062 or any other relevant IS Specifications. 

 
801.2.5. Substrate ; Sign panels may be fabricated on aluminium sheet, aluminium 
composite panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets 
used for sign boards shall be of smooth, hard and corrosion resistant aluminium alloy 
conforming to IS:736-Material designation 24345 or 1900. Aluminium Composite Panel 
and other materials shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS 
requirements. 

 
Shoulder mounted ground signs with a maximum side dimension not exceeding 600mm 
shall not be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminium  
Composite Material. All other signs shall be at least 2 mm thick with Aluminium and 4 
mm thick with Aluminium Composite Material. The thickness of the sheet shall be 
related to the size of the sign and its support and shall be such that it does not bend 
or deform under prevailing wind and other loads. All overhead signs made with 
Aluminium Composite Material shall be minimum 4 mm thick to withstand wind and 
other loads without deformation. 

 
In respect of sign sizes not covered by IRC:67: 2010 the structural details (thickness, 
etc.) shall be as per the approved drawings or as directed by the Engineer. 

 
Traffic Signs having Retro-Reflective Sheeting 

 
General requirements: The retro-reflective sheeting used on the sign shall consist of 
the white or coloured sheeting having a smooth outer-surface which has the property 
of retro- reflection over its entire surface. It shall be weather-resistant and show 
colour fastness. It shall be new and unused and shall show no evidence of cracking, 
scaling, pitting, blistering, edge lifting or curling and shall have negligible shrinkage 
or expansion. A certificate of having tested the sheeting for co-efficient of retro-
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reflection, day/night time colour luminous, shrinkage, flexibility, linear removal, 
adhesion, impact resistance, specular gloss and fungus resistance 3 years outdoor 
weathering and its having passed these tests shall be obtained from a Government 
Laboratory, by the manufacturer of the sheeting. The retro- reflective sheeting shall 
be either of Engineering Grade material with enclosed lens, High Intensity Grade with 
encapsulated lens or Micro- prismatic Grade retro-reflective element material as 
given in Clause below 
Micro Prismatic Grade Sheeting (Type XI) : Retro reflective sheeting typically 
manufactured as a cube corner. The reflective sheeting shall be retro reflective 
sheeting made of micro prismatic retro reflective material. The retro reflective 
surface, after cleaning with soap and water and in dry condition shall have the 
minimum co-efficient of retro reflection (determined in accordance with ASTM D 
4956-09) as indicated in Table800 

 
Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic Grade 

SheetingA (Candelas per Lux per Square Metre) 

 

Observation 
Angle 

Entrance 
Angle 

white Yellow Orange Green Red Blue Brown Floresc
e 
ntyello
w 
-Green 

Florescent 
yellow 

Florescent 
Orange 

0.1°
B 

-4° 830 620 290 83 125 37 25 660 500 250 

0.1°
B 

+30° 325 245 115 33 50 15 10 260 200 100 

0.2° -4° 580 435 200 58 87 26 17 460 350 175 

0.2° +30° 220 165 77 22 33 10 7 180 130 66 

0.5° -4° 420 315 150 42 63 19 13 340 250 125 

0.5° +30° 150 110 53 15 23 7 5 120 90 45 

1.0° -4° 120 90 42 12 18 5 4 96 72 36 

1.0° +30° 45 34 16 5 7 2 1 36 27 14 

A Minimum Coefficient of Retro reflection (RA)(cd.lx-1.m-2). 

B Values for 0.1o observation angles are supplementary requirements that shall 
apply only when specified by the purchaser in the contract or order. 
 
When totally wet, the sheeting shall show not less than 90 percent of the values, of retro 
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at 
least 80 percent of its original retro-reflectance. 
 
Messages / borders : The messages (legends, letters, numerals etc.) and borders shall 

either be screen-printed or of cut-outs from durable transparent overlay or cut-out from 

same type of reflective sheeting (excluding for black colour) for the cautionary/ 
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mandatory signs. Screen printing shall be processed and finished with materials and in a 

manner specified by the sheeting manufacturer. For the information and other signs, the 

messages (legends, letters, numerals etc.) and borders shall be cut-out from durable 

transparent overlay film or cut out from same reflective sheeting only. Cut-outs shall be 

bonded with the sheeting in the manner specified by the manufacturer. Both the screen 

printed areas and cut-out messages sheetings and cut-out durable transparent overlay 

film shall be covered under the warranty period of the sheeting type, issued by the 

sheeting manufacturer 

 
For screen-printed transparent coloured areas on white sheeting, the co efficient of 

retro- reflection shall not be less than 50 per cent of the values of corresponding colour 

in Tables 800 as applicable. 

Cut-out messages and borders, wherever used, shall be made out of retro-reflective 

sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall be of 

non- reflective sheeting. 

 
Colour : Unless otherwise specified, the general colour scheme and properties shall be 

as stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable 

hue when viewed in day light or under normal headlights at night and in inclement 

weather conditions. 

 
Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the 

aggressive- tack type requiring no heat, solvent or other preparation for adhesion to a 

smooth clean surface, or a tack free adhesive activated by heat, applied in a heat-

vacuum applicator, in a manner recommended by the sheeting manufacturer. The 

adhesive shall be protected by an easily removable liner (removable by peeling without 

soaking in water or other solvent) and shall be suitable for the type of material of the 

base plate used for the sign. The adhesive shall form a durable bond to smooth, 

corrosion and weather resistant surface of the base plate such that it shall not be 

possible to remove the sheeting from the sign "base in one piece by use of sharp 

instrument. In case of pressure-sensitive adhesive sheeting, the sheeting shall be applied 

in accordance with the manufacturer's Specifications. Sheeting with adhesives requiring 

use of solvents or other preparation for adhesive shall be applied strictly in accordance 

with the manufacturer's instructions. 

 
Refurbishment: Where existing signs are specified for refurbishment, the sheeting shall 

have a semi-rigid aluminium backing or materials as per Clause 801.2.5, pre- coated with 

aggressive- tack type pressure sensitive adhesive. The adhesive shall be suitable for the 

type of material used for the sign and should thoroughly bond with that material. 

 
801.3.8 Fabrication 

 
Surface to be reflectorised shall be effectively prepared to receive the retro- reflective 
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sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either by 

acid or hot alkaline etching and all scale/dust/ coating of any type removed/ scrubbed 

to obtain a smooth plain surface before the application of retro-reflective sheeting. If 

the surface is rough, approved surface primer may be used. After cleaning, metal shall 

not be handled, except by suitable device or clean canvas gloves, between all cleaning 

and preparation operation and application of reflective sheeting/primer. There shall be 

no opportunity for the substrate to come in contact with grease, oil or other 

contaminants prior to the application of retro-reflective sheeting. 

 
Complete sheets of the material shall be used on the signs except where it is 

unavoidable; at splices, sheeting with pressure sensitive adhesives shall be overlapped 

not less than 5 mm.  Where screen printing with transparent colours is proposed, only 

butt jointing shall be used. The material shall cover the sign surface evenly and shall be 

free from twists, cracks and folds. Cut- outs to produce legends and borders shall be  

bonded  with  the  sheeting  in  the  manner  specified by the manufacturer. 

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a 

ten year warranty for satisfactory field performance including stipulated retro-

reflectance of the retro- reflective sheeting of micro-prismatic sheeting, a seven-year 

warranty for high intensity grade and a five year warranty for the sheeting of engineering 

grade and submit the-same to the Engineer. In addition, a ten year, seven year and a 

five year warranty for satisfactory In-field performance of the finished sign with retro-

reflective sheeting of micro prismatic, high intensity grade and engineering grade 

respectively, inclusive of the screen printed or cut out letters/legends and their bonding 

to the retro-reflective sheeting shall be obtained from the contractor/supplier and 

submitted to the Engineer. The Contractor/ supplier shall also furnish the LOT numbers 

and certification that the signs and materials supplied against the assigned work meets 

all the stipulated requirements and carry the stipulated warranty and that the 

contractor/supplier is the authorized converter of the particular sheeting: 

 
All signs shall be dated during fabrication with indelible markings to indicate the start 

of warranty. The warranty shall also cover the replacement obligation by the sheeting 

manufacturer as well as contractor for replacement/repair/restoration of the retro-

reflective efficiency. 

 
A certificate in original shall be given by the sheeting manufacturer that its offered 

retro- reflective sheeting has been tested for various parameters such as co-efficient of 

retro-reflection, day/night time colour and luminance, shrinkage, flexibility, linear 

removal, adhesion, impact resistance, specular gloss and fungus resistance and 3 year 

outdoor weathering; the tests shall be carried out by a Government Laboratory in 

accordance with various ASTM procedures and the results must show that the sheeting 

have passed the requirements for all the above mentioned parameters. A copy of the 

test reports shall be attached with the certificate. 

 
Installation 

 
The traffic signs shall be mounted on support posts, which may be of Gl pipes conforming 
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to IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow Section 
conforming to IS:3589. Sign posts, their foundations and sign mountings shall be so 
constructed as to hold these in a proper and permanent position against the normal 
storm wind loads or displacement by vandalism. Normally, signs with an area up to 0.9 
sq.m shall be mounted on a single post, and for greater area two or more supports shall 
be provided., Post- end(s) shall be firmly fixed to the ground by means of properly 
designed foundation. The work of foundation shall conform to relevant Specifications as 
specified. 

 
All components of signs (including its back side) and supports, other than the reflective 

portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with 

two coats of epoxy/ fibre glass/ powder coated paint, Any part of support post below 

ground shall be painted with protectivepaint. 

 
The signs shall be fixed to the posts by welding in the case of steel posts and by bolts 
and washers of suitable size. After the nuts have been tightened, the tails of the bolts 
shall be furred over with a hammer to prevent removal. 
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Measurements for Payment 

 
The measurement of standard cautionary, mandatory and information signs shall be in 

numbers of different types of signs supplied and fixed, while for direction and place 

identification signs, these shall be measured by area in square, metres. 

 
801.6. Rate 

 
The Contract unit rate shall be payment in full for the cost of making the road sign, 

including all materials, installing it at the site furnishing of necessary test certificates, 

warranty and  incidentals to complete the work in accordance with these Specifications. 

 
Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and it 

must be deposited to the GM. 

 
 

802 OVERHEAD SIGNS 

 
General 

 
Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs where the 
situation so warrants for proper information and guidance of the road users. The 
following conditions may be considered while deciding about the provision of overhead 
signs: 

Traffic volume at or near capacity Complex 

interchange design 

Three or more lanes in each direction Restricted sight distance 

Closely spaced interchanges 
 
Multi.-lane exits 

Large percentage of commercial vehicles High speed traffic 

  



118 
 

 

804 Reflective Pavement Markers (Road Studs/Cat eyes) 

 
General 

The work cover the providing and mixing of reflective pavement marker (RPM) or road 
stud, a device which is bonded to or anchored within the road surface for lane marking 
and delineation for nighttime visibility. It reflects incident light in directions close to 
the direction from which it came. 
 
Material 

 
Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acrylonitrite) 
or HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene Styrene(ABS) or any other 
suitable material approved by the Engineer. The markers shall support a load of 13635 
kg tested in accordance with ASTM D 4280. 

Reflective panels shall consist of number of lenses containing single or dual prismatic 
cubes capable of providing total internal reflection of the light entering the lens face. 
Lenses shall be moulded of methyl merthcrylate conforming to ASTMD 788 or 
equivalent. 
 
Design 

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the 
area of each retro-reflecting surface shall not be less than 13.0 sqcm. 
 
Optical Performance 804.4.1Unidirectional and bi-directional studs 

Each reflector or combination of reflectors on each face of the stud shall have a 
Coefficient of Luminous Intensity (C.I.L.) not less than that given in Table 800-12 or 
Table 800-13 as appropriate. 
 
804.4.2 Omni-directional studs 

 
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 

 
Table 800-12 Minimum C.I.L. Values for Category „A‟ studs 

 
Entrance Observation  C.I.L. in mcd/lx  

Angle angl
e 

White Amber Red 

00U 50 L&R 0.30 220 110 44 
00U 100 L&R 0.50 120 60 24 

 Table 800-13 Minimum C.I.L. Values for Category „B‟ 
studs 

 

Entrance Observation  C.I.L. in mcd/lx  
Angle angl

e 
White Amber Red 

00U 60 L&R 0.30 20 10 4 
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00U 100 L&R 0.50 15 7.5 3 

Note: 1) The entrance angle or 00U corresponds to the normal aspect of the reflectors 
when the reflecting road stud is installed in horizontal road surface. 
 
2) A stud that incorporates one or more corner cube reflectors shall be considered to be 
included in category „A‟. A stud that incorporates one or more bi-convex reflectors shall 
be considered to be included in category „B‟. 
 
Tests 

 
Coefficient of luminance intensity can be measured by procedure described in ASTM E 
809 “Practice for Measuring Photometric Characteristics” or as recommended in BS: 873 
– Part 4:1973. 
 
Under test conditions, a stud shall not be considered to fail the photometric 
requirements if the measured C.I.L at any one position of measurement is less  than the 
values specified in Table 800-12 or 800-13 provided that 
(i) the value is not less than 80% of the specified minimum, and 

the average of the left and right measurements for the specific angle is greater than the 
specified minimum. 
 
Solar Powered Road Markers (Solar Studs) 

 
The solar studs shall be made of Aluminum alloy and poly carbonate material which 
shall be absolutely weather resistance and strong enough to support a load of 13635 
kg tested in accordance with ASTM D4280. Its colour may be white, red, yellow, 
green or blue or combination as directed by the Engineer. Its water resistance shall 
meet the requirements of IP 65 in accordance with IS:12063:1987 Category 2 for 
protection against water ingress. The dimentsions of solar studs shall not be less than 
100 mm x 100 mm x 10 mm. It shall have super bright LEDs so as to provide long 
visibility from a distance of more than 800m. Its flashing rate shall not be less than 1 
Hz. Its should be able to give the prescribed performance in the temperature range 

of -400C to +550C. Its life shall be not less than 3 years. 
Fixing of Reflective Markers Requirements 

The enveloping profile of the head shall be smooth and the studs shall not present 
any sharp edges in traffic. The reflective portions of the studs shall be free from 
crevice or ledges where dirt might accumulate. All road studs shall be legibly market 
with the name, trademark or other means of identification of the manufacturer. 
Marker height shall not exceed 20 mm. Marker width shall not exceed 130 mm. The 
base of the marker shall be flat within 1.3 mm. If the bottom of the marker is 
configured, the outermost faces of the configurations shall not deviate more than 1.3 
mm from a flat surface. All road studs shall be legibly marked with the name, trade 
mark or other means of identification of the manufacturer. 

 
Placement 

The reflective marker shall be fixed to the road surface using the adhesives and the 
procedure recommended by the manufacturer. No nails shall be used to affix the 
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marker, as nails are hazardous for the roads. Regardless of the type of adhesive used, 
the markers shall not be fixed if the pavement is not surface dry and on new asphalt 
concrete surfacing until the surfacing has been opened to traffic for al period of not 
less than 14 hours. The portions of the highway surface, to which the marker is to be 
bonded by the adhesive, shall be free of dirt, curing compound, grease, oil, moisture, 
loose or unsound layers, paint and any other material which would adversely affect 
the bond of the adhesive. The adhesive shall be placed uniformly on the cleaned 
pavement surface or on the bottom of the marker in a quantity sufficient to result in 
complete coverage of the area of contact of the marker with no voids present and 
with a slight excess after the marker has been lightly pressed in place. For epoxy 
installations, excess adhesive around the edge of the marker, excess adhesive on the 
pavement and adhesive on the exposed surfaces of the markers shall be immediately 
removed. 

 
Warranty and durability 

 
The contractor shall obtain from the manufacturer a two-year warranty for 
satisfactory field performance including stipulated retro-reflectance of the reflecting 
panel and submit the same to the Engineer, In addition, a two year warranty for 
satisfactory infield performance of the finished road marker shall also be given by the 
contractor who carried out the work of fixing of reflective road markers. In case the 
markers are displaced, damages, get worn out or lose their reflectivity compared to 
stipulated standards, the contractor would be required to replace all such markers 
within 15 days of the intimation from the Engineer at his own cost. 

 
Measurement for Payment 

The measurement of reflective road markers shall be in numbers of different types of 
markers supplied and fixed. 

 
Rate 

The contract unit rate for reflective road markers shall be payment in full 
compensation for furnishing all labour, material, tools, equipment including incidental 
costs necessary for carrying out the work at site conforming to the specifications 
complete as per approved drawings or as directed by the Engineer. 

 
Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and it 

must be deposited to the BO. 

 

SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 

Clause901 General 

 
Amend the clause 901.10 as under: 

 
Clause901.10 For bitumen, cutback, emulsion, mild steel, cement and 

other similar material where essential tests are to be 
carried out at the manufacture‟s plant or at laboratories 
other than the site laboratory, the cost of samples, 
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sampling, testing, and furnishing of the test certificates 
shall be borne by the Contractor. The frequency of tests 
regarding bitumen, cutback and emulsion in respect of its 
quality shall be as per the Table 900-4 of MOSTS 
pecification. 

 
SECTION 1000 – MATERIALS FOR STRUCTURES: 

 
Clause1014 Storage of Materials: 

 

Clause 1014.3 Aggregates 

 
The following shall be added at the end of the Clause: 
“Aggregates shall be stockpiled in a manner that will avoid 
segregation, contamination by foreign materials and 
intermixing of various sizes of aggregates.” 

 
SECTION 3002- RESTORATION OF RAIN CUTS: 

Clause 3002.4 Amend this asunder: 
 

“The earth works for restoration of rain cuts shall be 
measured in cum.” 
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(SECTION-VIII) 

 
IMPLEMENTATION MANUAL AND 
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MAINTENANCE INTERVENTION LEVELS 

 

SECTION – VIII 

 
IMPLEMENTATION MANUAL AND MAINTENANCE INTERVENTION LEVEL 

 
(The Clause mentioned below to the relevant items are applicable only) 

 

Introduction 
 

Maintenance & Rehabilitation work of highway through one agency is the 
work of typical nature, which shall continue up to the expiry of base period 
specified in the contract (excluding defect liability period). These works 
need attention, efficiency, continuous monitoring and responsive 
management. This implementation manual spells out detailed guide-lines 
for implementing the maintenance programme successfully, defining the 
various activities to be accomplished by the Employer and the Contractor. 

This work includes routine, periodic, recurrent and urgent maintenance 
activities to repair highway surface, shoulders, road side, drainage 
facilities, CD work, signs, markings, safety features and inspection 
facilities. The works of different nature at scattered locations within 
specified time frame need to be performed confirming to specifications and 
standards in order to keep carriageway in perfect condition. 

 
 

Maintenance Procedures 

 
The complete maintenance programme shall be spread over the initial 
base period of three months. There are eight significant procedural 
areas: 

Maintenance Programme 
Planning Resource Estimation 
Identification ofPriorities 
Work Scheduling 
Work Management 
Work Control and Quality Assurance 
Payment Procedures 
Records &Documentation 

 

Maintenance Programme Planning 
 

The maintenance programme planning shall be in two stages 
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a. First Stage: Within 28 days of issuance of Letter of Commencement 

by the Employer. Contractor & Engineer shall identify the activities 
of Routine Maintenance, which shall have to be taken up immediately 
who check the further deterioration of paved and unpaved surface of 
carriageway separately. To identify these activities formal field 
inspection shall be carried out by technical staff of Contractor & 
Engineer. A management meeting shall then be called within 7 
(seven) days of inspection to scrutinize the identified works 
andthentheseworksshallbequantified.Engineershallthenissueindentto 
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contractor for execution of these works specifying quantity to be 
executed at different locations, amount of works calculated on the 
basis of the unit rates quoted by contractor and date of completion. 
This part of work shall certainly be commenced not later then 
stipulated date of commencement. 

b. Finalisation of yearly maintenance programme: This activity shall 
begin with the stipulated date of commencement. The various steps 
proposed to be taken under this are asunder: 

i. to carryout present state inspection of entire stretch of 
Highway by Contractor &Engineer. 

ii. To identify defects as per various available engineering 
characteristics of road & measurement of all defects in each 
sub-section (length of subsection shall be 200 m) based on 
representative measurements for 
25 m length in each sub section. The extent of defects shall be  
recorded in forms finalized in consultation with NHIDCL for 
paved road, unpaved road and structure / furniture. All 
Defects with its extent shall be assessed in terms of length & 
area of the sub section, mentioning chainage (locations) in 
order to have exact estimate of work. 

iii. A comprehensive documentation shall be prepared separately 
by Engineer and Contractor mentioning their assessment of 
various types of defects in each km of road. 

iv. Management meetings shall be called within 15 days of 
inspection to finalise and then to quantity the defects after 
comparison of measured condition of road and maintenance 
intervention levels set out in this Section on commonly 
acceptable basis. This shall be followed by identification of 
particular maintenance work proposed to be carried out at site 
to make good the defects noted above, out of various 
alternatives available in BOQ. 

 

Resource Estimation 

 
The Engineer shall workout the yearly requirement of funds based on unit 
prices rates quoted by Contractor and quantities of various items proposed 
to be executed. A tentative programme shall be drawn on the basis of 
resources available with the contractor at different times of maintenance 
period including available establishment, equipment and labour availability 
with him. Cash flow available with the contractor shall also be basic input 
to determine proposed maintenance programme. 

Identification of Priorities 

 
The Engineer shall work out order of priority, judiciously in order that jobs 
that have the stronger claim or resources placed ahead of the list and those 
having least claim are placed at the end. 
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The maintenance activities by order of importance shall be reckoned in the 
following order or as deemed proper by Engineer: 
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a. Urgent Works: Emergency repairs, removal of road blockade, repair 
to road breach, removal of accidental vehicles and dead animals, 
immediate repairs to CD works. 

b. Recurrent Works: Blading and grading of unpaved surface, spot 
gravelling of unpaved surfaces, clearing of drains before rains, patch 
repair, local sealing and repair to potholes. 

c. Periodic Works: Re-gravelling shoulders, major repair to 
defective carriageway, road surface markings resealing and 
repair to CD works. 

d. Other Periodic Works: Laying overlays and reconstruction 
 

The activities mentioned under Routine Maintenance shall be carried out on 
continuous basis as does not fall in order of priority. 

Seasonal variation in the year shall also be influencing factor to decide 
order of priority of maintenance works. 

Work Scheduling 

 
The maintenance and rehabilitation work of road is of unpredictable nature 
so quantities shown against each item or work are only representative. It is 
expected that they would be consumed during the entire base period of 
works but employer would not be responsible to pay any compensation etc. 
in case there is variation to any  extent in quantity of actual execution of 
particular item of work with respect to representative quantity shown in 
BOQ for that particular work. 

Scrutinized work proposals shall be negotiated by the Engineer with 
Contractor for quantity and time to complete those particular activities and 
accordingly they shall be classified into two groups: 

Group – I: Works of short duration of completion (up to 2 months) 

 
Group – II: Works of larger duration of Completion (more than 2 months) 

 
For works under Group I, quarterly indents shall be issued and for works 
classified under Group 2, bi-annual indents shall be issued by the Engineer. 
These indents shall mean to identify, quantity the various works which 
contractor is expected to execute on his unit rates quoted by him at 
specified locations within the time period assigned in the indents. Each 
indent shall be treated as part of the work for which contractor has 
submitted Bids. The terms & conditions applicable in bid document shall 
also be applicable to these indented works. 

In case of urgency requiring immediate actions to remove road blockade, to 
construct temporary diversion or urgent preventive measures to reduce 
extent of expected damages or to make precautionary arrangements to 
handle emergencies,. Engineer shall issue interim indents for such works / 
arrangements to be complied with by the contractor in responsible manner 
without loss of time. 
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The price of any such work which are not covered with items mentioned in 
price bid, the rates and prices in the contract shall be used as the basis for 
valuation of 
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reasonable rates, failing which after due consultation by the Engineer with the 
Employer and the Contractor; suitable rates or prices shall be decided by the 
Engineer with the approval of Employer. 

Work Management 

 
The success of Contract maintenance system lies with good work 
management. The contractor shall draw activities which shall be 
accomplished by in house crew and portion of the work to be accomplished 
with sub contractors. 

8.7.2 

 
The system of quarterly reports such as budget reports, resources utilisation 
report, quality control and status of base maintenance programme (planned 
versus actual) has to be generated in order to evaluate working of contract 
maintenance system and to work  out upgradation / modification required in 
the programme. The modification to finalised maintenance programme can be 
made with mutual consent of both the contractor and engineer to derive best 
results. 

The contractor can also consider to introduce communication system (like 
mobile, etc). on the Highway for better and efficient management of site. 

Work Control & Quality Assurance 

 
The Engineer shall adopt random sampling procedures to ensure quality 

control. Engineer shall carry out in- process inspections and end product 

inspections to collect samples and shall carry out testing in order to determine 

the degree of adherence to the maintenance standards of delivered or 

constructed material. Any testing / checking of works by Engineer shall not 

absolve the contractor from his responsibility to execute works strictly in 

accordance of MoRT&H / IRC / IS specifications or laid down standards in bid 

document. 

A quality control laboratory equipped with all instruments required to perform 
tests as indicated in MoRT&H / IRC / IS specifications at frequency mentioned 
therein shall have to be provided by the contractor. Contractor shall ensure 
that testing of all material delivered or constructed is regularly carried out by 
his filed staff as per standard norms and results of these tests are recorded in 
specified manner and made available to Engineer whenever required by him. 
The contractor shall provide the QC laboratory, as incidental to work and 
separate payment shall be made for this item. The QC lab shall also be made 
available to Engineer for conducting tests of his own. 
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In- process inspections shall be carried out by the Engineer to witness and/ 

or to verify the quality / quantity of work, when activity is in process with 

aim to judge justification of payment. Engineer shall carry out end product 

inspections after completion of the activity to provide satisfactory evidence 

about acceptability of the contractors work. 

 
The results of in process inspections, end product inspections and quality 
control tests shall form basis of acceptance of completed works and 
issuance of Non Conformance Report (NCR). Items of Works or unit of 
material or the end product do not meet the specifications / standards shall 
be identified by “Non-Conformance-Report” and can become basis of 
rejection of work on establishing the authorized disposition. 

 
Non Conformance Report: Defective or uncompleted work shall not be paid. 
Such work shall also be notified to the Contractor within 10 days of 
submission of bill through non-conformance report (NCR). The NCR shall 
clearly identify the item of work that is non – conforming either to 
specification or to a specific requirement in the contract document. Once 
NCR is identified, it shall be evaluated and of the dispositions would 
beestablished. 

 
 

a. “Do” Identifies the work which has not been done at all at site 

 within  specified time limit. An NCR issued with“Do” 

 
disposition for the work should immediately be 
undertaken 

 
by contractor. 

b. “Re-Do” Identified the work, that is non conforming of allquality 

 
aspects. Such works be totally removed & redone. 

c. “Re-
work” 

Requires part of particular item identified in this category 
be 

 reworked to bring it to the quality required. 

d. “Use-as-
is” 

Applied where Engineer accepts work “as-is” 
not 

 
withstanding the fact that it does not exactly conform to 
the 

 contract requirements. This work shall be accepted only 
for 
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 agreed reduced rates with respect to unit rates quoted 
in 

 financial bid by the contractor otherwise shall be re-
classified 

 under disposition “Do” or “Re-Do”. 

8.9 Payment Procedures 

8.9.1 The contractor shall submit to the Engineer after the end of each 
month 

 
bill in two copies, each signed by authorized contractor’s 
representative in 

 standard format, showing the amounts to which the contractor 
considered 

 

himself to be entitled upto the end of the month. These bills should be 
prepared each indent wise. 

 

 
The Engineer after scrutiny of the bills shall certify and recommend 
the payments for completed accepted works within 14 days of 
presentation of bill to him to the employer subject to deductions as 
per bid documents. 

The employer shall pay the amount due to the Contractor under 
certificate and recommendations by the Engineer within 28 days 
after it has been delivered to the Employer. 

Records & Documentation 

 
The results of all inspections shall be documented. The test results 
containing documentary evidence of activities and data relevant to the 
quality of work and performance of the contractor shall also be 
documented. The field daily to be filled by Site Engineer of Contractor shall 
be a basic form of documentation. The activities to be entered in daily 
dairy are 

 
The description of day’s activities, number and type of crew on 
job, equipment on job weather and temperature 

Any measurement made to determine pay 
quantities Daily summary of material issued in 
the job 

A record of significant conversations with and direction 
given to the contractor 
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A record of bottlenecks with the progress or execution of 
the work A record of material testing in lab 
Details of visit by officials 
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The Contractor shall carryout road roughness measurement as directed 
by Engineer for the entire stretch at the end of the pavement 
maintenance and shall submit the complete record to NHIDCL. There 
shall not be any separate payment on account of this. The payment 
pertaining to this shall be deemed to be included in the items of works. 

MAINTENANCE INTERVENTION LEVELS 
 

Following criteria shall be adopted by the Engineer while indenting the works. 
 

Sl. 

No. 

Defects Criteria/Exten
t (% of sub 
section 
length) 

Treatment/Action Typeof 

maintenan
c e 

1 Shoulder & Slopes    

1.1 Vegetation growth on 

shoulders & side slopes 

Any kind Vegetation 
growth be 
removed 

Routine 

1.2 Trees a. All kind Trim and remove 
dead/ diseased 
branches 

Routine 

  b. Fallen trees 
on 

carriageway 

Remove 
immediately 

Urgent 

1.3 Deformation or scour a.Upto 50mm Fill & Compact Routine 

b.More 
than 50 
mm 

Reconstruction Recurrent 

/ Urgent 

1.4 Disturbed stone pitching a.Upto 30sqm. Repair Routine 
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  b.More than 30 

sqm 

Reconstruct Urgent 

2 Side drains    

2.1 Kuccha drains silted 

/ tooshallow 

Any extent Clean & repair Routine 

2.2 Standing water on 

shoulders /drains 

Any Realign to correct 

gradient 

 and 

make

 shallo

w lateraldrains 

Routine 

2.3 Silting in pucca 

side drains 

Any extent Clean out Routine 

2.4 Damages or scouring 

of pucca drains 

Any extent Repair
 an
d 

reconstruct
 t
o 

 
adequate

 siz

e andshape 

Routine 

3 CD Works    

3.1 Silted or

 blocked 

openings 

Any extent De-silting
 
/ 

cleaning 

Routine 
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3.2 Erosion / Scour in 

upstream / downstream 

Any extent Repair / fill

 the 

boulders 

Periodic 

3.3 Potholes erosion in 

paved surfacefloor 

Any extent Repair

 wit

h concreting 

Periodic 

3.4 Damaged crash barriers Any Reconstruct Recurring 

/ Urgent 

3.5 Vegetation growth
 at 

Any Remove & Clear Routine 
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 inlet / outlet & near 

parapets 

   

3.6 Damaged masonry in 

parapets / substructure 
/ 

Any extent Repair to
 match 

with existing & 

Recurrent 

 superstructure  report to the  

   Engineer  

3.7 Painting
 expose
d 

Any Repaint / White Periodic 

 surfaces of
 bridge 

 wash  

 railings, kerb
 stones, 

   

 parapets    

3.8 Cracks in structure Any Repair and report Recurrent 

   to the Engineer / Urgent 

3.9 Leached,
 hone
y 

combed, 

 spalled 

concrete surface, 

 & 

exposed reinforcement 

a. Upto 20 

sqm 

Repair with 

epoxy mortar or 

injected 

concreting 

Urgent 

b. More 

than 20sqm 

Reconstruct Urgent 

/ 

Special 

alters 

3.10 Checkin

g joints 

of expansion Any Check & repair 

& clean 

Periodic 
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3.11 Maintenanc

e bearings 

 of Any 

(In 

replaceme
nt 

 

cas
e 

Check & clean & 

carry

 ordinar

y maintenance 

Periodic 
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  of bearings is   

required, then 

specific report 

to be given 
to 

 

the 
Engineer) 

 

4 Road Furniture    

4.1 Dirty road sign
s 

/ Any Wash & clean Routine 

delineators   

4.2 Damage
d 

/ corrode
d 

Any Repair, repaint or Periodic 

Road signs  an
d 

replace  

delineators     

4.3 Missing road signs Any Replace Routine 

4.4 Damage
d 

/ missin
g 

Any Replace Periodic 

median kerbs, 
boundary 

 

pillars, 200 m 
stone,km 

 

stone & 5
th 

km 
stones 

 

4.5 Paintin
g 

& printin
g 

Any Repaint & print to Periodic 

letters onroad signs
, 

match wit
h 

km stones, 200 m existing  

th 
stone,5 km stones 

   

4.6 Safety barriers, fencing Any Repair & repaint Periodic 

4.7 Pavement markings a. Upto 30 Repair Recurring 
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sqm.  

b. Morethan Repair Periodic 

30 sqm.  
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5 Road side

 safety 

Miscellaneous 

/    

5.1 Dead animals Any Remov

e burry 

an
d 

Recurrent 

/ Urgent 

5.2 Broken

 dow

n 

accidentalvehicle 

/ Any Inform 

police 

remove 

traffi
c 

an
d 

Recurrent 

/ Urgent 

5.3 Road blockade Any Infor

m 

police

, 

traffi

c 

remov

e 

Recurrent 

/ Urgent 

 
 

 

   blockade 

constructio

n 

temporary 

diversion 

if 
reqd. 

 

6 Carriageway & Crust    

6.1 Stripping a. <25 sqm. Local sealing Routine 

b. >25 sqm. IInd coat 

dressing 

surface Periodic 

6.2 Rutting a. depth

 of ruts < 

50mm 
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i. Crack < 

10 mm 

Seal

 th

e with 

slurry 

crack Routine 

ii. crack> 10 

mm 

Surface 

 dressing 

&fill ruts 

 with 

Recurrent 
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bituminous mix 

 

b. depth of 

ruts > 50mm 

i. Crack <10 

mm 

Seal the

 cracks with 

slurry and fill ruts

  

 with 

bituminous mix 

Routine 

 

 ii. crack > 

mm 

1
0 

Surface
 coa
t 

surface
 dressin
g 

Periodic 
/ 

Special 

  over cracked area attentio
n 

  
to be followed by 

 

  overlay  

6.3 Pot holes a. <20 mm  Patch repair

 to potholes 

Recurren
t 

  b. >20 mm  Patch repair
 to 

Recurren
t 

    
pot holes & check / Special 

    dressing ofcrust Attentio
n 

    
for
 strengtheni
ng 

 

    if reqd.  
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6.4 Bleeding a. < 25 sqm  Spread and
 roll 

Routine 

 

over 6 mm

 size heated 

aggregates 

 
b. > 25 sqm Apply 

dressin

g 

surfac
e 

Periodic 
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6.5 Cracks a. < 25 sqm Local sealingof 

cracks 

Routine 

b. > 25 sqm Local

 sealin

g followed  by 

renewal 

Periodic 

6.6 Hungry surface Any Apply, slurry

 sea

l or fogseal 

Recurrent 

 
 

 

6.7 Corrugations ------ Cutting   of

 high spots 

and filling of low

 spots

 with 

existing   

 surfacing 

material  and 

 seal 

the surface 

Recurrent 

6.8 Shoving ------ Remove

 th

e material upto 

firm base andrelay 

stable mix 

Recurrent 
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6.9 Shallow depressions ------ Repair
 th
e 

depression

 wit

h pre-mixed 

material 

Recurrent 

6.10 Settlements & upheaval a. <20 sqm Remove the weak 

/ defective fill 
upto 

Recurrent 

   base & redo.  

b. >20 sqm i. Remove the Periodic 

weak/  defecti
ve 

fillupto base& 

redo    

ii. 
Strengthenthe 

 

crust by providing 

additional 
layers 

 

6.11 Edge breaking &edge a. <25 mm Cut affected 
area 

 Recurrent 

Steps and Patch 
repair 

 to road edge; with 

 repair to unpaved 

 shoulders also  

 b. >25 mm Reconstru
ct 

  Periodic 

 shoulders  and 

 repair   to 



 
2 

 

 carriageway edge 

 also    

 

 
 


	Note: the bidder must upload the documentary evidence in support of his owning/leased/ rented of the above equipments. In case the bidder proposes to hire or take the above equipment on lease, he should, along with the lease/rent agreement, attach the...
	Note: The detailed and signed CV‟s of the Key Technical Personnel at S. No. 1, signed by the key personnel himself, must be uploaded along with the bid. The name and educational qualification of other personnel should be given.
	M/s………………………….

