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National Highways & Infrastructure Development Corporation Ltd. 
Notice Inviting BID/TENDER 

National Competitive Bidding through E-Tendering only 
 

No. NHIDCL/RO-Aizawl/Maintenance/VS/05                           Date: 01/06/2020 

1.  NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LIMITED of India 

(hereinafter called “the Employer”) hereby invites Item rate Contracts bids on two bid systems 

through “e-tendering mode” from experienced firms/organizations (hereinafter referred to as the 

“Bidders”) to bid for the works detailed in the table as mentioned below from the eligible bidders, 

excluding those firms who have been declared as non-performing by MoRTH/NHAI/NHIDCL or the 

firms those are black listed/debarred for specified period by MoRTH/NHAI/NHIDCL.   

Name of the 
Work 

NH- 
NO 

Length  State/UT Estimated 
Civil 
Cost (Rs 
in Cr) 

Period of 
Completion 

Maintenance & Repair of 
Vairengte- Sairang road  
km 129.000 to Km 
139.900 on NH-306 & 6 in 
the state of Mizoram on 
item Rate basis (2nd call) 

 
6 & 
306 

 
9.9 Kms 

 
Mizoram 

3.73 Cr 
excluding 

GST 

 
6 Months 

 

2.  The Scope of Work involves ‘Maintenance & Repair of Vairengte- Sairang road Km 129.000 to 

km 139.900 on NH-306 & 6 in the state of Mizoram on item Rate basis (2nd call)’ on (Item Rate 

Contract).Detailed information regarding the scope of work may be seen in the Bid document.   

 
3. Cost of Bid Document: Rs. 10,000/- at the time of the submission of the Bid proposal, in the 
form of Demand Draft only in favour of “Executive Director (P), National Highways & Infrastructure 
Development Corporation Limited, payable at Aizawl. In case the bidder is not able to get the draft 
made, NEFT/RTGS can be done in the favour of the following accounts and receipt for the same may 
be provided and uploaded alongwith the bids. 
 

Sl. No Particulars Details 

1 Name of the Beneficiary National Highways and 
Infrastructure Development 
Corporation Limited 

2 Beneficiary Bank Account No. 79601010002070 

3 Beneficiary Bank Branch IFSC SYNB0007960 

4 Beneficiary Bank Branch Name Syndicate Bank, Aizawl 

5 Beneficiary Bank Address Lower Chanmari, Aizawl 
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4. Earnest Money Deposit/Bid Security: Bidder must submit Bid Securing Declaration. In case 
the bid is withdrawn or modified during the period of its validity or if the bidder fail to sign the 
contract in case the work is awarded to the bidder or the bidder fail to submit a performance security 
before the deadline defined in clause 7 of the Request for Proposal (RFP), then the bidder will be 
suspended for participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and works 
under other Centrally Sponsored Schemes, for a period of one year from the bid due date of this 
work. 
 
5. The bidders have to submit their bids online in electronic format with Digital Signature. The 
bid cannot be uploaded without Digital Signature. No proposal will be accepted in physical form. 
 
6. To participate in bidding process, bidders have to get (DSC) “Digital Signature Certificate” as per 
Information Technology Act-2000, to participate in online bidding. This certificate will be required for 
digitally signing the bid. Bidder can get above mentioned digital certificate from any approved vendors. 
The Bidder, who already posses valid “Digital Signature Certificate” (DSC) need not to procure new 
Digital Signature Certificate 
 
7.  Bidder shall submit the following documents in physical form in original and in scanned copy to 
be uploaded.  
 

(i) Letter comprising “ Form of Letter of Application”. 

(ii) Bid Document Fee. 

(iii) Undertaking for Bid Securing Declaration.  

(iv) Written Power of Attorney of the signatory (whose digital signature certificate is used 

during e-tender submission) of the bidder to commit the bid. 

(v) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 

furnished with the bid documents is correct in all respects  

8. The detailed tender document can be viewed from the website www.nhidcl.com & 
https://eprocure.gov.in as per the Criticial date sheet in the succeeding paras. 

9.  The Complete Bid Document can be downloaded with effect from 01.06.2020 (1400 Hrs) and 
will be open upto 15.06.2020(1400 Hrs) at the NHIDCL e-tendering portal free of cost. To participate 
for bidding, bidders have to pay non-refundable document fee of Rs. 10000/- in the form of DD or 
Banker’s cheque drawn/NEFT/RTGS on any schedule bank in India in favour of “Executive Director 
(P), Regional Office-Aizawl, 3rd Floor, T-86, Tuikhuahtlang, Aizawl, Mizoram-796001 Email:ro-
mizoram@nhidcl.com. The amendments/clarifications to the bid documents, if any will be hosted 
on the above websites only. 

10 The bidders have to submit their bids online in electronic format with Digital Signature. The 
bid cannot be uploaded without Digital Signature. No proposal (Except the documents as mentioned 
in point 7 above) will be accepted in physical form. All the required information for bid must be 
filled and submitted online. 

11. The bid should be submitted online in the prescribed format given in the website. No other 
mode of submission is acceptable. Also no change in format is permissible.  

http://www.nhidcl.com/
https://eprocure.gov.in/
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12. Bidders should get ready with the scanned copies of cost of documents as specified in the 
tender documents. The original instruments in respect of cost of documents and relevant documents 
will be submitted to the Tenders Inviting Authority by Registered post/courier/by hand as per time 
schedule specified. 

13.  The last date of online submission of the bid is 15.06.2020 (1400 hrs) (as mentioned on the e-
portal only) (“Bid Due Date”). The Bids would be opened on two stages (A) Technical Bid and (B) 
Financial Bid. Technical Bid will be opened on 16.06.2020 (1400) Hrs at National Highways & 
Infrastructures Development Corporation Limited C/o Regional Office-Aizawl, 3rd Floor, T-86, 
Tuikhuahtlang, Aizawl, Mizoram-796001, Email: ro-mizoram@nhidcl.com. Date of opening of 
Financial Bid will be intimated later. Representatives of the bidders (maximum of two) who choose 
to attend may attend the online opening of the bids at RO-Aizawl-Mizoram, on the date & time as 
mentioned above. However, such representatives shall be allowed to attend the opening of the bids 
only if they produce letter of authority on the letter head of the bidder, at the time of opening of 
bids as mentioned above. 

14. The preliminary requirements (detailed requirements are given in the Bid Document) of 

bidding firm / contractor for above packages are mentioned as under: 

Average Annual Turn-over 

during last 5 years  

Single Work of similar 

nature in any year during 

last 5 years 

Time for Completion 

3.73 Crore 0.93 Crore 6 Months 

 

15. Critical Data Sheet 

Sno Description Period 

1 Date of issue of NIT 01.06.2020 

2 Date of issue of Sale of Tender Documents 01.06.2020 (1400 Hrs) 

3 Last date of receipt of pre-bid queries 8.06.2020 (1700 Hrs) 

4 Date of Pre-Bid meeting 9.06.2020 (1500 Hrs) 

5 Date of uploading of reply to the pre-bid queries 10.06.2020 (1500 Hrs) 

6 
Last Date of submission of Tender/Bid (online & hard 

copy) 
15.06.2020 (1400 Hrs) 

7 Date of Opening of Technical Bid 16.06.2020 (1400 Hrs) 

mailto:ro-mizoram@nhidcl.com
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8 
Date of Uploading of list of Technically Qualified 

Applicants 
To be intimated later 

9 Date of Opening of Financial Bids of Qualified Applicants To be intimated later 

10 Date of issue of letter of award (LOA) To be intimated later 

11 Validity of Bid 120 days 

 

16. For any clarifications, the following office may be contacted: 
 
Executive Director (Projects) 
Regional Office-Aizawl, 3rd Floor, T-86, 

Tuikhuahtlang, Aizawl, Mizoram-796001 

Email:ro-mizoram@nhidcl.com 

 
17. Conditional bids would be rejected. NHIDCL reserves the right to accept/reject any or all the 
bids without assigning any reasons thereof.  
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SECTION-(II) 

INSTRUCTIONS TO BIDDERS & APPENDIX TO BID 

Table of Clauses 

Clause  Description Clause Description 

 A. General  D. Submission of Bids 

1 Scope of Bids 19 Sealing and Marking of Bids 

2 Source of Funds 20 Deadline for Submission of Bids 

3 Eligible Bidders 21 Late Bids 

4 Qualification of the Bidder   22 Modification  &  Withdrawal of Bids 

5 One Bid per Bidder  E. Bid Opening & Evaluation 

6 Cost of Bidding 23 Bid Opening 

7 Site Visit 24 Process to be Confidential 

 B. Bidding Documents 25 Clarification of Bids and Contacting the 
Employer 

8 Content of Bidding Documents 26 Examination of bids and Determination 
of Responsiveness 

9 Clarification of Bidding 
Documents 

27 Correction of Errors 

10 Amendment of Bidding 
Documents 

28 Evaluation and Comparison of Financial 
Bids 

 C. Preparation of Bids   29 Price Preference   

11 Language of Bid  F. Award of Contract 

12 Documents Comprising the Bid 30 Award Criteria 

13 Bid Prices 31 Employer's Right to Accept any Bid and 
to Reject any or all Bids 

14 Currencies of Bid and Payment 32 Notification  of  Award  and signing of 
agreement 

15 Bid Validity 33 Performance Security 

16 Earnest Money/ Bid Security/  
Forfeiture/ Debarment 

34 Advances 

17 Alternative Proposals by Bidders    35 Corrupt or Fraudulent Practices 

18 Format and Signing of Bid    
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Section II 
Instructions to Bidders (ITB) 

A. General 
1.  Scope of Bid  

1.1   The Employer ( i.e. Managing Director, National Highways & Infrastructure Development 
Corporation Limited (NHIDCL) invites bids for the work ‘Maintenance & Repair of Vairengte- Sairang 
road Km 129.000 to km 139.900 on NH-306 & 6 in the state of Mizoram on item Rate basis (2nd call)’  
as defined in this document hereinafter referred to as “the Works”. The name and identification 
number of works is provided in the Notice Inviting Tender. 
 
1.2  The successful Bidder will be expected to complete the works by the intended completion 

date specified in the Contract Data (Part 1 General Conditions of Contract). 

1.3  Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 

(bidder/tenderer,bid/tender,bidding/tendering, etc.) are synonymous.  

1.4 The work will be indent/work order based which shall be placed upon the contractor based on 

site requirement. 

1.5 The quantities given in the BOQ are indicative and may not be required to be fully executed. 

2.  Source of Funds   

2.1  The expenditure on this project will be met by National Highways & Infrastructure 
Development Corporation Ltd (NHIDCL).  

2.2. If the L-1 bidder fails in performing the obligations as per the Contract, NHIDCL will have the 
liberty to get it done at the risk and cost of the Contractor who has been L-1. 

3.  Eligible Bidders   

3.1  This  Invitation  for  Bids  is  open  to  all  bidders  meeting  the  qualification requirements 

prescribed in this document.   

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by 

the Central Government, the State Government or any public undertaking, autonomous body, 

authority by whatever name called under the Central or the State Government.   

4.  Qualification of the Bidder   

4.1  Deleted 

4.2  All bidders shall furnish the following information and documents with their bids in Section-

III, Qualification Information.  
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(a)  Scanned copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; scanned copy of written power of attorney of the 

signatory of the Bid to commit the Bidder; & original copy of written power of attorney to be 

submitted in the envelop of physical form. (Pl refer clause 12.2 of ITB) 

(b)  Scanned copy of total monetary value of civil engineering construction works performed for 

each of the last five years (2014-15,2015-16,2016-17,2017-18 & 2018-19) duly certified by CA. 

(c) Scanned copy of experience certificate in works of a similar nature and size for each of the 

last five years with certificates from the concerned officer of the rank of Executive Engineer or 

equivalent; 

(d)  Scanned copy of evidence  of  availability  (either  owned  or  leased  or  rented)  of   items  

of construction equipment named in the Appendix to ITB Clause 4.4 B (b) (i).  

(e)  Scanned copy of details of the technical personnel proposed to be employed for the contract 

having the qualification defined in Appendix to ITB Clause 4.4 B (b) (ii). 

(f)  Scanned copy of reports on the financial standing of the Bidder, and a certificate from 

Chartered Accountant as a proof of turnover for the last five financial years. 

(g) Scanned copy of information regarding any litigation or arbitration during the last five years 

in which the Bidder is involved, the parties concerned, the disputed amount, and the present status; 

(h)  Scanned document in support of evidence of access to line(s) of credit and availability of other 

financial resources facilities (10% of Civil Cost put to tender), certified by the Bankers (Not more 

than 3 months old). 

(i) Deleted 

(j) Scanned undertaking that the bidder will be able to invest a minimum cash upto 25% of 

contract value of work, during implementation of work.  

(k) Deleted 

(l) Deleted 

(m) Bid Securing Declaration. 

(n) Undertaking of Disinvestment. 

(o) Form of Letter of application 

4.3  Bids from joint ventures, consortiums, combination or any sort of arrangement between 

two or more than two entities are not allowed.   
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4.4  A. To qualify for award of the contract, each bidder in its name should have the following; 

- 

(a)  Achieved an average annual financial turnover for the estimated value of Civil work (in all 

classes of civil engineering construction works only) equal to the amount indicated in NIT during last 

five years ending 31st March of the previous financial year duly certified by Chartered Accountant.   

 Satisfactorily completed (not less than 90% of Contract Value) as a prime contractor (or as a 
nominated subcontractor, provided further that all other qualification criteria are satisfied) similar 
works during last five years ending last day on month previous to the one in which bids are invited. 
 
(b) Experience in successfully completing or substantially completing at least one contract of road 
i.e. State Highway, National Highway with similar or higher work specification of at least 25% of value 
of proposed Contract within the last five years.. 
 
(Following escalation factor shall be used to bring the value of such completed works at the level of 

current financial year i.e.’ 2019-20). 

 

 

 

 

 

4.4 B (a) Each bidder must upload the scanned copies of following documents along with the 

submission of online bidding: 

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 

furnished with the bid documents is correct in all respects; and   

(ii) Such other certificates as defined in Section- III.  

(iii) Failure to submit the certificates/documents as specified above shall make the bid non-

responsive.   

(b) Each bidder must demonstrate:   

(i) Evidence  of  availability  (either  owned  or  leased  or  rented)  of  the  key equipment’s for this 

work as stated in the Appendix to Instruction to Bidder.  

(ii) Availability for this work of personnel with qualification & experience as stated in the Appendix 

to Instruction to Bidder.  

Year Multiplying Factor 

Year-1 1.1 

Year-2 1.21 

Year-3 1.33 

Year-4 1.46 

Year-5 1.61 
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4.5 Contractor’s' experience and resources shall not be taken into account in determining the 
bidder's compliance with the qualifying criteria.  
 
Bidders who inter alia meet the minimum qualification criteria will be qualified only if their available 
BID capacity is more than the total BID value. The available BID capacity will be calculated as per 
following, based on information provided in the format provided in this RFP:  
Assessed Available BID capacity = (A*N*2.5 – B + C), Where  
A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in 
respect of EPC Projects executed in any one year during the last five years (updated to the price 
level of the year indicated in table at Note-3 below) taking into account the completed as well as 
works in progress. The projects include turnkey project/ Item rate contract/ Construction works.  
B = Value (updated to the price level of the year indicated in table at Note-3 below) of existing 
commitments, works for which Appointed Date/ Commencement Date has been declared or on-going 
works to be completed during the period of completion of the works for which BID is invited. For the 
sake of clarification, it is mentioned that works for which LOA has been issued but Appointed Date/ 
Commencement Date not declared as on Bid Due Date shall not be considered while calculating value 
of B.  
C = The amount of bonus received, if any, in Projects during the last 5 years (updated to the price 
level of the year indicated in table at Note-3 below).  
Note:  
1. The Statement showing the value of all existing commitments, works for which Appointed Date/ 
Commencement Date has been declared and ongoing works as well as the stipulated period of 
completion remaining for each of the works listed should be countersigned by the Client or its 
Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of Projects or 
Concessionaire / Authorised Signatory of SPV in respect of BOT Projects and verified by Statutory 
Auditor.  
2. The amount of bonus received, if any, in Projects should be countersigned by the Client or its 
Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of Projects.  
3. The factor for the year for updation to the price level is indicated as under: 
 
Year Year-1 Year-2 Year-3 Year-4 Year-5 

Up-dation factor 1.1 1.21 1.33 1.46 1.61 

 
Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 
they have:  
(i) made misleading or false representations in the forms, statements, affidavits and attachments 
submitted in proof of the qualification requirements; and/or  

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, 
inordinate delays in completion, litigation history, or financial failures etc. or debarring from 
MORTH/NHAI/NHIDCL work etc.  

(iii) Tampered the bid document in any manner.  
 

5.  One Bid per Bidder 
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5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits more 

than one Bid will cause be disqualified.   

6.   Cost of Bidding   
 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 

the Employer will, in no case, be responsible or liable for those costs.   

7.  Site Visit   

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings including source of earth, water, road 
aggregates etc. and obtain all information that may be necessary for preparing the Bid and entering 
into a contract for construction of the Works. The costs of visiting the Site shall be at the Bidder's 
own expense. He may contact the Regional Office-Aizawl, 3rd Floor, T-86, Tuikhuahtlang, Aizawl, 
Mizoram-796001 of NHIDCL in this regard.   
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B. Bidding Documents (online) 
 

8. Content of Bidding Documents   

8.1 The set of bidding documents comprises the documents listed below and addendum (if any) 

issued in accordance with Clause 10:  

Volume- I:-   
 

1. Notice Inviting Tender  

2. Instructions to Bidders & Appendix to Bid   

3. Qualification Information   

4. Forms Bank Guarantee, Agreement & LOA  

5. Conditions of Contract & Contract Data  

6. Scope of Work 

7. Technical Specifications 

8. Implementation Manual & Maintenance Intervention Levels  

Volume - II:-  

9. Bill of Quantities, Bidders will be required to quote a single percentage above/below the 

overall estimated amount. This percentage would be applicable all the items of work in the Contract 

for working out the rates for each item of work (Should be filed in the prescribed format uploaded 

on e-portal). The bidder should fill the requisite details in the prescribed format online uploaded on 

E-portal. 

 
8.2 DELETED 

8.3 The  bidder  is  expected  to  examine  carefully  all  instructions,  conditions  of contract, 

contract data, forms, terms, specifications, bill of quantities, etc. in the Bid Document. Failure to 

comply with the requirements of Bid Documents shall be at the bidder's own risk. Pursuant to clause 

26 hereof, bids, which are not substantially responsive to the requirements of the Bid Documents, 

shall be rejected.   

9.  Clarifications on Bid Documents  

9.1 A prospective Bidder requiring any clarification on the bid documents may notify the Employer 

in writing or by cable ("cable” includes facsimile) or through e-tender portal at the Employer’s 

address indicated in the Notice Inviting Tender. The Employer will respond to any request for 

clarification received earlier than 10 days prior to the deadline for submission of bids. Copies of the 
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Employer's response will be hosted on website or which are required in the opinion of the Employer 

including a description of the enquiry, but without identifying its source.  

 
9.2 Pre-bid meeting 
 
9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which will take 
place at the address, venue, time and date as indicated in appendix. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any matter that 
may be raised at that stage.  

 

9.2.3 The bidder is requested to submit any questions in writing or by electronic mail so as to reach 
the Employer not later than one week before the meeting.  

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the 
source of the enquiry) and the responses given will be transmitted without delay on website. Any 
modifications of the bid documents listed in Clause 8.1, which may become necessary as a result of 
the pre-bid meeting or which are required in the opinion of the Employer shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not through the 
minutes of the pre-bid meeting.  

9.2.5 Deleted  

10.  Amendment of Bidding Documents    

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding Documents 

by issuing amendments/addendums etc.   

10.2 Any amendments/ addendum etc thus issued shall be part of the bidding documents and shall 

be hosted on CPP Portal i.e. www.eprocure.gov.in & www.nhidcl.com. Bidders are advised to keep 

them self-updated of all addendums issued on e-tendering portal by daily checking the e-tendering 

portal and, NHIDCL does not assume any responsibility in case the bidder fails to do so and does not 

take any action, if required, with respect any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in preparing 

their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in 

accordance with Clause 20.2.   

 

 

 

 

http://www.eprocure.gov.in/
http://www.nhidcl.com/
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C. Preparation of Bids   

11.  Language of Bid   

11.1 All documents relating to the Bid shall be in English.   

12. Documents Comprising the Bid 

12.1 The e-bid submitted by the Bidder shall be in two separate parts:  

Part I - This shall be named Technical Bid and shall comprise of information submitted in Section-
III. 

Part II- It shall be named Financial Bid and shall comprise of Priced bill of quantities/percentage 

quote by the bidder. 

12.2 Document to be submitted in physical form must reach the Regional Office-Aizawl, NHIDCL by 

Date of Submission of Bid. 

Though the scanned copies of following documents is required to be uploaded during submission of 

e-bid on the e-tendering portal i.e. www.eprocure.gov.in, As per clause 12.1 above, the following 

original document in physical form shall be submitted in a sealed envelope (Otherwise the bid will 

be treated as Non-Responsive) as per schedule date and time mentioned in the critical data sheet 

on the date of submission of bid and addressed to the addressee given in the NIT duly super scribed 

“Name of Work, Bid due date and time.” Name and address of the bidder should also be indicated 

on the envelope. 

(i)Letter comprising “ Form of Letter of Application”. 

(ii) Bid Document Fee. 

(iii)Undertaking for Bid Securing Declaration.  

(iv)Written Power of Attorney of the signatory (whose digital signature certificate is used during e-

tender submission) of the bidder to commit the bid. 

(v)An affidavit on a Stamp Paper, duly attested from the Notary Public, that the information 
furnished with the bid documents is correct in all respects  
 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part of 

the bid 

Section Particulars 

1 Notice Inviting Tender 

2 Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 

http://www.eprocure.gov.in/


RFP for ‘Maintenance & Repair of Vairengte- Sairang road Km 129.000 to Km 139.900 on NH-306 & 6 in 

the state of Mizoram on item Rate basis (2nd call)’                                                    Page 17 of 

152 

 

13.  Bid Prices 
 
13.1 The Contract shall be for the Works as described in Clause 1.1 based on the priced Bill of 

Quantities and percentage quote submitted by the Bidder.   

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender document 

on e-tender portal i.e. www.eprocure.gov.in.Bidders will be required to quote a single percentage 

above/below the overall estimated amount. This percentage would be applicable all the items of 

work in the contract for working out the rates for each item of work. 

13.3 All duties, taxes (except service tax), royalties and other levies payable by the Contractor 

under the Contract, or for any other cause, shall be included in the rates, prices, and total 

percentage quoted by the Bidder. The GST would be applicable over and above the total amount 

after the percentage quote of the bidder. The BOQ sheet may be referred. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment.  

14.   Currencies of Bid and Payment. 
 
14.1 The unit rates given in the BOQ is in Indian Rupees. All payments shall be made in Indian 

Rupees.   

15.   Bid Validity  
 
15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission 

specified in Clause 20.  A bid valid for a shorter period shall be rejected by the Employer as non-

responsive.   

15.2 In  exceptional  circumstances,  prior  to  expiry  of  the  original  time  limit,  the Employer 

may request that the bidders may extend the period of validity for a specified additional period.   

The request and the bidder’s responses shall be made in writing or by cable. A bidder may refuse the 

request without forfeiting his bid security. A bidder agreeing to the request will  not  be required or 

permitted to modify his bid, but will be required to extend the validity of his bid security for a period 

of the extension, and in compliance with Clause 16 in all respects.    

16.  Earnest Money / Bid Security/ Forfeiture/ Debarment 
 
Bidder must submit Bid Securing Declaration. In case the bid is withdrawn or modified during the 
period of its validity or if the bidder fail to sign the contract in case the work is awarded to the 
bidder or the bidder fail to submit a performance security before the deadline defined in clause 7 of 
the Request for Proposal (RFP), then the bidder will be suspended for participation in the tendering 
process for the works of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, 
for a period of one year from the bid due date of this work. 
 

http://www.eprocure.gov.in/
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17. Alternative Proposals by Bidders 
 
17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding Documents. 

Conditional offer or alternate offer will not be considered further in the process of evaluation and 

the bid will be declared non-responsive.   

18.  Format and Signing of Bid 

18.1 The Bidder shall submit e-bid comprising of the document as described in clause 12 of the ITB. 

18.2 DELETED. 

18.3 DELETED. 

18.4 The document to be submitted in the physical form along with the Bank Guarantee/Demand 
draft for Fees/Security shall be typed or written in ink and shall be signed by a person duly authorized 
to sign on behalf of the bidder. All the pages of the documents as mentioned here shall be signed by 
the person/persons signing the bid. Document as mentioned here shall contain no overwriting, 
alternation or additions except those to comply with instructions, issued by the employer or as 
necessary to correct errors made by the bidder, in which case such corrections shall be made by 
scoring out the cancelled portion, writing the correction and signing and dating it along with the 
stamp by the person or persons signing the Bid. 
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D. Submission of Bids 
 
19.  Marking of Bids 

 The document to be submitted in physical form as per clause 12.2 of ITB shall be submitted in 

a sealed Envelope super scribed as “Documents in physical Form” at the top left corner.  

20.  Deadline for Submission of Bids 

20.1 Complete e-Bid to be uploaded on CPP portal before due date & time. The Envelope containing 

“Documents in Physical Form” must also be received by the Employer at any of the following address: 

 

Executive Director(P), Regional Office-Aizawl, 3rd Floor, T-86, Tuikhuahtlang, Aizawl, Mizoram-

796001 Email:ro-mizoram@nhidcl.com not later than the date and time indicated in the NIT. In the 

event of the specified date for the submission of documents in Physical form being declared a holiday 

for the Employer, the same will be received up to the specified time on the next working day.  

 
20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the bidders 
previously subject to the original deadline will then be subject to the new deadline. 
 
20.2 NHIDCL assumes no responsibility for inability of a bidder to submit bids through NHIDCL’s e-

tendering portal on account of delay in submission at bidder's end. Bidder shall ensure that they 

submit the bid well before the "Due Date & Time of Bid-Submission". NHIDCL shall not be responsible 

if bidder is not able to submit the  bid  on  account  of  failure  in  network/internet  connection  or  

any  other technical reason.   

21.  Late Submission of Document in physical Form. 

 Any  document  in  physical  form  if  received  by  the  Employer  after  the  deadline prescribed 

in Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by such bidder 

shall not be considered. 

22.  Modification and Withdrawal of Bids. 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before the 

Bid Due Date and time as prescribed in Clause 20.   

22.2 No bid may be modified after the deadline for online submission of bids.   
 
22.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 above or as extended pursuant 
to Clause 15.2 shall result in the forfeiture of the Bid security pursuant to Clause 16.   
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22.4 Bidders may modify the prices of their bids before deadline of online submission of bid.   

22.5 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering portal 
System. Time being displayed on our e-Tendering Portal shall be final and binding on bidder and bids 
have to be submitted by bidders considering this time only and not the time as per their 
location/country. 
 
E. Bid Opening and Evaluation 
 
23. Bid Opening 
 
Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the bids received (except 
those received late) shall be opened on the date and time mentioned in Notice Inviting Tender (NIT). 
'Financial Bid' of those bidders whose technical bid has been determined to be substantially 
responsible shall be opened on a subsequent date through online process of e-tendering, which will 
be notified to such bidders. 
 

23.1 The Employer will open the "Technical Bid" of all the bids received (except those received 

late), in the presence of the bidders/bidder’s representatives who choose to attend at the time, 

date and place specified in the NIT. In the event of the specified date for the submission of bids 

being declared a holiday for the Employer, the Bids will be opened at the appointed time and location 

on the next working day.   

23.2 In all cases, the Bid Securing Declaration of all bidders shall be verified. Thereafter, the 
Employer at the opening as the Employer may consider appropriate, will announce the bidders' names 
and such other details.  
 

23.3 The Employer will prepare minutes of the Bid opening, including the information disclosed to 

those present in accordance with Clause 23.1.   

23.4  (i) The bids accompanied with valid bid security, bid document fee, will be taken up for 
evaluation with respect to the Information furnished in Part I of the Qualification Information and 
other bid. 
 
(ii) Deleted 
(iii) Deleted 
 
(iv)  As soon as possible, the Evaluation Committee will finalize the list of responsive bidders whose 
financial bids are eligible for consideration. However, to  assist in the examination, evaluation of 
technical bids, the Employer may at his discretion, ask any bidder for clarification of his bid, 
however,  no  additional  documents  in  support  of  clarification  will  be entertained.   
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23.5 The Employer shall inform the bidders whose technical bids are found responsive, of the date, 

time and place of opening of the financial bids. The bidders so informed, or their representative, 

may attend the meeting of opening of financial bids.   

23.6 At the time of the opening of the Financial Bid, the names of the bidders whose bids were 

found responsive in accordance with clause 23.5 will be announced. The financial bids of only these 

bidders will be opened.  The responsive  bidders names,  the  Bid  prices,  the  total  amount  of  

each  bid, pursuant to clause 22 and such other details as the  Employer may consider appropriate 

will be announced by the Employer at the time of bid opening. Any Bid price, which is not read out 

and recorded, will not be taken into account in Bid Evaluation.  

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.    

24.  Process to be Confidential   

24.1  Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other person 

not officially concerned with such process until the award to the successful Bidder has been 

announced. Any attempt by a Bidder to influence the Employer's processing of bids or award decisions 

may result in the rejection of his Bid   

25.  Clarification of Bids and Contacting the Employer   
 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The request 

for clarification and the response shall be in writing or by cable, but no change in the price or 

substance of the Bid shall be sought, offered, or permitted  

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his 

bid from the time of the bid opening to the time the contract is awarded.  

25.3 Any  effort  by  the  Bidder  to  influence  the  Employer  in  the  Employer's  bid evaluation,  

bid  comparison  or  contract  award  decisions  may  result  in  the rejection of the Bidders' bid.   

26.  Examination of Bids and Determination of Responsiveness   

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each 
Bid.   
(a)      meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 
(b)  the required documents in physical form submitted by the bidder as well as the documents 
uploaded by the bidder are in order; and  
(c)  is  substantially  responsive  to  the  requirements  of  the  Bidding  Documents. During the 

detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be further determined 
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with respect to the remaining bid conditions, i.e., priced bill of quantities, technical specifications 

etc.   

26.2 DELETED.   

26.3 DELETED.   

27.   DELETED. 

28.  Evaluation and Comparison of Financial Bids    

28.1 The  Employer  will  evaluate  and  compare  only  the  bids  determined  to  be substantially 

responsive in accordance with Clause 26.   

28.2 DELETED   

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer's/Employer's estimate of the cost of work to be performed under the contract, the Employer 

may require the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, 

to demonstrate the internal consistency of those prices with the construction methods and schedule 

proposed. After evaluation of the price analyses, the Employer may require that the amount of the 

performance security set forth in Clause 33 be increased and an additional performance security of 

05 (five) percent may be obtained at the expense of the successful Bidder to a level sufficient to 

protect the Employer against financial loss in the event of default of the successful Bidder under the 

Contract. 

Additional Performance Security 

(a) If the Bid Price offered by the Selected Bidder is lower than 10% but upto 20% of the estimated 
Project Cost, then the Additional Performance Security shall be calculated @20% of the difference 
in the (i) Estimated Project Cost (as mentioned in RFP)-10% of the Estimated Project Cost and (ii) 
the Bid Price offered by the selected Bidder. 
 
(b) If the Bid Price offered by the Selected Bidder is lower than 20% of the Estimated Project Cost, 
then the Additional Performance Security shall be calculated @ 30% of the difference in the (i) 
Estimated Project Cost (as mentioned in RFP)-10% of the Estimated Project Cost and (ii) the Bid Price 
offered by the Selected Bidder. 
 
(c) This Additional Performance Security shall be treated as part of the Performance Security. 
 
28.4 A  bid,  which  contains  several  items  in  the  Bill  of  Quantities  which  are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-

responsive.   

29.  Price Preference   
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29.1 There will be no price preference to any bidder 

F. Award of Contract 

30. Award Criteria 

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 
determined to be substantially responsive to the bidding documents and who has offered the 
lowest evaluated Bid price, provided that such Bidder has been determined to be: 

 
a) Eligible in accordance with the provision of clause 3, and 
b) Qualified in accordance with the provision of clause 4  

 
31.  Employer's Right to accept any Bid and to reject any or all Bids   

31.1 Notwithstanding with Clause 30, the Employer reserves the right to accept or reject any Bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or bidders or any 
obligation to inform the affected Bidder or bidders of the grounds for the Employer's action. 

 
32.  Notification of Award and Signing of Agreement.  

32.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 

letter. This letter (hereinafter and in the Part I General Conditions of Contract called the 

“Letter of Acceptance”) will state the sum that  the  Employer  will  pay  to  the  Contractor  

in  consideration  of  the  execution, completion and maintenance of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called the “Contract 

Price”).   

32.2. The notification of award (LOA) will constitute the formation of the Contract, subject only  to  

the  furnishing  of  a  performance  security  in  accordance  with  the provisions of Clause  

32.3. The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. It will be signed by the Employer and the successful Bidder after the performance 

security is furnished.   

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer  will  

promptly  notify  the  other  Bidders  that  their  Bids  have  been unsuccessful.   

33. Performance Security /Additional Performance Security 

33.1 Within 7 (seven) days after receipt of the Work Order, the successful Bidder shall deliver to 
the Employer a Performance Security of Five percent of the value of work order valid for the 
period of 28 days after the expiry of defect liability period of 12 (Twelve) months plus 
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additional security for unbalanced Bids in accordance with Clause 28.3 of ITB and sign the 
contract.  

 
33.2 The performance security shall be either in the form of a Bank Guarantee or fixed deposit 

receipts in the name of the Employer, from a Bank as specified in case of bid security in 

Appendix to ITB. 

33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1  shall  
constitute  sufficient  ground  for  cancellation  of  the  award  and forfeiture of the bid 
security. 

 
33.4 The successful bidder to whom ‘LOA’ has been issued is required to sign the agreement at 

Employer’s office within 7 days of issue of LOA. 
 
34. Advances- Deleted 
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35. Corrupt or Fraudulent Practices 

The Employer will reject a proposal for award if it determines that the bidder recommended 

for award has engaged in corrupt or fraudulent practices in computing for the contract in 

question and will declare the firm ineligible, either indefinitely or for a stated period of time, 

to be awarded a contract with National Highways & Infrastructure Development Corporation 

Limited,if it at any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing for the contractor, or in execution. 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption enforced in India, namely, Prevention of Corruption Act, 1988. 
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Appendix to ITB 

The Employer should fill out this Appendix to ITB before issuing the bidding documents. The 
insertions should correspond to the information provided in the Invitation for Bids. 
 

Instructions to Bidders Clause Reference 
 

(1.1) The Employer is the “National Highways & Infrastructure 
Development Corporation Ltd” having its Corporate office at New 
Delhi and Regional Office at Aizawl. 
 

(1.1) ‘Maintenance & Repair of Vairengte- Sairang road Km 129.000 to km 
139.900 on NH-306 & 6 in the state of Mizoram on item Rate basis 
(2nd call)’ 

Name of the Equipment Quantity 

Tipper/Trucks 3 

Hydraulic Excavator 
 

2 

Tandem Roller 1 

Vibratory Roller 1 

Hot Mix Plant  1 

WMM plant 1 

Paver Finisher 1 

Front End Loader 1 

Smooth Wheeled Roller 1 

Bitumen pressure distributer @ 
1250 sqm per hr 

1 

Water Tanker 3 

Generator set (63/100/250 KVA) 2 

Any other equipment required for carrying out work as per Ministry’s 
specification. 

Note:  
1. The bidder must produce the documentary evidence in support of 
his owning/leased/ rented of the above equipment’s. In case the 
bidder proposes to hire or take the above equipment on lease, he 
should, along with the lease/rent agreement, attach the proof of 
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ownership of these equipment’s with the company/ entity from whom 
the equipment’s are proposed to be hired on lease/ rent. The bidder 
shall submit an undertaking as per Performa Appendix 1.7 (ITB, 
Section -2) of the bid document. However, bidder may assess the site 
requirement for additional plant/machinery/equipment’s for speedy 
completion at his cost. 
2.    The bidder must upload scanned copy of the Documentary 
evidence in support of his owning/ leased/rented of the above 
equipment. Any conditional evidence of deployment of above 
equipment or  inadequate proof as required for any of the 
equipment shall make the bid non-responsive and financial bid shall 
not be opened. 
 

(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and Experience 
will be as follows per part of work: 
The technical Personnel are as below: 

  

 

 

 

 

 

 

  

Sl No Personnel Qualification 
Particular Experience 
(minimum requirement) 

No of 
Persons 

1 
Project 
Manager 

B.E (Civil) or equivalent + 8 
years Exp. 

5 years on highway 
construction/maintenance 
work 

1 

2 
Site 
Engineer 

B.E (Civil) + 3 years Exp. or 
Diploma + 6 years Exp. 

2 years on highway 
construction/maintenance 
work 

2 

3 
Quantity 
Surveyor 

B.E (Civil) + 3 years Exp. or 
Diploma + 6 years Exp. 

2 years on highway 
construction/maintenance 
work 

2 

   Total 5 

 

Note: The detailed signed and scanned CV’s of the Key Technical 
Personnel at S No 1, signed by the key personnel himself, must be 
uploaded along with the bid. The name and educational qualification 
of other personnel should be given. Noncompliance of the above or 
non-furnishing of the CV as above or conditional deployment of any 
of the above personnel or proposal to employ lesser number of 
personnel than above shall make the bid non responsive and financial 
bid shall not be opened. 
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SECTION III 

QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in this section & document submitted in physical form 

will be used for the purposes of post qualification as provided for in Clause 4 of the Instructions to 

Bidders. This information will not be incorporated in the Contract. 
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Qualification Information 

1. For Individual Bidders   

1.1 (a) Year of Constitution 

      (b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original]    

       (c) Place of registration:   

__________________________ 

       (d) Principal place of business:  

__________________________ 

1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original copy in 

envelop of physical form]  

 

1.3. Total value of Civil Engineering construction work performed in the last five years (in Rs. ___ 
Lakhs) refer ITB Clause 4.4 A (a)   

(Upload scanned copies of certificate from Chartered Accountant & also supply original 

certificate from Chartered Accountant) 

 

2018-2019-------------  

2017-2018-------------  

2016-2017------------- 

2015-2016------------- 

2014-2015------------- 

 

Total --------------------   
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Average per year       

1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub- 

contractor provided further that all other qualification criteria are satisfied (in the same name) of a 

similar nature during the last five years as per ITB Clause 4.4A(b). 1.2 (a) Work performed as prime 

contractor, work performed in the past as a nominated sub- contractor provided further that all 

other qualification criteria are satisfied (in the same name) of a similar nature during the last five 

years as per ITB Clause 4.4A(b). 

To calculate the value of "A" and "C" 

1. A table containing value of Civil Engineering Works in respect of  Projects (Turnkey projects / Item 

rate contract/ Construction works) undertaken by the Bidder during the last 5 years is as follows 

(the amount of bonus received, if any, shall be indicated separately): 

2 

SI. 

No. 

Year Value of Civil Engg. Works 
undertaken Projects 
including bonus, if any (Rs. 
in 
Crores) 

Amount of 

bonus (Rs. in 

Crores) 

Net Value 

excluding bonus 

(Rs. in Crores) 

1 2018-19/2018    

2 2017-18/2017    

3 2016-17/2016    

4 2015-16/2015    

5 2014-15/2014    

 

3. Maximum value of projects that have been undertaken during the F.Y. out of the last 5 

years and value excluding amount of bonus thereof is Rs. Crores 

(Rupees ___________________ ). Further, value updated to the price level of the year 

indicated in Appendix is as follows: 

Rs.  ________  Crores x  _ (Updation Factor as per Appendix) = Rs. 

(Rupees _______________ _ __________ ) Crores 
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4. Amount of bonus received, if any. in Projects during the last 5 years (updated to the price level 

of the year indicated in Appendix): 

SL F.Y. /Calendar Amount of Updation Updated Amount of 

No. Year Bonus (Rs. Factor Bonus (Rs. in Crores) 

  in Crores)   

1 2018-19/2018  1.10  

2 2017-18/2017  1.21  

3 2016-17/2016  1.33  

4 2015-16/2015  1.46  

5 2014-15/2014  1.61  

   Total (C)=  

 

 
……………………..  
……………………..  
 
Name of the Statutory Auditor’s firm:  
Seal of the audit firm: (Signature, name and 
designation and Membership No. of authorised 
signatory) 

 
……………………..  
……………………..  
Signature, name and designation of 
Authorised Signatory  
For and on behalf of ………………(Name of the 
Bidder) 

 

Date: 

 

Place 
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To calculate the value of “B” 

A table containing value of all the existing commitments and on-going works to be completed 
during the next ** years is as follows: 

 
Sl. 
No
. 

Name of 
Project/
Work 

Percenta
ge of 
participa
tion of 
Bidder in 
the 
project 

Dater 
of 
start / 
appoin
ted 
date 
of 
projec
t 

Construc
tion 
period 
as per 
Agreeme
nt/ LOA 

Value
 o
f 
contra
ct as 
per 
Agree
ment 
/LOAβ 

Value 
of 
work 
compl
eted 

Balanc
e value 
of 
work 
to be 
comple
ted 

Anticip
ated 
date of 
comple
tion 

Balance 
value of 
work at 
2017-
18/2017 
price level 

     Rs. in 
Crore 

Rs. in 
Crore 

Rs. in 
Crore 

 Rs. in 
Crore 

1 2 3 4 5 6 7 8= (6-7) 9 10(3x 8x #) 

          

          

          

          

          

          

# Updation Factor as given below: 

For Year F.Y. / Calendar Year Updation Factor 

1 2018-19/2018 1.10 

2 2017-18/2017 1.21 

3 2016-17/2016 1.33 

4 2015-16/2015 1.46 

5 2014-15/2014 1.61 

The Statement showing the value of all existing commitments, anticipated value of work to be 
completed in the period of construction of the project for which bid is invited and ongoing works 
as well as the stipulated period of completion remaining for each of the works mentioned above 
is verified from the certificate issued that has been countersigned by the Client or its Engineer-
in-charge not below the rank of Executive Engineer or equivalent in respect of EPC Projects or 
Concessionaire / Authorised Signatory of SPV in respect of BOT Projects. No awarded / ongoing 
works has been left in the aforesaid statement which has been awarded to 
M/s………………individually / and other member M/s ……………….. and M/s ………………., as on bid due 
date of this RFP. 
 

…………………….. 

…………………….. 
Signature,name and designation of 
Authorised Signatory For and on behalf 
of(Name of the Bidder) 

 

………………………… 

…………………………. 
Name of the Statutory Auditor’s firm: Seal 
of the audit firm: (Signature, name and 
designation and Membership No. of 
authorised signatory) 
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Date: 

Place 

 

β In case balance period of construction is less than the value of period of construction of the 

project for which bid is invited, then full value of contract as per Agreement/LOA to be 

mentioned, else, anticipated value of work to be completed in the period of construction of 

the project for which bid is invited is to be mentioned. In the absence of the anticipated 

value of work to be completed, the proportionate value shall be considered while evaluating 

the Assessed Available Bid Capacity. 
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1.4. Availability of Key Equipment essential for carrying out the Works 
[Ref. Clause 4.4(B)(b) (i)]. The Bidder should list all the information 
requested below. 

 
 

Item of 
Equipment 

Requirement Availability Proposals Page No of the proof 
attached 

No. Capacity 
Owned/ 
Leased/ 
rented 

Nos./ 
Capacity 

Age/ 
Condition 

       

       

       

       

       

       

 

Note: the bidder must upload the documentary evidence in support of his owning/leased/ rented 

of the above equipments. In case the bidder proposes to hire or take the above equipment on 

lease, he should, along with the lease/rent agreement, attach the proof of ownership of these 

equipments with the company/ entity from whom the equipments are proposed to be hired on 

lease/ rent. The bidder shall submit an undertaking as per performa appendix 1.7 (itb, section -

2) of the bid document. 
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1.5 Qualification and Experience of Key Personnel required for administration and execution 
of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical 
personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders). 

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 
 

Position Name Qualification 
Total Professional 
Experience 
(Years) 

Experience in the 
proposed position 
(Years) 

Project Manager     
Site Engineer     
Quantity Surveyor     

 

NOTE: THE DETAILED AND SIGNED CV‟S OF THE KEY TECHNICAL PERSONNEL AT S. 
NO. 1, SIGNED BY THE KEY PERSONNEL HIMSELF, MUST BE UPLOADED ALONG WITH 
THE BID. THE NAME AND EDUCATIONAL QUALIFICATION OF OTHER PERSONNEL 
SHOULD BE GIVEN. 
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1.6. Information on litigation history in which the Bidder is involved. 
 
Other Party Employer Cause of Dispute Amount 

involved 

Remarks showing 

(ies) Present Status 

     

2. Bidders should upload the scanned copy of the following affidavits/ 
undertakings as per formats enclosed hereinafter & also send original copy of Affidavit 
: - 
(i) Affidavit (it should be on stamp paper attested by Notary Public) 

(ii) Undertaking regarding minimum investment of cash towards working capital. 

(iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT FACILITIES 

 

 

(CLAUSE 4.2 (g) OF ITB) 
 
 

BANK CERTIFICATE 

 

This is to certify that M/s.  is a reputed company with a good 

financial standing. 

If the contractor for the work, namely  is awarded to the above firm, we 

shall be able to provide overdraft/credit facilities to the extent of Rs.  to meet 

their working capital requirements for executing the above contract during the contract period. 

 
 

 
Date: 

 
(Signature) Name of Bank 

Senior Bank Manager Address of the Bank 
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AFFIDAVIT 

 
 
1. I, the undersigned, do hereby certify that all the statements made in the enclosed 
attachments are true and correct. 
 
2. The undersigned also hereby certifies that  neither our firm 
M/s      have abandoned any work on National 
Highways in India nor any contract awarded to us for such works have been rescinded, during last five 
years prior to the date of this bid. 

 
3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested by NHIDCL to verify 
this statement or regarding my (our) competence and general reputation. 
 
4. The undersigned understands and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of the NHIDCL and within the 
prescribed time. 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 
 
 

Name of Firm 
 
 

 

Date 

To be notarized by Notary 
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UNDERTAKING 

 
 
I, the undersigned do hereby undertake that our firm M/s  __________________  would invest a 

minimum amount up to 25% of the value of the work during implementation of the Contract towards 

the working capital. 

 

 
 
 

 

 

(Signed by an Authorised Representative of the Firm) 
 
 

Name of the Representative 
 
 
 

Name of Firm 
 
 
 

DATE 
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UNDERTAKING 

 

 

I, the undersigned do hereby undertake that our firm  
M/s_____________________  agree to abide by this bid for a period of    days after the date 
fixed for receiving the same and it shall be binding  on us  and  may be accepted at any time before 
the expiration of that period. 
 
 

 

(Signed by an Authorised Representative of the Firm) 
 
 
 
 

 

Name of the Representative 
 
 
 

Name of Firm 
 
 

 

DATE 
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(On the letter head of the bidder) 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 

 

 

Undertaking 

 

 

I, the undersigned do hereby undertake that our firm M/s ……… agree to provide and 
will deploy required equipment as mentioned in the Appendix to ITB of the work 
……………further it is certified that the documents submitted as an evidence of availability of 
the key equipments for this work as stated in the Appendix to ITB, are genuine and correct. If 
anything contrary to the details as submitted is found at any stage NHIDCL would be at liberty 
to debar/blacklist my firm for an appropriate period as decided by NHIDCL. 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 

 

Name of Firm 
(Seal of the company) 

 

Date 
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Guidelines of the Department of Disinvestment 

No. 6/4/2001-DD-II 
Government of India 

 Department of Disinvestment 

Block 14, CGO Complex  
New Delhi 

Dated: 13th July 2001 
 

OFFICE MEMORANDUM 
 

Sub: Guidelines for qualification of Bidders seeking to acquire stakes in Public Sector 
Enterprises through the process of disinvestment 

 
Government has examined the issue of framing comprehensive and transparent guidelines 
defining the criteria for Bidders interested in PSE-disinvestment so that the parties selected 
through competitive bidding could inspire public confidence. Earlier, criteria like net worth, 
experience etc. used to be prescribed. Based on experience and in consultation with 
concerned departments, Government has decided to prescribe the following additional criteria 
for the qualification/ disqualification of the parties seeking to acquire stakes in public sector 
enterprises through disinvestment: 

 
(a) In regard to matters other than the security and integrity of the country, any conviction by 
a Court of Law or indictment/ adverse order by a regulatory authority that casts a doubt on the 
ability of the Bidder to manage the public sector unit when it is disinvested, or which relates to a 
grave offence would constitute disqualification. Grave offence is defined to be of such a nature 
that it outrages the moral sense of the community. The decision in regard to the nature of the 
offence would be taken on case to case basis after considering the facts of the case and relevant 
legal principles, by the Government of India. 
(b) In regard to matters relating to the security and integrity of the country, any charge-sheet 
by an agency of the Government/ conviction by a Court of Law for an offence committed by the 
bidding party or by any sister concern of the bidding party would result in disqualification. The 
decision in regard to the relationship between the sister concerns would be taken, based on the 
relevant facts and after examining whether the two concerns are substantially controlled by the 
same person/ persons. 
(c) In both (a) and (b), disqualification shall continue for a period that Government deems 
appropriate. 
(d) Any entity, which is disqualified from participating in the disinvestment process, would not 
be allowed to remain associated with it or get associated merely because it has preferred an appeal 
against the order based on which it has been disqualified. The mere pendency of appeal will have 
no effect on the disqualification. 
(e) The disqualification criteria would come into effect immediately and would apply to all 
Bidders for various disinvestment transactions, which have not been completed as yet. 
(f) Before disqualifying a concern, a Show Cause Notice why it should not be disqualified would 
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be issued to it and it would be given an opportunity to explain its position. 

(g) Henceforth, these criteria will be prescribed in the advertisements seeking Expression of 
Interest (EOI) from the interested parties. The interested parties would be required to provide the 
information on the above criteria, along with their Expressions of Interest (EOI). The Bidders shall 
be required to provide with their EOI an undertaking to the effect that no investigation by a 
regulatory authority is pending against them. In case any investigation is pending against the 
concern or its sister concern or against its CEO or any of its Directors/ Managers/ employees, full 
details of such investigation including the name of the investigating agency, the charge/ offence 
for which the investigation has been launched, name and designation of persons against whom the 
investigation has been launched and other relevant information should be disclosed, to the 
satisfaction of the Government. For other criteria also, a similar undertaking shall be obtained 
along with EOI. 
 

sd/ 
  (A.K. Tewari) 

Under Secretary to the Government of India 
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(On the letter head of the bidder) 

 
 

 

                       Undertaking 

 

 

I, the undersigned do hereby undertake that no investigation by a regulatory authority is 
pending against us and abide the conditions of the “Guidelines of the Department of 
Disinvestment”. 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 

 

Name of the Representative 
 

 

Name of Firm 
(Seal of the company) 

 

Date 
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SECTION-IV 
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(On the letter head of the bidder) 
 
 

Undertaking regarding Bid Securing Declaration 

I hereby submit a declaration that the bid submitted by the undersigned, on behalf of the 
bidder, [Name of the bidder], shall not be withdrawn or modified during the period of validity, 
i.e. not less than 180 (one Hundred eighty) days from the bid due date. 

 
 

I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the bid 
is withdrawn or modified during the period of its validity or if we fail to sign the contract in case 
the work is awarded to us or we fail to submit a performance security before the deadline defined 
in clause 7 of the Request for Proposal (RFP), then [Name of the bidder] will be suspended for 
participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and works under 
other Centrally Sponsored Schemes, for a period of one year from the bid due date of this work. 

 
 

(Signature of the Authorised Signatory) 
 (Official-Seal) 
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Format for Power of Attorney for signing of BID 

 
Know all men by these presents, We…………………………………………….. (name of the firm and 
address of the registered office) do hereby irrevocably constitute, nominate, appoint and 
authorize Mr./ Ms (name), …………………… son/daughter/wife of ……………………………… and 
presently residing at 

………………….,     who     is     presently     employed     with     us     and     holding     the     position   
of 
……………………………. , as our true and lawful attorney (hereinafter referred to as the “Attorney”) 
to do in our name and on our behalf, all such acts, deeds and things as are necessary or required 
in connection with or incidental to submission of our BID for the Project proposed or being 
developed by the National Highways & Infrastructure Development Corporation Ltd (the 
“Authority”) including but not limited to signing and submission of all applications, BIDs and 
other documents and writings, participate in Pre-BID and other conferences and providing 
information/ responses to the Authority, representing us in all matters before the Authority, 
signing and execution of all contracts including the agreement and undertakings consequent 
to acceptance of our BID, and generally dealing with the Authority in all matters in connection 
with or relating to or arising out of our BID for the said Project and/ or upon award thereof to 
us and/or until the entering into of the EPC Contract with the Authority. 

 
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 
and things done or caused to be done by our said Attorney pursuant to and in exercise of the 
powers conferred by this Power of Attorney and that all acts, deeds and things done by our 
said Attorney in exercise of the powers hereby conferred shall and shall always be deemed to 
have been done by us. 

 
IN WITNESS WHEREOF WE, ………………., THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS 
POWER OF ATTORNEY ON THIS ……… DAY OF …………. 2….. 

For ………………………….. 
(Signature, name, designation and 
address) of person authorized by 
Board Resolution 

(in case of Firm/ Company)/ partner in case of 
Witnesses: Partnership firm 
1. 
2. 
Accepted 
…………………………… 
(Signature) 

(Name, Title and Address of the Attorney)   (Notarised) 
Person identified by me/ personally appeared before me/ 

Attested/ 
Authenticated* (*Notary to specify as 
applicable)  (Signature Name and 
Address of the Notary) 
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Seal of the Notary Registration No. of the Notary 

Date:……………… 
 
 

Notes: 

 The mode of execution of the Power of Attorney should be in accordance with the procedure, 
if any, laid down by the applicable law and the charter documents of the executant(s) and 
when it is so required, the same should be under common seal affixed in accordance with the 
required procedure. 
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 Wherever required, the Bidder should submit for verification the extract of the charter 
documents and documents such as a board or shareholders’ resolution/ power of attorney in 
favour of the person executing this Power of Attorney for the delegation of power hereunder 
on behalf of the Bidder. 

 For a Power of Attorney executed and issued overseas, the document will also have to be 
legalised by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney 
is being issued. However, the Power of Attorney provided by Bidders from countries that have 
signed the Hague Legislation Convention 1961 are not required to be legalised by the Indian 
Embassy if it carries a conforming Appostille certificate. 
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FORM OF BANK GUARANTEE 

[Performance Security/Additional Performance Security] 

To 
Executive Director (Projects) 
Regional Office-Aizawl, 3rd Floor, T-86, 

Tuikhuahtlang, Aizawl, Mizoram-796001 

Email:ro-mizoram@nhidcl.com 

 
WHEREAS  [name and address of Contractor] 

(hereafter called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance (LOA) No. 
  Dated  for construction of  [name 
of the Project] (hereinafter called the “Contract”). 
 
AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/ 
Additional Performance Security} for due and faithful performance of its obligations, under and in 
accordance with the Contract, during the {Construction Period/ Defects Liability Period and 

Maintenance Period} in a sum of Rs….. cr. (Rupees crore) (the “Guarantee Amount”1). 
AND WHEREAS we, ………………….. through our branch at …………………. (the “Bank”) have agreed to 
furnish this Bank Guarantee (hereinafter called the “Guarantee”) by way of Performance Security. 

 
NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as 
follows: 
 
1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 
performance of the Contractor’s obligations during the {Construction Period/ Defects Liability 
Period and Maintenance Period} under and in accordance with the Contract, and agrees and 
undertakes to pay to the Authority, upon its mere first written demand, and without any demur, 
reservation, recourse, contest or protest, and without any reference to the Contractor, such sum 
or sums up to an aggregate sum of the Guarantee Amount as the Authority shall claim, without the 
Authority being required to prove or to show grounds or reasons for its demand and/or for the sum 
specified therein. 

 
2. A letter from the Authority, under the hand of an officer not below the rank of General 
Manager, NHIDCL that the Contractor has committed default in the due and faithful performance 
of all or any of its obligations under and in accordance with the Contract shall be conclusive, final 
and binding on the Bank. The Bank further agrees that the Authority shall be the sole judge as to 
whether the Contractor is in default in due and faithful performance of its obligations during and 
under the Contract and its decision that the Contractor is in default shall be final and binding on 
the Bank, notwithstanding any differences between the Authority and the Contractor, or any 
dispute between them pending before any court, tribunal, arbitrators or any other authority or 
body, or by the discharge of the Contractor for any reason whatsoever. 
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3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the 
Bank were the principal debtor and any change in the constitution of the Contractor and/or the 
Bank, whether by their absorption with any other body or corporation or otherwise, shall not in 
any way or manner affect the liability or obligation of the Bank under this Guarantee. 

 
4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority 
to proceed against the Contractor before presenting to the Bank its demand under this Guarantee. 

 
5. The Authority shall have the liberty, without affecting in any manner the liability of the 
Bank under this Guarantee, to vary at any time, the terms and conditions of the Contract or to 
extend the time or period for the compliance with, fulfillment and/ or performance of all or any 
of the obligations of the Contractor contained in the Contract or to postpone for any time, and 
from time to time, any of the rights and powers exercisable by the Authority against the 
Contractor, and either to enforce or forbear from enforcing any of the terms and conditions 
contained in the Contract and/or the securities available to the Authority, and the Bank shall not 
be released from its liability and obligation under these presents by any exercise by the Authority 
of the liberty with reference to the matters aforesaid or by reason of time being given to the 
Contractor or any other forbearance, indulgence, act or omission on the part of the Authority or 
of any other matter or thing whatsoever which under any law relating to sureties and guarantors 
would but for this provision have the effect of releasing the Bank from its liability and obligation 
under this Guarantee and the Bank hereby waives all of its rights under any such law. 
 
6. This Guarantee is in addition to and not in substitution of any other guarantee or security 
now or which may hereafter be held by the Authority in respect of or relating to the Contract or 
for the fulfillment, compliance and/or performance of all or any of the obligations of the 
Contractor under the Contract. 
 
7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 
Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force for the 
period specified in paragraph 8 below and unless a demand or claim in writing is made by the 
Authority on the Bank under this Guarantee all rights of the Authority under this Guarantee shall 
be forfeited and the Bank shall be relieved from its liabilities hereunder. 

8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand or claim 
under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall be 
discharged from its liabilities hereunder. 
 
9. The Bank undertakes not to revoke this Guarantee during its currency, except with the 
previous express consent of the Authority in writing, and declares and warrants that it has the 
power to issue this Guarantee and the undersigned has full powers to do so on behalf of the Bank. 

 
10. Any notice by way of request, demand or otherwise hereunder may be sent by post 
addressed to the Bank at its above referred branch, which shall be deemed to have been duly 
authorized to receive such notice and to effect payment thereof forthwith, and if sent by post it 
shall be deemed to have been given at the time when it ought to have been delivered in due course 
of post and in proving such notice, when given by post, it shall be sufficient to prove that the 
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envelope containing the notice was posted and a certificate signed by an officer of the Authority 
that the envelope was so posted shall be conclusive. 

$ Insert date atleast 2 (two) years from the date of issuance of this Guarantee (in accordance with 
Clause 2.21 of the RFP). The Contractors can submit the BG for periods of two years at one time and 
keep on renewing the same till the DLP is over if they have problems in getting the BG in one go for 
the entire DLP. 

11. This Guarantee shall come into force with immediate effect and shall remain in force 
and effect for up to the date specified in paragraph 8 above or until it is released earlier by the 
Authority pursuant to the provisions of the Contract. 
 
12. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 
Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is 
hereby excluded. 
 
13  This guarantee shall also be operatable at our……………….. Branch at Aizawl, Mizoram 
(Complete  Address of bank branch is mandatory), from whom, confirmation regarding the issue of 
this guarantee or extension / renewal thereof shall be made available on demand. In the 
contingency of this guarantee being invoked and payment there under claimed, the said branch 
shall accept such invocation letter and make payment of amounts so demanded under the said 
invocation. 
 
The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging System) 
platform & shall invariably send an advice of this Bank Guarantee to the designated bank of 
NHIDCL, details of which is as under: 

 

Sl. No Particulars Details 

1 Name of the Beneficiary National Highways and 
Infrastructure Development 
Corporation Limited 

2 Beneficiary Bank Account No. 79601010002070 

3 Beneficiary Bank Branch IFSC SYNB0007960 

4 Beneficiary Bank Branch Name Syndicate Bank, Aizawl 

5 Beneficiary Bank Address Lower Chanmari, Aizawl 

 
 

Signed and sealed this ………. day of ……….., 20……… at ……….. 
 
SIGNED, SEALED AND DELIVERED 

 
For and on behalf of the Bank by: (Signature) 

(Name) (Designation) (Code Number) (Address) 



4
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FORM OF LETTER OF APPLICATION 

 

To, 
 
Executive Director (Projects) 
Regional Office-Aizawl, 3rd Floor, T-86, 

Tuikhuahtlang, Aizawl, Mizoram-796001 

Email:ro-mizoram@nhidcl.com 

 
Sub: BID for ‘Maintenance & Repair of Vairengte- Sairang road Km 129.000 to km 139.900 on NH-
306 & 6 in the state of Mizoram on item Rate basis (2nd call)’ 
 
Dear Sir, 

With reference to your RFP document dated *** **$, I/we, having examined the 
Bidding Documents and understood their contents, hereby submit my/our BID for the aforesaid 
Project. The BID is unconditional and unqualified. 

 
2. I/ We  acknowledge that the  Authority will be  relying  on the information provided  in 
the BID and the documents accompanying the BID  for  selection  of  the Contractor for the 
aforesaid Project,  and  we  certify  that  all  information  provided in the Bid along with the 
supporting documents are true and correct; nothing has been omitted which renders such 
information misleading; and all documents accompanying the BID are true copies of their 
respective originals. 

 
3. This statement is made for the express purpose of our selection as Contractor for the 
development, construction, rehabilitation and augmentation of the aforesaid  Project and 
maintenance of the Project during the Defect Liability Period. 

 
4. I/ We shall make available to the Authority any additional information it may find necessary 

or require to supplement or authenticate the BID. 

 
5. I/ We acknowledge the right of the Authority to reject  our BID without  assigning  any 
reason or otherwise and hereby waive, to the fullest extent permitted  by applicable law, our 
right to challenge the same on any account whatsoever. 

 
6. I/ We certify that in the last two years, I/we have neither failed to perform for the works 
of Expressways, National Highways, ISC & EI works,, as evidenced by imposition of a penalty by 
an arbitral or judicial authority or  a  judicial  pronouncement or arbitration award against us, 
nor been expelled or terminated by Ministry of Road Transport & Highways or its implementing 
agencies for breach on our part. 
 

7. I/ We declare that: 
(a) I/ We have examined and have no reservations to the Bidding Documents, including any 
Addendum issued by the Authority; and 

(b) Deleted. 
(c) I/We have not directly or indirectly or through an agent engaged or  indulged in 
any corrupt practice, fraudulent practice, coercive practice, undesirable 
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practice or restrictive practice, as defined in Clause 35 of the RFP document, in respect of any 
tender or request for proposal issued by or any Agreement entered into with the Authority or 
any other public sector enterprise or any government, 

Central or State; and 
(d) I/ We hereby certify that we  have  taken  steps  to  ensure  that  in  conformity  with 
the provisions of Clause 35  of  the  RFP,  no  person  acting  for  us  or  on our behalf has engaged 
or will engage in any  corrupt  practice,  fraudulent practice, coercive practice, undesirable 
practice or restrictive practice; and 
(e) the undertakings given by us along with  the  Application  in  response  to  the  RFP for 
the Project and information mentioned for the evaluation of the BID Capacity as per Section 3 
were true and correct as on the date of making the Application and are also true and correct 
as on the BID Due Date and I/we shall continue to abide by them. 
 
8. I/ We understand that you may cancel the  Bidding  Process at  any time  and that  you 
are neither bound to accept any BID that you may receive nor to invite the Bidders to BID for 
the Project, without incurring any liability to the Bidders, in accordance with the RFP document. 

 
9. I/We believe that I/we satisfy(s) the Threshold Technical Capacity, Net Worth criteria 
and meet(s) the requirements as specified in the RFP document. 

 
10. Deleted. 
 
11. I/ We certify that in regard to matters other than security and  integrity  of  the  country, 
I/we have not been convicted by a Court of Law or indicted  or  adverse orders passed by a 
regulatory authority which could cast a doubt on our ability to undertake the Project or which 
relates to a grave offence that outrages the moral sense of the community. 

 
12. I/ We further certify that in regard to matters relating to security and integrity of the 
country, I/we have not been charge-sheeted by any agency of the Government or convicted by 
a Court of Law. 

 
13. I/ We further certify that no investigation by a regulatory authority is pending either 

against us or against our CEO or any of our directors/ managers/ employees. 

 
14. Deleted. 
 
15. I/ We undertake that in case due to any change in facts or circumstances during the Bidding 
Process, we are attracted by the provisions of disqualification in  terms of   the guidelines 
referred to above, we shall intimate the Authority of the same immediately. 
 
16. I/We further acknowledge and agree that in the event such change in control occurs after 
signing of the Agreement upto its validity. It would, notwithstanding anything  to the contrary 
contained in the Agreement, be deemed a breach thereof, and the Agreement shall be liable to 
be terminated without the Authority being  liable to us  in any manner whatsoever. 
 
17. I/ We hereby irrevocably waive any right or remedy which we may have at any stage 
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at law or howsoever otherwise arising to challenge or question any decision taken by the 
Authority in connection with the selection of the Bidder, or in connection with the Bidding 
Process itself, in respect of the above mentioned Project and the terms and implementation 
thereof. 

 
18. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into  a 
Agreement in accordance with the draft that has been provided to me/us prior to the BID Due 
Date. We agree not to seek any changes in the aforesaid draft and agree to abide by the same. 

 
19. I/ We have studied all the Bidding Documents carefully and also  surveyed  the project 
highway and the traffic. We understand that except  to  the  extent  as  expressly set for thin 
the Agreement, we shall have no claim, right or title arising out of any documents or information 
provided to us by the Authority or in respect of any matter arising out of or relating to the 
Bidding Process including the award of Agreement. 
 
20. Deleted. 
 
21. Deleted. 

 
22. The documents accompanying the Technical BID, as specified in the RFP, have been 
submitted in separate files. 

 
23. I/ We agree and understand that the BID is subject to the provisions of the Bidding 
Documents. In no case, I/we shall have any claim or right of whatsoever nature if the Project / 
Contract is not awarded to me/us or our BID is not opened or rejected. 
 
24. The  BID  Price  has  been   quoted   by   me/us   after   taking   into   consideration   all 
the terms and conditions stated in the RFP, draft Agreement, our own estimates of costs and 
after a careful assessment of the site and all the conditions that may affect the project cost and 
implementation of the project. 

 
25. I/ We agree and undertake to abide by all the terms and conditions of the RFP document. 
 
26. Deleted. 

 
27. I/ We shall keep this offer valid for 120 (one hundred and twenty) days from the BID Due 
Date specified in the RFP. 

 
28 I/ We hereby submit our BID and offer a BID Price as indicated in Financial Bid for undertaking 
the aforesaid Project in accordance with the Bidding Documents and the Agreement. 
 
In witness thereof, I/we submit this BID under and in accordance with the terms of the RFP 
document. Yours faithfully, 

 

Date: (Signature, name and designation 
Place: of the Authorised signatory) 

 
Name & seal of Bidder 
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Details of Bidder (to be annexed with letter of application) 

1. (a) Name: 
(b) Country of incorporation: 
(c) Address of the corporate headquarters and its branch office(s), if any, in India: 
(d) Date of incorporation and/ or commencement of business: 

 
2. Brief description of the Bidder including details of its main lines of business 

and proposed role and responsibilities in this Project: 

 
3. Details of individual(s) who will serve as the point of contact/ communication for the 

Authority: 

(a) Name: 
(b) Designation: 
(c) Company: 
(d) Address: 
(e) Telephone Number: 
(f) E-Mail Address: 
(g) Fax Number: 

 

4. Particulars of the Authorised Signatory of the Bidder: 
(a) Name: 
(b) Designation: 
(c) Address: 
(d) Phone Number: 
(e) Fax Number: 
(f) Class III Digital Signature Certificate ID number 

 
5. Deleted. 
6(a) I/ We certify that in the last two years, we  have  neither  failed to perform for the works 

of Expressways, National Highways, ISC & EI works, as evidenced by imposition of a penalty by 

an arbitral or judicial authority or a judicial pronouncement or arbitral award against us, nor 

been expelled or terminated by Ministry of Road Transport & Highways or its implementing 

agencies for breach on our part. 

 
(b) I/ We certify that we do not fall in any of the categories of being a Non-Performing entity 

given at Clause 2.1.14 of Instructions to Bidders in the projects of Expressways, National 

Highways, ISC and EI works of Ministry of Road Transport & Highways or its implementing 

agencies and furnished the complete details. 

 
7(a) I/ We further certify that no investigation by a regulatory authority is pending either 
against us or our sister concern or against our CEO or any of our 
directors/managers/employees. 

 
(b) I/ We further certify that no investigation by any investigating agency in India or outside is 
pending either against us or our sister concern or against our CEO or any of our 
directors/managers/employees. 
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A statement by the Bidder disclosing material non-performance or contractual non- compliance 
in current projects, as on bid due date is given below (attach extra sheets, if necessary) w.r.t. 
para 2.1.14. 

 
Name of the Bidder:    

 

Sr. 
No. 

Categories of Non-Performer Project 1 Project 2 

(i) Fails to complete or has missed more than two 

milestones in already awarded two or more 

projects, even after lapse of 6 months from the 

scheduled completion date, unless Extension of 

Time has been allowed on the recommendations 

of the Independent Engineer due to Authority's 

default; 

  

(ii) Fails to complete a project, as per revised 

schedule, for which One Time Fund Infusion 

(OTFI) has been sanctioned by the Authority; 

  

(iii) Physical progress on any project is not 

commensurate with the funds released (equity+ 

debt+grant) from the escrow account and such 

variation is more than 25% in last one year as 

observed by the Independent Engineer in one or 

more projects; 

  

(iv) Punch List Items in respect of any project are 

pending due to Bidder's default in two or more 

Projects even after lapse of the prescribed time 

for completion of such items; 

  

(v) Fails to fulfil its obligations to maintain a 

highway in a satisfactory condition inspite of two 

rectification notices issued in this behalf; 

  

(vi) Fails to attend to Non Conformity Reports (NCRs) 

issued by the Independent/ Authority’s Engineer 

on the designs/ works constructed by the Bidder 

pending for more than one year in two or more 

projects. 

  

(vii) Fails to make premium payments excluding the 

current instalment in one or more projects. 

  

(viii) Damages/Penalties recommended by the 

Independent/ Authority’s Engineer on the Bidder 

during O&M period and the remedial works are 

not taken up in two or more projects. 
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(ix) Fails to achieve financial closure in two or more 

projects within the given or extended period 

(which shall not be more than six months in any 

case). 

  

(x) Fails to submit the Performance Security within 

the permissible period in more than one 

project(s). 

  

(xi) Rated as an unsatisfactory performing entity/ 
non- 
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 performing entity by an independent third party 

agency and so notified on the website of the 

Authority. 

  

I/ We certify that the list is complete and covers all the projects of Expressways, National 

Highways, ISC and EI works of Ministry of Road Transport & Highways or its implementing 

agencies and that we do not fall in any of the above categories of being a Non-Performing 

entity. 

(Signature, name and designation of the authorised signatory) For 

and on behalf of…………………………………… 
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FORM OF LETTER OF ACCEPTANCE 

 

 

No. …………………………. Dated ……….. 
 

To 
 

M/S…………………………. 

 
 
 

 
Sub: ‘Maintenance & Repair of Vairengte- Sairang road Km 129.000 to km 139.900 on NH-306 & 6 
in the state of Mizoram on item Rate basis (2nd call)’. 
Sir, 

 
Based on your bid submitted on ………….. in compliance of bidding document of NHIDCL for 

execution of the work of ‘Maintenance & Repair of Vairengte- Sairang road Km 129.000 to km 
139.900 on NH-306 & 6 in the state of Mizoram on item Rate basis (2nd call)’, it is  hereby notified 
that  your bid  for a contract price of Rs____________(Rupees in words…) has been accepted 
for and on behalf of NHIDCL. 

 
2. You are hereby requested to furnish Performance Security plus additional security in the 
form detailed in para. 33.2 of ITB for an amount equivalent to Rs__________(Rupees in words… 
) 
within 10 days as per provisions of clause 33.1 of ITB of the bid document and sign the contract 
agreement failing which the actions as stipulated in clause 33.3 of ITB shall be taken. 

 
 

Thanking you, 
Yours faithfully, 

 
 

(……) 

Executive Director (P) 
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FORM OF AGREEMENT 

 
This agreement made  the   day of      2020    between the 
National Highways & Infrastructure Development Corporation Ltd., New Delhi (hereinafter called 
“the Employer” of the one part and 
  (here in after called “the Contractor”) of the other part. 
 

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain works, viz 
‘Maintenance & Repair of Vairengte- Sairang road Km 129.000 to km 139.900 on NH-306 & 6 in the 
state of Mizoram on item Rate basis (2nd call)’ 

 
AND  WHEREAS pursuant  to the bid  submitted by the Contractor, vide  (here in after 
referred to as the “BID” or “OFFER”) for the execution of works, the Employer by his letter of 
acceptance dated  accepted the offer submitted by the Contractor for the execution 
and completion of such works and remedying of any defects thereon, on terms and conditions in 
accordance with the documents listed in para 2 below. 
 
AND WHEREAS the Contractor by a deed of undertaking dated      has agreed to abide  by all   the 
terms of the bid, including but not limited to the amount quoted for the execution of Contract, as 
stated in the bid, and also to comply with such terms and conditions as may be required from time 
to time. 

 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a performance 
security pursuant to clause 33 of the instructions to bidders (Section-I). 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this agreement words and expressions shall have the same meaning as are respectively 
assigned to them in the conditions of contract hereinafter referred to; 
 
2. The following documents shall be deemed to form and be read and construed as part of this 
agreement viz. 
 

(a) Contract Agreement, 
(b) Letter of Acceptance 
(c) Notice to proceed with the works 
(d) Contractor's Bid, 
(e) Contract Data, 

(f) Conditions of Contract 

(g) Technical Specifications, 
(h) Drawings, if any 
(i) Scope of Work 
(j) Bill of Quantities, and 
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(k) Any other document listed in the Contract Data. 
(l) RFP 

3. The foregoing documents shall be construed as complementary and mutually 
explanatory one with another. Should any ambiguity or discrepancy be noted then the order of 
precedence of these documents shall be subject to the order as listed above and interpreted 
in the above order of priority. 

 
4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the works and remedy any defects therein in conformity in all respects with the 
provisions of the contract. 

5. the employer hereby covenants to pay the contractor in consideration of the 
execution  and completion of the works and remedying of defects therein, the contract price 
or such other sum as may become payable under the provisions of the contract at the times and 
in the manner prescribed by the contract. 

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day 
and year above written. Signed, sealed and delivered by the said Employer through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 
 
Binding Signature of Employer    

For and on behalf of National Highways & Infrastructure Development Corporation 
 
 
Binding Signature of Contractor    

For and on behalf of M/s.    
 
 

In the presence of In the Presence of 

1. Name : 1. Name: 

 Address:  Address: 

2. Name : 2. Name: 

 Address:  Address: 
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(SECTION-V) 

CONDITIONS OF CONTRACT 
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Section V 
Conditions of Contract 

A. General 
1.  Definitions   

1.1  Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings.  Capital initials are used 

to identify defined terms.   

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Bid.   

The Completion Date is the date of completion of each work order as certified by the 

Engineer. 

The Contract is the Contract between the Employer and the Contractor to execute, 

complete, and maintain the Works. It consists of the documents listed in Clause 2.2.   

The Contract Data defines the documents and other information, which comprise the 

Contract.   

The Contractor is a person or corporate body whose Bid to carry out the Works has been 

accepted by the Employer.   

The Contractor's Bid is the completed upon the online submission of the Bid and 
subsequent submission of documents to be submitted in the physical form as required 
under the ITB. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.   

Days are calendar days; months are calendar months.   

A Defect is any part of the Works not completed in accordance with the Contract.   

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor.   

Defect liability period for work shall be 06Months from the date of completion certificate 

issued by the Engineer. 

The Employer  is  the  party  as  defined  in  the  Contract  Data,  who  employs  the 

Contractor to  carry out the Works. The Employer may delegate any or all of its functions 

to a person or body nominated by him for specified functions.   

The Engineer is the person named in the Contract Data (or any other competent person 

appointed by the Employer and notified to the Contractor, to act in replacement of the 

Engineer) who is responsible for supervising the execution of the Works and administering 

the Contract.   
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Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works.   

The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Work Order. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer by issuing an 
extension of time after the approval from Employer.   

Materials  are  all  supplies,  including  consumables,  used  by  the  Contractor  for 
incorporation in the Works.   

Plant  is  any  integral  part  of  the Works  that  shall  have  a  mechanical,  electrical, 
electronic, chemical, or biological function.   

The Site is the area defined as such in the Contract Data.   

Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer.   

The Start Date is the date within 7 days after the date of issue of Work Order. 

Temporary Works are works designed, constructed, installed and removed from NHIDCL, 
which varies the works. 
 
Validity is the period of one year from date of signing of contract agreement which may 
be extended by the employer. 
 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which 
varies the Works.  
 
The  Works  are  what  the  Contract  requires  the  Contractor  to  construct,  install, 
maintain, and handover to the Employer, as defined in the Contract Data. 
 
Work Order is the order containing the detailed scope of work to be executed at site 
indicated in the order when issued by the employer as and when required.  
 
2.  Interpretation   

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female  or neuter, and the other way around. Headings have no significance. 
Words have their normal  meaning under the language of the Contract unless specifically 
defined.  The Engineer will provide instructions clarifying queries about these Conditions 
of Contract.   

2.2 The documents forming the Contract shall be interpreted in the following order of 
priority.  

(a) Agreement,   
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
(e) Conditions of Contract   
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(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  
3. Language and Law   

3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data.   

4. Engineer's Decisions   

4.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer.   

5.  Delegation   

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 

responsibilities to other people except to the Adjudicator, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor.  

6.  Communications   

6.1 Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is delivered.   

7.  Subcontracting 

 
7.1 The Contractor may not subcontract any portion of work, in Contract Data, with 
the prior approval of the Employer in writing. Subcontracting shall not alter the 
Contractor's obligations.  
 
7.2 The Contractor shall not be required to obtain any consent from the Employer for:  

 
a. the sub-contracting of any part of the Works for which the Sub-Contractor is named 
in the Contract;   
b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards specified in 
the Contract.  

 
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes 
sub-contracting of any part of the work during execution of the Works, because of some 
unforeseen circumstances to enable him to complete the Works as per terms of the 
Contract, the Employer will consider the following before according approval:  
  
a) The Contractor shall not sub-contract the Works more than 50% of the work order(s) 
issued. 
  
b) The Contractor shall not sub-contract any part of the Work without prior consent 
of the Employer. Any such consent shall not relieve the Contractor from any liability or 
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obligation under the Contract and he shall be responsible for the acts, defaults and 
neglects of any of his sub-Contractor, his agents or workmen as fully as if they were the 
acts, defaults or neglects of the Contractor, his agents and workmen.  

 
7.4 The Engineer should satisfy himself before recommending to the Employer whether   
a) The circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, qualifications 
and equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted.  

 

8.  Other Contractors 
 
The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide 
facilities and services for them as described in the Schedule. The Employer may modify 
the Schedule of Other Contractors, and shall notify the Contractor of any such 
modification. 
 

9. Personnel   

9.1 The Contractor shall employ the technical personnel named in the Contract Data 

or other technical persons approved by the Engineer. The Engineer will approve any 

proposed replacement of technical personnel only if their relevant qualifications and 

experience are substantially equal to or better than those of the personnel stated in the 

Contract Data. If the personnel stated in the contract data are not deployed on site by 

the contractor, it will be treated as a breach of contract and action will be taken as per 

clause 53. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the Works in 

the Contract.   

10.  Employer's and Contractor's Risks   

10.1 The Employer carries the risks which this Contract states are Employer's risks, and 

the Contractor carries the risks which this Contract states are Contractor's risks.  

11.  Employer's Risks   

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in India, the risks of war, hostilities,  invasion, 

act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, 

civil war, riot commotion or disorder (unless  restricted  to  the  Contractor’s   employees),  

and contamination  from  any  nuclear  fuel  or  nuclear  waste  or  radioactive  toxic 
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explosive, or (b) a cause due to solely to the design of the Works, other than the 

Contractor’s design.      

12.  Contractor's Risks   

12.1 All risks of loss of or damage to physical property and of personal injury and death,  

which  arise  during  and  in  consequence  of  the  performance  of  the Contract other 

than the  excepted risks are the responsibility of the Contractor.  

13.  Insurance   

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of defect liability period 

for events (a) to (d), in the amounts and deductibles stated in the Contract Data for the 

following events which are due to the Contractor's risks:   

a)  loss of or damage to the Works, Plant and Materials;  
b)  loss of or damage to Equipment; 
c)  loss  of  or  damage  to  property  (except  the  Works,  Plant,  Materials,  and 
Equipment) in connection with the Contract; and  
d)  Personal injury or death.   

13.2 Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the 

Contractor to the Engineer for the Engineer's approval before the Start Date. All such 

insurance shall provide for compensation to be payable in Indian Rupees to rectify the 

loss or damage incurred.   

13.3 If the Contractor does not provide any of the policies and certificates required, the  

Employer  may  effect  the  insurance  which  the  Contractor  should  have provided and 

recover the  premiums the Employer has paid from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be debt due.   

13.4 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer.   

13.5 Both parties shall comply with any conditions of the insurance policies.   

14. Site Investigation Reports 

 
14.1  The Contractor, in preparing the Bid, may rely on any Site Investigation Reports 
referred to in the Contract Data, supplemented by any other information available to him, 
before submitting the bid. 
 
15.  Queries about the Contract Data  

Queries on the Contract Data, if raised in written form, will be clarified by PMU 
responsible for execution of the work. For this work, PMU office at Seling, headed by 
Deputy General Manager (Projects) may be contacted.  
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16.  Contractor to Construct the Works & do maintenance 

 The Contractor shall construct, install and maintain the Works in accordance with 
the documents forming part of the contract. 
 
17.  The Works to be completed by the Intended Completion Date indicated in each 

work order. 

The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the Programme submitted by the Contractor, as 

updated with the approval of the Engineer, and complete them by the Intended 

Completion Date of each work order. 

18.  Approval by the Engineer   

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with 

specifications and drawings.   

18.2 The Contractor shall be responsible for design of Temporary Works.   

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of 

the Temporary Works.   

18.4 The  Contractor  shall  obtain  approval  of  third  parties  to  the  design  of  the 

Temporary Works, where required.   

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use.   

19.  Safety   

19.1 The Contractor shall be responsible for the safety of all activities on the Site. The 

contractor shall make necessary arrangements for safety of traffic as the road. 

19.2 All the construction activities are to be performed on the Highways with heavy 

traffic. For the safety of road users, and that of labourer working at site, traffic 

management installations are to be set up by the contractor in accordance with MORT&H 

clause no. 112. A schematic figure / arrangement showing various components of traffic 

management installations should be submitted by the contractor to the engineer for his 

approval. 

20. Discoveries 

 
20.1  Anything of historical or other interest or of significant value unexpectedly
 discovered on the Site shall be the property of the Employer. The Contractor 
 shall notify the Engineer of such discoveries and carry out the Engineer's 
 instructions for dealing with them. 
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21. Possession of the Site 

 
21.1 The Employer shall give complete possession of the Site to the Contractor on 
 thedate of signing of agreement. 
 
22. Access to the Site 

 
22.1  The Contractor shall allow access to the Site and to any place where work 
inconnection with the Contract is being carried out, or is intended to be carried out to 
the engineer and any person/persons/agency authorized by:  
a. The Engineer  
b. The Employer 
 
23. Instructions 
23.1  The Contractor shall carry out all instructions of the Engineer, which comply with 
the applicable laws where the Site is located. 
  
23.2  The Contractor shall permit the Employer to inspect the Contractor's accounts  
and records relating to the performance of the Contractor and to have them audited by 
Auditors appointed by the Employer if so required by the Employer. 
 
24.  Deleted 
 
25. ARBITRATION  
 
The procedure for arbitration will be as follows: 

 
(a) In case of Dispute or difference arising between the Employer and a domestic 

contractor relating to any matter arising out of or connected with this agreement, 
such disputes or difference shall be settled in accordance with the Arbitration and 
Conciliation Act, 1996. The arbitral tribunal shall consist of 3 arbitrators one each to 
be appointed by the Employer and the Contractor. The third Arbitrator shall be chosen 
by the two Arbitrators so appointed by the Parties and shall act as presiding 
arbitrator. In case of failure of the two arbitrators appointed by the parties to reach 
upon a consensus within a period of 30 days from the appointment of the arbitrator 
appointed subsequently, the Presiding Arbitrator shall be appointed by the Secretary 
General of Indian Road Congress.  

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and 

(b) above within 30 days after receipt of the notice of the appointment of its 
arbitrator by the other party, then the Secretary General of Indian Road Congress 
shall appoint the arbitrator. A certified copy of the order of the Secretary General of 
Indian Road Congress making such an appointment shall be furnished to each of the 
parties.  

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the 

arbitration proceedings and that of all documents and communications between the 
parties shall be English.  

 
(d) The decision of the majority of arbitrators shall be final and binding upon both 

parties.   
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(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties 
in accordance with the following fee structure (the signing of the contract shall be 
the acceptance of the fee structure given below by both the parties):  
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S. No. Particulars   of   fee  and   other 

charges 
Schedule  Amount payable per 

Arbitrator/ per case 

1. Arbitrator fee 

Rs.15,000/-  per  day  subject  to  a 
publishing   the   Award   within   12 
months. 12 months will be reckoned 

from the date of first meeting. 

2. Reading Charges Rs.15,000/- 

3. 
Secretarial Assistance and Incidental 

Charges (telephone, fax, postage etc.) 
Rs.10000/- 

4. 
Charges for Publishing/ declaration of 
the Award 

Maximum of Rs.10000/- 

5. 

Other expenses (As per actual 
 Against bills subject to maximum 
 of the prescribed ceiling given below) 
Traveling Expenses, Lodging and  
Boarding 

Economy class by air, first class AC by 
train, AC car by road. 

(i)   Up to Rs.15,000/- per day (metro 
cities) 
(ii)  Up to Rs.7,000/- per day (other 
cities) 
(iii)Rs.3,000/-   per day own 
arrangement) 

6. Local Travel Rs.1,500/- per day 

7. 
Extra  charges for  days  other  than 
hearing / meeting days (maximum for 
2 days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those 
members who are residing 100kms. Away from place of meeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 
considered as Metro Cities. 

 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they 
are the subject matter of the arbitration proceedings. 

 

 
26 Deleted 
 
 
 

B. Time Control 

27. Programme 

27.1 The Employer shall issue the indent of work in stages specifying the time limit for 

the same as and when required as per site condition. 
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27.2 Within time stated in the Contract data the contractor shall submit to the Engineer 
for approval a Programme as per Clause 22.1 showing the general methods, arrangements, 
order, and timing for all the activities in the works along with cash flow forecast. 
 
27.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequences of the activities. 
 
27.4 The contractor shall submit to the engineer, for approval, an updated programme 
at intervals no longer than the period stated in the Contract Data. If the contractor does 
not submit an updated programme within this period, the engineer may withhold the 
amount stated in the contract data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
programme has been submitted. 
 
27.5 The Engineer’s approval of the programme shall not alter the Contractors 
obligations. The contractor may revise the programme and submit it to the engineer again 
at any time. A revised programme is to show the effect of variations and compensation 
events. 
 

28.  Extension of Completion Date   

28.1 The Engineer shall extend the Completion Date in case full justification exists,only 
after the approval of NHIDCL, if a Compensation Event occurs or a Variation is issued 
which makes it impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining Works, which would 
cause the Contractor to incur additional cost. No price variation will be payable during 
the extended period. 
 
28.2 The  Engineer  shall  decide  whether  and  by  how  much  time  to  extend  the 

Intended Completion Date within 21 days of the Contractor asking the Engineer for  a  

decision  upon  the  effect  of  a  Compensation  Event  or  Variation  and submitting full 

supporting information. If the Contractor has failed to cooperate in dealing with a delay, 

the delay by this failure shall not be considered in assessing the new Indented Completion 

Date.  
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29. Delays Ordered by the Engineer  

 
29.1  The Engineer may instruct the Contractor to delay the start or progress of any
 activity within the Works. Delay/delays totaling more than 30 days will require 
prior written approval of the Employer. 
 
30. Management Meetings  
30.1 The Engineer may require the Contractor to attend a management meeting. The 
business of a management meeting shall be to review the plans for the Works.  
 
30.2 The Engineer shall record the business of management meetings and provide copies 
of the record to those attending the meeting. The responsibility of the parties for actions 
to be taken shall be decided by the Engineer either at the management meeting or after 
the management meeting and stated in writing to all those who attended the meeting. 
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C. Quality Control 

Identifying Defects  

 
31.1  The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's responsibilities. 
The Engineer may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Engineer considers may have a Defect. 

 
32. Tests  

 
32.1 The contractor shall be solely responsible for:   
a. Carrying out the mandatory tests prescribed in the documents forming part of 
contract.   
b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere.  
 
32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples.  
 
32.3 Subject to further condition in contract data  

 
33. Correction of Defects noticed during the Defect Liability Period.  
 
33.1 It is the terms of contract that Short Term Improvement and Maintenance of road 
shall be of very high standard, requiring no major repairs for at least Twelve (12) months 
after the date of completion of works.  

 
33.2 If any defects including shrinkage, cracks and other faults appear in the work within 
Twelve months of “Taking over” certificate, the Engineer shall give notice to the 
Contractor of any defects before the end of the Defects Liability Period, which begins at 
Completion, and is for Twelve months thereafter. The Defects Liability shall be extended 
for as long as defects remain to be corrected.  

 
33.3 Every time notice of a defect is given, the Contractor shall correct the notified 
defect at his own cost within the length of time specified by the Engineer’s notice. If the 
contractor is in default the Engineer shall cause the same to be made good by other 
workmen and deduct the expenses from any sums that may be due to the contractor. 
 
34.  Uncorrected Defects 

 
34.1  If the Contractor has not corrected a Defect/completed the work, to the 
satisfaction of the Engineer, within the time specified in the Engineer's notice, the 
Engineer will assess the cost of having the Defect corrected/completed, and the 
Contractor will pay this amount. 
 
34.2 If the Contractor has not completed the work to the satisfaction of the engineer, 
within the time specified in the Employer’s notice/indent, in no case exceeding on month, 
the engineer will assess the cost of having the work completed through some agency and 
the contractor will pay this amount in addition to the damages specified as per clause 45. 
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D. Cost Control 

35. Bill of Quantities 

 
35.1  The Bill of Quantities shall contain items for the construction, installation, 
testing,and commissioning and maintaining works to be done by the Contractor. 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 
for the quantity of the work done at the rates in the Bill of Quantities for each  item for 
the work executed.  
 
35.3 Changes in the Quantities  

 
35.3.1 Deleted 
  
35.3.2 Deleted 

 
35.3.3 Change of scope 

 
The proposed section of National Highway in the contract is being made to Two  lane 
hence, the contractor shall not claim anything from NHIDCL on account of earlier 
termination of the contract i.e. before the expiry of the scheduled contract period on 
account of award of work for two laning of the Highway. 
 
Work order will be issued based on as and when required basis. The work may be required 
to be partially executed or may not be executed at all by NHIDCL. No claim whatsoever 
from any of the selected bidders on this account shall be entertained in this regard. 
 
36.  Variations 

 
36.1  The Engineer shall, having regard to the scope of the Works and the sanctioned 
estimated cost, have power to order only after approval from NHIDCL / as per NHIDCL 
guidelines, in writing, Variations within the scope of the Works he considers necessary or 
advisable during the progress of the Works. Such Variations shall form part of the Contract 
and the Contractor shall carry them out and include them in updated Programmes 
produced by the Contractor. Oral orders of the Engineer for Variations, unless followed 
by written confirmation, shall not be taken into account. 

 
37. Payments for Variations  

 
37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor 

shall carry out such work at the same rate. 

37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer 

shall derive the rate from similar items in the Bill of Quantities 

37.3 If the rate for Variation item cannot be determined in the manner specified in 

Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of Variation 

work, inform the Engineer the rate which he proposes to claim, supported by analysis of 
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the rates. The Engineer shall assess the quotation and determine the rate based on 

prevailing market rates within one month of the submission of the claim by the Contractor 

and approval from NHIDCL will be taken. As far as possible, the rate analysis shall be 

based on the standard data book and the current schedule of rates of the district public 

works division. The decision of the Employer on the rate so determined shall be final and 

binding on the Contractor 

 

38.  Cash Flow Forecasts 

 
38.1  When the Programme is updated, the Contractor shall provide the Engineer withan 
updated cash flow forecast. 
 
39. Payment Certificates  

 
39.1 The Contractor shall submit to the Engineer, statements on completion of 50% of 
the value of the work executed less the cumulative amount certified previously supported 
with detailed measurement of the items of work executed.  

 
39.2 Deleted 

 
39.3 The value of work executed shall be determined, based on measurements by the 
Engineer.  

 
39.4 The value of work executed shall comprise the value of the quantities of the items 
in the Bill of Quantities completed.  

 
39.5 The value of work executed shall also include the valuation of Variations and 
Compensation Events.  

 
39.6 The Engineer / Employer may exclude any item certified in a previous certificate 
or reduce the proportion of any item previously certified in any certificate in the light of 
later information.  

 
39.7  The final bill shall be submitted by the contractor within 30 days of the actual date 
of completion of the work; otherwise the Engineers certificate of the measurement and 
of the total amount payable for work accordingly shall be final and payment made 
accordingly within a period of sixty days as far as possible. 
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40. Payments  

 
40.1 Payments shall be adjusted for deductions for advance payments (if any), security 
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under 
the law. The Employer shall pay the Contractor the amounts Engineer had certified within 
15 days of the date of each certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment certified 
by the Engineer.  

 
40.3 Items of the Works for which no rate or price has been entered in the Bill of 

Quantities, will not be paid for by the Employer and shall be deemed to be covered by 

other rates and prices in the Contract.  

41.  Compensation Events 
  
41.1 The following shall be Compensation Events unless they are caused by the 
Contractor:   
a) The Engineer orders a delay or delays exceeding a total of 30 days.   
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the 
Intended Completion Date, the Intended Completion Date shall be extended. The Engineer 
shall decide whether and by how much the Intended Completion Date shall be extended 
after the approval of the employer.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the 
Employer’s interests are adversely affected by the Contractor not having given early 
warning or not having cooperated with the Engineer/Employer.  
 
42.  Taxes & Currencies for payments  
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales 
and other levies, duties, royalties, cess, toll, taxes (except service tax) of Central and 
State  Governments, local bodies and authorities that the Contractor will have to pay for 
the performance of this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at source as per applicable law. The service tax shall be 
reimbursed (if applicable) subject to production of proof of such payment by the 
contractor (proof should contain name of work).  
 
42.2 All payments will be made in Indian Rupees.  
 
43.  Price Adjustment - Deleted 

 
43.1. Deleted  

 
43.2. Deleted  
 
44.  Security Deposit / Retention Money 

 
44.1  The Employer shall retain security deposit of five percent of the amount from each 
payment due to the Contractor until Completion of the whole of the Works.  



Page 104 of 

151 
 

 
44.2  The security deposit/retention money and the performance security will be 
released to the Contractor when the Defect Liability period is over, and the Engineer has 
certified that the Defects, if any, notified by the Engineer to the Contractor before the 
end of this period have been corrected.  

 
44.3  If the contractor so desires then the Security Deposit/retention money can be 
released on submission of unconditional Bank Guarantee at the following two stages:-   
(a)   At a point after the progress of work in financial term (gross value of work done) 
has  reached 50% of the contract amount   
(b)  After the retention money has been deducted to the full value (5% of the Contract 
 Amount).  
 
45.  Liquidated Damages   
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part 
thereof stated in the Contract Data for each day that the Completion Date is later than 
the Intended Completion Date. The total amount of liquidated damages shall not exceed 
the amount defined in the Contract Data. The Employer may deduct liquidated damages 
from payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor's other liabilities. 

 
45.2  If the Intended Completion Date is extended after liquidated damages have been 
paid, the Engineer shall correct any overpayment of liquidated damages by the Contractor 
by adjusting in the next payment certificate. The contractor shall not be paid interest on 
the  over payment of liquidated damages. 
 
46.   Advance Payment: Deleted  
47.   Securities  

 
47.1  Subject to further condition in contract data, the Performance Security equal to 
ten percent of the contract price and additional security for unbalanced bids shall 
 be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in the form given in the Contract Data and by a prescribed 
bank. The Performance Security shall be valid until a date 28 days after the expiry of 
Defect Liability Period and the additional performance security for unbalanced bids shall 
be valid until a date 28 days from the date of issue of  the certificate of 
completion. The validity shall account for additional 3 months time to account for BG 
verification, signing of contract and start date 

 
48.  Cost of Repairs 

 
48.1  Loss or damage to the Works or Materials to be incorporated in the Works
 between the Start Date and the end of the Defects Liability Period shall be 
 remedied/ rectified by the Contractor at their cost if the loss or damage arises 
 from the Contractor's acts or omissions. 
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E.  Finishing the Contract 

 
49.  Completion 

 
49.1  The Contractor shall request the Engineer to issue a certificate of Completion of 
each work order, and the Engineer will do so upon deciding that the Work is completed. 
 
50. Taking Over  

 
50.1  The Employer shall take over the Site and the Works within seven days of the
 Engineer's issuing a certificate of Completion. 
 
51. Final Account  
51.1  The Contractor shall supply to the Engineer with a detailed account of the total 
amount that the Contractor considers payable under the Contract before the end of the 
Defects Liability Period. The Engineer shall issue a Defects Liability Certificate and certify 
any final payment that is due to the Contractor within 56 days of receiving the Contractor's 
account if it is correct and complete. If it is not, the Engineer shall issue within 56 days a 
schedule that states the scope of the  corrections or additions that are necessary. If the 
Final Account is still unsatisfactory after it has been resubmitted, the Engineer shall 
decide on the amount payable to the Contractor and issue a payment certificate within 
56 days of receiving the Contractor’s revised account. 
 
52.  Operating and Maintenance Manual 

 
52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them within 28 days from date of issue of certificate of 
completion.  

 
52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated 
date or they do not receive the Engineer's approval, the Engineer shall withhold the 
amount equal to Rs. 5 lakhs from payments due to the Contractor.  
 
53.  Termination 

 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental 
breach of the Contract.  

 
53.2 Fundamental breaches of Contract include, but shall not be limited to the 
following:  
a) The Contractor stops work for 10 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer;  
 

b) The Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstitution or amalgamation;  
 

c) The Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer;  
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d) The Contractor does not maintain a Security, which is required;  

e) The Contractor has delayed the completion of the Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in clause 45;  
 

f) The Contractor fails to provide insurance cover as required under clause 13;  
 

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 
fraudulent practice in competing for or in executing the Contract. For the purpose of this 
clause, “corrupt practice” means offering, giving, receiving, or soliciting of anything of 
value to influence the action of a public official in the procurement process or in Contract 
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the Employer 
and includes collusive practice among Bidders (prior to or after bid submission) designed 
to establish bid process at artificial non-competitive levels and to deprive the Employer 
of the benefits of free and open competition. 
 

h) If the Contractor has not completed at least thirty percent of the value of Work 
required to be completed after half of the completion period has elapsed;  
 

i) If the Contractor fails to set up a field laboratory with the prescribed equipment, 
within the period specified; and  
 
j) Any other fundamental breach as specified in the Contract Data.  

 
53.3 Notwithstanding the above, the Employer may terminate the Contract for 
convenience.  

 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible but  in no 
case later than 7 days.  
 
54. Payment upon Termination  

 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done and 
Materials ordered less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not completed, as 
indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the total 
amount due to the Employer exceeds any payment due to the Contractor, the difference 
shall be a debt payable to the Employer.  

 
54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's 
convenience, the Engineer shall issue a certificate for the value of the work done, the 
reasonable cost of removal of Equipment, repatriation of the Contractor's personnel 
employed solely on the Works, and the Contractor's costs of protecting and securing the 
Works and less advance payments outstanding on the date of the certificate, less other 
recoveries due in terms of the Contract, and less taxes due to be deducted at source as 
per applicable law. In case of termination on account of award of 2laning work stated in 
Cl. 35.3.3,the Engineer shall issue a certificate for the value of work done till termination, 
less advance payments outstanding, less other recoveries due in terms of contract and 
less taxes due to be deducted at source as per applicable law.  
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55. Property  

 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall
 be deemed to be the property of the Employer for use for completing balance work 
if the Contract is terminated because of the Contractor's default. 
 
56. Release from Performance  

 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of the Employer or the Contractor, the Engineer shall certify that the 
Contract has been frustrated. The Contractor shall make the Site safe  and stop work 
as quickly as possible after receiving this certificate and shall be paid for all work carried 
out before receiving it and for any work carried out afterwards to which a commitment 
was made. 

 
F.  Other Conditions of Contract 

 
57.   Labour 

 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the 
engagement of all staff and labour, local or others; for their payment, housing, feeding 
and transport; and for compliance with various labour laws/ regulations.  

 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe,  showing the 
staff and the numbers of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Engineer may require.  

 
58. COMPLIANCE WITH LABOUR REGULATIONS 

 
58.1  During the currency of the Contract, the Contractor and his sub-Contractors shall 
abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may be 
notified already or that may be notified under any labour law in future either by the State 
or the Central Government or the local authority. Salient features of some of the major 
labour laws that are applicable to construction industry are given below. The Contractor 
shall keep the Employer indemnified in case any action is taken against the Employer by 
the competent authority on account of contravention of any of the provisions of any Act 
or rules made there under, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, 
the Engineer/Employer shall have the right to deduct any money due to the Contractor 
including from his performance security/retention money. The Employer/Engineer shall 
also have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. The employees of 
the Contractor and the Sub-Contractor in no case shall be treated as the employees of 
the Employer  at any point of time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 
 
 
(a) Workmen Compensation Act 1923: - The Act provides for compensation in case 
of injury by accident arising out of and during the course of employment.  
 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 
on satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days‟ (say, 15 days) wages for every completed year of service. The 
Act is applicable to all establishments employing the prescribed minimum number (say, 
10) or more employees.  

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 
monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or 
8.33%). The benefits payable under the Act are:  
 
i. Pension or family pension on retirement or death as the case may be.  
ii. Deposit linked insurance on the death in harness of the worker.  
iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some otherbenefits 
to women employees in case of confinement or miscarriage etc.  

 
e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The principal Employer is required to take Certificate of Registration 
and the Contractor is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer if they employ 
prescribed minimum (say 20) or more contract labour.  

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum  
Wages fixed by appropriate Government as per provisions of the Act if the employment is 
a scheduled employment. Constructions of buildings, roads, runways are scheduled 
employment.  

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to 
be paid, when it will be paid and what deductions can be made from the wages of the 
workers.  

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making discrimination 
against female employees in the matters of transfers, training and promotions etc.  

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to 
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the prescribed amount of wages, calculated in the prescribed manner. The Act does not 
apply to certain establishments. The newly set-up establishments are exempted for five 
years in certain circumstances. States may have different number of employment size. 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure 
for resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing down 
the establishment.  

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act  provides 
for laying down rules governing the conditions of employment by the  Employer on 
matters provided in the Act and get these certified by the  designated      Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act have been 
given certain immunities from civil and criminal liabilities.  

 
m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits
 employment of children below 14 years of age in certain occupations and processes and 
provides for regulations of employment of children in all other  occupations and processes. 
Employment of child labour is prohibited in building  and construction industry.  

 
n) Inter-State   Migrant   Workmen’s   (Regulation   of   Employment   & Conditions 
of Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for  employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided certain 
facilities such as Housing, Medical-Aid, Travelling expenses from home up to the 
establishment and back etc.  

 
o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: -All the establishments who 
carry on any building or other construction work and employs the prescribed minimum 
(say, 10) or more workers are covered under this Act. All such establishments are required 
to pay cess at the rate not exceeding 2% of the cost of construction as may be modified 
by the Government. The Employer of the establishment is required to provide safety 
measures at the building or construction work and other welfare measures, such as 
canteens, first-aid facilities, ambulance, housing accommodations for workers near the 
workplace etc. The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government.  

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans
 before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding  accidents or 
dangerous occurrences to designated authorities. It is applicable to premises employing 
the prescribed minimum (say, 10) persons or more with aid of power or another prescribed 
minimum (say, 20) or more persons without the aid of power engaged in manufacturing 
process. 
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59.  Drawings and Photographs of the Works 

 
59.1 The contractor shall do photography/videography of the site firstly before the start 
 of the work, secondly mid-way in the execution of different stages of work and 
lastly after the completion of the work. No separate payment will be made to the 
contractor for this.  

 
59.2 The Contractor shall not disclose details of Drawings furnished to him and works on 
which he is engaged without the prior approval of the Engineer in writing. No photograph 
of the works or any part thereof or plant employed thereon, except those permitted under 
clause 59.1, shall be taken or permitted to be taken by the Contractor or by any of his 
employees or any employees of his sub-Contractors without the prior approval of the 
Engineer in writing. No photographs/  Videography shall be published or otherwise 
circulated without the approval of the Engineer in writing.  

 
60.  The Apprenticeship Act 1961 

 
60.1  The Contractor shall duly comply with the provisions of the Apprenticeship 
Act1961 (III of 1961), the rules made there under and the orders that may be issued from 
time to time under the said Act and the said Rules and on his failure or neglect to do so 
he shall be subject to all liabilities and penalties provided by  the said Act and said 
Rules. 
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CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT 

Sl No. Items marked “N/A” do not apply in this Contract.   Clause Reference 

The Employer is :- 
Managing Director, NHIDCL 
Address:  3rd Floor, PTI Building 4 – Parliament Street, 
New Delhi 

Name of Authorized Representative:- 
Executive Director (Projects) 
National Highways & Infrastructure Development 
Corporation Limited 
Regional Office-Aizawl, 3rd Floor, T-86, Tuikhuahtlang, 
Aizawl, Mizoram-796001  
Email:ro-mizoram@nhidcl.com 

2 

The Engineer is:  Deputy General 
Manager (Projects), 
PMU-Seling 
NHIDCL 
 

3 
The Intended Completion Date for work under package 
will be 6 months based on value of Work Order (s) 
issued. 

[ Cl 1.1, 13.1 & 38] 

4 
The location of the site is given under Bid Notice 
(Section I) 

[Cl.1.1] 

5 
The Start Date shall be within 7 days after the date of 
issue of the Notice to proceed with the work.   

[Cl.1.1] 

6 
The name and identification number of the Contract is 
given in the Table given in Bid Notice (Section I) 

[Cl.1.1] 

(a) The law which applies to the contract is the law of 
Union of India 

[Cl 3.1] 

(b) The language of the Contract document is English [Cl 3.1] 

8 
The Technical Personnel are as given in the ITB (Section 
II) 

[Cl. 7.1] 

9 

Amount for insurance are: 
a) Rupees equivalent to Contract price. 
b) Rupees equivalent to 5% of Contract price.  
c) Rupees Equivalent to 5% of contract price.  
d) Rupees 20 lakhs for multiple incidents.  
e) Insurance policies should be as per work order basis 

[Cl. 11.1] 

(a) Amount of liquidated damages for 
delay in completion of -  
0.05 percent of the value of work order rounded off 
to the nearest thousand, per day with the minimum 
of Rs. 1000/- per day. 

 
 [Cl. 34.1] 
 

(b) Maximum  limit  of  liquidated damages for delay in 
completion of  work –  
10 per cent of the value of each work order rounded 
off to the nearest thousand. 

[Cl. 34.1] 
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11 

The following documents also form part of the 
contract: 

Addendum/Corrigendum/any clarification to the Bid 
documents. 

[Cl. 2.2] 

12 
Fees and type of reimbursable expenses to be paid to 
the Dispute Review Expert (To be Intimated later) 

[Cl. 20.2] 

13 
Appointing Authority for the Dispute Review Expert – 
Secretary General of Indian Roads Congress, New Delhi. 

[Cl. 21.1] 

14 
Appointing Authority for the Arbitrator/Presiding 
Arbitrator – Chairman of the Executive Committee of 
Indian Road Congress, New Delhi 

[Cl. 47.1] 
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(SECTION – VI) 

Scope of Work 

Broadly, as per BOQ the scope of work includes the 

Maintenance and Repair works of Existing road from km 129+000 to km 138+900 (Total Length=9.9 

km) 

 
SOR 

 
Description 

 
Unit 

 
No 

L 

(m) 

 
B(m) 

D 

(m) 

 
Quantity 

Rate 

Rs 

 
Cost Rs 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
10.52 

(ii) 

Filling Pot-  holes and 

Patch Repairs with 

Bituminous concrete, 

40mm. (Removal of all 

failed material, 

trimming of completed 

excavation to provide 

firm vertical faces, 

cleaning of surface, 

painting of tack coat 

on the sides and base 

of excavation as per 

clause 503, back filling 

the pot holes with hot 

bituminous material as 

per clause 504, 

compacting, trimming 

and finishing the 

surface to form a 

smooth continuous 

surface, all as per 

clause 

3004.2) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
sqm 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
400 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
400 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
791 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
316400 
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10.18 

Providing, laying, 

spreading and 

compacting stone 

aggregates of specific 

sizes to water bound 

macadam specification 

including , hand 

packing, rolling, 

applying and 

brooming requisite 

type of screening/ 

binding Materials to 

fill up the interstices 

of coarse aggregate, 

watering and 

compacting to the 

required 

density. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
cum 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
400 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
0.15 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
60 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
5629 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
337740 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

10.17 

c 

Clearing road side 

vegetation, brush wood 

mooli bamboos, 

overgrown grass 

including removal etc. 

along existing road 

side, and disposal of 

the cut bushes down 

hill side of the road 

formation. 

This jungle clearance 

should includes 

minimum height of 

Clearance of 4.5m 

from top of pavement 

on uphill side of the 

road including road 

shoulder and all the 

bushes on the shoulder 

and down 

hill side of the road. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

km 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

9 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

9 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

9559 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

86031 
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4.1 A 

(v) 

Granular Sub-Base 

Plant Mix Method 

(Construction of 

granular sub-base by 

providing the material, 

mixing in a mechanical 

mix plant at OMC, 

carriage of mixed 

Material to work site, 

spreading in uniform 

layers with motor 

grader on prepared  

surface and  

compacting with  

vibratory power roller 

to achieve the desired 

density, complete as 

per clause 401 ) for 

Grading-V Material 

(for Carriage Way & 

10% EW at Curves) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
cum 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
0.2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
7.5 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
0.2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
0.3 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
3804 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1141.2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

4.11 

Wet Mix Macadam 

(Providing, laying, 

spreading and 

compacting graded 

stone aggregate to wet 

mix macadam 

specification including 

premixing the Material 

with water at OMC in 

mechanical mix plant 

carriage of mixed 

Material by tipper to 

site, laying in uniform 

layers with paver in 

sub- base / base course 

on well prepared 

surface and 

compacting with 

vibratory roller to 

achieve the desired 

density.) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

cum 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

6700 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

7.5 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

0.15 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

7537.5 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

3950 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

29773125 



Page 116 of 

151 
 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 
5.6 

(ii) 

Surface Dressing 

(Providing  and laying 

surface dressing as 

wearing course in 

single coat using 

crushed stone 

aggregates of specified 

size on a layer of 

bituminous binder laid 

on prepared surface 

and rolling with 8-10 

tonne smooth wheeled  

steel roller) Case-II: 13 

mm nominal size 

chipping 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
sqm 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
6700 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
7.5 

  

 

 

 

 

 

 

 

 

 

 

 

 

 
50250 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
122 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
6130500 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

5.8 B 

Close Graded Premix 

Surfacing/Mixed  Seal 

Surfacing (Mechanical 

means using HMP of 

appropriate capacity 

not less than 75 

tonnes/hour. 

Providing,  laying and 

rolling of close- graded 

premix surfacing 

material of 20 mm 

thickness 

composed of 11.2 

mm to 0.09 mm 

(Type-a) or 13.2 

mm to 0.09 mm 

(Type-b) aggregates 

using penetration 

grade bitumen to the 

required line, grade 

and level to serve as 

wearing course on a 

previously prepared 

base, including mixing 

in a suitable plant, 

laying and rolling with 

a Smooth wheeled 

roller 8-10 tonne 

capacity, and finishing 

to required 

level and grade) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

sqm 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

0 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

7.5 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

0 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

377 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

0 



  

 

 
 

 

 

 

 

 

 

 
5.2 

(iii) 

Tack coat (Providing 

and applying tack coat 

with bitumen emulsion 

using emulsion 

pressure distributor at 

required rate on the 

prepared 

bituminous/granular 

surface cleaned with 

mechanical broom.) 

 

 

 

 

 

 

 

 

 
sqm 

 

 

 

 

 

 

 

 

 
1 

 

 

 

 

 

 

 

 

 
6700 

 

 

 

 

 

 

 

 

 
7.5 

  

 

 

 

 

 

 

 

 
50250 

 

 

 

 

 

 

 

 

 
29 

 

 

 

 

 

 

 

 

 
1457250 

 Total        38102187.2 

          

 
Cost of Haulage 

Excluding Loading 

and Unloading 

        

 For Short Haul for a 

distance upto 100 km 

        

 (i) Surfaced Road         

 
Carriage of aggregate 

from 

Quarry to work site 

        

 Lead = 10 Km 

(Restricted) 

        

 Hence Rate = 10 Km 

X Rs. 13.20= Rs. 132 

per Km Per Cum 

      

 
7516.51 

 

 
132 

 

 
992178.7554 

 Carriage of Bitumen 

from Aizawl 

        

 Lead = 75 Km         

 
Hence Rate = 75 Km 

X Rs. 13.20= Rs. 990 

per Km Per Cum 

      

 
70.4399 

 

 
990 

 

 
69735.54949 

 
Carriage of Stone Chips 

from Quarry to 

work site 

        

 Lead = 10 Km 

(Restricted) 

        

 
Hence Rate = 10 Km 

X Rs. 13.20= Rs. 132 

per Km Per Cum 

      

 
3057.48 

 

 
132 

 

 
403587.9408 

        Total 1465502.246 

        Sub 

Total 

 
39567689.45 

 Civil Cost Excl. GST (as 

6% Tax already 

included in SOR- 

        

 
37328008.9 



 
 

 

 
 2016)         

 Actual Civil Cost Excl. 
GST 

        
37328008.9 

        Say 3.73 Cr 

 

 

2 Item Wise work as per the BOQ 

 

  



 
 

          

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION-VII 

 
 

TECHNICAL SPECIFICATIONS 



 
 

TECHNICAL SPECIFICATIONS 

(The Clause mentioned below to the relevant items are applicable only) PREAMBLE: 

The Technical Specifications contained herein shall be read in conjunction with the other Bidding 
Documents as specified. 
 

GENERAL REQUIREMENTS 

 
The Technical Specifications in accordance with which the entire work described hereinafter 
shall be executed and completed by the Contractor shall comprise of the following: 
PART – I – GENERAL TECHNICAL SPECIFICATIONS 

 
The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of Road 
Transport & Highways, Government of India and published by the Indian Roads 
Congress, hereinafter referred to as MORT&H Specifications. 

 

PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/Additions to the „SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” referred to in PART-I above and Additional Specifications for 
particular item of works not already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where 
Amended/Modified/Added upon and incorporated in Part-II, referred to above, the 
Amendment/ Modification/ Addition supersedes the relevant clause or part of the 
clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the 
said Specifications, then any reference to the superseded clause shall be deemed to 
refer to the Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be inconsistent 
with any of the provisions of the MOST Specifications under reference, the 
Amended/Modified/Added clause and the additional specifications shall always 
prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC 
and BIS in that order, Where even these are silent, the construction and completion 
of the works shall conform to sound engineering practice as approved by the Engineer 
and, in case of any dispute arising out of the interpretation of the above, the decision 
of the Engineer shall be final and binding on the Contractor. 



 
 

PART - II 

AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL TECHNICAL 
SPECIFICATIONS (PART- I). 

SECTION 100 – GENERAL 

Clause 102 Definitions: 
 

The following abbreviation shall be added in this Clause: “MOST” 
– Ministry of Surface Transport, Govt. of India (Now Ministry of Road Transport and Highways) 
“NHIDCL” – National Highways & Infrastructure Development Corporation Ltd. 

 
Clause 106 Construction Equipment: 

 
Clause 106 (a) Add the following sentence. “The trial run is to be carried  out 
laying the relevant pavement material and it is not to be part of the permanent works. The trial 
is to be carried out on prior approval of equipment by Engineer-in-Charge.” 

 
Add Sr. No. (g) 

 
“The Contractor shall furnish to the engineer the detailed technical literature and other  
relevant  documents  regarding  the performance of plant/equipment for approval prior to its 
purchase 
or mobilization on site.” 
 
Clause 107 Contract Drawings: 

 
Clause 107.3 Deleted this Sub-Clause entirely. Clause 108.4 The 

clause shall be read as follows: 

“Identification of quarry sites and borrow areas shall be the responsibility of the Contractor. 
Materials procured from quarry sites and borrow areas identified by the Contractor and to be 
used in Works must comply with the requirements of quality as 
stipulated in the Technical Specifications for particular item of work”. 

 
Clause 109 Setting Out: 

 
Clause 109.10 Add new sub-clause 

 
“Before carrying out any survey work the Contractor shall submit to the Engineer for the 
approval a programme and methodology for the calibration of all optical and electronic survey 
equipment to be used on site during construction of the works. The Contractor will maintain 
calibration records for all such equipment in his site office, available at all times for inspection 
by the Engineer. 



 
 

Clause 110 Public Utilities: 
 
Clause 110.1 Revise the clause as under: 

 
Existing services like water pipes, sewers, oil pipelines, cables, gas ducts etc. owned by  various  
authorities  including  Public  Undertaking  an Local Authorities shall be checked and located 
by the Contractor prior to commencement of work. 

 
Clause 110.2 Revise the clause as under: 
 
The Contractor’s programme must take into account the period of notice and duration of 
diversionary works of each body as existing at site. The Contractor must also allow for any effect 
of these services and alterations upon the Works and for arranging regular meetings with the 
various bodies at the commencement of the Contract and throughout the period of the Works 
in order to maintain  the  required  co-ordination.  During  the  period of the Works, the 
contractor shall have no objection if the public utility bodies and their decisions in the 
execution of their proposal in terms of programme and construction. Provided that, in the 
opinion of the Engineer, the Contractor has received reasonable notice thereof before the 
relevant alterations are put in hand. 

 
Clause 111 Precautions for Safeguarding the Environment: 

Clause 111.1 General 

Add the following after the first paragraph: 

 
The Contractor shall  preserve  existing  trees,  plants  and  other  vegetation that are to remain 
within or adjacent to the works and shall use every precaution necessary to prevent damage or 
injury thereto. On completion of the Works, all areas disturbed by the Contractor’s construction 
activities shall be restored in their original condition, or  as may be acceptable to the Engineer. 
The cost of this work shall be  deemed to be included in the rates generally. 

 
Clause 111.4 Add the following sentence: 

 
“The Contractor is to ensure that there is good drainage at all construction areas, to avoid 
creation of stagnant water bodies especially in urban/industrial areas, including water in old 
water bodies.” 
 
Clause 111.5 Pollution from Hot Mix Plants and Batching Plants 

 
Add the following paragraph at the end of this Sub-clause. 

 
The H.M.P. should be sited at least 500m away from the nearest habitation. The H.M.P. shall 
be fitted with a dust extraction unit in order that the exhaust gases comply with the 
requirements of the relevant current emission control legislation. “All operations at  plants 
shall be undertaken in accordance with all current rules and regulations protecting the 



 
 

environment.” 
 
Clause 111.6 Substances Hazardous to Health 
 
Add the following after the first paragraph as follows: 
 
“The use of any herbicide or other toxic chemical shall be strictly in accordance with the 
manufacturer’s instructions. The Engineer shall be given at least 6 working days notice of the 
proposed use of any herbicide or toxic chemical. 
 
A register of all herbicides and other toxic chemicals delivered to the site, shall be kept and 
maintained up to date by the contractor. The  register  shall include a name physical properties 
and characteristics, chemical ingredients, health and safety hazard information, safe handling  
and storage procedures, and emergency and first aid procedures for the product.” 

 
Clause 111.9 Add the following sentence at the end of the para. 

 
Vehicles delivering materials to the site shall be covered to avoid spillage of materials on 
public roads. 

 
Clause 111.12 After the last sentence add the following : 

 
“The costs of compliance with Clause 111 shall be deemed to be included in the rates for 
items included in the Bill of Quantities.” 

Refer to Clause 114.2 (xv) of MOST Specification. 
 
Clause 111.13 Add new Sub-Clause: 

 
“The Discharge Standards promulgated under the Environment Protection Act, 1986 shall be 
adhered to strictly.  All waste arising from  the   project is to be disposed of in a manner which  
is  acceptable  to  the  State Pollution Control Board and the Engineer.” 
 
All vehicles and machinery employed in the execution of the works shall be regularly 
maintained to ensure that pollutant emission levels comply with the relevant requirements of 
current pollution control legislation. During routine  servicing  operations,  the effectiveness 
of exhaust silencers must be checked and if found to be defective must be  replaced.  Not 
withstanding this requirement, noise levels from any item of plant must comply with the 
relevant legislation for levels of sound emission. Non compliant plant is to be removed from 
site. 

 
Vehicle maintenance and refuelling shall be carried out in such a fashion that spillage of fuels 
and lubricants do not contaminate the ground or nearby watercourse. An “oil interceptor” 
shall  be  provided  for  wash down and refuelling areas. Fuel storage shall in proper bounded 
areas. All spilt and collected petroleum products shall be disposed of in accordance with the 
relevant legislation. 



 
 

 

Clause 111.14 Add the following New Sub-Clause: 
 
All temporary accommodation must be constructed and maintained in such a fashion that 
uncontaminated water is available for drinking, cooking and washing. The sewage system for 
the camp must be properly designed, built and operated so that no health hazard occurs and 
no pollution to the air, ground or adjacent watercourses take place  compliance with relevant 
legislation must  be  strictly  adhered  to Garbage bins must  be provided  in  the  camp  and  
regularly   emptied and the garbage disposed of in a hygienic  manner. Construction camps  
are to be sited away from vulnerable people and adequate health care is to be provided for 
the work force. 
 
Clause 111.15 Add the following New Sub-Clause: 
 
All works are to be carried out in such a fashion that the damage or disruption to the flora and 
fauna is reduced to a minimum wherever possible. Trees or shrubs will only be felled or 
removed that impinge directly on the permanent works or necessary temporary works, after 
seeking approval of the Engineer. 

 

Clause 112 Arrangement For Traffic During Construction: 

 
Clause 112.1 General 

 
Delete the last sentence and add the following: 

 
“The Contractor shall submit, for the Engineer‟s approval, a Traffic Control Plan 5 days prior 
to commencement of the temporary / permanent works.” 
 
The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 112.3 

ii. Typical details of arrangements for construction under traffic including details of 
traffic arrangement after the cessation of work each day. Special consideration shall be given 
in the preparation of the Traffic Control Plan to the safety of pedestrians and workers at night. 
Temporary diversions will be constructed only with the approval of the Engineer. 
 

Clause 112.2  Passage of Traffic along a part of the Existing Carriage way under 

improvement: 

 
Delete this clause replace as follows: 
 
“For strengthening of existing carriage way, where part of the existing carriage way is proposed 
to be used for passage of traffic & – shoulder are not available then, treated shoulders shall 
be provided on the side on which work is not in progress. If the existing shoulder width  less 
than 1.5m the same shall be extended up to 1.5m for earth work duly 



 
 

compacted. The top 15.0cm or as directed by the engineer including extended shoulder of 
1.5m width shall be  filled  up  by  granular  sub  base material duly bounded with binding 
material and compacted.  The sub base material shall conform to MOST specification Clause 
401, the work of excavation and filling of granular sub-base material so carried out shall be 
paid under relevant items of bill of quantities. The contractor shall maintain the  
bypass/diversion  during  the  period  of  construction  by way of watering, compacting, and 
making good loss of sub-base material after filling up of the rutting/depression etc. by 
additional quantity of granular sub base material. The items operations like maintenance, 
making good the loss of material, watering, compacting, levelling and dressing along with 
additional quantity of  sub-base  material shall be  considered as incidental to the work and 
no extra payment will be ade for these operations. The continuous length in which such works 
shall be carried out would be within a range of 200 to 500m 
at a place. 
 
Clause 112.6 Measurements for Payments and Rate 

 
Add “and no extra payment will be made except the treatment of shoulders for earth work 
and granular sub-base as per Clause 112.2 above.” At the end of first paragraph. 

 
Clause 112.7 Side Roads and Property Accesses 

 
Add new sub Clause: 

 
“At all times, the Contractor shall provide safe and convenient passage for vehicles pedestrians 
and livestock to and from side roads and property accesses connecting to the roadway. Work 
which affects the use of side roads and existing accesses shall not be undertaken without 
providing adequate prior provisions to the satisfaction of the Engineer.” 

 
Clause 112.8 Plant and Equipment Add new sub Clause: 

“During the day,  plant  and  equipment  working  in  a  position adjacent to traffic and having 
a projection beyond the normal width of the item, for example, a grader blade shall have a 
fluorescent red marker attached to the outer end of the projection. During poor light 
conditions an additional traffic controller with an illuminated red marker shall direct  traffic  
around such plant and equipment. At night, all plant items and similar obstructions shall be 
removed from the normal path of vehicles, to provide a lateral clearance of at least 6m where 
practicable, with a minimum clearance of 1.2m. Plant and equipment, within 6m of the normal 
path of vehicles, shall be lit by not less than two yellow steady lamps suspended vertically 
from the point of the obstruction nearest to a traffic lane, and one yellow steady lamps at 
each end of the obstruction on the side farthest away from the traffic lane.” 

 

Clause 113 General Rules For the Measurement of Works for Payment: 



 
 

Clause 113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 
“The rates in the Bill of Quantities are deemed to include the costs of haulage from 
source of supply to the site for all materials required for the Works.” 
Clause 114 Scope of rates for different items of work: 

Add to Clause 114.2 (xvii). Cost of all provisions for executing the work safely including 
all protective clothing, barriers, earplugs etc. 
 
Clause 115 Methodology and Sequence of Work: 

Substitute “28 days” for “30 days” in the 2nd line. 

Clause 121 Field Laboratory: 

 
Clause 121.1 Scope 

 
Delete this Clause and replace with: 

 
“The  work  under  this  Clause   covers   the   provision   and  maintenance of a fully equipped 
laboratory.” The equipment in the laboratory shall be as decided by Engineer, keeping in view 
of item of works prescribed in BOQ. 
 
Clause 121.2 Description 
 
Delete this Clause and replace with: 
“The Contractor shall construct a fully furnished and equipped field laboratory to the 
satisfaction of the Engineer. The laboratory will be located at a site approved by the Engineer 
and must be of adequate size to perform all the tests required under the contract including 
sufficient light, electric and water supply. The Contractor shall  provide  working drawings  
incorporating  all  the  services based on the information given in the changes for the approval 
of the Engineer prior to commencement of construction. An office must be provided in the 
laboratory for the exclusive use of the Engineer’s, Materials Engineer, adequate toilet and 
washing facilities must be provided. The contractor shall provide the field laboratory within 
one month from the date of the commencement of the work. Prior to this, contractor must 
make suitable alternative arrangements for the testing of materials, which are acceptable to 
the Engineer. 
 

 
Clause 121.3 Laboratory Equipment shall be provided as prescribed by 

the Engineer relevant to items of work in BOQ. 

Clause 121.3.2 For soils and aggregates 
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Delete item no. (xi) and (xii) 

Clause 121.3.5 Add New Sub-Clause: 
 

For Control of Profile and Surface 

Evenness 

 i) Theodolite 2 sets 

 ii) Precision automatic level 2 sets 

 iii) Precision staff 4 sets 

 iv) Camber templates 2 lane  
  a) Crown type cross-section 4 sets 

  b) Straight run cross-section 4 sets 
Steel Tape     

  a) 3 m long 4 sets 

  b) 5 m long 4 sets 

  c) 10 m long 4 sets 

  d) 20 m long 4 sets 

  e) 30 m long 4 sets 

Clause 121.3.6 Add New Sub-Clause:  

In addition clause 121.3 any equipment which is not 
mentioned in 
this clause but which is necessary for the work for complying 
with 
the provisions of the contract and Section 900 of MOST 
specifications or as required by the engineer shall be 
provided by 
the contractor. No extra payment shall be made to the 
contractor 
and it will be considered as incidental to the work. 

Clause 121.6 Delete this Sub-Clause.  

Clause 121.7 Substitute this Sub-Clause by the following: 

“There is no separate item in the Bill of Quantities for establishing and 
maintenance of the laboratory and supply, erection maintenance of 
equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 

 

Clause 126: Supply of Video Cassettes Description 

The work consists of taking video films of important activities of the work as directed by the 
Engineer during the currency of the project and editing them and converting them to a CD 
(master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as 
directed by the Engineer. It shall contain narration of the activities in English by competent 
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narrator. The editing of the film and the script for narration shall be as approved by the 
Engineer. The CD shall be acceptable quality and the film shall be capable of producing 
colour pictures. 
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Measurement for Payment & Rates 

No separate payment shall be made and the work shall be treated as incidental. 

 

SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 

 
Clause 301 Excavation for Roadway and Drains 

Clause 301.3.3 Excavation – General 

Delete the last two sentences of last paragraph. And add, 
“The earthwork shall be carried out as per the sequences 
stated in this contract or as directed by engineer-in-charge”. 

 

Clause 301.3.12 Back-filling 

 
After the last sentence add the following: 

 
“Density requirements for back filling shall be in accordance 
with Table 300-2” of MOST. 

 
Clause 301.9 Rates 
 
Clause 301.9.2 This Clause is replaced as follows: 

 
“The contract unit rate for loosening and re-compacting at sub- 
grade level shall include full compensation for loosening to the 
specified depth, removing the loosened soil outside the roadway 
wherever considered necessary, rolling the surface  below, 
breaking the clods, spreading the excavated soil layers, watering 
where necessary and compacting to the requirements.” 

 
Clause 304 Excavation for Structures: 
 
 
Clause 304.3.7 Back filling 

 Add second paragraph as under: 
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 “The working space between the structure and the excavation shall 
be cleared out completely of all construction materials and loose 
earth that fallen into the excavation during construction. The 
excavation shall be pumped dry and all saturated and soft earth 
removed prior to being inspected by the Engineer who will give his 
permission for the placement of any fill material, provided the 
space has been properly prepared. Compaction will only be carried 
out with mechanical compactors of sufficient capacity to ensure 
correct compaction of the back fill material. The fill is to be 
brought up in layers not greater than 150 mm. Mass filling of 
structures with machines will not be permitted and contractors 
should make allowance in their rates for the methodology described 
above.” 
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Clause 305 Embankment Construction: 

Clause 305.2 Material and General Requirements 

Clause 305.2.1 Physical Requirements 

Clause 305.2.1.2 Amend the first sentence of this Clause as under: 

 “Highly expansive soils such as Ch, MH or OH exhibiting marked 

 swell and shrinkage properties („free swelling index” exceeding 50 
 per cent when tested as per IS 2720 – Part 40) shall not be used 
 in construction of sub grade and embankment.” 

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 
 “However, the Engineer may……………..Compacted layer 
 thickness.” 

Clause 305.2.2.2 Borrow Materials 

 Paragraph 1 of this clause shall read as under: 

“No borrow area shall be made available by the Employer for this work. The 
arrangement for the source of supply of the material for embankment and 
sub grade as well as compliance to the different environmental 
requirements in respect of excavation and borrow areas as stipulated, from 
time to time, by the Ministry of Environment and Forest, Government of 
India and the local bodies, as applicable shall be the sole responsibility of 
the Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as under: 

 
“The contractor shall at least 7 working days before commencement of 
compaction submit the following to the Engineer for approval: 

 
i) The Values of maximum dry density and optimum moisture content 

obtained in accordance with IS 2720 (Part 8) for each fill material he 
intends to use. 

ii) The graphs showing values of density against moisture content from 
which each of the values in (i) above of the maximum dry density and 
optimum moisture content were determined. 

iii) The dry density-moisture content-CBR relationship for each of the fill 
materials be intends to use in the sub grade.” 

 
Clause 305.3 Construction Operations 

 
Clause 305.3.4 Compacting ground supporting embankment/subgrade 

 
Delete “where necessary” in the first sentence of the first 
paragraph. 
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Clause 305.3.6 Compaction 
The second paragraph of this Clause shall read as under: 

 
“Only vibratory rollers of not less than 8 – 10 ton static weight 
with plain or pad foot drum shall be used for compaction.” 

 
Clause 305.4 Construction of Embankment and sub-grade under 

special condition. 
 

Clause 305.4.1 Add new para after para 1 as under: 

 
“The earthwork for widening the existing road embankment and 
shoulders shall  be  carried  out  in  layers  duly  compacted.  On 
completion   of earth work to the required height the triangular portion 
on the  sloping  face of the layers shall be cut in such a manner that the 
specified slope is achieved. This operation is incidental to work and no 
extra payment shall be made for this.” 

 
Clause 305.4.7 Earthwork for high Embankment 

 
Substitute the first paragraph of this clause as under: 

 
“In the case of high embankments, the Contractor shall use the 
material from the approved borrow area.” 

 
Soil Erosion and Sedimentation Control 

Clause 306.4 Measurement for Payment 

Substitute the Clause 306.4 as follows: 

 
“All temporary sedimentation and pollution control works shall 
be deemed as incidental to the earthwork and other items of 
work and as such no separate payment shall be made for the 
same.” 

 
Clause 306.5 Rate 

 
This Clause is deleted. 

 
Clause 307 Turfing with sods. 

 
Clause 307.5 Add “(iii) application of top soil” after (ii). Delete “the contract unit 

rate for application of top soil shall be as per clause 301.9.5”. 

Clause 309 Surface/Sub-Surface Drains 
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Clause 309.2 Surface Drains 

 

Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be heavy 
duty (trafficable by commercial vehicle) proprietary products with gaps 
between bars no greater than 26mm. The Contractor shall submit 
proposals for grating to the Engineer for approval before commencing 
construction of the sumps.” 

 
Clause 309.4 Measurement for Payment 

 
Delete the first sentence and replace with: 

 
“Surface  drains  not  lined  shall  be  included  in  the  items  for 
excavation for the roadway in accordance with Clause – 301.8.” 

 
Clause 309.5 Rates 

 
Add at the end of this clause as under: 

 
“The rate for concrete lined drains shall include bedding concrete and 
jointing. The rate for lined surface drains shall include inlet sumps and 
metal grates where specified.” 

 
Add Clause 314 as under: 

 
Clause 314 Leveling and Dressing over area: 

 
Clause 314.1 Scope 

 
The work shall consist of excavation, removal, filling and satisfactory 
disposal of all materials necessary for the area to be  leveled and dressed  
in line, grades as directed by the Engineer. It shall include cutting and 
filling the ground in all type of soil where variation of existing ground 
level is + 30 cm or less. It will also include the grubbing of the existing 
rank vegetation and clearance of undergrowth completely. 

 
Clause 314.2 Construction Operation 

 
The engineer shall identify the area where leveling and dressing is to be 
carried out. The clearing and grubbing of rank vegetation and 
undergrowth shall be carried out as per clause 201.1. If the stagnant 
water is existing on the side, the same shall be pumped / bailed out. The 
area shall be kept dry throughout the operation of leveling and dressing. 
The leveling and dressing shall be carried out by excavating the high area 
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and filling the  low area with the excavated material in proper slope. 
This operation will be carried out manually/mechanically as per site 
conditions. 

 
Clause 314.3 Measurements 

 
The measurement shall be made for the area to be leveled and dressed 
in Sq.m. 

 
Clause 314.4 Rates 

 
The contract unit rates for the items for leveling and dressing shall be 
payment in full for carrying out the required operations including full 
compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to 
complete the work. 

2. Clearing and grubbing the rank vegetation and undergrowth and 
their disposal within 1000m. 

3. Pumping and bailing out of water and keeping the area dry 
during construction. 

4. In all type of soils and saturated earth. 
 
SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS: 

 
Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or as 

approved by Engineer-In-charge. 
 

Clause 401.3.2 Spreading and Compacting 
 

The following shall be added to Paragraph 1: 
 

“The thickness of the loose layers shall be so regulated that the 
maximum thickness of the layer after compaction does not exceed 
150 mm.” 

 
The fifth paragraph of this Clause shall be as under: 

 
“Immediately thereafter, rolling shall start with the help of a vibratory 
roller of minimum 80 to 100 KN static weight with plain drum or pad foot 
drum of heavy pneumatic tyre roller of minimum 200 to 300 KN weight 
having a minimum tyre pressure of 0.7 kN/m2 or adequate capacity 
capable of achieving the required compaction. Rolling shall commence 
at the lower edge and proceed towards the upper edge longitudinally for 
portions having unidirectional cross fall and super-elevation and shall 
commence at the edges and proceed towards the crown for portions 
having cross falls on both sides.” 
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Clause 401.6 Measurement for payment: 

 Add paragraph 3 as under: 

 For carrying out full depth repair and/or reconstruction of road 
pavement, if the granular sub-base materials laid on the shoulders 
for diversion of traffic (as per clause 112) is required to be 
scarified/removed and re-laid after compensating the loss during 
handling and by movement of traffic on completion of Full depth 
repair/reconstruction of road pavement, this operation shall be 
considered incidental to the work of providing granular sub-base 
and no extra payment shall be made for the same. 

Clause 404.2.1 Coarse aggregate: 

 Amend this clause as under: 

 Coarse aggregate shall be either crushed or broken stone. The 

 aggregates shall conform to the physical requirements set-forth in 

 Table 400-6. The type and size range of the aggregate shall be 
specified in the contract or shall be as specified by the Engineer. If 
the water absorption value of the coarse aggregates is greater than 
2 percent, the soundness test shall be carried out on the material 
delivered to site as per IS:2386 (Part 5) 
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Clause 404.2.3 Crushed Slag:  

 Delete this Clause  

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:  

 Delete this Clause.  

Clause 404.3.5 Rolling:  

 Delete in first para “three wheeled ------
-------- 

rollers 80 to 100 kN 

 capacity or tandem or”  
 
 
SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 

 
Clause 501.8.2.4 Profile Corrective Course and its application: 

 
Replace (ii) with 

 
“The material for bituminous profile corrective course shall be laid 
independently of all other courses, adopting such construction 
procedures and using such equipment as may be appropriate to the 
specified type of material and thickness of the course manually/machine 
paid as approved by the engineer-in-charge. The method of providing 
profile corrective course shall be approved by the engineer-in-charge. 

 
Clause 501.8.3.1 Preparing Existing Granular Surface 

 
Amend the Clause as under: 

 
“The surface on which bituminous profile corrective course is to be laid 
shall be thoroughly swept clean of dust and  any  other  extraneous 
material using mechanical broom and dust collected removed or blown 
of using compressed air except in places where technical means  cannot 
reach.  A prime coat conforming to Clause  502  shall  be   applied   prior 
to laying profile corrective course.” 

 
Clause 501.8.3.4 Laying the Profile Corrective Course. 

Clause 501.8.3.4.1 This clause shall read as under: 
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“The surface on which profile corrective course is to be laid shall be 
thoroughly swept clean of  dust  and  any  other  extraneous  material 
using mechanical broom and dust collected removed or blown off using 
compressed air except in places where mechanical mans cannot reach.” 

 
“After preparing the granular surface as in Clauses 501.8.3.1 and 
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501.8.3.2, the profile corrective course with materials as per Clause 
501.8.2.3/501.8.2.4 shall be laid and compacted to the requirement of 
particular Specification Clause.” 

 
Clause 502 Prime Coat Over Granular Base : 

 
Clause 502.2.3 The type of bitumen emulsion shall be slow setting. Clause 503 Tack Coat 

Clause 503.2.1 The type of bitumen emulsion shall be medium 

setting. Clause 504 Bituminous Macadam : 

Clause 504.2 Materials 

 
Clause 504..2.1 Bitumen: 

 
The penetration grade of bitumen shall be 60/70. 

 
Clause  507 & 509 Bitumen 

 

The penetration grade of bitumen shall be 60/70. 
Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 
Clause 511 Close/Open- Graded Premix Surfacing : laying should done by paver finisher. 

 
These clauses stand amended to the extent that the rate shall cover the provision of bitumen 
in the mix as per job mix formula. No variation in the rate for this item will be admissible on 
account of quantity of bitumen used. 

 
Clause 801 

 

801 TRAFFIC SIGNS 

GENERAL 

The colour, configuration, size and location of all traffic signs for highways (other than 
Expressways for which the size of the signs, letters and their placement shall be as specified in 
the drawings and relevant Specifications or as directed by the Engineer) and for other roads, 
shall be in accordance with the Code of Practice for Road Signs, IRC:67:2010, or as shown on 
the drawings. In the absence of any details or for any missing details (for example, chevron 
signs etc.), the signs shall be provided in accordance with international standards and/or as 
directed by the Engineer. 

 
Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or as 
directed by the Engineer. They shall be of retro-reflectorised type and made of micro- prismatic 
type reflective as per IRC:67:2010. 
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In general, cautionary and mandatory signs' shall be fabricated through process of screen 
printing. In regard to informatory signs with inscriptions or cut letters of, coloured 
retroreflective sheeting comprising unmetalised microprismatic element material as per 
IRC:67:2010 or durable transparent, coloured overlay film shall be used which must be bonded 
well on the base sheeting, as directed by the Engineer. 

 
Materials 

 
The various materials and fabrication of the traffic signs shall conform to the following 
requirements: 

 
Concrete : Concrete shall be of the grade shown on the Contract drawing or otherwise as 
directed by the Engineer. 

 
Reinforcing steel: Reinforcing steel shall conform to the requirement of IS:1786 unless 
otherwise shown on the drawing. 

 
Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas 
precision bolts, nuts, etc., shall conform to IS:1364. 

 
Plates and supports: Plates and support sections for the sign posts shall conform 
to IS:226 and IS:2062 or any other relevant IS Specifications. 

 
801.2.5. Substrate ; Sign panels may be fabricated on aluminium sheet, aluminium 
composite panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used 
for sign boards shall be of smooth, hard and corrosion resistant aluminium alloy conforming 
to IS:736-Material designation 24345 or 1900. Aluminium Composite Panel and other 
materials shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS requirements. 

 
Shoulder mounted ground signs with a maximum side dimension not exceeding 600mm shall 
not be less than 1.5 mm thick with Aluminium and 3 mm thick with Aluminium  Composite 
Material. All other signs shall be at least 2 mm thick with Aluminium and 4 mm thick with 
Aluminium Composite Material. The thickness of the sheet shall be related to the size of the 
sign and its support and shall be such that it does not bend or deform under prevailing wind 
and other loads. All overhead signs made with Aluminium Composite Material shall be 
minimum 4 mm thick to withstand wind and other loads without deformation. 

 
In respect of sign sizes not covered by IRC:67: 2010 the structural details (thickness, etc.) 
shall be as per the approved drawings or as directed by the Engineer. 

 
Traffic Signs having Retro-Reflective Sheeting 

 
General requirements: The retro-reflective sheeting used on the sign shall consist of the 
white or coloured sheeting having a smooth outer-surface which has the property of retro- 
reflection over its entire surface. It shall be weather-resistant and show colour fastness. It 
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shall be new and unused and shall show no evidence of cracking, scaling, pitting, blistering, 
edge lifting or curling and shall have negligible shrinkage or expansion. A certificate of 
having tested the sheeting for co-efficient of retro-reflection, day/night time colour 
luminous, shrinkage, flexibility, linear removal, adhesion, impact resistance, specular gloss 
and fungus resistance 3 years outdoor weathering and its having passed these tests shall be 
obtained from a Government Laboratory, by the manufacturer of the sheeting. The retro- 
reflective sheeting shall be either of Engineering Grade material with enclosed lens, High 
Intensity Grade with encapsulated lens or Micro- prismatic Grade retro-reflective element 
material as given in Clause below 
Micro Prismatic Grade Sheeting (Type XI) : Retro reflective sheeting typically manufactured 
as a cube corner. The reflective sheeting shall be retro reflective sheeting made of micro 
prismatic retro reflective material. The retro reflective surface, after cleaning with soap 
and water and in dry condition shall have the minimum co-efficient of retro reflection 
(determined in accordance with ASTM D 4956-09) as indicated in Table 800 

 

Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic Grade SheetingA 

(Candelas per Lux per Square Metre) 

 

Observation 
Angle 

Entrance 
Angle 

white Yellow Orange Green Red Blue Brown Floresc
e nt 
yellow 
-Green 

Florescent 
yellow 

Florescent 
Orange 

0.1°
B 

-4° 830 620 290 83 125 37 25 660 500 250 

0.1°
B 

+30° 325 245 115 33 50 15 10 260 200 100 

0.2° -4° 580 435 200 58 87 26 17 460 350 175 

0.2° +30° 220 165 77 22 33 10 7 180 130 66 

0.5° -4° 420 315 150 42 63 19 13 340 250 125 

0.5° +30° 150 110 53 15 23 7 5 120 90 45 

1.0° -4° 120 90 42 12 18 5 4 96 72 36 

1.0° +30° 45 34 16 5 7 2 1 36 27 14 

A Minimum Coefficient of Retro reflection (RA) (cd.lx-1.m-2). 

B Values for 0.1o observation angles are supplementary requirements that shall apply only 
when specified by the purchaser in the contract or order. 
 
When totally wet, the sheeting shall show not less than 90 percent of the values, of retro 
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at least 
80 percent of its original retro-reflectance. 
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Messages / borders : The messages (legends, letters, numerals etc.) and borders shall either 

be screen-printed or of cut-outs from durable transparent overlay or cut-out from same type 

of reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs. Screen 

printing shall be processed and finished with materials and in a manner specified by the sheeting 

manufacturer. For the information and other signs, the messages (legends, letters, numerals 

etc.) and borders shall be cut-out from durable transparent overlay film or cut out from same 

reflective sheeting only. Cut-outs shall be bonded with the sheeting in the manner specified by 

the manufacturer. Both the screen printed areas and cut-out messages sheetings and cut-out 

durable transparent overlay film shall be covered under the warranty period of the sheeting 

type, issued by the sheeting manufacturer 

 
For screen-printed transparent coloured areas on white sheeting, the co efficient of retro- 

reflection shall not be less than 50 per cent of the values of corresponding colour in Tables 800 

as applicable. 

Cut-out messages and borders, wherever used, shall be made out of retro-reflective sheeting 

(as per Clauses 801.3.2 as applicable), except those in black which shall be of non- reflective 

sheeting. 

 
Colour : Unless otherwise specified, the general colour scheme and properties shall be as 

stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable hue when 

viewed in day light or under normal headlights at night and in inclement weather conditions. 

 
Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the aggressive- tack 

type requiring no heat, solvent or other preparation for adhesion to a smooth clean surface, or 

a tack free adhesive activated by heat, applied in a heat-vacuum applicator, in a manner 

recommended by the sheeting manufacturer. The adhesive shall be protected by an easily 

removable liner (removable by peeling without soaking in water or other solvent) and shall be 

suitable for the type of material of the base plate used for the sign. The adhesive shall form a 

durable bond to smooth, corrosion and weather resistant surface of the base plate such that it 

shall not be possible to remove the sheeting from the sign "base in one piece by use of sharp 

instrument. In case of pressure-sensitive adhesive sheeting, the sheeting shall be applied in 

accordance with the manufacturer's Specifications. Sheeting with adhesives requiring use of 

solvents or other preparation for adhesive shall be applied strictly in accordance with the 

manufacturer's instructions. 

 
Refurbishment: Where existing signs are specified for refurbishment, the sheeting shall have 

a semi-rigid aluminium backing or materials as per Clause 801.2.5, pre- coated with aggressive- 

tack type pressure sensitive adhesive. The adhesive shall be suitable for the type of material 

used for the sign and should thoroughly bond with that material. 
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801. 3.8 Fabrication 

 
Surface to be reflectorised shall be effectively prepared to receive the retro- reflective 

sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either by acid 

or hot alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to obtain a 

smooth plain surface before the application of retro-reflective sheeting. If the surface is rough, 

approved surface primer may be used. After cleaning, metal shall not be handled, except by 

suitable device or clean canvas gloves, between all cleaning and preparation operation and 

application of reflective sheeting/primer. There shall be no opportunity for the substrate to 

come in contact with grease, oil or other contaminants prior to the application of retro-

reflective sheeting. 

 
Complete sheets of the material shall be used on the signs except where it is unavoidable; at 

splices, sheeting with pressure sensitive adhesives shall be overlapped not less than 5 mm.  

Where screen printing with transparent colours is proposed, only butt jointing shall be used. 

The material shall cover the sign surface evenly and shall be free from twists, cracks and folds. 

Cut- outs to produce legends and borders shall be  bonded  with  the  sheeting  in  the  manner  

specified by the manufacturer. 

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten 

year warranty for satisfactory field performance including stipulated retro-reflectance of the 

retro- reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity 

grade and a five year warranty for the sheeting of engineering grade and submit the-same to 

the Engineer. In addition, a ten year, seven year and a five year warranty for satisfactory In-

field performance of the finished sign with retro-reflective sheeting of micro prismatic, high 

intensity grade and engineering grade respectively, inclusive of the screen printed or cut out 

letters/legends and their bonding to the retro-reflective sheeting shall be obtained from the 

contractor/supplier and submitted to the Engineer. The Contractor/ supplier shall also furnish 

the LOT numbers and certification that the signs and materials supplied against the assigned 

work meets all the stipulated requirements and carry the stipulated warranty and that the 

contractor/supplier is the authorized converter of the particular sheeting: 

 
All signs shall be dated during fabrication with indelible markings to indicate the start of 

warranty. The warranty shall also cover the replacement obligation by the sheeting 

manufacturer as well as contractor for replacement/repair/restoration of the retro-reflective 

efficiency. 

 
A certificate in original shall be given by the sheeting manufacturer that its offered retro- 

reflective sheeting has been tested for various parameters such as co-efficient of retro-

reflection, day/night time colour and luminance, shrinkage, flexibility, linear removal, 

adhesion, impact resistance, specular gloss and fungus resistance and 3 year outdoor 

weathering; the tests shall be carried out by a Government Laboratory in accordance with 

various ASTM procedures and the results must show that the sheeting have passed the 

requirements for all the above mentioned parameters. A copy of the test reports shall be 
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attached with the certificate. 

 
Installation 

 
The traffic signs shall be mounted on support posts, which may be of Gl pipes conforming to IS: 
1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow Section conforming 
to IS:3589. Sign posts, their foundations and sign mountings shall be so constructed as to hold 
these in a proper and permanent position against the normal storm wind loads or displacement 
by vandalism. Normally, signs with an area up to 0.9 sq.m shall be mounted on a single post, 
and for greater area two or more supports shall be provided., Post- end(s) shall be firmly fixed 
to the ground by means of properly designed foundation. The work of foundation shall conform 
to relevant Specifications as specified. 

 
All components of signs (including its back side) and supports, other than the reflective portion 

and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with two coats of 

epoxy/ fibre glass/ powder coated paint, Any part of support post below ground shall be painted 

with protective paint. 

 
The signs shall be fixed to the posts by welding in the case of steel posts and by bolts and 
washers of suitable size. After the nuts have been tightened, the tails of the bolts shall be 
furred over with a hammer to prevent removal. 
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Measurements for Payment 

 
The measurement of standard cautionary, mandatory and information signs shall be in numbers 

of different types of signs supplied and fixed, while for direction and place identification signs, 

these shall be measured by area in square, metres. 

 
801.6. Rate 

 
The Contract unit rate shall be payment in full for the cost of making the road sign, including 

all materials, installing it at the site furnishing of necessary test certificates, warranty and  

incidentals to complete the work in accordance with these Specifications. 

 
Note : The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and it must be 

deposited to the GM. 

 
 

802 OVERHEAD SIGNS 

 
General 

 
Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs where the 
situation so warrants for proper information and guidance of the road users. The following 
conditions may be considered while deciding about the provision of overhead signs: 

Traffic volume at or near capacity Complex interchange 

design 

Three or more lanes in each direction Restricted sight distance 

Closely spaced interchanges 
 
Multi.-lane exits 

Large percentage of commercial vehicles High speed traffic 
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804 Reflective Pavement Markers (Road Studs/Cat eyes) 

 

General 

The work cover the providing and mixing of reflective pavement marker (RPM) or road stud, a 
device which is bonded to or anchored within the road surface for lane marking and delineation 
for nighttime visibility. It reflects incident light in directions close to the direction from which 
it came. 
 
Material 

 
Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acrylonitrite) or 
HIPS (Hi-impact Polystyrene) or Acrylonitrite Butadiene Styrene(ABS) or any other suitable 
material approved by the Engineer. The markers shall support a load of 13635 kg tested in 
accordance with ASTM D 4280. 

Reflective panels shall consist of number of lenses containing single or dual prismatic cubes 
capable of providing total internal reflection of the light entering the lens face. Lenses shall 
be moulded of methyl merthcrylate conforming to ASTMD 788 or equivalent. 
 
Design 

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the area of 
each retro-reflecting surface shall not be less than 13.0 sqcm. 
 
Optical Performance 804.4.1Unidirectional and bi-directional studs 

Each reflector or combination of reflectors on each face of the stud shall have a Coefficient of 
Luminous Intensity (C.I.L.) not less than that given in Table 800-12 or Table 800-13 as 
appropriate. 
 
804.4.2 Omni-directional studs 

 
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 

 
Table 800-12 Minimum C.I.L. Values for Category „A‟ studs 

 
Entrance Observation  C.I.L. in mcd/lx  

Angle angl
e 

White Amber Red 

00U 50 L&R 0.30 220 110 44 
00U 100 L&R 0.50 120 60 24 

 Table 800-13 Minimum C.I.L. Values for Category „B‟ 
studs 
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Entrance Observation  C.I.L. in mcd/lx  
Angle angl

e 
White Amber Red 

00U 60 L&R 0.30 20 10 4 
00U 100 L&R 0.50 15 7.5 3 

Note: 1) The entrance angle or 00U corresponds to the normal aspect of the reflectors when 
the reflecting road stud is installed in horizontal road surface. 
 
2) A stud that incorporates one or more corner cube reflectors shall be considered to be 
included in category „A‟. A stud that incorporates one or more bi-convex reflectors shall be 
considered to be included in category „B‟. 
 
Tests 

 
Coefficient of luminance intensity can be measured by procedure described in ASTM E 809 
“Practice for Measuring Photometric Characteristics” or as recommended in BS: 873 – Part 
4:1973. 
 
Under test conditions, a stud shall not be considered to fail the photometric requirements if 
the measured C.I.L at any one position of measurement is less  than the values specified in 
Table 800-12 or 800-13 provided that 
(i) the value is not less than 80% of the specified minimum, and 

the average of the left and right measurements for the specific angle is greater than the specified 
minimum. 
 
Solar Powered Road Markers (Solar Studs) 

 
The solar studs shall be made of Aluminum alloy and poly carbonate material which shall be 
absolutely weather resistance and strong enough to support a load of 13635 kg tested in 
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or 
combination as directed by the Engineer. Its water resistance shall meet the requirements 
of IP 65 in accordance with IS:12063:1987 Category 2 for protection against water ingress. 
The dimentsions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall 
have super bright LEDs so as to provide long visibility from a distance of more than 800m. 
Its flashing rate shall not be less than 1 Hz. Its should be able to give the prescribed 

performance in the temperature range of -400C to +550C. Its life shall be not less than 3 
years. 

Fixing of Reflective Markers Requirements 

The enveloping profile of the head shall be smooth and the studs shall not present any sharp 
edges in traffic. The reflective portions of the studs shall be free from crevice or ledges 
where dirt might accumulate. All road studs shall be legibly market with the name, 
trademark or other means of identification of the manufacturer. Marker height shall not 
exceed 20 mm. Marker width shall not exceed 130 mm. The base of the marker shall be flat 
within 1.3 mm. If the bottom of the marker is configured, the outermost faces of the 
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configurations shall not deviate more than 1.3 mm from a flat surface. All road studs shall 
be legibly marked with the name, trade mark or other means of identification of the 
manufacturer. 

 
Placement 

The reflective marker shall be fixed to the road surface using the adhesives and the 
procedure recommended by the manufacturer. No nails shall be used to affix the marker, 
as nails are hazardous for the roads. Regardless of the type of adhesive used, the markers 
shall not be fixed if the pavement is not surface dry and on new asphalt concrete surfacing 
until the surfacing has been opened to traffic for al period of not less than 14 hours. The 
portions of the highway surface, to which the marker is to be bonded by the adhesive, shall 
be free of dirt, curing compound, grease, oil, moisture, loose or unsound layers, paint and 
any other material which would adversely affect the bond of the adhesive. The adhesive 
shall be placed uniformly on the cleaned pavement surface or on the bottom of the marker 
in a quantity sufficient to result in complete coverage of the area of contact of the marker 
with no voids present and with a slight excess after the marker has been lightly pressed in 
place. For epoxy installations, excess adhesive around the edge of the marker, excess 
adhesive on the pavement and adhesive on the exposed surfaces of the markers shall be 
immediately removed. 

 
Warranty and durability 

 
The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field 
performance including stipulated retro-reflectance of the reflecting panel and submit the 
same to the Engineer, In addition, a two year warranty for satisfactory infield performance 
of the finished road marker shall also be given by the contractor who carried out the work 
of fixing of reflective road markers. In case the markers are displaced, damages, get worn 
out or lose their reflectivity compared to stipulated standards, the contractor would be 
required to replace all such markers within 15 days of the intimation from the Engineer at 
his own cost. 

 
Measurement for Payment 

The measurement of reflective road markers shall be in numbers of different types of 
markers supplied and fixed. 

 
Rate 

The contract unit rate for reflective road markers shall be payment in full compensation for 
furnishing all labour, material, tools, equipment including incidental costs necessary for 
carrying out the work at site conforming to the specifications complete as per approved 
drawings or as directed by the Engineer. 

 
Note : The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and it must be 

deposited to the BO. 
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SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 

Clause 901 General 

 
Amend the clause 901.10 as under: 

 
Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other 

similar material where essential tests are to be carried out at the 
manufacture‟s plant or at laboratories other than the site 
laboratory, the cost of samples, sampling, testing, and furnishing 
of the test certificates shall be borne by the Contractor. The 
frequency of tests regarding bitumen, cutback and emulsion in 
respect of its quality shall be as per the Table 900-4 of MOST 
Specification. 

 

SECTION 1000 – MATERIALS FOR STRUCTURES: 

 
Clause 1014 Storage of Materials: 

 

Clause 1014.3 Aggregates 

 
The following shall be added at the end of the Clause: 
“Aggregates shall be stockpiled in a manner that will avoid 
segregation, contamination by foreign materials and intermixing 
of various sizes of aggregates.” 

 
SECTION 3002- RESTORATION OF RAIN CUTS: 

Clause 3002.4 Amend this as under: 
 

“The earth works for restoration of rain cuts shall be measured 
in cum.” 
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(SECTION-VIII) 

 
IMPLEMENTATION MANUAL AND 
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MAINTENANCE INTERVENTION LEVELS 

 

SECTION – VIII 

 
IMPLEMENTATION MANUAL AND MAINTENANCE INTERVENTION LEVEL 

 
(The Clause mentioned below to the relevant items are applicable only) 

 

Introduction 
 

Maintenance & Rehabilitation work of highway through one agency is the work of 
typical nature, which shall continue up to the expiry of base period specified in 
the contract (excluding defect liability period). These works need attention, 
efficiency, continuous monitoring and responsive management. This 
implementation manual spells out detailed guide-lines for implementing the 
maintenance programme successfully, defining the various activities to be 
accomplished by the Employer and the Contractor. 

This work includes routine, periodic, recurrent and urgent maintenance activities 
to repair highway surface, shoulders, road side, drainage facilities, CD work, signs, 
markings, safety features and inspection facilities. The works of different nature 
at scattered locations within specified time frame need to be performed 
confirming to specifications and standards in order to keep carriageway in perfect 
condition. 

 
 

Maintenance Procedures 

 
The complete maintenance programme shall be spread over the initial base 
period of three months. There are eight significant procedural areas: 

Maintenance Programme Planning 
Resource Estimation Identification 
of Priorities 
Work Scheduling Work 
Management 
Work Control and Quality Assurance 
Payment Procedures 
Records & Documentation 

 

Maintenance Programme Planning 
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The maintenance programme planning shall be in two stages 

 
a. First Stage: Within 28 days of issuance of Letter of Commencement by the 

Employer. Contractor & Engineer shall identify the activities of Routine 
Maintenance, which shall have to be taken up immediately who check the 
further deterioration of paved and unpaved surface of carriageway 
separately. To identify these activities formal field inspection shall be 
carried out by technical staff of Contractor & Engineer. A management 
meeting shall then be called within 7 (seven) days of inspection to scrutinize 
the identified works and then these works shall be quantified. Engineer 
shall then issue indent to 
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contractor for execution of these works specifying quantity to be executed 
at different locations, amount of works calculated on the basis of the unit 
rates quoted by contractor and date of completion. This part of work shall 
certainly be commenced not later then stipulated date of commencement. 

b. Finalisation of yearly maintenance programme: This activity shall begin with 
the stipulated date of commencement. The various steps proposed to be 
taken under this are as under: 

i. to carryout present state inspection of entire stretch of Highway 
by Contractor & Engineer. 

ii. To identify defects as per various available engineering 
characteristics of road & measurement of all defects in each sub-
section (length of subsection shall be 200 m) based on representative 
measurements for 
25 m length in each sub section. The extent of defects shall be  
recorded in forms finalized in consultation with NHIDCL for paved 
road, unpaved road and structure / furniture. All Defects with its 
extent shall be assessed in terms of length & area of the sub section, 
mentioning chainage (locations) in order to have exact estimate of 
work. 

iii. A comprehensive documentation shall be prepared separately by 
Engineer and Contractor mentioning their assessment of various 
types of defects in each km of road. 

iv. Management meetings shall be called within 15 days of inspection to 
finalise and then to quantity the defects after comparison of 
measured condition of road and maintenance intervention levels set 
out in this Section on commonly acceptable basis. This shall be 
followed by identification of particular maintenance work proposed 
to be carried out at site to make good the defects noted above, out 
of various alternatives available in BOQ. 

 

Resource Estimation 

 
The Engineer shall workout the yearly requirement of funds based on unit prices 
rates quoted by Contractor and quantities of various items proposed to be 
executed. A tentative programme shall be drawn on the basis of resources 
available with the contractor at different times of maintenance period including 
available establishment, equipment and labour availability with him. Cash flow 
available with the contractor shall also be basic input to determine proposed 
maintenance programme. 

Identification of Priorities 
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The Engineer shall work out order of priority, judiciously in order that jobs that 
have the stronger claim or resources placed ahead of the list and those having least 
claim are placed at the end. 

 

The maintenance activities by order of importance shall be reckoned in the 
following order or as deemed proper by Engineer: 
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a. Urgent Works: Emergency repairs, removal of road blockade, repair to road 
breach, removal of accidental vehicles and dead animals, immediate repairs 
to CD works. 

b. Recurrent Works: Blading and grading of unpaved surface, spot gravelling 
of unpaved surfaces, clearing of drains before rains, patch repair, local 
sealing and repair to pot holes. 

c. Periodic Works: Re-gravelling shoulders, major repair to defective 
carriageway, road surface markings resealing and repair to CD 
works. 

d. Other Periodic Works: Laying overlays and reconstruction 
 

The activities mentioned under Routine Maintenance shall be carried out on 
continuous basis as does not fall in order of priority. 

Seasonal variation in the year shall also be influencing factor to decide order of 
priority of maintenance works. 

Work Scheduling 

 
The maintenance and rehabilitation work of road is of unpredictable nature so 
quantities shown against each item or work are only representative. It is expected 
that they would be consumed during the entire base period of works but employer 
would not be responsible to pay any compensation etc. in case there is variation 
to any  extent in quantity of actual execution of particular item of work with 
respect to representative quantity shown in BOQ for that particular work. 

Scrutinized work proposals shall be negotiated by the Engineer with Contractor for 
quantity and time to complete those particular activities and accordingly they 
shall be classified into two groups: 

Group – I: Works of short duration of completion (up to 2 months) 

 
Group – II: Works of larger duration of Completion (more than 2 months) 

 
For works under Group I, quarterly indents shall be issued and for works classified 
under Group 2, bi-annual indents shall be issued by the Engineer. These indents 
shall mean to identify, quantity the various works which contractor is expected to 
execute on his unit rates quoted by him at specified locations within the time 
period assigned in the indents. Each indent shall be treated as part of the work for 
which contractor has submitted Bids. The terms & conditions applicable in bid 
document shall also be applicable to these indented works. 

In case of urgency requiring immediate actions to remove road blockade, to 
construct temporary diversion or urgent preventive measures to reduce extent of 
expected damages or to make precautionary arrangements to handle 
emergencies,. Engineer shall issue interim indents for such works / arrangements 
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to be complied with by the contractor in responsible manner without loss of time. 
 

 
The price of any such work which are not covered with items mentioned in price 
bid, the rates and prices in the contract shall be used as the basis for valuation of 
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reasonable rates, failing which after due consultation by the Engineer with the 
Employer and the Contractor; suitable rates or prices shall be decided by the Engineer 
with the approval of Employer. 

Work Management 

 
The success of Contract maintenance system lies with good work management. 
The contractor shall draw activities which shall be accomplished by in house crew 
and portion of the work to be accomplished with sub contractors. 

8.7.2 

 
The system of quarterly reports such as budget reports, resources utilisation report, 
quality control and status of base maintenance programme (planned versus actual) 
has to be generated in order to evaluate working of contract maintenance system and 
to work  out upgradation / modification required in the programme. The modification 
to finalised maintenance programme can be made with mutual consent of both the 
contractor and engineer to derive best results. 

The contractor can also consider to introduce communication system (like mobile, 
etc). on the Highway for better and efficient management of site. 

Work Control & Quality Assurance 

 
The Engineer shall adopt random sampling procedures to ensure quality control. 

Engineer shall carry out in- process inspections and end product inspections to collect 

samples and shall carry out testing in order to determine the degree of adherence to 

the maintenance standards of delivered or constructed material. Any testing / 

checking of works by Engineer shall not absolve the contractor from his responsibility 

to execute works strictly in accordance of MoRT&H / IRC / IS specifications or laid 

down standards in bid document. 

A quality control laboratory equipped with all instruments required to perform tests 
as indicated in MoRT&H / IRC / IS specifications at frequency mentioned therein shall 
have to be provided by the contractor. Contractor shall ensure that testing of all 
material delivered or constructed is regularly carried out by his filed staff as per 
standard norms and results of these tests are recorded in specified manner and made 
available to Engineer whenever required by him. The contractor shall provide the QC 
laboratory, as incidental to work and separate payment shall be made for this item. 
The QC lab shall also be made available to Engineer for conducting tests of his own. 
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In- process inspections shall be carried out by the Engineer to witness and/ or to 

verify the quality / quantity of work, when activity is in process with aim to judge 

justification of payment. Engineer shall carry out end product inspections after 

completion of the activity to provide satisfactory evidence about acceptability of 

the contractors work. 

 
The results of in process inspections, end product inspections and quality control 
tests shall form basis of acceptance of completed works and issuance of Non 
Conformance Report (NCR). Items of Works or unit of material or the end product 
do not meet the specifications / standards shall be identified by “Non-
Conformance-Report” and can become basis of rejection of work on establishing 
the authorized disposition. 

 
Non Conformance Report: Defective or uncompleted work shall not be paid. Such 
work shall also be notified to the Contractor within 10 days of submission of bill 
through non-conformance report (NCR). The NCR shall clearly identify the item of 
work that is non – conforming either to specification or to a specific requirement 
in the contract document. Once NCR is identified, it shall be evaluated and of the 
dispositions would be established. 

 
 

a. “Do” Identifies the work which has not been done at all at site 

 within  specified time limit. An NCR issued with “Do” 

 
disposition for the work should immediately be 
undertaken 

 by contractor. 

b. “Re-Do” Identified the work, that is non conforming of all quality 

 
aspects. Such works be totally removed & redone. 

c. “Re-
work” 

Requires part of particular item identified in this category 
be 

 reworked to bring it to the quality required. 

d. “Use-as-
is” 

Applied where Engineer accepts work “as-is” 
not 

 
withstanding the fact that it does not exactly conform to 
the 

 contract requirements. This work shall be accepted only 
for 
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 agreed reduced rates with respect to unit rates quoted 
in 

 financial bid by the contractor otherwise shall be re-
classified 

 under disposition “Do” or “Re-Do”. 

8.9 Payment Procedures 

8.9.1 The contractor shall submit to the Engineer after the end of each 
month 

 
bill in two copies, each signed by authorized contractor’s 
representative in 

 standard format, showing the amounts to which the contractor 
considered 

 

himself to be entitled upto the end of the month. These bills should be 
prepared each indent wise. 

 

 
The Engineer after scrutiny of the bills shall certify and recommend the 
payments for completed accepted works within 14 days of presentation of 
bill to him to the employer subject to deductions as per bid documents. 

The employer shall pay the amount due to the Contractor under certificate 
and recommendations by the Engineer within 28 days after it has been 
delivered to the Employer. 

Records & Documentation 

 
The results of all inspections shall be documented. The test results containing 
documentary evidence of activities and data relevant to the quality of work and 
performance of the contractor shall also be documented. The field daily to be 
filled by Site Engineer of Contractor shall be a basic form of documentation. The 
activities to be entered in daily dairy are 

 
The description of day’s activities, number and type of crew on job, 
equipment on job weather and temperature 

Any measurement made to determine pay quantities 
Daily summary of material issued in the job 

A record of significant conversations with and direction given to 
the contractor 

A record of bottlenecks with the progress or execution of the 
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work A record of material testing in lab 
Details of visit by officials 
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The Contractor shall carryout road roughness measurement as directed by 
Engineer for the entire stretch at the end of the pavement maintenance and 
shall submit the complete record to NHIDCL. There shall not be any separate 
payment on account of this. The payment pertaining to this shall be deemed 
to be included in the items of works. 

MAINTENANCE INTERVENTION LEVELS 
 

Following criteria shall be adopted by the Engineer while indenting the works. 
 

Sl. 

No. 

Defects Criteria/Exten
t (% of sub 
section 
length) 

Treatment/Action Type of 

maintenan
c e 

1 Shoulder & Slopes    

1.1 Vegetation growth on 

shoulders & side slopes 

Any kind Vegetation 
growth be 
removed 

Routine 

1.2 Trees a. All kind Trim and remove 
dead/ diseased 
branches 

Routine 

  b. Fallen trees 
on 

carriageway 

Remove 
immediately 

Urgent 

a.Upto 50mm Fill & Compact Routine 

Recurrent 

/ Urgent 

1.4 Disturbed stone pitching a.Upto 30sqm. Repair Routine 
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  b.More than 30 

sqm 

Reconstruct Urgent 

2 Side drains    

2.1 Kuccha drains silted 

/ too shallow 

Any extent Clean & repair Routine 

2.2 Standing water on 

shoulders / drains 

Any Realign to correct 

gradient 

 and 

make

 shallo

w lateral drains 

Routine 

2.3 Silting in pucca 

side drains 

Any extent Clean out Routine 

2.4 Damages or scouring 

of pucca drains 

Any extent Repair
 an
d 

reconstruct
 t
o 

 
adequate

 siz

e and shape 

Routine 

3 CD Works    

3.1 Silted or

 blocked 

openings 

Any extent De-silting
 
/ 

cleaning 

Routine 
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3.2 Erosion / Scour in 

upstream / down stream 

Any extent Repair / fill

 the 

boulders 

Periodic 

3.3 Pot holes erosion in 

paved surface floor 

Any extent Repair

 wit

h concreting 

Periodic 

3.4 Damaged crash barriers Any Reconstruct Recurring 

/ Urgent 

3.5 Vegetation growth
 at 

Any Remove & Clear Routine 
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 inlet / outlet & near 

parapets 

   

3.6 Damaged masonry in 

parapets / substructure 
/ 

Any extent Repair to
 match 

with  existing & 

Recurrent 

 superstructure  report to the  

   Engineer  

3.7 Painting
 expose
d 

Any Repaint / White Periodic 

 surfaces of
 bridge 

 wash  

 railings, kerb
 stones, 

   

 parapets    

3.8 Cracks in structure Any Repair and report Recurrent 

   to the Engineer / Urgent 

a. Upto 20 

sqm 

Repair with 

epoxy mortar or 

injected 

concreting 

Urgent 

b. More 

than 20 sqm 

Reconstruct Urgent 

/ 

Special 

alters 

3.10 Checkin

g joints 

of expansion Any Check & repair 

& clean 

Periodic 
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3.11 Maintenanc

e bearings 

 of Any 

(In 

replaceme
nt 

 

cas
e 

Check & clean & 

carry

 ordinar

y maintenance 

Periodic 
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  of bearings is   

required, then 

specific report 

to be given 
to 

 

the 
Engineer) 

 

4 Road Furniture    

Dirty road sign
s 

/ 

delineators   

Damage
d 

/ corrode
d 

Repair, repaint or 

Road signs  an
d 

replace  

delineators     

4.3 Missing road signs Any Replace Routine 

Damage
d 

/ missin
g 

median kerbs, 
boundary 

 

pillars, 200 m stone, 
km 

 

stone & 5
th 

km 
stones 

 

Paintin
g 

& printin
g 

Repaint & print to 

letters on 
road 

signs
, 

match wit
h 

km stones, 200 m existing  

th 
stone, 5 km stones 

   

4.6 Safety barriers, fencing Any Repair & repaint Periodic 

a. Upto 30 
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sqm.  

b. More 
than 

30 sqm.  
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5 Road side

 safety 

Miscellaneous 

/    

5.1 Dead animals Any Remov

e burry 

an
d 

Recurrent 

/ Urgent 

5.2 Broken

 dow

n accidental 

vehicle 

/ Any Inform 

police 

remove 

traffi
c 

an
d 

Recurrent 

/ Urgent 

5.3 Road blockade Any Infor

m 

police

, 

traffi

c 

remov

e 

Recurrent 

/ Urgent 

 
 

 

   blockade 

constructio

n 

temporary 

diversion 

if 
reqd. 

 

6 Carriageway & Crust    

a. <25 sqm. Local sealing Routine 

b. >25 sqm. IInd coat 

dressing 

surface Periodic 

a. depth

 of ruts < 
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50 mm 

i. Crack < 

10 mm 

Seal

 th

e with 

slurry 

crack Routine 

ii.  crack > 10 

mm 

Surface 

 dressing &   

fill ruts 

 with 

Recurrent 
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bituminous mix 

 

b. depth of ruts 

> 50 mm 
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i. Crack < 10 

mm 

Seal the

 cracks with 

slurry and fill ruts

  

 with 

bituminous mix 

Routine 
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 ii. crack > 

mm 

10 Surface
 coa
t 

surface
 dressin
g 

Periodic 
/ 

Special 

  over cracked area attentio
n 

  
to be followed by 

 

  overlay  

6.3 Pot holes a. <20 mm  Patch repair

 to pot 

holes 

Recurren
t 

  b. >20 mm  Patch repair
 to 

Recurren
t 

    
pot holes & check / Special 

    dressing of crust Attentio
n 

    
for
 strengthenin
g 

 

    if reqd.  

6.4 Bleeding a. < 25 sqm  Spread and
 roll 

Routine 

 

over 6 mm size 

heated 

aggregates 
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b. > 25 sqm Apply 

dressin

g 

surfac
e 

Periodic 
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6.5 Cracks a. < 25 sqm Local sealing 
of 

cracks 

Routine 

b. > 25 sqm Local

 sealin

g followed  by 

renewal 

Periodic 

6.6 Hungry surface Any Apply,  slurry

 sea

l or fog seal 

Recurrent 

 
 

 

6.7 Corrugations ------ Cutting   of

 high spots 

and filling of low

 spots

 with 

existing   

 surfacing 

material  and 

 seal 

the surface 

Recurrent 

6.8 Shoving ------ Remove

 th

e material upto 

firm base and relay 

stable mix 

Recurrent 
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6.9 Shallow depressions ------ Repair
 th
e 

depression

 wit

h pre-mixed 

material 

Recurrent 

6.10 Settlements & upheaval a. <20 sqm Remove the weak 

/ defective fill 
upto 

Recurrent 



 
1 

 

   base & redo.  

i. Remove the 

weak 
/ 

 defecti
ve 

fill upto base 
& 

redo    

ii. Strengthen 
the 

 

crust by providing 

additional 
layers 

 

Edge breaking & edge Cut affected 
area 

 

Steps and patch 
repair 

 to road edge; with 

 repair to unpaved 

 shoulders also  

 Reconstru
ct 

  

 shoulders  and 

 repair   to 

 carriageway edge 

 also    

 

 


