C.E. Testing Company Pvt. Ltd.

Infra Support Engineering Pvt. Ltd.

K & J Project Pvt. Ltd. Alliane Engineering Consultant (JV)

PNG Planning & Structural Consultants (P) Ltd.

Voyants Solution Pvt. Ltd.

Gifford India Pvt. Ltd.

Lion Engineering Consultant

Chaitanya Project Consultancy Pvt. Ltd.

Aecom Asia Company Ltd.

Feedback Infra Pvt. Ltd.

Marc Technocrats Pvt. Ltd

Sub: Opening of financial proposals of following works

- (i) Detailed Project Report for Two laning with paved shoulder of Manu Simlung section of NH-44A (86 km) in the State of Tripura.
- (ii) Detailed Project Report for Two laning of Khongsang Tamenglong section of NH-137 (40 km) in the State of Manipur.
- (iii) Detailed Project Report for Two laning with paved shoulder of Ukhrul Toloi Tadubi section of NH-102A (115 km) in the State of Manipur.
- (iv) Detailed Project Report for Two laning of Joram Koloriang Road (NH 713) from Km. 20.00 to Km. 70.00 & Km. 138.00 to Km 158.00 (total length 70 km) in the State of Arunachal Pradesh.
- (v) Detailed Project Report for Two laning of Pallel Chandel section of NH-102C (18 km) in the State of Manipur.
- 1. After Technical Evaluation following firms in respective works found Technically Responsive.

Sequenc	Name of the project in which Firm has Participated										
e in	C.E	INFRA	K & J	PNG	PNG	VOYANT	LION	CHAIT	FEE	AECOM	MARC
which	TESTI	SUPP	PROJECT	PLANNIN	PLANNIN	S	ENGIN	ANYA	DBA	ASIA	TECHN
bids	NG	ORT	PVT LTD	G &	G &	SOLUTI	ERING	PROJ	CK	COMPA	OCART
shall be	COMP	ENGIN	ALLIANE	STRUCTU	STRUCTU	ONS	CONS	ECT	INFR	NY LTD	S PVT
opened	ANY	ERING	ENGINER	RAL	RAL	PVT	ULTA	CONS	A		LTD
	PVT	PVT	INGS	CONSULT	CONSULT	LTD	NT	ULTA	PVT		
	LTD	LTD	CONSULT	ANTS (P)	ANTS (P)			NCY	LTD	2	
	Î		ANT (JV)	LTD	LTD			PVT			
				(1st team)	(2 nd			LTD			
					Team)						
	1	2	3	4	5	6	7	8	9	10	11
1	Manu	-0	-	Manu -	-	-	Manu	Manu	Man	Manu -	·
	-		× .	Simlung			-	-	u -	Simlung	
	Simlu	a	22				Simlu	Simlu	Siml	280.2	
	ng						ng	ng	ung		
2	Khong	27	1-	Khongsan			Khong	Khong	=	-	-
	sang-			g-			sang-	sang-			
	Tamen			Tamenglo			Tamen	Tamen			
	glong			ng			glong	glong			

3	Ukhru l – Toloi - Tadub i	-	-	-	-	-	Ukhru l – Toloi - Tadub i	Ukhru 1 – Toloi - Tadub	-	-	Ukhrul – Toloi - Tadubi
4	Joram - Kolori ang	Joram - Kolori ang	Joram - Koloriang		Joram - Koloriang	Joram - Kolorian g	Joram - Kolori ang	Joram - Kolori ang	-		-
5	Pallel - Chand el	1.7	-	-	-	5	-	Pallel - Chand el	12	-	-

- 2. As per RFP "The Consultant shall provide separate team for each package. However, key personnel having intermittent input may be proposed in multiple packages subject to condition that his total input per in all assignments shall not exceed 12 months". The firm who has applied for more than one work with one set of team shall be considered for Opening in the sequence as mentioned above and any firm once becomes H1 with one team will not be considered for opening of next financial bid with same team.
- 3. All technical responsive bidders or their authorised representative requested to attend the financial proposal Opening as per following program.

Time

1000hrs

Date

17 July 2015

Venue

NHIDCL, 3rd floor PTI building

Parliament Street, New Delhi-110001

Y.C Srivastava GM (Tech)