

Date: 16.11.2016

CORRIGENDUM

- Sub: Consultancy Services for Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services for up gradation of selected stretches/corridors to 2-lane with paved shoulder of NH configuration under SARDP-NE project in the State of Meghalaya:
- a. 2-laning with paved shoulder of Western Shillong Bypass from km 0/000 (km 60/900 of NH-40) to km 42/405 (km 87/850 of NH-40 Shillong).
 - b. Detailed Project Preparation for Garobdha (on NH 127B)-Ampati-Zigzag-Mahendraganj (near Bangladesh border).
 - c. Detailed Project Preparation for Mawngap (on old NH 44E)-Mawphlang-Laitmusiang-Mawkyrwat-Rangthong-Nongnah-Dirang-Khadphra (Ranikor) (near Bangladesh border).

The Financial Bid scheduled to be opened on 16th November, 2016 at 15:30 hrs. for the projects mentioned in the subject above has been postponed. The scheduled date of Financial Bid Opening will be notified subsequently.

le