
	
	



 

 REQUEST FOR PROPOSAL 

For 

Short Term Maintenance work 
 

NAME	OF	WORK:	
Restoration and repair of road by way of clearance of landslide, surface boulders, side drain, 
culverts including construction of R/walls and B/walls and laying of Dense Bituminous 
Macadam & Bituminous Concrete on NH-244 from Sinthantop to Vailoo (Km 193.000 to Km 
235.000) in the UT of J&K.(2nd Call) 

Contract No.: NHIDCL/RO-SGR/NH-244/M&R/01/2025-26 
 

 

National Highways Infrastructure Development Corporation 
Limited 

 
NATIONAL COMPETITIVE BIDDING 

(Based on Single Percentage Rate) 
 
 

(THROUGH E-TENDERING MODE) 
 

RFP Submitted for Amounting Rs. 9,71,10,416/- (Excl. of GST) 
(Rupees Nine Crore Seventy-One Lakh Ten Thousand Four Hundred 

and Sixteen Only) 

 
REGIONAL OFFICE – SRINAGAR 

National Highways & Infrastructure Development Corporation Ltd. 
(A Government of India Undertaking) 

 
October - 2025 
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SECTION	–	1	NOTICE	INVITING	TENDER	

(E-TENDERING MODE ONLY) 



SECTION	–	1	
	

NOTICE	INVITING	TENDER	
	
	

Availability	of	bid	documents	on	website	from	15-10-2025	(17:00	Hrs.)	to	29-10-2025			
(17:00	Hrs)	
	
Date	of	Pre-bid	meeting:	23-10-2025	(at	15:00	Hrs)	

	
Date	of	reply	of	Pre-bid	queries:	25-10-2025	(at	17:00	Hrs)	
	
Bid	submission	start	date	is	15-10-2025	(at	10:00	Hrs)	
	
Last	date	for	online	submission	of	the	Bid	is	29-10-2025	(upto	17:00	Hrs.)	
	
Deadline	for	physical	submission	of	original	documents	and	bid:	29-10-2025	(upto	
17:00	Hrs.)	
	
Opening	of	technical	bids:	30-10-2025	(at	17:00	Hrs.)	
	
Opening	of	financial	bids:	To	be	intimated	later	on.	
	
Validity	of	bids:	120	Days	from	the	Bid	Due	Date	



SECTION: 1 

NOTICE INVITING TENDER 

NHIDCL/RO-SGR/NH-244/M&R/01/2025-26 Dated: 15.10.2025 
 

1. The National Highways and Infrastructure Development Corporation Ltd., (the 
“Authority”) is engaged in the development of National Highways and as part of this endeavor, 
“the Authority” has decided to undertake the invites Bids through e-tendering from experienced 
firms/organizations for maintenance works and activities for the following sections of the 
National Highway roads: 

	

Sr. 
No. 

 
Section Length 

(km) 

Estimated 
Civil Cost 

Put to Tender 
(Rs. 

In Lakh) 

Bids 
Security 
(Rs. In 
Lakh) 

Contract   Duration in 
(months) 

DLP 
(Months) 

 

 
1. 

Restoration and repair of road by 
way of clearance of landslide, 
surface boulders, side drain, culverts 
including construction of R/walls and 
B/walls and laying of Dense 
Bituminous Macadam & Bituminous 
Concrete on NH-244 from 
Sinthantop to Vailoo (Km 193.000 to 
Km 235.000) in the UT of J&K.(2nd 
Call) 

 
 
 
 

42.00 Km 

 
 
 
 

971.10 

 
 
 
 

9.71 

 
 
 
 

09 
(Nine) for 

Construction) 

 
 
 
 
 
12 Months 

	
Cost of Bid Documents (Non-Refundable)		:			Rs. 11,800/- (Rupees Eleven Thousand Eight 

Hundred Only) to through RTGS into bank as 
mentioned hereunder- 

S.No. Particulars Details 
1 Name of Beneficiary National Highways & Infrastructure 

Development Corporation Limited 
2 Beneficiary Bank Account No. 76001010001312 
3 Beneficiary Bank Branch Srinagar Branch, 190001 
4 Beneficiary Bank IFSC Code CNRB0017600 
5 Beneficiary Bank Address Canara Bank, Srinagar, Jammu & Kashmir. 

	
e-Tender Processing fee (Non-Refundable) : Rs. NIL 

2. The preliminary requirements (detailed requirements are given in the Bid 
Documents) of bidding firm / contractor for above work are mentioned as under: - 

Average Turn-over 
during last 3 years (Rs. in lakh.) 

Work of similar nature during last 5 years 
(Rs. In lakh.) 

Minimum Average Annual Turnover 
971.10 lakh. 

1. Single work of Rs. 485.55 lakh 
or 

2. Two similar work each of Rs. 339.89 L a k h . 
or  

3. Three Similar work each of Rs. 242.78 lakh. 



3. The Scope of Work constitute slope protection work & restoration of the road 
includes the routine maintenance of all the assets and facilities existing & constructed within 
Right of Way (ROW) on the above-mentioned section including maintenance of carriageway, 
shoulders, drains, road signage etc., and carrying out other works as specified in the bid 
documents. 

 
4. To participate in the bidding, it is mandatory for the Bidders to get registered their 
firm with e-procurement portal https://eprocure.gov.in/eprocure/app to have user ID & 
password which has to be obtained free of cost. Following may kindly be noted: 

(a) Registration with e-procurement portal should be valid at least up to the 
date of submission of BID. 
(b) BIDs can be submitted only during the validity of registration. 

 
The Bidders shall update their project and other details on the portal on a regular basis and 
apply to the tenders via the portal. Bidders are also required to get registered their firm with 
Bidder Information Management System (BIMS) Portal. 

 
5. The complete Bid Documents can be viewed/downloaded from the official portal of the 
CPPP website (https://eprocure.gov.in/eprocure/app) from 15-10-2025 (17:00 Hrs.) to 29-10-
2025 (17:00 Hrs.). The amendments/ clarification to the Bid Document, if any, will be hosted 
on the above website. 

 
The bidder is required to submit, along with its BID, the cost of BID/RFP document, i.e. 

Rs.11,800/- (Rupees Eleven Thousand Eight Hundred Only) to through RTGS into bank as 
mentioned hereunder- 

 
S.No. Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure 
Development Corporation Limited 

2 Beneficiary Bank Account No. 76001010001312 
3 Beneficiary Bank Branch Srinagar Branch, 190001 
4 Beneficiary Bank IFSC Code CNRB0017600 
5 Beneficiary Bank Address Canara Bank, Srinagar, Jammu & Kashmir. 

 
Failure to submit either of the above will result in rejection of bids. 

 
6. The Bid should be submitted online in the prescribed form at given on the website. No 
other mode of submission is acceptable. 
7. The authorized signatory holding Power of Attorney shall only be the Digital Signatory. 
In case authorized signatory holding Power of Attorney and Digital Signatory are not the same, 
the bid shall be considered non-responsive. 

8. The last date for online submission of the Bid is 29-10-2025 (17:00 Hrs.). (as mentioned 
on the e-portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical Bid 
on CPPP e-procurement portal within the above deadline. 

The technical bid would be opened 29-10-2025 (at 17:00 Hrs.) online at office of  
National Highways & Infrastructure Development Corporation Ltd. Badar Residence, Kral Sangri 



Brein, Nishat, Srinagar, 191121 on the date and time as mentioned above. However, such 
representatives shall be allowed to attend the opening of the bids only if they produce letter of 
authority on the letterhead of the bidder, at the time of opening of bids as mentioned above. 

9. The amount of Bid Security/ Earnest Money is 9.71 Lac. to be submitted in the form of e-
Bank Guarantee/Demand Draft/ Bankers Cheque/ FDR only (any other form will not be 
acceptable) of any scheduled commercial bank approved by RBI having a net worth of not less 
than Rs.500 crore as per the latest annual report of the bank and must be in the name of the 
Employer. In case of foreign bank (issued by a branch in India) the net worth in respect of the 
Indian operations shall only be taken into account. It shall be valid for 45 days beyond the validity 
of the bid. Any bid having bid security for lesser value and shorter validity period shall be treated 
as non-responsive. Any Bid not accompanied by Bid Security shall also be treated as NON-
RESPONSIVE. Bank Guarantee/ Demand Draft (See Clause 16 of Section-2). For further details and 
step by step process regarding e-BG and online payment, NHIDCL Office Order dated 22nd March 
2023 may be referred, which is attached as Appendix-A. (Note: Entity ID of NHIDCL, RO-Srinagar 
is NCTGC2510P which may be quoted for submission of e-BG) 

10. The period of validity of bid is 120 days from the deadline of submission of bid. 

 
For any clarification, the office of the undersigned may be contacted. 

Officer In-charge 

Executive Director (Projects) 
National Highways & Infrastructure Development Corporation 
Ltd. Badar Residence, Kral Sangri, Brein, Nishat Srinagar, 
191121 

 Email- rosrinagarhidcl@gmail.com 
 Mobile No. – 7889430343 
 Contact Person – Manager (P), RO-Srinagar. 



	
	
	
	
	
	
	
	
	
	
	
	
	

SECTION-2	
	

INSTRUCTIONS	TO	BIDDERS	(ITB)	AND	APPENDIX	TO	ITB	



SECTION	-	2		

INSTRUCTIONS	TO	BIDDERS	(ITB)	

TABLE	OF	CLAUSES	
	

Clause	 A.	 General	 Clause	 D.	Submission	of	Bids	

1.	 Scope	of	Bid	 20.	 Deadline	for	Submission	of	Bids	
21.	 Late	Submission	of	Documents	in	

Physical	Form	
2.	 Source	of	Funds	 22.	 Modification	and	Withdrawal	of	Bids	

3.	 Eligible	Bidders	  E.	Bid	Opening,	Clarification	of	Bids	
and	Evaluation	

4.	 Qualification	of	the	Bidder	 23.	 Bid	Opening,	Clarification	of	Bids	
And	Evaluation	

5.	 One	Bid	per	Bidder	 24.	 Process	to	be	Confidential	
6.	 Cost	of	Bidding	 25.	 Contacting	the	Employer	

7.	 Site	Visit	 26.	 Examination	 of	 Bids	 and	
Determination	of	Responsiveness	

 B.	Bidding	Documents	 27.	 Correction	of	Errors	
8.	 Content	of	Bidding	Documents	 28.	 Evaluation	 and	 Comparison	 of	

Financial	Bids	
9.	 Clarifications	on	Bidding	Documents	  F.	Award	of	Contract	

10.	 Amendment	of	Bidding	Documents	 29.	 Award	Criteria	
 C.	Preparation	of	Bids	 30.	 Employer’s	Right	to	Accept	any	Bid	

and	to	Reject	any	or	all	Bids	
11.	 Language	of	Bid	 31.	 Notification	of	Award	and	Signing	of	

Agreement	
12.	 Documents	Comprising	the	Bid	 32.	 Performance	Security	

13.	 Bid	Prices	 33.	 Advances	
14.	 Currencies	of	Bid	and	Payment	  G.	Corrupt	or	Fraudulent	Practices	
15.	 Bid	Validity	 34.	 Corrupt	or	Fraudulent	Practices	

16.	 Earnest	Money/	Bid	Security/	
Forfeiture/	Debarment	

 H.	Labour	Laws	and	Fundamental	
Breach	

17.	 Alternative	Proposals	by	Bidders	 35.	 Labour	Laws	and	Regulations	
18.	 Format	and	Signing	of	Bid	 36.	 Fundamental	 Breach	 and	 other	

Obligations	
19.	 Marking	of	Bids	  Appendix	to	ITB	



A. GENERAL 
	

1. Scope of Bid 

1.1 The Employer (as defined in the Appendix to ITB) invites Single Percentage Rate bids 
through the process of e-tendering for works as described in these documents and referred 
to as “the Works”. The name and identification number of the Works is as defined in the 
Appendix to ITB. 

1.2 The successful Bidder will be expected to complete the Works by the intended Completion 
Date specified in the Contract Data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their 
derivatives 
(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 
2. Source of Funds 

2.1 The expenditure under this contract will be met by NHIDCL. 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements 
prescribed in Clause 4 of ITB. 

 
3.2 Any entity which has been black listed or barred by the Central or any State 

Government or any public sector undertaking, autonomous body or any authority 
under the Central or State Government, from participating in any project, and the 
bar subsists as on the date of Application shall not be eligible to submit the bid. 

4. Qualification of the Bidder 

4.1 All bidders shall furnish the following information and documents with their Bids in Section-
3, Qualification Information, unless otherwise stated in the Appendix to ITB. 

a) Scanned copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; scanned copy of written power of attorney of 
the signatory of the Bid to commit the Bidder; and original copy of Written Power of 
Attorney to be submitted in the envelope of physical form (refer Clause12.2 of ITB). 

b) Scanned copy of total monetary value of civil engineering construction and maintenance 
works performed for each of the last three years. 

c) Scanned copy of experience certificate in works of a similar nature and size for each of 
the last five years with certificates from the concerned officer of the rank of Executive 
Engineer or equivalent or higher employed in Govt./ Govt. undertaking. 

d) Scanned copy of evidence of availability (either owned or leased or rented) of items of 
construction and maintenance equipment named in Clause 4.3B (b) (i). 

e) Scanned copy of details of the technical personnel proposed to be employed for the 
Contract having the qualifications defined in Clause 4.3B (b)(ii). 



f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from 
Chartered Accountant as a proof of turnover for the last three years. 

g) Scanned copy of information regarding any litigation or arbitration during the last five 
years in which the Bidder is involved, the parties concerned, the disputed amount, and the 
present status. 

h) Undertaking that the bidder is not affiliated to the firm or entity that has been hired or 
employed by the Employer for preparation of bid documents or to supervise the contract. 

4.2 Bids from joint ventures/consortiums are not allowed. 

4.3 A To qualify for a ward of the contract, each bidder in its name should have the following: - 

a) Achieved a minimum average annual financial turnover (in all classes of civil engineering 
construction and maintenance works only) equal to the amount indicated in NIT during last 
three years ending 31st March of the previous financial year duly certified by Chartered 
Accountant. 

 
b) satisfactorily completed (not less than 90% of contract value), as a prime contractor 

or as a partner of JV for similar works during last five years ending last day of month 
previous to the one in which bids are invited, either of the following: 

i. three similar completed works costing not less than amount equal to Rs. 242.78 
Lakh each 

ii. two similar  completed  works  costing  not  less  than  amount  equal  to 
Rs. 339.89 lakh. each. 

iii. one similar - completed work costing not less than amount equal to Rs. 485.55 
Lakh. 

 
iv. The similar work constitutes construction/maintenance of roads. 

 
 

The following escalation factors shall be used to bring the value of such completed works to the Level 
of current financial year: 

Year Before Multiplying Factor 
2023-24 ......................................... 1.1 
2022-23 ........................................ 1.21 
2021-22 ......................................... 1.33 
2020-21 ......................................... 1.46 
2019-20 ......................................... 1.61 

4.3 B  (a) Each bidder must upload the scanned copies of following documents along with 
the submission of online bid: 

i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
Information furnished with the bid documents is correct in all respects; and 

ii) Such other certificates as defined in Section-3. 
Failure to submit the certificates/ documents as specified above shall make the bid non responsive. 



(b) Each bidder must demonstrate for this work: 

i) Evidence of availability (either owned or leased or rented) of the key equipment for 
this work as stated in the Appendix to ITB. 

ii) Availability of personnel with qualification and experience as stated in the Appendix to ITB. 

4.4 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity will be 
calculated as under: 

Available Bid capacity = (A*N*2.5-B) 

Where, 
 

A = Maximum value of civil engineering works executed in any one year during the last three 
years (escalation factor as specified in this section shall be used to bring the maximum value 
of civil engineering works to the level of current financial year i.e., 2024-25) taking into 
account the completed as well as works in progress. 

N = Number of years prescribed for completion of the works for which bid is invited. 

B = Value (escalation factor as specified in this section shall be used to bring the value to the 
level of current financial year i.e., 2024-25) of existing commitments and on-going works to 
be completed during the next 1 year (period of completion of the works for which bid is 
invited) 

4.5 Even though the bidders meet the above qualifying criteria, they are subject to be 
Disqualified if they have: 

i) made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof ; and/or 

ii) Record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion, litigation history, or financial failures 
etc. or debarring from work etc. 

 
5. One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for the Works. A Bidder who submits more than One Bid 
will cause such bids to be disqualified. 

6. Cost of Bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 
the Employer will, in no case, be responsible or liable for those costs. 

7. Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings including source of earth, water, 
road aggregates, availability of labour etc. and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for undertaking the maintenance Works. The costs of 
visiting the site shall be at the Bidder’s own expense. For this purpose, he may contact the person 
whose contact details are given in the Appendix to ITB. 



B. BIDDING	DOCUMENTS	
	

8. Content	of	Bidding	Documents	

8.1 The	set	of	bidding	documents	comprises	the	documents	listed	below	and	addenda	(if	any)	issued	
in	accordance	with	Clause10:	

Section1:	 Notice	Inviting	Tender	
Section2:	 Instructions	to	Bidders	(ITB)	and	Appendix	to	ITB	

Section3:	 Qualification	Information	
Section4:	 Forms	of	Bank	Guarantee,	Letter	of	Acceptance	(LOA)	and	Agreement	
Section5:	 General	Conditions	of	Contract	and	Contract	Data	
Section6:	 Addendum	to	General	Conditions	of	Contract	
Section7:	 Road	Maintenance	Standards	and	Specifications	for	Road	Maintenance	Work,	Part-I	

and	Part-II	
Section8:	 Drawings	and	Schedule	of	Drawings	

Section9:	 Financial	Bid	form	and	Bill	of	Quantities	

	
8.2 The	bidder	is	expected	to	examine	carefully	all	instructions,	conditions	of	contract,	contract	data,	
forms,	 scope,	 road	maintenance	Standards	and	Specifications,	bill	of	quantities,	 etc.	 in	 the	Bid	Documents.	
Failure	to	comply	with	the	requirements	of	Bid	Documents	shall	be	at	the	bidder’s	own	risk.	Pursuant	to	Clause	
26	here	of,	Bids,	which	are	not	substantially	responsive	to	the	requirements	of	the	Bid	Documents,	shall	be	
rejected.	

	
9. Clarifications	on	Bid	Documents	

9.1 A	prospective	Bidder	requiring	any	clarification	on	the	Bid	Documents	may	notify	the	Employer	
in	writing	or	through	e-tender	portal	at	the	Employer’s	address	indicated	in	the	notice	inviting	Tender.	The	
Employer	will	respond	to	any	such	request	for	clarification	received	till	date	of	the	pre-bid	query.	Copies	of	
the	 Employer’s	 response	 will	 be	 hosted	 on	 website	 including	 a	 description	 of	 the	 queries	 but	 without	
identifying	its	source.	

	
9.2 Pre-Bid	Meeting	

9.2.1 The	Bidder’s	authorised	representative	is	invited	to	attend	a	pre-bid	meeting,	if	it	is	indicated	in	the	
Appendix	 to	 ITB.	 The	 purpose	 of	 the	 pre-bid	 meeting	 will	 be	 to	 clarify	 issues	 and	 to	 answer	
questions	on	any	matter	that	may	be	raised	at	that	stage.	

9.2.2 The	 bidder	 is	 requested	 to	 submit	 any	 questions	 in	 writing	 so	 as	 to	 reach	 the	 Employer	
not	later	than	one	week	before	the	meeting.	

9.2.3 Minutes	of	the	meeting,	including	the	text	of	the	questions	raised	(without	identifying	the	source	of	
the	enquiry)	and	the	responses	given	will	be	posted	without	delay	on	website.	Any	modifications	of	
the	 bid	 documents	 listed	 in	Clause8.1,	which	may	 become	necessary	 as	 a	 result	 of	 the	 pre-bid	
meeting	 or	which	 are	 required	 in	 the	 opinion	 of	 the	 Employer	 shall	 be	made	 by	 the	 Employer	
exclusively	through	the	issue	of	an	Addendum	pursuant	to	Clause	10	and	not	through	the	minutes	
of	the	pre-bid	meeting.	

9.2.4 Non-attendance	at	the	pre-bid	meeting	will	not	be	a	cause	for	disqualification	of	a	bidder.	



10. Amendment	of	Bidding	Documents	

10.1 Before	the	deadline	for	submission	of	bids,	the	Employer	may	modify	the	Bidding	Documents	by	
issuing	addenda.	

10.2 Any	 addendum	 thus	 issued	 shall	 be	 part	 of	 the	Bidding	Documents	 and	 shall	 be	 hosted	 on	 e-	
tendering	portal.	Bidders	are	advised	to	keep	themselves	updated	of	all	the	addenda	issued	on	e-	
tendering	portal	by	daily	checking	the	e-tendering	portal	and	the	Employer	does	not	assume	any	
responsibility	in	case	the	bidder	fails	to	do	so	and	does	not	take	any	action,	if	required,	with	respect	
to	any	relevant	addendum.	

10.3 To	give	prospective	bidders	reasonable	time	to	take	an	addendum	into	account	in	preparing	their	
bids,	the	Employer	shall	extend,	as	necessary,	the	deadline	for	submission	of	bids,	in	accordance	
with	Clause20.3.	

	

	
C. PREPARATION	OF	BIDS	

11. Language	of	Bid	

11.1 All	documents	relating	to	the	Bid	shall	be	in	English.	

12. Documents	Comprising	the	Bid	

12.1 The	e-bid	submitted	by	the	bidder	shall	be	in	two	separate	parts	namely	Part-I	and	Part-II.	Part-I	
shall	be	named	Technical	Bid	and	shall	comprise	of	information	submitted	in	Section-3.	Part-II	
shall	be	named	Financial	Bid	and	shall	comprise	of	Bill	of	Quantities-Bill	no.	1	to	2.	

	
12.2 Documents	to	be	submitted	in	physical	form	must	be	delivered	by	29-10-2025	(upto	17:00	Hrs.).	

Though,	the	scanned	copies	of	following	documents	is	required	to	be	uploaded	during	submission	
of	 e-bid	 on	 the	 e-tendering	 portal	 as	 per	 Clause	 12.1	 above,	 however,	 following	 original	
documents	 in	physical	form	shall	be	submitted	in	a	sealed	envelope	on	or	before	 	29-10-2025	
(upto	17:00)	or	before	 the	 time	of	 submission	as	 specified	 in	NIT	at	 the	address	 indicated	 in	
Clause	20,	duly	super	scribed	“Name	of	Work,	Bid	Due	Date	and	time”.	Name	and	address	of	the	
bidder	should	also	be	indicated	on	the	envelope.	

i) Copy	of	Acknowledgement	for	Tender	Submission	and	EMD/Bid	Security	
ii) Bid	Document	Fee	
iii) Deleted	
iv) Written	 Power	 of	 Attorney	 of	 the	 signatory	 (whose	 digital	 signature	 certificate	 is	 used	

during	e-tender	submission)	of	the	bidder	to	commit	the	Bid.	
v) Affidavit	duly	notarized	(as	per	the	format	provided	in	Section-3)	

12.3 The	following	documents,	which	are	not	submitted	with	the	bid,	will	be	deemed	to	be	part	
of	the	bid.	

i) Notice	Inviting	Tender	
ii) Instructions	to	the	Bidders	and	Appendix	to	ITB	
iii) General	Conditions	of	Contract	and	Contract	Data	
iv) Addendum	to	General	Conditions	of	Contract	



v) Road	Maintenance	Standards	and	Specifications	for	Road	Maintenance	Works,	
Part-I	and	Part-II	

vi) Drawings	and	Schedule	of	Drawings	

13. Bid	Prices	

13.1 The	Contract	shall	be	for	the	whole	Works,	as	described	in	Clause	1.1	based	on	the	Bill	of	
Quantities-	Bill	no.	1to	3	submitted	by	the	Bidder.	

13.2 The	Bidder	shall	quote	single	percentage	rate	above/below	the	BoQ/	scheduled	rates	
On	 appropriate	 form	 at	 enclosed	 as	 part	 of	 tender	 document	 on	 e-tender	 portal	
https://eprocure.gov.in/eprocure/app	

13.3 All	duties,	taxes,	including	GST,	royalties	and	other	levies	payable	by	the	Contractor	under	
the	Contract,	or	for	any	other	cause,	shall	be	included	in	the	rates,	prices,	and	total	bid	price	submitted	
by	the	Bidder.	

13.4 The	rates	and	prices	quoted	by	the	Bidder	shall	be	fixed	for	the	duration	of	the	Contract	 And	
shall	not	be	subject	to	adjustment.	

	
14. Currencies	of	Bid	and	Payment	

All	payments	shall	be	made	in	Indian	Rupees.	
	
15. Bid	Validity	

15.1 Bids	shall	remain	valid	for	a	period	of	120	days	after	the	deadline	date	for	bid	submission	
specified	 in	Clause20.	 A	 bid	 valid	 for	 a	 shorter	 period	 shall	 be	 rejected	 by	 the	 Employer	 as	 non-	
responsive.	

15.2 In	exceptional	circumstances,	prior	to	expiry	of	the	original	time	limit,	the	Employer	may	
request	that	the	Bidders	may	extend	the	period	of	validity	for	a	specified	additional	period.	The	request	
and	the	Bidders’	responses	shall	be	made	in	writing.	A	Bidder	may	refuse	the	request	without	forfeiting	
his	bid	security.	A	Bidder	agreeing	to	the	request	will	not	be	required	or	permitted	to	modify	his	bid,	
but	will	 be	 required	 to	 extend	 the	validity	of	his	bid	 security	 for	 a	period	of	 the	 extension,	 and	 in	
compliance	with	Clause16	in	all	respects.	

	
16. Earnest	Money/Bid	Security/Forfeiture/Debarment	

	
16.1 The	 Bidder	 shall	 furnish,	 as	 part	 of	 the	 Bid,	 Earnest	Money/Bid	 Security,	 in	 the	 amount	 as	
specified	in	the	NIT.	e-Bank	Guarantee/Demand	Draft/Bankers	Cheque	only	must	be	in	favour	of	
NHIDCL	payable	at	Srinagar.	

16.2 The	 Earnest	 Money/	 Bid	 Security	 shall,	 at	 the	 Bidder’s	 option,	 be	 in	 the	 form	 of	 e-Bank	
Guarantee/Demand	Draft/Bankers	Cheque	only	 (any	other	 form	will	 not	be	 acceptable)	of	 any	
scheduled	commercial	bank	approved	by	RBI	having	a	net	worth	of	not	less	than	Rs.	500	crore	as	per	
the	latest	annual	report	of	the	bank	and	must	be	in	the	name	of	the	Employer.	In	case	of	foreign	bank	
(issued	by	a	branch	in	India)	the	net	worth	in	respect	of	the	Indian	operations	shall	only	be	taken	into	
account.	 It	shall	be	valid	for	45	days	beyond	the	validity	of	the	bid.	Any	bid	having	bid	security	for	
lesser	value	and	shorter	validity	period	shall	be	treated	as	non-responsive.	Any	Bid	not	accompanied	



by	Bid	Security	shall	also	be	treated	as	NON-RESPONSIVE.	 For	further	details	and	step	by	step	process	
regarding	e-BG	and	online	payment,	NHIDCL	Office	Order	no. NHIDCL/F&A-25/2019-20/E- 182855/516 
dated	22nd	March	2023	may	be	referred,	which	is	attached	as	Appendix-A.	

	
16.2.1 For	E-BGs,	Entity	ID	of	NHIDCL,	RO-Srinagar	is	NCTGC2510P,	which	may	be	quoted	for	
getting	E-BG.	The	E-BGs	shall	be	as	per	the	format	specified	in	Appendix	N	of	this	RFP	document	and	
shall	be	valid	for	45	days	beyond	the	validity	of	the	bid.	The	bank	details	(Bank	Name,	IFSC	etc.)	are	
given	below:	

	
S.No. Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure 
Development Corporation Limited 

2 Beneficiary Bank Account No. 76001010001312 
3 Beneficiary Bank Branch Srinagar Branch, 190001 
4 Beneficiary Bank IFSC Code CNRB0017600 
5 Beneficiary Bank Address Canara Bank, Srinagar, Jammu & Kashmir. 

No	BG	shall	be	accepted	in	the	physical	form.	However,	in	cases	where	the	bidders	are	facing	
difficulties	in	getting	e-BG,	such	bidder	may	approach	NHIDCL.	The	physical	BG	can	be	accepted	in	
such	circumstances.	For	Further	details,	the	bidders	may	visit	the	website	of	National	E	Governance	
Services	Limited	at	https://nesl.co.in/ebg/.	Also,	the	bidders	may	refer	to	the	Office	Order	of	NHIDCL	
displayed	 on	 the	 website	 https://nhidcl.com/wpcontent/uploads/	 2023/03/Notice-for-e-	
PBGTender-Fee-and-EMD.pdf	 for	 ready	 reference.	The	Bid	 submitted	without	Bid	 Security	will	 be	
summarily	rejected.	For	further	details	and	step	by	step	process	regarding	e-BG	and	online	payment,	
NHIDCL	Office	Order	dated	22nd	March	2023	may	be	referred,	which	is	attached	as	Appendix-A.	

A. e-Bank	Guarantee	or	Demand	Draft/Bankers	Cheque/RTGS/	NEFT	receipts,	in	the	
name	of	the	Employer,	from	following	banks	would	be	accepted:	-	

i. State	Bank	of	India	or	its	subsidiaries,	

ii. Any	Indian	Nationalized	Bank	

iii. IDBI	/	ICICI	Bank	

iv. A	Foreign	Bank	(issued	by	a	branch	outside	India)	with	a	counter	guarantee	from	SBI	
or	its	subsidiaries	or	any	Indian	Nationalized	Bank.	

v. Any	Scheduled	Commercial	Bank	approved	by	RBI	having	a	net	worth	of	not	less	than	Rs.	500	
Crores	as	per	the	latest	Annual	Report	of	the	Bank.	In	the	case	of	a	Foreign	Bank	(issued	by	a	
branch	 in	 India),	 the	net	worth	 in	 respect	 of	 the	 Indian	operations	 shall	 only	be	 taken	 into	
account.	

B. The	acceptance	of	the	guarantees	shall	also	be	subject	to	the	following	conditions:	-	

i. The	capital	adequacy	of	the	Bank	shall	not	be	less	than	the	norms	prescribed	by	RBI	(presently	
9,	with	effect	from	31st	March,	2003,).	

ii. The	e-bank	guarantee	issued	by	a	Cooperative	Bank	shall	not	be	accepted.	

	
16.3.	 Any	 Bid	 not	 accompanied	 by	 an	 acceptable	 Earnest	Money,	 shall	 be	 rejected	 by	 the	
Employer	as	non-responsive.	



16.4	 Bid	securities	of	the	unsuccessful	bidders	should	be	returned	to	them	at	the	earliest	after	
expiry	of	the	final	bid	validity	and	latest	on	or	before	the	30th	day	after	the	award	of	the	contract.	

16.5.	 The	Earnest	Money	of	the	successful	Bidder	will	be	discharged	when	the	Bidder	has	
signed	the	Agreement	and	furnished	the	required	Performance	Security.	

	
16.6 The	Bid	Security/Earnest	Money	will	be	forfeited:	

(a) If	the	Bidder	withdraws	the	Bid	after	its	submission	during	the	period	of	Bid	validity;	
(b) If	a	Bidder	withdraws	its	BID	during	the	period	of	Bid	validity	as	specified	in	this	RFP	
and	as	extended	by	mutual	consent	of	the	respective	Bidder(s)	and	the	Employer;	
(c) In	the	case	of	Successful	Bidder,	if	the	Bidder	fails	within	the	specified	time	limit	to	-	
(i) sign	the	Agreement;	and/or;	
(ii) furnish	the	required	Performance	Security;	

	
16.7 In	 case	 of	 forfeiture	 of	 bid	 security,	 the	 bidder	 shall	 also	 be	 debarred	 from	
participation	in	the	works	of	Ministry	of	Road	Transport	&	Highways	for	a	period	as	decided	by	
MoRT&H.	

	
	
17. Alternative	Proposals	by	Bidders	

17.1 Bidder	 shall	 submit	 offers	 that	 fully	 comply	 with	 the	 requirement	 of	 the	 Bidding	
Documents.	 Conditional	 offer	 or	 alternate	 offer	 will	 not	 be	 considered	 further	 in	 the	 process	 of	
evaluation	and	such	a	bid	will	be	declared	non-responsive.	

	
	
18. Format	and	Signing	of	Bid	

18.1 The	Bidder	shall	submit-bid	comprising	the	documents	as	described	in	Clause12	of	the	
ITB.	

18.2 The	documents	to	be	submitted	in	the	physical	form	along	with	the	financial	instrument	
for	 fees/security	shall	be	 typed	or	written	 in	 ink	and	shall	be	signed	by	a	person	duly	
authorized	to	sign	on	behalf	of	the	Bidder.	All	the	pages	of	the	documents	as	mentioned	
here	shall	be	signed	by	 the	person/	persons	signing	 the	Bid.	Documents	as	mentioned	
here	shall	contain	no	over	writing,	alterations	or	additions,	except	those	to	comply	with	
instructions,	issued	by	the	Employer	or	as	necessary	to	correct	errors	made	by	the	Bidder,	
in	which	case	such	corrections	shall	be	made	by	scoring	out	the	cancelled	portion,	writing	
the	correction	and	signing	and	dating	it	along	with	the	stamp	by	the	person	or	persons	
signing	the	Bid.	



	
	

	
D. SUBMISSION	OF	BIDS	

	
19. Marking	of	Bids	

19.1 The	 documents	 to	 be	 submitted	 in	 physical	 form	 as	 per	 Clause	 12.2	 of	 ITB	 shall	 be	
submitted	in	a	sealed	Envelope	super	scribed	as	“Documents	in	Physical	Form”	at	the	top	
left	corner.	

In	 case	 of	 any	 discrepancy	 between	 documents	 submitted	 online	 and	 documents	
submitted	in	the	physical	form,	the	documents	submitted	in	physical	form	shall	prevail	
over	the	documents	submitted	through	online	process.	

	
20. Dead	line	for	Submission	of	Bids	

20.1 The	Bidder	shall	ensure	that	the	complete	e-Bid	is	uploaded	on	the	e-tender	portal	on	or	
before	 the	 Bid	 Due	 Date	 and	 before	 the	 time	 specified	 in	 NIT/e-portal.	 The	 Bidder	 is	
further	 required	 to	 submit	 Documents	 in	 Physical	 Form	 on	 or	 before	 the	 time	 of	
submission	as	specified	in	NIT,	at	the	following	address:	

Executive	Director	(Projects)	
National	Highways	&	Infrastructure	Development	Corporation	Ltd.	
Badar	Residence,	Kral	Sangri,	Brein,	Nishat,	Srinagar,191121.	
Email-	rosrinagarhidcl@gmail.com	
Mobile	No.	–	7889430343	
Contact	Person	–	Manager	(P),	RO-Srinagar.	

	
In	the	event	of	the	specified	date	for	the	submission	of	Documents	in	Physical	Form	being	declared	a	
holiday	for	the	Employer,	the	same	will	be	received	up	to	the	specified	time	on	the	next	working	day.	

20.2 The	Employer	assumes	no	responsibility	for	inability	of	a	bidder	to	submit	bids	through	
the	Employer’s	e-tendering	portal	on	account	of	delay	 in	 submission	at	bidder’s	end.	Bidders	 shall	
ensure	 that	 they	 submit	 the	 bid	well	 before	 the	 “Bid	 Due	Date	 and	 Time	 of	 Bid-Submission”.	 The	
Employer	 shall	 not	 be	 responsible	 if	 bidder	 is	 not	 able	 to	 submit	 the	 bid	 on	 account	 off	 failure	 in	
network	/	internet	connection	or	any	other	reason	whatsoever.	

20.3 The	Employer	may	extend	the	deadline	for	submission	of	bids	by	issuing	an	amendment	
in	accordance	with	Clause	10,	in	which	case	all	rights	and	obligations	of	the	Employer	and	the	bidders	
previously	subject	to	the	original	deadline	will	then	be	subject	to	the	new	deadline.	

	
21. Late	Submission	of	Documents	in	Physical	Form:	

21.1 Any	document	in	physical	form	if	received	by	the	Employer	after	the	deadline	prescribed	



in	Clause	20	will	be	returned	unopened	to	the	Bidder	and	also	the	e-bid	submitted	by	such	Bidder	
shall	not	be	considered.	

	
22. Modification	and	Withdrawal	of	Bids	

22.1 Bidders	may	modify	or	withdraw	their	e-bids	as	directed	on	the	e-tendering	portal,	before	
the	Bid	Due	Date	and	time	as	prescribed	in	Clause20.	

22.2 No	bid	may	be	modified	after	the	deadline	for	online	submission	of	bids.	

22.3 Withdrawal	or	modification	of	a	Bid	between	the	deadline	for	submission	of	bids	and	the	
expiration	of	the	original	period	of	bid	validity	specified	in	Clause	15.1	or	as	extended	pursuant	to	
Clause15.2	shall	result	in	the	forfeiture	of	the	Bid	Security	pursuant	to	Clause16.	

22.4 Bidders	may	modify	the	prices	of	their	bids	before	deadline	of	online	submission	of	bid.	

22.5 No	Late	and	delayed	bids	after	Bid	Due	Date	and	time	shall	be	permitted	in	e-tendering	
portal	System.	Time	being	displayed	on	e-Tendering	Portal	shall	be	final	and	binding	on	bidders	and	
bids	 have	 to	 be	 submitted	 by	 bidders	 considering	 this	 time	 only	 and	 not	 the	 time	 as	 per	 their	
location/country.	

	
E. BID	OPENING,	CLARIFICATION	OF	BIDS	AND	EVALUATION	

	
23. Bid	Opening,	Clarification	of	Bids	and	Evaluation	

23.1 Bid	opening	shall	be	carried	out	 in	two	stages.	Firstly,	Part-I	 ‘Technical	Bid’	of	all	 the	
Bidders	received	(except	 those	received	 late)	shall	be	opened	on	 the	date	and	 time	mentioned	 in	
Notice	Inviting	Tender	(NIT).	Part-II’	Financial	Bid’	of	those	bidders	whose	technical	bid	has	been	
determined	 to	 be	 substantially	 responsive	 shall	 be	 opened	 on	 a	 subsequent	 date	 through	 online	
process	of	e-tendering,	which	will	be	notified	to	such	bidders.	

The	Employer	will	open	the	“Technical	Bid”	of	all	the	Bids	received	(except	those	received	late),	in	
the	presence	of	the	Bidders/	Bidders’	representatives	who	choose	to	attend	at	the	time,	date	and	
place	specified	in	the	NIT.	In	the	event	of	the	specified	date	for	the	submission	of	bids	being	declared	
a	holiday	for	the	Employer,	the	Bids	will	be	opened	at	the	appointed	time	and	location	on	the	next	
working	day.	

23.2 In	 all	 cases,	 the	 amount	 of	 Earnest	 Money,	 forms	 and	 validity	 shall	 be	 announced.	
Thereafter,	the	Employer	at	the	opening	as	the	Employer	may	consider	appropriate,	will	announce	
the	Bidders’	names	and	such	other	details.	

23.3 The	 Employer	 will	 prepare	 minutes	 of	 the	 Bid	 opening,	 including	 the	 information	
disclosed	to	those	present	in	accordance	with	this	Clause23.	

23.4 The	bids	accompanied	with	valid	bid	security	&	bid	document	 fee	will	be	 taken	up	 for	
evaluation	with	respect	to	the	Qualification	In	formation	and	other	information	furnished	in	Part	I	of	
the	bid	pursuant	to	Clause12.1.	

As	soon	as	possible,	 the	Evaluation	Committee	will	 finalize	 the	 list	 of	 responsive	bidders	whose	



financial	 bids	 are	 eligible	 for	 consideration.	 However,	 to	 assist	 in	 the	 examination,	 evaluation	 of	
technical	bids,	the	Employer	may	at	his	discretion,	ask	any	bidder	for	clarification	of	his	bid,	however,	
no	additional	documents	in	support	of	clarification	will	be	entertained.	

23.5 The	 Employer	 shall	 inform	 the	 bidders	 about	 the	 result	 of	 technical	 evaluation	 by	
uploading	on	the	web	portal	giving	3	days	time	for	objections,	if	any,	from	the	bidders.	The	Employer	
shall	 finalize	 the	 evaluation	 of	 technical	 bids	 after	 due	 consideration	 of	 objections	 received	 and	
intimate	 the	 bidders,	 whose	 Technical	 Bids	 are	 found	 responsive,	 of	 the	 date,	 time	 and	 place	 of	
opening	of	the	Financial	Bids.	The	Bidders	so	informed,	or	their	representative,	may	attend	the	event	
of	opening	of	Financial	Bids.	

23.6 At	the	time	of	the	opening	of	the	‘Financial	Bid’,	the	names	of	the	bidders	whose	bids	were	
found	responsive	in	accordance	with	Clause	23.5	will	be	announced.	The	financial	bids	of	only	these	
bidders	will	be	opened.	The	responsive	bidders’	names,	the	Bid	prices,	the	total	amount	of	each	bid,	
pursuant	 to	Clause22	 and	 such	 other	 details	 as	 the	 Employer	may	 consider	 appropriate	will	 be	
announced	by	the	Employer	at	the	time	of	bid	opening.	

23.7 The	Employer	shall	prepare	the	minutes	of	the	opening	of	the	Financial	Bids.	
	

24. Process	to	be	Confidential	

24.1 Information	relating	to	the	examination,	clarification,	evaluation,	and	comparison	of	bids	
and	 recommendations	 for	 the	 award	of	 a	 contract	 shall	 not	 be	disclosed	 to	 bidders	 or	 any	other	
person	not	officially	concerned	with	such	process	until	the	award	to	the	successful	Bidder	has	been	
announced.	 Any	 attempt	 by	 a	 Bidder	 to	 influence	 the	 Employer’s	 processing	 of	 bids	 or	 award	
decisions	may	result	in	the	rejection	of	his	Bid	

25. Contacting	the	Employer	

25.1 Any	effort	by	the	Bidder	to	influence	the	Employer	in	the	Employer’s	bid	evaluation,	
Bid	comparison	or	contract	award	decisions	may	result	in	the	rejection	of	the	Bidders’	bid.	

	
26. Examination	of	Bids	and	Determination	of	Responsiveness	

26.1 During	the	detailed	evaluation	of	“Technical	Bids”,	the	Employer	will	determine	whether	each	
Bid	

(a)	Meets	the	eligibility	criteria	defined	in	Clauses	3	and	4;	(b)	contains	the	required	documents	in	
physical	 form	 and	 the	 documents	 uploaded	 by	 the	 bidder	 are	 in	 order;	 and	 (c)	 is	 substantially	
responsive	 to	 the	 requirements	 of	 the	 Bidding	Documents.	 During	 the	 detailed	 evaluation	 of	 the	
“Financial	 Bids”,	 the	 responsiveness	 of	 the	 Bids	 will	 be	 further	 determined	 with	 respect	 to	 the	
remaining	bid	conditions,	i.e.,	bill	of	quantities,	Specifications	and	drawings	etc.	

27. Correction	of	Errors	

27.1 Financial	Bids	determined	to	be	substantially	responsive	will	be	checked	by	the	Employer	for	
any	arithmetic	errors.	Errors	will	be	corrected	by	the	Employer	as	follows:	

a) Where	there	is	a	discrepancy	between	the	rates	in	figures	and	words,	the	rates	in	
Words	will	govern;	and	



27.2 The	amount	stated	in	the	Financial	Bid	will	be	corrected	as	per	Clause27.1	and	shall	be	binding	
upon	the	Bidder.	If	the	Bidder	does	not	accept	the	corrected	amount,	the	Bid	shall	be	rejected	and	the	
Bid	Security	shall	be	forfeited	in	accordance	with	Clause	16.6	(b).	

	
28. Evaluation	and	Comparison	of	Financial	Bids	

28.1 The	 Employer	 will	 evaluate	 and	 compare	 only	 the	 bids	 determined	 to	 be	 substantially	
responsive	in	accordance	with	Clause	26.	

28.2 If	the	Bid	of	the	successful	Bidder	is	seriously	unbalanced	in	relation	to	the	Employer’s	estimate	
of	 the	 cost	 of	work	 to	 be	 performed	 under	 the	 contract,	 the	 Employer	may	 require	 the	 Bidder	 to	
produce	detailed	price	analyses	for	any	or	all	items	of	the	Bill	of	Quantities,	to	demonstrate	the	internal	
consistency	of	those	prices	with	the	construction	methods	and	schedule	proposed.	If,	after	evaluation	
of	the	price	analyses,	the	Employer	determines	that	the	bidder	has	substantially	failed	to	demonstrate	
its	capability	to	deliver	the	contract	at	the	offered	price,	the	Employer	may	reject	the	Bid/Proposal.	

F. AWARD	OF	CONTRACT	
	
29. Award	Criteria	

29.1 Subject	to	Clause	31,	the	Employer	will	award	the	Contract	to	the	Bidder	whose	Bid	has	been	
determined	to	be	substantially	responsive	according	to	the	bidding	documents	and	who	has	offered	
the	lowest	evaluated	Bid	price.	

	
30. Employer’s	Right	to	Accept	any	Bid	and	to	Reject	any	or	all	Bids	

30.1 Not	with	standing	Clause	29,	the	Employer	reserves	the	right	to	accept	or	reject	any	Bid,	and	
to	cancel	the	bidding	process	and	reject	all	bids,	at	any	time	prior	to	the	award	of	Contract,	without	
there	by	incurring	any	liability	to	the	affected	Bidder	or	bidders	or	any	obligation	to	inform	the	affected	
Bidder	or	bidders	of	the	grounds	for	the	Employer’s	action.	

	
31. Notification	of	Award	and	Signing	of	Agreement	

31.1 The	Bidder	whose	Bid	has	been	accepted	will	be	notified	of	the	award	by	the	Employer	prior	to	
expiration	of	the	Bid	validity	period	by	e-mail	or	facsimile	confirmed	by	registered	letter.	This	letter	
(hereinafter	and	in	the	Part	I	General	Conditions	of	Contract	called	the	“Letter	of	Acceptance”)	will	state	
the	sum	that	the	Employer	will	pay	to	the	Contractor	in	consideration	of	the	execution,	completion	and	
maintenance	of	the	Works,	and	of	routine	maintenance	of	roads	by	the	Contractor	as	prescribed	by	the	
Contract	(hereinafter	and	in	the	Contract	called	the	“Contract	Price”).	

31.2 The	 notification	 of	 award	will	 constitute	 the	 formation	 of	 the	 Contract,	 subject	 only	 to	 the	
furnishing	of	a	performance	security	in	accordance	with	the	provisions	of	Clause	32.	

31.3 The	Agreement	will	incorporate	all	agreements	between	the	Employer	and	the	successful	
Bidder.	It	will	be	signed	by	the	Employer	and	the	successful	Bidder	after	the	performance	security	is	
furnished.	

31.4 Upon	furnishing	of	the	Performance	Security	by	the	successful	Bidder,	the	Employer	will	
promptly	notify	the	other	Bidders	that	their	Bids	have	been	unsuccessful.	

	
32. Performance	Security	



32.1 Within	10	(Ten)	days	after	receipt	of	the	Letter	of	Acceptance,	the	successful	Bidder	of	
receipt	 of	 Letter	 of	 Acceptance,	 the	 selected	 Bidder	 shall	 furnish	 to	 the	 Employer	 an	
irrevocable	and	unconditional	guarantee	from	a	Bank	in	the	form	set	forth	in	Section	4	
(Form	of	Bank	Guarantee	for	Performance	Security)	for	an	amount	equal	to	3%	(Three	
percent)	of	the	Bid	Price.	

In case of bids mentioned below, the Selected Bidder, along with the Performance Security, shall also furnish 
to the Authority an irrevocable and unconditional guarantee from a Bank in the same form towards an 
Additional Performance Security (the "Additional Performance Security") for an amount calculated as under: 

(i) If the Bid Price offered by the Selected Bidder is lower than 20% of the estimated project 
cost/cost put to the Additional Performance Security shall be calculated @ 20% of the difference 
in the (i) Estimated Project Cost (as mentioned in RFP)-20% of the Estimated Project Cost and 
(ii) the Bid Price offered by the selected Bidder 

(ii) Maximum limit of additional performance security shall be limited to 3% of the Bid Price offered 
by the selected Bidder. 

(iii) This "Additional Performance Security" shall be treated as part of performance security. 

(iv) The Selected Bidder has the option to provide 50% of the Performance Security and 50% of the 
Additional Performance Security, if any, within 10 (Ten) days of receipt of Letter of Acceptance, 
in any case before signing of the Contract Agreement and the remaining Performance Security 
and Additional Performance Security, if any, shall be submitted within 10 days of signing of the 
agreement. 

The performance security shall be in the form of a e-Bank Guarantee in the name of the Employer, from a 
Bank as applicable in case of bid security defined in Appendix to ITB. 

Failure of the successful bidder to comply with the requirement of sub-clause 32.1 and 32.2 shall constitute 
sufficient ground for cancellation of the award and forfeiture of the bid security and debarment for a period 
of 2 years. 

 

 
A. Bank	Guarantee	in	the	name	of	the	Employer,	from	following	banks	would	be	accepted:	-	

i) State	Bank	of	India	or	its	subsidiaries,	
ii) Any	Indian	Nationalized	Bank	
iii) IDBI/ICICI	Bank	
iv) A	Foreign	Bank	(issued	by	a	branch	outside	India)	with	a	counter	guarantee	from	

SBI	or	its	subsidiaries	or	any	Indian	Nationalized	Bank.	
v) Any	Scheduled	Commercial	Bank	approved	by	RBI	having	a	net	worth	of	not	 less	

than	Rs.500	crore	as	per	the	latest	Annual	Report	of	the	Bank.	In	the	case	of	a	Foreign	
Bank	(issued	by	a	branch	in	India),	the	net	worth	in	respect	of	the	Indian	operations	
shall	only	be	taken	into	account.	

B. The	acceptance	of	the	guarantees	shall	also	be	subject	to	the	conditions	that	the	capital	
adequacy	of	the	Bank	shall	not	be	less	than	the	latest	norms	prescribed	by	lRBI.	
C. The	bank	guarantee	issued	by	a	Cooperative	Bank	shall	not	be	accepted.	



32.2 The	performance	security	shall	be	Valid	until	60	(Sixty	days)	after	the	Defects	Liability	
Period.	

32.3 For	 avoidance	 of	 any	 doubt,	 in	 case	 of	 failure	 of	 submission	 of	 Performance	 Security	
within	the	stipulated	time	period,	the	award	shall	be	deemed	to	be	cancelled	/	withdrawn.	There	upon	
all	rights,	privileges,	claims	and	entitlements	of	the	Contractor	under	or	arising	out	of	the	Award	shall	
be	deemed	to	have	been	waived	by,	and	to	have	ceased	with	the	concurrence	of	the	Contractor,	and	
the	Award	shall	be	deemed	to	have	been	withdrawn	by	the	Employer.	

32.4 The	agreement	will	be	executed	within	10	days	of	receipt	of	Performance	Security.	

32.5 Notwithstanding	anything	to	the	contrary	contained	in	this	RFP,	Performance	Security	for	
an	amount	equal	to	3%	(three	percent)	of	the	Bid	Price	shall	be	applicable	for	all	tenders/contracts	
issued	till	31.12.2021,	in	accordance	with	DoE's	OM	No.	F.9/4/2020-PPD	dated	12.11.2020.	Rate	of	
Performance	 Security	 to	 be	 adopted	 for	 Contracts	 finalized	 after	 31.12.2021	 shall	 be	 governed	 by	
applicable	policies	at	that	period.	

	
33. Advances	

33.1 The	Employer	will	provide	Mobilization	Advance	as	provided	in	Part	I	General	Conditions	
of	Contract.	

	
G. CORRUPT	OR	FRAUDULENT	PRACTICES	

	
34. Corrupt	or	Fraudulent	Practices	

34.1 The	bidders	and	their	respective	officers,	employees,	agents	and	advisers	shall	observe	
the	highest	standard	of	ethics	during	the	bidding	process.	Notwithstanding	anything	to	the	contrary	
contained	herein,	the	Employer	may	reject	any	bid	without	being	liable	in	any	manner	what	so	ever	to	
the	bidder	if	it	determines	that	the	bidder	has,	directly	or	indirectly	or	through	an	agent,	engaged	in	
corrupt	practice,	fraudulent	practice,	coercive	practice,	undesirable	practice	or	restrictive	practice	in	
the	bidding	process.	

34.2 Without	prejudice	to	the	rights	of	the	Employer	under	Clause	34.1	hereinabove,	if	any	
bidder	is	found	by	the	Employer	to	have	directly	or	indirectly	or	through	an	agent,	engaged	or	indulged	
in	 any	 corrupt	 practice,	 fraudulent	 practice,	 coercive	 practice,	 undesirable	 practice	 or	 restrictive	
practice	during	the	bidding	process,	such	bidder	shall	not	be	eligible	to	participate	in	any	tender	issued	
by	the	Employer	during	a	period	of	2(two)	years	from	the	date	such	bidder	is	found	by	the	Employer	to	have	
directly	or	 indirectly	or	 through	an	agent,	 engaged	or	 indulged	 in	any	corrupt	practice,	 fraudulent	practice,	
coercive	practice,	undesirable	practice	or	restrictive	practice,	as	the	case	may	be.	

34.3 For	the	purposes	of	this	Clause	34,	the	following	terms	shall	have	the	meaning	hereinafter	
respectively	assigned	to	them:	

a) “corrupt	practice”	means	the	offering	,giving,	receiving,	or	soliciting,	directly	or	indirectly,	
of	anything	of	value	to	 influence	the	actions	of	any	person	connected	with	the	bidding	
process	(for	avoidance	of	doubt,	offering	of	employment	to,	or	employing,	or	engaging	in	
any	manner	whatsoever,	directly	or	indirectly,	any	official	of	the	Employer	who	is	or	has	
been	associated	in	any	manner,	directly	or	indirectly,	with	the	bidding	process	or	has	dealt	
with	matters	concerning	the	Contract	or	arising	there	from,	before	or	after	the	execution	
thereof,	at	any	time	prior	to	the	expiry	of	one	year	from	the	date	such	official	



resigns	or	retires	from	or	otherwise	ceases	to	be	in	the	service	of	the	Employer,	shall	be	
deemed	 to	 constitute	 influencing	 the	 actions	 of	 a	 person	 connected	 with	 the	 bidding	
process);	 engaging	 in	any	manner	whatsoever,	whether	during	 the	bidding	process	or	
after	the	award	or	after	the	execution	of	the	Contract,	as	the	case	may	be,	any	person	in	
respect	of	any	matter	relating	to	the	Works,	who	at	any	time	has	been	or	is	a	legal,	financial	
or	technical	adviser	of	the	Employer	in	relation	to	any	matter	concerning	the	Works;	

b) “fraudulent	practice”	means	a	mis	representation	or	omission	off	acts	or	suppression	
off	acts	or	disclosure	of	incomplete	facts,	in	order	to	influence	the	bidding	process;	

c) “coercive	practice”	means	impairing	or	harming	or	threatening	to	impair	or	harm,	directly	
or	indirectly,	any	person	or	property	to	influence	any	person’s	participation	or	action	in	
the	bidding	process;	

d) “undesirable	 practice”	means	 establishing	 contact	with	 any	 person	 connected	with	 or	
employed	or	engaged	by	the	Employer	with	the	objective	of	canvassing,	lobbying	or	in	any	
manner	influencing	or	attempting	to	influence	the	bidding	process;	and	

e) “restrictive	 practice”	 means	 forming	 a	 cartel	 or	 arriving	 at	 any	 understanding	 or	
arrangement	among	bidders	with	the	objective	of	restricting	or	manipulating	a	full	and	
fair	competition	in	the	bidding	process.	
The	Employer	requires	the	Bidder/Contract	or	to	strictly	observe	the	laws	against	fraud	
and	corruption	enforced	in	India,	namely	Prevention	of	Corruption	Act,	1988.	



H. LABOUR	LAWS	AND	FUNDAMENTAL	BREACH	
	
	
35. Labour	Laws	and	Regulations	

35.1 The	 Bidders	 shall	 be	 aware	 of	 the	 provisions	 of	 various	 Labour	 Laws,	 Regulations	 and	
Welfare	Measures	applicable	for	Construction	Workers	 in	India,	and	other	obligations	stated	in	the	
Conditions	of	Contract.	

	
36. Fundamental	Breach	and	other	obligations	

36.1 The	Bidders	shall	be	aware	of	the	provisions	of	Fundamental	Breach	and	other	obligations	
stated	in	the	Conditions	of	Contract.	



Appendix	to	ITB	
	
	

[THE	EMPLOYER	SHOULD	COMPLETE	THIS	APPENDIX	
BEFORE	ISSUING	THE	BID	DOCUMENTS]	

	
Appendix to ITB 

Instructions to Bidders 
Clause Reference 

 

(1.1) The Employer is National Highways & Infrastructure Development Corporation 
Limited, Badar Residence, Kral Sangri, Brein Nishat, Srinagar-191121 

(1.1) 
Restoration and repair of road by way of clearance of landslide, surface boulders, 
side drain, culverts including construction of R/walls and B/walls and laying of 
Dense Bituminous Macadam & Bituminous Concrete on NH-244 from Sinthantop 
to Vailoo (Km 193.000 to Km 235.000) in the UT of J&K.2nd call  

 

 
(4.4) 
B) (b) (i) 

Name of the Equipment Quantity 
Tipper/Trucks 6 
Motor Grader 1 

Dozer 
1 

Front end Loader 1 
Smooth Wheeled Roller 1 
Vibratory Roller 1 
Hydraulic Excavator 2 
Mobile Hot Mix (batch mix) plant/ HMP with Electronic Control 
(Minimum 100-120 TPH Capacity) (to be deployed in the vicinity of 
the project from km 193 to km 235) 

1 

Paver finisher 1 
Water Tanker 2 
Bitumen Sprayer 1 
Tandem Roller 1 
Generator set (63/100/250 KVA) 1 
Air compressor 2 
Mechanical Broom (1250 sqm per hour) 1 

5 Tonne capacity Tilt Bucket Wheel Loader  1 

5 Tonne capacity Bucket Wheel Loader 1 

Self-loading Concrete Mixer 1 
Any other equipment required for carrying out work as per Ministry’s 
specification and direction of NHIDCL. 



 Note: The bidder must upload scanned copy of the documentary evidence in 
support of his owning/ leased/ rented of the above equipment’s. In case the 
bidder proposes to hire or take the above equipment on lease, he should, along 
with the lease/rent agreement, attach the proof of ownership of these 
equipment’s with the company/ entity from whom the equipment’s are proposed 
to be hired on lease/ rent. Any conditional evidence of deployment of above 
equipment or inadequate proof as required for any of the equipment shall make 
the bid non-responsive and financial bid shall not be opened. The equipment 
proposed by the bidder, as specified above, shall not be more than five years old. 
 

	

(4.4) 
(B) (b) (ii) 

The Number of Technical personnel, Qualifications and 
Experience will be as follows: 

The Technical Personnel are: 
 

SL. 
No. 

Personnel Qualification Particular 
Experience 
(minimum 

requirement) 

No. of Persons 

1 Project Manager Degree in Civil 
Engineering 

5 years as Project 
Manager on 
Highway, Bridge 
construction/Maintena 

nce works 

1 

2 Site Engineer- 
cum- Surveyor 
Engineer cum 
Material Engineer 

Degree in Civil 
Engineering 

4 years on Highway 
Construction/Mainten 
ance works 

1 

3 Incident cum 
Road Property 
Manager cum 
Route Operation 
Manager 

Graduate from a 
recognized University 

3 years on Highway 
Property 
Management and 
Maintenance 

1 

4 Road Safety 
Auditor 

Road Safety   Audit 
Certificate  from 
appropriate approved 
Govt. agency 

5 years’ experience 3 days in 
every 3 
months 

   Total 4 
 Note: The detailed signed and scanned CV’s of the Key Technical 

Personnel at S. No. 1 signed by the key personnel himself, must be 
uploaded along with the bid. The name and educational qualification of 
other personnel should be given. 

[9.2.1] - Pre-bid meeting shall be held on 23.10.2025. 



 
 
 
 
 
 

SECTION	-3	

QUALIFICATION	INFORMATION	



SECTION	-3	
	

QUALIFICATION	INFORMATION	
	

	
The	information	to	be	filled	 in	by	the	Bidder	 in	this	section	and	documents	submitted	in	physical	
form	will	be	used	for	the	purposes	of	post	qualification	as	provided	for	in	Clause	4	of	the	Instructions	
to	Bidders.	This	information	will	not	be	incorporated	in	the	Contract.	



QUALIFICATION	INFORMATION	
	
	

	
1. For	Individual	Bidders	

1.1 a)	 Year	of	Constitution	

b) Legal	status	of	Bidder	(Proprietorship/Partnership	or	Pvt.	Ltd.	firm) 

[Upload	scanned	copy	of	original]	

c) Place	of	registration:		  

d) Principal	place	of	business:	  

1.2 Power	of	Attorney	of	signatory	of	Bid	[	Upload	scanned	copy	and	also	supply	Original	
Copy	in	envelope	of	physical	form]	

1.3 Total	value	of	Civil	Engineering	construction	and/or	maintenance	works	performed	in	the	
last	three	years	(in	Rs.	Lakh).	

Refer	ITB	Clause4.4	A	(a)	

(Upload	scanned	copies	of	certificate	from	Chartered	Accountant	and	also	supply	original	certificate	
from	Chartered	Accountant	with	UDIN	No.)	

	
Year	 Total	value	of	work	performed	(Rs.	Lac)	

	
2023-24	

	
2022-23	

	
2021-22	

	
	
Total:	
Average	Per	Year:	

	
	
	

	



1.4 (a)	Work	performed	as	prime	contractor/JV	partner	provided	further	that	all	other	qualification	
criteria	 are	 satisfied	 (in	 the	 same	name)	of	 a	 similar	nature	during	 the	 last	 five	years	as	per	 ITB	
Clause	4.3A	(b).	

	

	

	
Project	
Name	

	
	
	
Name	of	the	
Employer*	

	
Descri	
ption	of	
work	

	

	
Value	of	

Contract	(Rs.	
In	Lac)	

	
Date	of	
issue	of	
work	
order	

	
Stipulated	
period	of	
completio	n	

	
Actual	date	of	
completion	

*	

Remarks	
explainin	g	
reasons	for	
delay	in	
work	

Complete	d	

        

*Upload	 certificate(s)	 from	 the	 Employer	 (to	 be	 given	 by	 an	 officer	 not	 below	 the	 rank	 of	 Executive	
Engineer	 or	 equivalent	 or	 higher	 employed	 in	Govt./	Govt.	undertaking	and	also	 supply	 original	 or	
certified	copy	in	physical	form	envelope)	

	
Note:	 In	case	of	sub-contractor–a	certificate	from	the	Executive	Engineer	or	equivalent	of	the	Principal	

Employer	 (Govt./	 Govt.	 undertaking)	 should	 be	 obtained	 from	 whom	 an	 approval	 for	
subcontractor	has	been	obtained.	



1.4 (b)	 	 Information	on	Bid	Capacity	(works	for	which	bids	have	been	submitted	and	accepted	and	
works	which	are	yet	to	be	completed)	as	on	the	date	7	days	before	the	last	date	for	bid	submission	
(as	per	Clause4.4	of	the	ITB).	

(i) Existing	commitments	and	on-going	works(B)	
	

	
	

	
Description	
of	work	

	
	

	
Place	&	
State	

	
	

	
Contract	

No.	

	

	
Name	&	
Address	of	
Employer	

	
	
	
Value	 of	
Contract	
(RsCr)	

	
	
	
Stipulated	
Period	of	
Completion	

	
Value	of	
works*	
remaining	
to	be	

completed	
(RsCr)	

	
	

	
Escalation	

factor	

	
	
	
Anticipated	
date	of	

completion	

Escalated	
value	of	
remaining	
work	during	
completion	
period	of	work	
for	which	bids	
are	invited	

1	 2	 3	 4	 5	 7	 8	 9	 10	 11	
          

* Upload	certificate(s)	from	the	Engineer(s)-in-Charge	of	the	rank	of	 Executive	Engineer	or	
equivalent	&	also	supply	original	or	certified	copy	of	certificate	in	physical	form	envelope.	

	
(ii) Details	 of	works	 for	which	 bid	 submitted	 and	 accepted	 (i.e.	 where	 contract	 signing	 is	

pending)	
	

	
Description	
of	works	

	
Place	&	State	

	
Name	&	Address	

of	Employer	

Date	of	issue	
of	Letter	of	
Acceptance	
(LOA)*	

	
Value	given	in	

LOA	

	
Stipulated	period	
for	completion	

Value	of	work	during	
completion	period	of	
work	for	which	bids	

are	invited	
1	 2	 3	 4	 5	 6	 7	

       

* Upload	copy	of	LOA	

	
(iii) Bid	Capacity	(Bidder	shall	calculate,	mention	his	bid	capacity	and	enclose	the	supporting	

calculation)	
A	 =	 Rs	.......................	Lakh	(enclose	the	details)	
N	 =	...................................	years	
B	 =	 Rs	.......................	lakh	(enclose	the	details)	
Available	bid	capacity	=	 AxNx2.5	–B	

=	 Rs	.....................	lakhs	



1.5 Availability	of	Key	Equipment	essential	for	carrying	out	the	Works	[Ref.	Clause4.3(B)	
(b)	(i)].The	Bidder	should	list	all	the	information	requested	below.	

	

Item	of	
Equipment	

	
Requirement	

	
Availability	Proposals	

Page	No	of	the	
proof	

attached	
 

No.	 Capacity	 Owned/Leased	
rented	 Age/Condition	

 

      
      

Note:	The	bidder	must	upload	 the	documentary	evidence	 in	support	of	his	owning/	 leased/	rented	of	 the	
above	equipment.	In	case	the	bidder	proposes	to	hire	or	take	the	above	equipment	on	lease,	he	should,	
along	with	 the	 lease/rent	agreement,	 attach	 the	proof	of	ownership	of	 these	equipment’s	with	 the	
company/entity	from	whom	the	equipment	are	proposed	to	be	hired	on	lease/rent.	Any	conditional	
evidence	of	deployment	of	above	equipment	or	inadequate	proof	as	required	for	any	of	the	equipment	
shall	make	the	bid	non-responsive	and	financial	bid	shall	not	be	opened.	

1.6 Qualification	and	Experience	of	Key	Personnel	required	for	administration	and	execution	
of	 the	 Contract	 [Ref.	Clause	 4.3(B)(b)(ii)].	Upload	 biographical	 data	 for	 technical	 personnel	
(Refer	also	to	Clause.	4.1(e)	of	Instructions	to	Bidders).	

(Refer	also	to	Sub	Clause9.1	of	the	General	Conditions	of	Contract).	
	

	
Position	

	
Name	

	
Qualification	

Total	Professional	
Experience	(Years)	

Experience	in	the	
proposed	

position(Years)	
     
     

Note	:	The	signed	CVs	of	the	Technical	Personnel	must	be	uploaded	along	with	the	bid.	Non-compliance	
of	the	above	or	non-furnishing	of	the	CV	as	above	or	conditional	deployment	of	any	of	the	above	
personnel	or	proposal	to	employ	lesser	number	of	personnel	than	above	shall	make	the	bid	
non-responsive	and	financial	bid	shall	not	be	opened.	

1.7 Information	on	litigation	history	in	which	the	Bidder	is	involved.	
	

Other	Party	 Employer	 Cause	of	
Dispute	

Amount	involved	
(Rs	lakh)	

Remarks	showing	
Present	Status	

     
     

2. Bidders	should	upload	the	 scanned	copy	of	the	following	affidavits/	undertakings	as	per	
formats	enclosed	hereinafter	and	also	send	original	copy	of	 Affidavit/	Undertakings:-	

i) Affidavit	(it	should	be	on	stamp	paper	attested	by	Notary	Public)	
ii) Undertaking	regarding	availability	of	minimum	cash	amounting	to	25%	of	the	value	of	

work	during	implementation	of	the	Contract	towards	working	capital.	
iii) Undertaking	that	the	Bids	shall	remain	valid	for	the	period	specified	in	Clause15.1.	



AFFIDAVIT	
	

1. I,	 the	 undersigned,	 do	 hereby	 certify	 that	 all	 the	 statements	 made	 in	 the	 enclosed	
attachments	are	true	and	correct.	

2. The	undersigned	also	hereby	certifies	that	neither	our	firm	M/s	 	
	 have	 abandoned	 any	work	 in	 India	 nor	 any	 contract	
awarded	to	us	for	such	works	have	been	rescinded,	during	last	five	years	prior	to	the	date	of	this	bid.	

3. The	 undersigned	 hereby	 Authorize(s)	 and	 request(s)	 any	 bank,	 person,	 firm	 or	
corporation	to	furnish	pertinent	information	deemed	necessary	and	requested	by	the	Employer	to	
verify	this	statement	or	regarding	our	competence	and	general	reputation.	

4. The	 undersigned	 understands	 and	 agrees	 that	 further	 qualifying	 information	 may	 be	
requested,	and	agrees	to	furnish	any	such	information	at	the	request	of	the	Employer	and	within	the	
prescribed	time.	

	
	
	

	

(Signed	by	an	Authorized	Representative	of	the	 Firm)	
	
	

Name	of	the	Representative	
	
	

Name	of	Firm	
	
	

Date	

To	be	notarized	by	Notary	



UNDERTAKING	
	
	
	

I,	the	undersigned	do	hereby	undertake	that	our	firm	M/s	 	

shall	maintain	 availability	 of	minimum	cash	 amounting	 to	 25%	of	 the	 value	 of	 the	work	 during	
implementation	of	the	Contract	towards	the	working	capital.	

	
	
	
	
	
	
	
	
	
	

(Signed	by	an	Authorised	Representative	of	the	Firm)	
	
	

	

Name	of	the	Representative	
	
	

	

Name	of	Firm	
	
	

	

Date	



UNDERTAKING	
	
	

	
1 I	I, the undersigned do hereby undertake that our firm M/s. agree to 

abide by this bid for a period of  days after the date fixed for receiving the same and it 

shall be binding on us and may be accepted at any time before the expiration of that period. 
 
 

(Signed by an Authorized Representative of the Firm) 
 
 
 

 

Name of the Representative 
 
 
 

 

Name of Firm 
 
 

 

DATE 
 
 
 



Appendix	1.7	[Ref.	clause4.4	B	(b)(i)]	 (On	the	letter	head	of	the	bidder)	
	

UNDERTAKING	

	
I,	 the	 	 undersigned	 	 do	 	 	 hereby	undertake	 	 	 that	 	 our	 	 firm	M/s…………………..………	agree	

to	 provide	 and	 will	 deploy	 required	 equipment	 as	 mentioned	 in	 the	 Appendix	 to	 ITB	 of	 the	

work……………….	(Name	of	the	work)… ................... Further	it	is	certified	that	the	documents	submitted	

as	an	evidence	of	availability	of	the	key	equipment’s	for	this	work	as	stated	in	the	Appendix	to	ITB,	are	

genuine	and	correct.	 If	anything	contrary	to	the	details	as	submitted	is	 found	at	any	stage	Authority	

would	be	at	liberty	to	debar/black	list	my	firm	for	an	appropriate	period	as	decided	by	Authority.	

	
	
	
	
	
	
	
	

(Signed	by	an	Authorised	Representative	of	the	Firm)	
	
	

	

Name	of	the	Representative	
	
	

	

Name	of	Firm	&	Seal	
	
	

	

Date	



	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

SECTION-4	
	

BID	SECURING	DECLARATION	
LETTER	OF	ACCEPTANCE	(LOA)	AND	AGREEMENT	



SECTION-4	
	
	

FORMS	OF	BANK	GUARANTEES	
LETTER	OF	ACCEPTANCE	(LOA)	AND	AGREEMENT	

	
FORM OF e-BANK GUARANTEE FOR BID SECURITY 

(e-BGs Only - Entity ID of NHIDCL, RO-Srinagar is NCTGC2510P) 

 
To 

Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Ltd.  
Badar Residence, Kral Sangri, Brein, Nishat Srinagar, 191121 

  Email- rosrinagarhidcl@gmail.com 
 

WHEREAS    (Name of Bidder) 
(hereinafter called the Bidder) wishes to submit his Bid for herein after called “the Bid” KNOW ALL 
MEN  by  these  present  that  we    (Name  of  Bank) of
   (Name  of   country)  having  our  registered  office  at 
(  ) (hereinafter called the „Bank‟) are bound unto Executive Director 
(Projects), National Highways & Infrastructure Development Corporation Ltd. (hereinafter called “the 
Employer”)  in  the  sum  of  the  Rs.      (Rupees 
   ) *for which payment can truly be made to the said Employer. 
The Bank bind themselves, their successors and assigns by these present with the common seal of the Bank 
this day   of   and undertake to pay the amount of   
Rs. to the employer upon receipt of his first written demand without the employer having to 
substantiate his demand. 
The conditions of this obligation are: 

(i) If the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid. 
Or 

(ii) If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of 
Bid validity. 

(a) fails or refuses to execute the Form of Agreement in accordance with the instructions to bidders, 
if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to Bidders. 

We undertake to pay to the Employer upto the above amount upon receipt of his first written demand, 
without the employer having to substantiate his demand, provided that in his demand the Employer will 
note that the amount claimed by him is due to him owing to the occurrence of any one of the above 
conditions, specifying the occurred condition or conditions. 

This guarantee will remain in force upto and including the date 45 days beyond the validity of the bid as 
stated in the Instructions to Bidders or as it may be extended by the Employer, at any time prior to the 
closing date for submission of the Bidders Notice of which extension to the Bank is hereby waived. Any 
demand in respect of this guarantee should be made on the Bank on or before the date of expiry of this 
guarantee. 

 
This guarantee shall also be operatable at Srinagar, from whom, confirmation regarding the issue of this 
guarantee or extension/ renewal thereof shall be made available on demand. In the contingency of this 



guarantee being invoked and payment there under claimed, the said branch shall accept such invocation 
letter and make payment of amounts so demanded under the said invocation. 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 
Rs…………….. (Rs. in words) and the guarantee shall remain valid till 
 . Unless a claim or a demand in writing is served upon us on or before 
 all our liability under this guarantee shall cease. 

e- Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below: - 
 

S.No. Particulars Details 
1 Name of Beneficiary National Highways & Infrastructure 

Development Corporation Limited 
2 Beneficiary Bank Account No. 76001010001312 
3 Beneficiary Bank Branch Srinagar Branch, 190001 
4 Beneficiary Bank IFSC Code CNRB0017600 
5 Beneficiary Bank Address Canara Bank, Srinagar, Jammu & Kashmir. 

 
SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK   

NAME AND DESIGNATION   
EMPLOYEE CODE NUMBER SEAL OF THE BANK   

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S POLICY) 
 

NAME OF THE WITNESS   
ADDRESS OF THE WITNESS    

 

 
Note- For further details and step by step process regarding e-BG and online payment, NHIDCL Office 
Order dated 22nd March 2023 may be referred, which is attached as Appendix-A. 



FORM OF e-BANK GUARANTEE FOR PERFORMANCE SECURITY/ 
ADDITIONAL PERFORMANCE SECURITY 

(e-BGs Only - Entity ID of NHIDCL is NCTGC2510P) 

Contract Package No: [NHIDCL/RO-SGR/NH-244/M&R/01/2025-26] 
To 

 
Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Ltd. 
Badar, Residence Kral Sangri, Brein, Nishat Srinagar. 
Email –	rosrinagarnhidcl@gmail.com 

 
 
WHEREAS……………………………… (name and address of contractor) hereinafter called “the 
contractor” has undertaken, in pursuance of Letter of Acceptance No. ……………. Dated……………….. 
to execute……………………….. (name of Contract and brief description of Works) (hereinafter called 
“the contract”). 

 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you 
with a Bank Guarantee for the sum specified therein as security for compliance with his obligations in 
accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of the 
Contractor,   up   to   a   total   of   Rs………………   (amount   of   guarantee) 
(Rupees .......................................................... (in words), , and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits of……………….. 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 
with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the contract or of the 
works to be performed there under or of any of the contract documents which may be made between you 
and the Contractor shall in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition or modification. 

This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability Period . 
 
This guarantee shall also be operatable at Srinagar, from whom, confirmation regarding the issue of this 
guarantee or extension/ renewal thereof shall be made available on demand. In the contingency of this 
guarantee being invoked and payment there under claimed, the said branch shall accept such invocation 
letter and make payment of amounts so demanded under the said invocation. 

 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs. 
(Rs. in words) and the guarantee shall remain valid till ................... Unless a claim or a demand 
in writing is served upon us on or before all our liability under this guarantee shall cease. 

 

 
Signature and seal of the Guarantor with Name, Designation, Employee Code Number & Telephone 



Number……………………………………………………… 

Name of the Issuing Bank/ Branch ………………………Name of the Controlling Branch/Bank….. 

 
Address & Telephone Number……………………………Address & Telephone Number…………. 

Date………………………….. 

In the presence of (if this is to be witnessed as per bank’s policy)………………………………… 

1………………………………………………………………………………………… 
(Name, Address & Occupation) 

2………………………………………………………………………………………… 
(Name, Address & Occupation) 

 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified 
in the Contract including additional security for unbalance bids, if any and denominated in Indian Rupees. 

 
Note- For further details and step by step process regarding e-BG and online payment, NHIDCL Office 
Order dated 22nd March 2023 may be referred, which is attached as Appendix-A. 



 
 
To,	

FORM	OF	LETTER	OF	APPLICATION	

	
Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Ltd. 
Badar Residence, Kral Sangri, Brein , Nishat Srinagar 191121 
 Email –	rosrinagarnhidcl@gmail.com 

 

DESCRIPTION	OF	WORKS:	Restoration and repair of road by way of clearance of landslide, surface boulders, side 
drain, culverts including construction of R/walls and B/walls and laying of Dense Bituminous Macadam & Bituminous 
Concrete on NH-244 from Sinthantop to Vailoo (Km 193.000 to Km 235.000) in the UT of J&K.(2nd Call) 

Dear	Sir,	

Having	examined	the	Bid	Document,	Instructions	to	Bidders,	Qualification	Information,	Scope	of	
works,	etc.	for	the	subject	work	we	hereby	submit	our	bid	for	the	subject	work.	

It	 is	certified	that	the	 information	furnished	in	this	document	 is	 true	and	correct.	The	proposal	 is	
unconditional	and	unqualified.	We	undersigned	accept	that	the	Employer	reserves	the	right	to	reject	
any	or	all	applications	without	assigning	any	reason.	

	
	

Thanking	you,	 	
	

Yours	faithfully,	
	
	
	
	

(Authorized	Signatory)	

For	and	on	behalf	of	M/s	 	



FORM	OF	LETTER	OF	ACCEPTANCE	
	

	
No.………………………….	 Dated………………..….	

	
	
To	

M/s………………………….	
	
	
Sub.:………………………….Name	of	Work…………………………………	

	
	
Sir,	

	
	

Based	on	your	bid	submitted	on	...in	compliance	of	bidding	document	of	 [the	Employer]	
for	execution	of	the	works	of	................................	,	it	is	hereby	notified	that	your	bid	for	a	Contract	Price	of	
Rs………………………	(Rupees	in	words………………………………………..)	has	been	accepted	for	and	on	
behalf	of	[the	Employer]	

You	 are	 here	 by	 requested	 to	 furnish	 Performance	 Security	 plus	 additional	 security	 in	 the	 form	
detailed	 in	 Clause	 32.2	 of	 ITB	 for	 an	 amount	 equivalent	 to	 Rs…………………	 (Rupees	 in	
words	.......................................................	)	within	10	days	as	per	provisions	of	Clause32.1	of	ITB	of	the	
bid	document	and	sign	the	contract	agreement	failing	which	the	actions	as	stipulated	in	Clause-32.3	of	ITB	
shall	be	taken.	

	
Thanking	you,	

	
Yours	faithfully,	

	
	
	
	

	
(………………..)	

Employer	



FORM	OF	AGREEMENT	
	
	

AGREEMENT	
	

	
This	agreement	made	the	 day	of	 between	the	
-	--------------------	(hereinafter	called	“the	Employer”	of	the	one	part	and		 	
(hereinafter	called	“the	Contractor”)	of	the	other	part.	

AND	WHEREAS	the	Employer	invited	bids	from	eligible	bidders	for	the	execution	of	certain	

works,	viz	“Restoration and repair of road by way of clearance of landslide, surface boulders, 
side drain, culverts including construction of R/walls and B/walls and laying of Dense 
Bituminous Macadam & Bituminous Concrete on NH-244 from Sinthantop to Vailoo (Km 
193.000 to Km 235.000) in the UT of J&K” (2nd Call)for	FY	2025-26	AND	WHEREAS	pursuant	 to	
the	bid	 submitted	by	 the	Contractor,	vide 

 (herein	 after	 referred	 to	 as	 the	 “BID”	 or	 “ÖFFER”)	 for	 the	 execution	 of	
works,	the	Employer	by	his	letter	of	acceptance	dated accepted	the	offer	submitted	by	the	Contractor	
for	the	execution	and	completion	of	such	works	and	remedying	of	any	defects	there	on,	on	terms	and	
conditions	in	accordance	with	the	documents	listed	in	Para2	below.	

AND	WHEREAS	the	Contractor	by	a	deed	of	undertaking	dated	 has	agreed	to	abide	by	
all	the	terms	of	the	bid,	including	but	not	limited	to	the	amount	quoted	for	the	execution	of	Contract,	
as	stated	in	the	bid,	and	also	to	comply	with	such	terms	and	conditions	as	may	be	required	from	time	
to	time.	

AND	WHEREAS	the	Contractor	has	agreed	to	undertake	such	works	and	has	furnished	a	Performance	
Security	pursuant	to	Clause32	of	ITB	(Section-2).	

	
	
NOW	THIS	AGREEMENT	WITNESSETH	as	follows:	

1. In	this	agreement,	words	and	expressions	shall	have	the	same	meaning	as	are	respectively	
assigned	to	them	in	the	conditions	of	contract	hereinafter	referred	to;	

2. The	following	documents	shall	be	deemed	to	form	and	be	read	and	construed	as	part	
of	this	agreement	viz.	
a) Agreement;	
b) Letter	of	Acceptance;	
c) Contractor’s	Bid;	
d) Contract	Data;	
e) General	Conditions	of	Contract;	
f) Addendum	to	General	Conditions	of	Contract;	
g) Road	Maintenance	Standards	and	Specifications	for	Road	Maintenance	Works;	
h) Drawings,	if	any;	
i) Bill	of	Quantities;	and	
j) Any	other	document	listed	in	the	Contract	Data.	



3. The	foregoing	documents	shall	be	construed	as	complementary	and	mutually	explanatory	
one	 with	 another.	 Should	 any	 ambiguity	 or	 discrepancy	 be	 noted,	 then	 the	 order	 of	
precedence	 of	 these	 documents	 shall	 be	 subject	 to	 the	 order	 as	 listed	 above	 and	
interpreted	in	the	above	order	of	priority.	

4. In	 consideration	 of	 the	 payments	 to	 be	 made	 by	 the	 Employer	 to	 the	 Contractor	 as	
hereinafter	mentioned,	 the	Contractor	hereby	covenants	with	 the	Employer	 to	execute	
and	complete	the	works	and	remedy	any	defects	therein	in	conformity	in	all	respects	with	
the	provisions	of	the	contract.	

5. The	Employer	hereby	covenants	to	pay	the	Contractor	in	consideration	of	the	execution	
and	completion	of	the	works	and	remedying	of	defects	therein,	the	Contract	Price	or	such	
other	sum	as	may	become	payable	under	the	provisions	of	the	contract	at	the	times	and	
in	the	manner	prescribed	by	the	contract.	

IN	WITNESS	WHERE	OF	the	parties	here	to	have	caused	this	agreement	to	be	executed	the	day	and	
year	 above	 written.	 Signed,	 sealed	 and	 delivered	 by	 the	 said	 Employer	 through	 his	 Authorized	
Representative	and	the	said	Contractor	through	his	Power	of	Attorney	holder.	

	
	
Binding	Signature	of	Employer	 Binding	Signature	of	Contractor	 	

For	and	on	behalf	of	 For	and	on	behalf	of	M/s----------------------	
	

	
In	the	presence	of	 In	the	Presence	of	

1. Name:	 1.Name:	

Address:	 Address:	

	
2. Name:	 2.Name:	

Address:	 Address:	



	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

SECTION	-5	

GENERAL	CONDITIONS	OF	CONTRACT	(GCC)	



SECTION	5	

GENERAL	CONDITIONS	OF	CONTRACT	(GCC)	
	
	

TABLE	OF	CLAUSES	
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Intended	Completion	Date	
the	 E.	 Finishing	the	Contract	

18.	 Approval	by	the	Engineer	  47.	 Completion	
19.	 Site	Regulations	and	Safety	  48.	 Taking	Over	
20.	 Discoveries	  49.	 Final	Account	
21.	 Possession	of	the	Site	  50.	 Operation	and	Maintenance	Manual	
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24.	 Procedure	for	Dispute	Resolution	  53.	 Property	
B.	 Time	Control	  54.	 Release	from	Performance	
25.	 Programme	    
26.	 Extension	of	the	Intended	Completion	

Date	
 F.	 Other	Conditions	of	Contract	

27.	 Delays	ordered	by	the\Engineer	  55.	 Labour	
28.	 Management	Meetings	  56.	 Compliance	with	Labour	Regulations	
C.	 Quality	Control	  57.	 Drawings	and	Photographs	of	the	Works	
29.	 Identifying	Defects	  58.	 The	Apprentices	Act,	1961	
30.	 Tests	    



A.GENERAL	
	
1. Definitions	

1.1 Terms	which	are	defined	in	the	Contract	Data	but	not	defined	in	the	Conditions	of	Contract	
keep	their	defined	meanings.	Capital	initials	are	used	to	identify	defined	terms.	

Bill	of	Quantities	means	the	priced	and	completed	Bill	of	Quantities	forming	part	of	the	Contractor’s	Bid.	

Certificate	of	Completion	is	the	Certificate	issued	by	the	Engineer	upon	completion	of	works	or	
parts	thereof	as	applicable	 in	 accordance	with	Clause47.	

Compensation	Events	are	those	defined	in	Clause40.	

Contract	 is	 the	Contract	between	the	Employer	and	the	Contractor	to	maintain	the	road	assets	and	to	
execute,	complete,	and	maintain	the	Works.	It	consists	of	the	documents	listed	in	Clause2.3.	

Contract	Data	defines	the	documents	and	other	information,	which	comprise	the	Contract.	

Contractor	 is	 a	 person	or	 corporate	 body	whose	 Bid	 to	 carry	 out	 the	 Road	Maintenance	Works	 and	
Activities	has	been	accepted	by	the	Employer.	

Contractor’s	Bid	is	the	completed	Bidding	Document	submitted	by	the	Contractor	to	the	Employer.	

Contract	Price	is	the	price	stated	in	the	Letter	of	Acceptance	and	thereafter	as	adjusted	in	accordance	
with	the	provisions	of	the	Contract.	

Days	are	calendar	days;	months	are	calendar	months.	

Defect	is	any	part	of	the	Maintenance	Works	and	Activities	not	completed	in	accordance	with	the	
Contract	Specifications.	

Defects	Liability	Certificate	is	the	certificate	issued	by	the	Engineer,	after	the	Defects	Liability	Period	
has	ended	and	upon	correction	of	Defects	by	the	Contractor.	

Defects	 Liability	 Period	means	 the	 period	 so	 stipulated	 in	 the	 Contract	 Data,	 calculated	 from	 the	
Completion	Date,	during	which	the	Contractor	remains	responsible	for	the	rectification	of	any	defect	in	the	
Works	he	has	undertaken.	

Employer	is	the	party	as	defined	in	the	Contract	Data,	who	employs	the	Contractor	to	carry	out	the	Works.	
The	 Employer	may	 delegate	 any	 or	 all	 functions	 to	 a	 person	 or	 body	 nominated	 by	 him	 for	 specified	
functions.	

Engineer	 is	 the	person	named	 in	 the	Contract	Data	 (or	any	other	 competent	person	appointed	by	 the	
Employer	and	notified	to	 the	Contractor,	 to	act	 in	replacement	of	 the	Engineer)	who	 is	responsible	 for	
supervising	the	execution	of	the	Works	and	administering	the	Contract	on	behalf	of	the	Employer.	

Equipment	 is	 the	Contractor’s	machinery	and	vehicles	brought	 temporarily	 to	 the	Site	 to	execute	 the	
Maintenance	Works	and	Activities.	



Intended	Completion	Date	is	the	date,	as	given	in	contract	data,	on	which	it	is	intended	that	the	Contractor	
shall	complete	the	Works	as	per	scope	under	the	contract.	The	intended	Completion	Date	may	be	revised	only	
by	the	Engineer	by	issuing	an	Extension	of	Time	after	approval	from	the	Employer.	

Letter	of	Acceptance	means	the	formal	acceptance	of	the	Bid	by	the	Employer.	

Materials	 are	 all	 supplies,	 including	 consumables,	 used	 by	 the	 Contractor	 for	 incorporation	 in	 the	
Maintenance	Works	and	Activities.	

Maximum	Response	Time	means	 the	maximum	permissible	 time	within	which	 remedial	 action	must	 be	
completed	prior	to	a	defect	exceeding	the	permissible	tolerance.	Maximum	Response	Time	commences	from	
the	time	of	earliest	detection	of	the	defect	by	(i)	observation	of	the	defect	by	the	Contractor,	or	(ii)	notification	
of	the	defect	by	the	Engineer,	or	(iii)	intimation	of	the	defect	by	a	road	user.	

Notice	to	Proceed	means	the	notice	issued	by	the	Employer	to	the	Contractor	to	proceed	with	the	work	after	
signing	of	the	contract	pursuant	to	Clause32.1	of	ITB.	

Permissible	 Tolerance	means	 the	 maximum	 permissible	 amount	 or	 quantity	 of	 a	 defect	 in	 road-asset	
condition	that	will	not	be	exceeded	at	any	time.	 If	any	defect	exceeds	the	permissible	tolerance,	 it	shall	be	
treated	as	“non-compliance”	and	the	Contractor	shall	be	paid	in	accordance	with	the	relevant	provisions	in	
this	contract.	

Project	Manager	is	a	person	appointed	by	the	Contractor	who	is	in	charge	of	managing	all	activities	of	the	
Contract	or	under	the	Contract.	He	is	also	the	Contractor’s	Representative	for	the	purpose	of	this	Contract.	

Road	means	the	Road	or	package	of	roads	 in	network	or	scattered	 for	which	the	Maintenance	Works	and	
Activities	are	to	be	carried	out	under	the	Contract.	

“Road	Assets”	include	the	following:	

i) Main	 carriage	 way	with	 shoulders	 (paved	 and/or	 earthen),	medians,	 slip	 roads,	 service	
roads;	

ii) Road	embankment	including	slopes,	protection	works,	kerbs	and	chute	drains;	
iii) Road	way	in	cutting	including	slopes	protection	works,	drains;	
iv) Culverts,	Bridges,	Over/	Underpasses,	retaining	walls,	Guide	bunds,	Floor	protection	works;	
v) Road	signs,	road	markings,	road	delineators,	guardrails,	safety	barriers,	railings,	fencings,	

parapets,	kilometer	stones	,200m	stones,	road	boundary	stones;	
vi) All	types	of	drains,	trees,	plantations	and	erosion	control	measures;	
vii) Road	land;	
viii) Any	other	project	facility	or	asset	forming	integral	part	of	the	road(s).	

Road	Maintenance	Standards	is	the	collective	term	for	parameters	which	define	the	condition	in	which	the	
road	assets	are	required	to	be	maintained	and	other	requirements	regarding	safety	and	quality	of	works	to	be	
complied	with	by	the	Contractor.	



Road	Maintenance	Works	and	Activities	to	be	carried	out	by	Contractor	shall	include:	

Maintenance	of	the	road	incident	management	specified	in	the	BOQ	and	executing	other	items	of	road	
maintenance	works	as	ordered	by	the	Engineer.	

Rectification	Standard	

The	Contractor	 shall	maintain	 the	Specific	parts	of	 the	 road	aspects	 as	 specified	 in	BOQ	or	 as	ordered	by	
Engineer	in	charge	and	ensure	road	users	safety	and	comfort.	The	maintenance	activities	shall	be	so	planned	
that	the	defects	are	repaired	well	before	they	reach	maximum	condition	as	per	the	permissible	tolerance.	

Site	is	the	area	defined	as	such	in	the	Contract	Data,	where	maintenance	works	are	to	be	executed.	

Specifications	mean	the	Specifications	of	the	Maintenance	Works	including	the	Road	Maintenance	Standards	
as	per	the	Contract.	

Start	Date	is	given	in	the	Contract	Data.	It	is	the	date	when	the	Contractor	shall	commence	execution	of	the	
Works.	

Service	Level	means	the	defined	condition	in	which	the	road	assets	are	to	be	maintained	by	the	Contractor.	

Sub-Contractor	is	a	person	or	corporate	body	who	has	a	Contract	with	the	Contractor	to	carry	out	a	work	
under	the	Contract,	which	includes	part	of	the	agreed	scope	of	works	at	the	Site.	

Temporary	Works	 are	 works	 designed,	 constructed,	 installed	 and	 removed	 by	 the	 Contract	 or	 that	 are	
needed	for	Works	and	Activities.	

Time	for	Completion	means	the	duration	for	completing	the	execution	of	maintenance	works	and	passing	
the	 tests	on	 completion	of	 the	Works	or	 any	Section	or	part	 there	of	 as	 stated	 in	 the	Contract	Data	or	 as	
extended	by	the	Engineer	by	issuing	an	Extension	of	Time	after	the	approval	from	the	Employer.	

Variation	is	an	instruction	given	by	the	Engineer	in	writing	which	varies	the	scope	of	Maintenance	Works.	

Work	Order	is	an	order	issued	by	the	Engineer	to	the	Contract	or	for	execution	of	certain	works,	specifying	
the	time	limits	which	may	be	in	variance	with	the	approved	programme	or	in	variation	to	the	scope	of	work	
depending	upon	the	site	requirement.	

	
2. Interpretation	

2.1 In	interpreting	these	Conditions	of	Contract,	singular	also	means	plural,	male	also	means	female	
or	neuter	and	the	other	way	around.	Headings	have	no	significance.	 Words	have	their	normal	meaning	under	
the	 language	 of	 the	 Contract	 Unless	 specifically	 defined.	 The	 Engineer	will	 provide	 instructions	 clarifying	
queries	about	these	Conditions	of	Contract.	

2.2 If	part	completion	is	specified	in	the	Contract	Data,	references	in	the	Conditions	of	Contract	to	the	
Works,	the	Completion	Date	and	the	Intended	Completion	Date	apply	to	any	 part	of	
the	Works	 (other	 than	 references	 to	 the	Completion	Date	and	 Intended	Completion	Date	 for	 the	whole	of	
Works).	



2.3 The	 following	 documents	 shall	 be	 deemed	 to	 form	 and	 be	 read	 and	 construed	 as	 part	 of	 the	
Contract.	In	case	any	ambiguity	or	discrepancy	is	noted,	then	the	Contract	shall	be	interpreted	in	the	following	
order	of	priority:	

i) Agreement;	
ii) Notice	to	Proceed	with	the	Work;	
iii) Letter	of	Acceptance;	
iv) Contractor’s	Bid;	
v) Contract	Data;	
vi) General	Conditions	of	Contract;	
vii) Road	Maintenance	Standards	and	Specifications	for	Road	Maintenance	Works,	

Part	I	and	Part	Il;	
viii) Priced	Bill	of	Quantities;	and	
ix) Any	other	documents	listed	in	the	Contract	Data.	

3. Language	and	Law	

3.1 The	language	of	the	Contract	shall	be	in	English	and	the	law	governing	the	Contract	as	given	in	
Contract	Data.	

	
4. Engineer’s	Decisions	

4.1 The	Employer	shall	designate	and	notify	to	the	Contractor	in	writing	the	name	of	the	Engineer.	

4.2 Except	where	otherwise	specifically	stated,	the	Engineer	will	decide	contractual	matters	between	
the	Employer	and	the	Contractor	in	the	role	representing	the	Employer.	The	Engineer	shall	have	no	authority	
to	relieve	the	Contractor	of	any	of	his	obligations	under	the	Contract.	

	
5. Delegation	

5.1 The	Engineer,	duly	informing	the	Employer,	may	delegate	any	of	his	duties	and	responsibilities	to	
other	people,	after	notifying	the	Contractor	and	may	cancel	any	delegation	under	intimation	to	the	Contractor.	

	
6. Communications	

6.1 Communications	between	parties	 that	 are	 referred	 to	 in	 the	Conditions	 shall	be	effective	only	
when	in	writing.	A	notice	shall	be	effective	only	when	it	is	delivered	as	per	Indian	Law.	

	
7. Sub	contracting	

	
DELETED.	



8. Other	Contractors	

8.1 The	 Contractor	 shall	 cooperate	 and	 share	 the	 Site	 with	 other	 Contractors,	 public	 authorities,	
utilities,	and	the	Employer	between	the	dates	given	in	the	Schedule	of	Other	Contractors,	as	referred	to	in	the	
Contract	Data.	The	Contractor	shall	also	provide	facilities	and	services	for	them	as	described	in	the	Schedule.	
The	 Employer	may	modify	 the	 Schedule	 of	Other	 Contractors	 and	 shall	 notify	 the	 Contractor	 of	 any	 such	
modification.	The	Contractor	shall	cooperate	in	such	situations	as	well.	

8.2 The	Contractor	should	take	up	the	works	in	convenient	reaches	as	decided	by	the	Engineer	to	
ensure	 that	 there	 is	 least	 hindrance	 to	 the	 smooth	 flow	 of	 traffic	 including	 movement	 of	 vehicles	 and	
equipment	of	other	Contractors	till	the	completion	of	Works.	

	
9. Personnel	and	Equipment	

9.1 The	Contractor	shall	employ	the	technical	personnel	named	in	the	Contract	Data	or	other	technical	
persons	 approved	 by	 the	 Engineer.	 The	 Engineer	 will	 approve	 any	 proposed	 replacement	 of	 technical	
personnel	only	if	the	irrelevant	qualifications	and	abilities	are	substantially	equal	to	or	better	than	those	of	the	
personnel	stated	in	the	Contract	Data.	If	the	personnel	stated	in	the	Contract	Data	are	not	deployed	on	site	by	
the	Contractor	within	15days	of	issue	of	notice	to	proceed	with	the	work,	a	penalty	of	5000/-	per	day	per	
person	shall	be	levied	for	next	30days,	beyond	which	it	shall	be	treated	as	a	breach	of	Contract	and	action	will	
be	taken	as	per	Clause51.	



9.2 The	Contractor	shall	use	the	equipment	identified	in	the	bid	along	with	competent	Operators	and	
adequate	stock	of	spares	for	smooth	operations.	

9.3 If	the	Engineer	asks	the	Contractor	to	remove	a	person	who	is	a	member	of	the	Contractor’s	staff	
or	work	force,	stating	the	reasons,	the	Contractor	shall	ensure	that	the	person	leaves	the	Site	within	seven	
days	and	has	no	further	connection	with	the	Works	under	the	Contract.	

9.4 The	Contractor	shall	establish,	within	his	own	organizational	structure,	a	planning	unit,	staffed	
with	suitably	qualified	personnel.	The	team	will	be	headed	by	a	Project	Manager	who	will	be	assisted	by	his	
representatives,	i.e.	Site	Manager	and	Manager,	Planning.	The	task	of	this	unit	will	be:	

9.4.1 To	plan,	and	to	verify	continuously	the	degree	of	compliance	by	the	Contractor	with	the	specified	
Road	Maintenance	Standards	and	report	the	same	to	the	Engineer	in	the	format	acceptable	to	the	Engineer.	

9.4.2 To	maintain	and	update	the	road	condition	inventory	regularly.	

9.4.3 To	assist	the	Engineer	in	verification	of	the	compliance.	

9.5 The	 Contractor’s	 planning	 unit	 mentioned	 under	 Sub-clause	 9.4	 shall	 report	 the	 level	 of	
compliance	with	the	required	Service	Levels	in	the	standard	formats	acceptable	to	the	Engineer.	

	
10 .	 Employer’s	and	Contractor’s	Risks	

10.1 The	Employer	carries	the	risks	which	this	Contract	states	are	Employer’s	risks,	and	the	Contractor	
carries	the	risks	which	this	Contract	states	are	Contractor’s	risks.	

	
11. Employer’s	Risks	

11.1 The	Employer	is	responsible	for	the	expected	risks	which	are	(a)	in	so	far	as	they	directly	affect	
the	execution	of	the	Maintenance	Works	and	Activities	included	in	the	Contract,	the	risks	of	war,	hostilities,	
invasion,	act	of	foreign	enemies,	rebellion,	revolution,	insurrection	or	military	or	usurped	power,	civil	war,	
riot,	 commotion	 or	 disorder	 (unless	 restricted	 to	 the	 Contractor’s	 employees),	 natural	 calamities	 and	
contamination	from	any	nuclear	fuel	or	nuclear	waste	or	radioactive	toxic,	explosive.	

	
12. Contractor’s	Risks	

12.1 All	risks	of	loss	of	or	damage	to	physical	property	and	of	personal	injury	and	death,	which	arise	
during	and	in	consequence	of	the	performance	of	the	Contract	other	than	the	excepted	risks,	referred	to	in	
Clause11.1,	are	the	risks	of	the	Contractor.	

	
13. Insurance	

13.1 The	Contractor	at	his	cost	shall	provide,	in	the	joint	names	of	the	Employer	and	the	Contractor,	
insurance	 cover	 from	 the	 Start	 Date	 to	 the	 completion	 of	 defect	 liability	 period,	 in	 that	 amounts	 and	
deductibles	stated	in	the	Contract	Data	for	the	following	events	which	are	due	to	the	Contractor’s	risks:	



a) Loss	of	or	damage	to	the	Works	and	Materials	
b) Loss	of	or	damage	to	Equipment	
c) Loss	of	or	damage	to	property	(except	the	Works	Materials	and	Equipment)	in	connection	

with	the	Contract	
d) Third	Party	Liability	Insurance	
e) Auto	mobile	Liability	Insurance	
f) Workers’	Compensation	
g) Employer’s	Liability	
h) Other	Insurances	

13.2 Insurance	 policies	 and	 certificates	 for	 insurance	 shall	 be	 delivered	 by	 the	 Contractor	 to	 the	
Engineer	for	the	Engineer’s	approval	before	the	Start	Date.	All	such	insurance	shall	provide	for	compensation	
to	be	payable	in	Indian	Rupees	to	rectify	the	loss	or	damage	incurred.	

13.3 If	the	Contractor	does	not	provide	any	of	the	policies	and	certificates	required,	the	Employer	may	
affect	the	insurance	which	the	Contractor	should	have	provided	and	recover	the	premiums	the	Employer	had	
paid	from	payments	otherwise	due	to	the	Contractor	or,	if	no	payment	is	due,	the	payment	of	the	premiums	
shall	be	a	debt	due	from	the	Contractor.	

13.4 Alterations	to	the	terms	of	insurance	shall	not	be	made	without	the	approval	of	the	Engineer.	

13.5 Both	 parties	 shall	 comply	with	 any	 conditions	 of	 the	 insurance	 policies.	 The	 Contractor	 shall	
ensure	 that	 wherever	 applicable,	 its	 Sub-Contractor(s)	 shall	 take	 out	 and	 maintain	 in	 effect	 adequate	
insurance	policies	for	their	personnel	and	vehicles	and	for	works	executed	by	them	under	the	Contract	unless	
such	Sub-Contractor(s)	is/	are	covered	by	the	policies	taken	out	by	the	Contractor.	

	
14. Site	Investigation	Reports	

14.1 The	 Contractor,	 in	 preparing	 the	 Bid,	 may	 rely	 at	 his	 own	 risks	 and	 liability	 on	 any	 Site	
Investigation	Reports	referred	to	in	the	Contract	Data,	supplemented	by	any	other	information	available	to	
him.	

	
15. Queries	about	the	Contract	Data	

15.1 The	authorized	representative	of	the	Employer	as	stated	in	the	Contract	data	will	
Clarify	queries	on	the	Contract	Data.	

16. Contract	or	to	Construct	the	Works	

16.1 The	Contractor’s	obligations	cover	the	carrying	out	of	all	Maintenance	Works	and	Activities	as	
defined	in	the	Contract	for	keeping	the	roads	in	accordance	with	the	Road	Maintenance	Standards.	

The	Contractor	shall	construct,	 install	 and	maintain	 the	Works	 in	accordance	with	 the	 Specifications	 and	
Drawings.	



17. The	Works	to	be	completed	by	the	Intended	Completion	Date	

17.1 The	Contractor	may	commence	execution	of	the	Maintenance	Works	and	Activities	on	the	Start	
Date	and	shall	carry	out	the	Works	in	accordance	with	the	Programme	submitted	by	the	Contractor,	as	updated	
with	the	approval	of	the	Engineer,	and	complete	them	by	the	Intended	Completion	Date.	

	
18. Approval	by	the	Engineer	

18.1 The	 Contractor	 shall	 prepare/	 propose	 the	 Maintenance	 Manuals	 as	 per	 relevant	 applicable	
Standards	and	Specifications	and	existing	policies/	guidelines/	practices	and	get	the	same	approved	from	the	
Engineer/	Employer.	

18.2 The	 Contractor	 shall	 submit	 Specifications	 and	 Drawings	 showing	 the	 proposed	 Temporary	
Works	to	the	Engineer,	who	is	to	approve	them	if	they	comply	with	Specifications	and	drawings.	

18.3 The	Contractor	shall	be	responsible	for	design	of	Temporary	Works.	

18.4 The	Engineer’s	approval	shall	not	alter	the	Contractor’s	responsibility	for	design	of	the	Temporary	
Works.	

18.5 The	 Contractor	 shall	 obtain	 approval	 of	 third	 parties	 to	 the	 design	 of	 Temporary	 Works	 by	
Engineer.	

18.6 All	Drawings	prepared	by	the	Contractor	for	the	execution	of	temporary	or	permanent	Works,	are	
subject	to	prior	approval	by	the	Engineer	before	their	use.	

	
19. Site	Regulations	and	Safety	

19.1 The	 Contractor	 shall	 be	 responsible	 for	 the	 safety	 of	 all	 activities	 on	 the	 Site,	including	
arrangements	 for	 smooth	 flow	 of	 traffic	 at	 his	 own	 cost	 as	 per	 guidelines	 of	 the	 IRC/	 Ministry	 of	 Road	
Transport	&	Highways.	He	shall	provide	proper	barricading,	diversion	boards,	etc.	He	shall	be	fully	responsible	
for	the	safety	of	workers	and	staff	at	site	and	provide	safety	helmets,	reflective	jackets	and	other	PPE	to	the	
workers,	inspecting	officers	and	supervisors.	

	
20. Discoveries	

20.1 Anything	of	historical	or	other	interest	or	of	significant	value	unexpectedly	discovered	on	the	Site	
is	the	property	of	the	Employer.	The	Contractor	shall	notify	the	Engineer	of	such	discoveries	and	carryout	the	
Engineer’s	instructions	for	dealing	with	them.	

	
21. Possession	of	the	Site	

21.1 The	Employer	shall	give	possession	of	all	parts	of	the	Site	to	the	Contractor	on	or	before	the	start	
date	of	the	Contract.	

	
22. Access	to	the	Site	
22.1 The	Contractor	shall	allow	access	to	the	Site	and	to	any	place	where	work	in	connection	with	the	
Contract	is	being	carried	out,	or	is	intended	to	be	carried	out	to	the	Engineer	and	any	person/	persons/	agency	
authorized	by:	

a) The	Engineer	
b) The	Employer	



23. Instructions	

23.1 The	 Contractor	 shall	 carry	 out	 all	 instructions	 of	 the	 Engineer	 pertaining	 to	 the	maintenance	
works	which	comply	with	the	applicable	laws	where	the	Site	is	located.	

23.2 The	Contractor	shall	permit	the	Engineer/	Employer	to	inspect	the	Contractor’s	contemporary	
records	in	respect	of	invoice	of	bitumen,	cement,	aggregates	and	steel,	if	so	desired	by	the	Engineer.	

	
24. Procedure	for	Dispute	Resolution	

	
24.1 Arbitration	

The	procedure	for	arbitration	will	be	as	follows:	

i) In	case	of	Dispute	or	difference	arising	between	the	Employer	and	the	Contractor	relating	to	any	
matter	arising	out	of	or	connected	with	this	contract,	such	disputes	or	differences	shall	be	settled	
in	accordance	with	the	Arbitration	and	Conciliation	Act,	1996	as	amended	vide	Act	of	2015.	The	
Arbitral	Tribunal	shall	consist	of	sole	Arbitrator	from	the	panel	of	three	Arbitrators	proposed	by	
the	Employer	and	choice	of	selecting	one	given	to	the	Contractor.	Contractor	shall	select	one	out	
of	the	three	names	of	Arbitrators	given	to	him	within	30	days	failing	which	the	Employer	shall	
nominate	the	Arbitrator	out	of	the	panel	of	three	Arbitrators.	In	case	the	Contractor	objects	to	the	
Arbitrator	selected	by	the	Employer,	the	Employer	shall	refer	selection	of	Arbitrator	to	the	Indian	
Roads	Congress	 for	 nominating	 the	Arbitrator	 for	 the	dispute	 and	both	parties	 agree	 that	 the	
Arbitrator	so	selected	by	IRC	shall	decide	the	dispute.	Indian	Roads	Congress	shall	try	to	appoint	
Arbitrator	 preferably	 from	 the	 state	where	 the	project	 is	 located	or	 otherwise	 from	adjoining	
States.	

ii) Arbitration	proceedings	shall	be	held	at	[Name	of	Place],	India,	and	the	language	of	the	arbitration	
proceedings	and	that	of	all	documents	and	communications	between	the	parties	shall	be	English.	

iii) The	decision	of	the	Arbitrator	shall	be	final	and	binding	upon	both	parties.	The	cost	and	expenses	
of	 Arbitration	 proceedings	will	 be	 paid	 as	 determined	 by	 the	 Arbitral	 Tribunal	 However,	 the	
expenses	 incurred	 by	 each	 party	 in	 connection	 with	 the	 preparation,	 presentation,	 etc.	 of	 its	
proceedings	shall	be	borne	by	each	party	itself.	The	fees	and	expenses	of	the	Arbitrator	shall	be	
shared	equally	by	both	the	parties.	

iv) Performance	under	the	contract	shall	continue	during	the	Arbitration	proceedings	and	payments	
due	to	the	Contractor	by	the	Employer	shall	not	be	withheld,	unless	they	are	the	subject	matter	of	
arbitration	proceedings.	



B. TIME	CONTROL	
	

25. Programme	

25.1 The	Contractor	shall	submit	to	the	Engineer	for	approval	a	programme	within	period	specified	in	
the	contract	data	showing	the	general	methods,	arrangements,	order,	and	timing	for	all	the	maintenance	works	
and	activities.	

25.2 The	Engineer	may	issue	the	work	order	in	stages	specifying	the	time	limit	for	the	same	as	and	
when	required	except	the	performance-based	maintenance	items.	

25.3 An	update	of	the	Programme	shall	be	a	programme	showing	the	actual	progress	achieved	on	each	
activity	and	the	effect	of	progress	achieved	on	the	timing	of	the	remaining	Works,	including	any	changes	to	the	
sequence	of	activities.	

25.4 The	Contractor	shall	submit	to	the	Engineer	for	approval	an	updated	Programme	at	intervals.	If	
the	Contractor	does	not	submit	an	updated	Programme	within	this	period,	the	Engineer	may	with	hold	the	
amount	stated	in	the	Contract	Data	from	the	next	payment	certificate	and	continue	to	with	hold	this	amount	
until	the	next	payment	after	the	date	on	which	the	overdue	Programme	has	been	submitted.	

25.5 The	 Engineer’s	 approval	 of	 the	 Programme	 shall	 not	 alter	 the	 Contractor’s	 obligations.	 The	
Contractor	may	revise	the	Programme	and	submit	it	to	the	Engineer	again	at	any	time.	A	revised	Programme	
shall	show	the	effect	of	Variations	and	Compensation	Events.	

	
26. Extension	of	the	Intended	Completion	Date	

26.1 The	Engineer	shall	extend	the	Intended	Completion	Date	only	after	approval	of	the	Employer	if	a	
Compensation	Event	occurs	or	a	Variation	is	issued	which	makes	it	impossible	for	Completion	to	be	achieved	
by	 the	 Intended	Completion	Date	without	 the	Contractor	 taking	 steps	 to	 accelerate	 the	 remaining	Works,	
which	would	cause	the	Contractor	to	incur	additional	cost.	

26.2 The	Engineer,	within	14	days	of	receiving	full	justification	from	the	Contractor	for	extension	of	
Intended	Completion	Date,	will	refer	to	the	Employer	his	recommendation.	The	Employer	shall,	in	not	more	
than	 21days	 from	 the	 date	 of	 receipt	 of	 Engineer’s	 recommendation,	 communicate	 to	 the	 Engineer	 the	
acceptance	or	otherwise.	The	Engineer	shall	convey	the	decision	of	the	Employer	to	the	Contractor.	

	
27. Delays	Ordered	by	the	Engineer	

27.1 The	Engineer	may	instruct	the	Contractor	to	delay	the	start	or	progress	of	any	activity	within	the	
Works.	Delay/delays	totaling	more	than	30	days	will	require	prior	written	approval	of	the	Employer.	

	
28. Management	Meetings	

28.1 The	Engineer	may	require	 the	Contractor	 to	attend	a	management	meeting.	The	business	of	a	
management	meeting	shall	be	to	review	the	plans	and	progress	for	the	Maintenance	Works.	



28.2 The	Engineer	shall	record	the	business	of	management	meetings	and	provide	copies	of	the	record	
to	those	attending	the	meeting.	The	responsibility	of	the	parties	for	actions	to	be	taken	shall	be	decided	by	the	
Engineer	either	during	 the	management	meeting	or	after	 the	management	meeting	and	to	be	 intimated	 in	
writing	to	all	those	who	attended	the	meeting.	

	
C. QUALITY	CONTROL	

	
29. Identifying	Defects	

29.1 The	Engineer	shall	check	the	Contractor’s	work	and	notify	the	Contractor	of	any	Defects	those	are	
found.	 Such	 checking	 shall	 not	 affect	 the	 Contractor’s	 responsibilities.	 The	 Engineer	 may	 instruct	 the	
Contractor	to	uncover	and	test	any	work	that	the	Engineer	considers	may	have	a	Defect.	

	
30. Tests	

30.1 The	Contractor	shall	setup	a	field	laboratory	within	period	stated	in	contract	data	and	
be	solely	responsible	for:	

a) Carrying	out	the	mandatory	tests	prescribed	in	Technical	Specifications	and	
b) For	the	correctness	of	test/	procedures,	whether	preformed	in	his	laboratory	or	elsewhere.	

	
30.2 If	 the	Engineer	 instructs	 the	Contractor	 to	carry	out	a	 test	not	specified	 in	 the	Specifications	to	
check	 whether	any	work	has	a	Defect	and	the	test	shows	that	it	does,	the	Contractor	shall	pay	for	the	testing	
charges	and	for	any	number	of	samples.	Otherwise,	the	Employer	shall	pay	for	the	testing	charges.	

	
30.3 The	Contractor	shall	carry	out	all	required	field	test	of	construction	material	as	per	clause	900	of	
MoRT&H	specification	and	prevailing	guidelines	of	Road	and	Building	Department	GoG.	The	minimum	10%	of	
total	 required	material	 testing	 shall	 be	 carried	 out	 in	 Government	 Testing	 Laboratory	 (i.e.	 GERI)	 at	 EPC	
Contractor's	cost.	In	addition	to	the	minimum	10%	of	total	required	material	testing	shall	be	carried	out	in	
Government	approved	NABL	accredited	Testing	Laboratory	at	EPC	Contractor's	cost.	

	
	

31. Correction	of	Defects	noticed	during	the	Defects	Liability	Period	

31.1 The	works	carried	out	shall	be	of	very	high	standard,	requiring	no	major	repairs	on	the	road	for	
at	least,	during	defects	liability	period,	after	the	date	of	completion	of	works.	

31.2 If	any	defects	including	shrinkage,	cracks,	and	other	faults	appear	in	the	works	within	the	period	
specified	here	under	after	issue	of	“Taking	over”	certificate,	the	Engineer	shall	give	notice	to	the	Contractor	of	
any	defects	before	the	end	of	the	Defects	Liability	Period.	The	Defects	Liability	Period	shall	be	extended	for	as	
long	as	the	defects	remain	to	be	corrected.	

31.3 Every	time	notice	of	a	defect	is	given,	the	Contractor	shall	correct	the	notified	defect	at	his	own	
cost	within	the	length	of	time	specified	in	the	Engineer’s	notice.	

31.4 The	Defects	Liability	Period	is	not	applicable	for	works	of	routine	maintenance	such	as	pot	holes/	
patch	repairs/	ruts	repairs/	cleaning	and	clearing,	etc.	under	performance	based	BOQ	item.	

However,	for	other	specific	items	of	works	(if	any),	got	executed	as	ordered	by	Engineer	(if	any),	the	Defects	
Liability	 Period	 shall	 be	 12	 months,	 counted	 from	 the	 Date	 of	 Completion	 stated	 in	 the	 Certificate	 of	
Completion	issued	in	pursuance	of	Clause	47.	



31.5 If	during	the	Defects	Liability	Period	any	defect	is	found	in	the	design,	engineering,	materials	and	
workmanship	of	the	Works	and	Services	executed	by	the	Contractor,	then	the	Contractor	shall	promptly,	in	
consultation	and	agreement	with	the	Engineer,	appropriately	remedy	such	defects	at	its	cost,	or	repair,	replace	
or	otherwise	make	good	 (as	 the	Contractor	 shall,	 at	 its	discretion,	determine)	 such	defects	 as	well	 as	 any	
damage	to	the	Road	caused	by	such	defects.	

	
31.6 The	Contractor’s	obligations	under	this	Clause	31	shall	not	apply	to:	

a) any	material	that	is	supplied	by	the	Employer,	and	normally	consumed	in	maintenance,	or	have	a	
normal	life	shorter	than	the	Defects	Liability	Period	stated	here	in;	

b) any	 design,	 Specification	 or	 other	 data,	 supplied	 or	 specified	 by	 or	 on	 behalf	 of	 the	
Employer	or	any	matter	for	which	the	Contractor	has	disclaimed	responsibility	here	in;	

31.7 The	 Employer	 shall	 offer	 the	 Contractor	 all	 reasonable	 opportunity	 to	 inspect	 the	 defect(s)	
Noticed,	as	well	as	provide	all	necessary	access	 to	 the	Facilities	and	 the	Site	 to	enable	him	to	perform	his	
obligations	under	this	Clause31.	

The	Contractor	may	 remove	 from	 the	 Site	 any	Plant	 and	Equipment	 or	 any	 part	 of	 the	 Facilities	 that	 are	
defective,	 if	the	nature	of	the	defect,	and/or	any	damage	to	the	Facilities	caused	by	the	defect,	 is	such	that	
repairs	cannot	be	expeditiously	carried	out	at	the	Site.	

	
32. Uncorrected	Defects	

32.1 If	 the	 Contractor	 fails	 to	 correct	 a	 Defect,	 to	 the	 satisfaction	 of	 the	 Engineer,	within	 the	 time	
specified	 in	 the	 Engineer’s	 notice,	 the	 Engineer	 will	 assess	 the	 cost	 of	 having	 the	 Defect	 corrected.	 The	
Contractor	will	pay	to	the	Employer	this	amount	or	the	Engineer	may	deduct	such	amount	from	any	sums	due	
to	the	Contractor,	on	correction	of	the	Defect	together	with	20percent	additional	costs	as	the	damages.	

32.2 In	 case	 of	 any	 non-compliance/delayed	 compliance	 of	 maintenance	 standards,	 the	
damages/reduction	in	payment	shall	be	applicable	as	provided	under	road	Maintenance	Standards	Part	–I.	

	
D. COST	CONTROL	

	
33. Bill	of	Quantities	

33.1 The	Bill	of	Quantities	shall	contain	the	description	of	items,	units,	rates	and	amount.	

33.2 The	Bill	of	Quantities	is	used	to	calculate	the	Contract	Price.	The	Contractor	is	paid	for	the	quantity	
of	the	work	done	at	the	rates	given	in	the	Bill	of	Quantities	with	accepted/	awarded	tender	premium	for	each	
item	for	the	work	executed.	

The	accepted/	awarded	tender	premium	above/	below	the	grand	total	of	Project	cost	as	per	BOQ	shall	be	
applicable	 for	 individual	 item	 of	work	 to	 determine	 payable	 amount	 to	 Contractor	 subject	 to	 contractual	
provisions.	

	
34. Changes	in	the	Quantities	

34.1 The	final	quantity	of	the	work	done	may	differ	from	the	quantity	given	in	the	Bill	of	Quantities.	
The	payment	shall	be	made	for	the	quantities	executed.	Provided	that	the	items	for	which	lump	sum	rates	have	
been	quoted	shall	not	be	measured	and	the	payments	 for	such	 items	not	exceeding	 the	quoted	 lump	sum	
amount	shall	be	made	to	the	Contractor	subject	to	meeting	the	specified	maintenance	requirements	by	the	



Contractor	in	accordance	with	the	Agreement.	It	 is	agreed,	beyond	doubt,	by	the	Contractor	that	no	claims	
shall	 be	 entertained	 by	 the	 Engineer/	 Employer	 on	 account	 of	 reduction	 to	 any	 extent,	 due	 to	 budgetary	
constraints,	in	quantities	of	measurable	items.	

	
	

35. Variations	

35.1 The	 Engineer	 may	 order	 Variations,	 with	 the	 prior	 approval	 of	 the	 Employer,	 he	 considers	
necessary	or	advisable	during	the	progress	of	the	Works.	Such	Variations	shall	form	part	of	the	Contract	and	
the	Contractor	shall	execute	the	varied	works.	Oral	orders	of	the	Engineer	for	Variations,	unless	followed	by	
written	confirmation,	shall	not	be	taken	into	account.	

	
36. Payments	for	Variations	

36.1 If	rates	for	Variation	items	are	specified	in	the	Bill	of	Quantities,	the	Contractor	shall	carryout	such	
work	at	the	same	rate.	

36.2 If	the	rates	for	Variation	are	not	specified	in	the	Bill	of	Quantities,	the	Engineer	shall	derive	the	
rate	from	similar	items	in	the	Bill	of	Quantities.	

36.3 If	the	rate	for	Variation	item	cannot	be	determined	in	the	manner	specified	in	Clause36.1	or	36.2,	
the	Contractor	shall,	within	14days	of	the	issue	of	order	of	Variation	work,	inform	the	Engineer	the	rate	which	
he	 proposes	 to	 claim,	 supported	 by	 analysis	 of	 the	 rates.	 The	 Engineer	 shall	 assess	 the	 quotation	 and	
determine	the	rate	based	on	prevailing	market	rates	within	one	month	of	the	submission	of	the	claim	by	the	
Contractor	and	approval	from	the	Employer	shall	be	taken.	As	far	as	possible,	the	rate	analysis	shall	be	based	
on	the	Standard	Data	Book	and	the	current	Schedule	of	Rates	of	the	district	public	works	division.	The	decision	
of	the	Employer	on	the	rate	so	determined	shall	be	final	and	binding	on	the	Contractor.	

	
37. Cash	Flow	Forecasts	

37.1 When	the	Programme	is	updated,	the	Contractor	shall	provide	the	Engineer	with	an	updated	cash	
flow	forecast.	

	
38. Payment	Certificates	

38.1 The	Contractor	shall	submit	to	the	Engineer	monthly	statements	of	the	value	of	the	work	executed	
less	the	cumulative	amount	certified	previously,	supported	with	detailed	measurement	of	the	items	of	work	
executed.	

38.2 The	 Engineer	 shall	 check	 the	 Contractor’s	monthly	 statement	within	 14	 days	 and	 certify	 the	
amount	to	be	paid	to	the	Contract	or	after	taking	in	to	account	any	credit	or	debit	for	the	month	in	question.	

38.3 The	value	of	work	executed	shall	be	determined,	based	on	measurements	by	the	Engineer.	

38.4 The	value	of	work	executed	shall	comprise	the	value	of	the	quantities	of	the	items	in	the	Bill	of	
Quantities	completed.	

38.5 The	 value	 of	 work	 executed	 shall	 also	 include	 the	 valuation	 of	 Variations	 and	 Compensation	
Events.	

38.6 The	Engineer/	Employer	may	exclude	any	item	certified	in	a	previous	certificate	or	reduce	the	
proportion	of	any	item	previously	certified	in	any	certificate	in	the	light	of	latest	information.	

38.7 The	 final	 bill	 shall	 be	 submitted	 by	 the	 Contractor	 within	 one	 month	 of	 the	 actual	 date	 of	



completion	of	 the	work;	 otherwise	 the	Engineer’s	 certificate	of	 the	measurement	 and	of	 the	 total	 amount	
payable	for	work	accordingly	shall	be	final	and	payment	made	accordingly	within	a	period	of	sixty	days	as	far	
as	possible.	

	
39. Payments	

39.1 Payments	 shall	 be	 adjusted	 for	 deductions	 for	 advance	 payments,	 security	 deposit,	 other	
recoveries	in	terms	of	the	Contract	and	taxes	at	source,	as	applicable	under	the	law.	The	Employer	shall	pay	
the	Contract	or	the	amounts	the	Engineer	had	certified,	within	28days	of	the	date	of	each	certificate.	

39.2 The	authorized	representative	of	the	Employer	shall	make	the	payment	certified	by	
the	Engineer.	

39.3 Items	of	the	Works	for	which	no	rate	or	price	has	been	entered	in	the	Bill	of	Quantities,	will	not	
be	paid	for	by	the	Employer	and	shall	be	deemed	to	be	covered	by	other	rates	and	prices	in	the	Contract.	

	
40. Compensation	Events	

40.1 The	following	shall	be	Compensation	Event	sunless	they	are	caused	by	the	Contractor:	

a) The	Engineer	orders	a	delay	or	delays	exceeding	a	total	of	30days;	
b) The	effects	on	the	Contract	or	of	any	of	the	Employer’s	Risks.	

40.2 If	 a	 Compensation	 Event	 would	 prevent	 the	 Works	 being	 completed	 before	 the	 Intended	
Completion	Date,	the	Intended	Completion	Date	shall	be	extended.	The	Engineer	shall	decide	whether	and	by	
how	much	the	Intended	Completion	Date	shall	be	extended	after	approval	of	the	Employer.	

40.3 The	Contractor	shall	not	be	entitled	to	compensation	to	the	extent	that	the	Employer’s	interests	
are	adversely	affected	by	the	Contractor	not	having	given	early	warning	or	not	having	cooperated	with	the	
Engineer/	Employer.	

	
41. Taxes	and	Currencies	for	Payments	

41.1 The	rates	quoted	by	the	Contractor	shall	be	deemed	to	be	inclusive	of	levies,	duties,	royalties,	cess,	
toll,	and	other	taxes	of	Central	and	State	Governments,	local	bodies	and	authorities	that	the	Contractor	will	
have	to	pay	for	the	performance	of	this	Contract	however	it	is	exclusive	of	GST.	The	Employer	will	perform	
such	 duties	 in	 regard	 to	 the	 deduction	 of	 such	 taxes	 at	 source	 as	 per	 applicable	 law.	 The	 GST	 shall	 be	
reimbursed	(if	applicable)	subject	to	production	of	proof	of	such	payment	by	the	contractor	(proof	should	
contain	name	of	work).	

41.2 All	payments	shall	be	made	in	Indian	Rupees.	
	

42. Security	Deposit/	Retention	Money	

42.1 The Employer shall retain security deposit of 5% (Five percent) of the amount from each 
payment due to the Contractor until Completion of the whole of the Works.	

42.2 The	 security	 deposit/retention	 money	 and	 the	 performance	 security	 will	 be	 released	 to	 the	
Contractor	when	 the	 Defects	 Liability	 Period	 is	 successfully	 over,	 and	 the	 Engineer	 has	 certified	 that	 the	
Defects,	if	any,	notified	by	the	Engineer	to	the	Contractor	before	the	end	of	this	period	have	been	corrected.	

42.3 If	 the	 Contractor	 so	 desires,	 then	 the	 Security	 Deposit/	 retention	money	 can	 be	 released	 on	
submission	of	unconditional	Bank	Guarantee	at	the	following	two	stages:-	



a) At	a	point	after	the	progress	of	work	in	financial	term	(gross	value	of	work	done)has	
reached	50%	of	the	contract	amount	
b) After	 the	 retention	money	 has	 been	 deducted	 to	 the	 full	 value	 (5%	 of	 the	 contract	
amount).\	

43. Liquidated	Damages	

43.1 The	Contractor	shall	pay	liquidated	damages	to	the	Employer	at	the	rate	or	part	there	of	stated	in	
the	Contract	Data	for	each	day	that	the	Completion	Date	is	later	than	the	Intended	Completion	Date.	The	total	
amount	of	 liquidated	damages	shall	not	exceed	the	amount	defined	in	the	Contract	Data.	The	Employer	may	
deduct	liquidated	damages	from	payments	due	to	the	Contractor.	Payment	of	liquidated	damages	shall	not	
affect	the	Contractor’s	other	liabilities.	

Both	the	parties	expressly	agree	that	the	liquidated	damages	payable	by	the	Contractor	are	mutually	agreed	
genuine	pre-estimated	loss	and	without	any	poof	of	actual	damages	likely	to	be	suffered	and	incurred	by	the	
Employer	and	the	Employer	is	entitled	to	receive	the	same	and	are	not	by	way	of	penalty.	

43.2 If	 the	 Intended	 Completion	 Date	 is	 extended	 after	 liquidated	 damages	 have	 been	 paid,	 the	
Engineer	 shall	 correct	 any	overpayment	of	 liquidated	damages	by	 the	Contractor	by	adjusting	 in	 the	next	
payment	certificate.	The	contractor	shall	not	be	paid	interest	on	the	over	payment	of	liquidated	damages.	

	
44. Advance	Payment	
44.1 The	Employer	will	make	an	interest	bearing	advance	payment	to	the	Contractor	against	provision	
by	the	Contractor	of	an	Unconditional	Bank	Guarantee	in	a	form	and	by	a	bank	acceptable	to	the	Employer	in	
amounts	equal	to	the	advance	payment	up	to	10%	of	Contract	Price.	The	guarantee	shall	remain	effective	until	
the	advance	payment	has	been	repaid,	but	the	amount	of	the	guarantee	shall	be	progressively	reduced	by	the	
amounts	repaid	by	the	Contractor.	The	Contractor	shall	take	the	above	advance	before	2nd	running	bill	and	if	
the	contractor	delays	seeking	the	advance,	the	same	is	not	payable.	

44.2 The	 Contractor	 is	 to	 use	 the	 advance	 payment	 only	 to	 pay	 for	 Equipment,	 plant	 and	 Mobilization	
expenses	required	specifically	for	execution	of	the	Works.	The	Contractor	shall	demonstrate	that	the	advance	
payment	has	been	used	in	this	way	by	supplying	copies	of	invoices	or	other	documents	to	the	Engineer.	

44.3 The	advance	payment	shall	be	repaid	with	interest	@	SBI	PLR	applicable	on	the	date	of	release	of	
mobilisation	advance,	by	deducting	from	payments	otherwise	due	to	the	Contractor.	The	mobilisation	advance	
will	be	recovered	from	third	running	bill	upto	8thrunning	bill	in	six	equal	installments	and	the	interest	will	be	
recovered	 from	9th	 bill.	 In	 any	 case,	 the	mobilisation	advance	with	 interest	must	be	 recovered	within	 ten	
months	from	the	date	of	agreement.	No	account	shall	be	taken	of	the	advance	payment	or	its	repayment	in	
assessing	valuations	of	work	done,	Variations,	Compensation	Events,	or	Liquidated	Damages.	

	
45. Performance	Security	

45.1 Subject	to	further	condition	in	Contract	Data,	the	Performance	Security	equal	to	three	percent	of	
the	Contract	Price	shall	be	provided	to	the	Employer	no	later	than	the	date	specified	in	the	Letter	of	Acceptance	
and	shall	be	issued	in	the	form	given	in	the	Contract	Data	and	by	a	prescribed	bank.	The	Performance	Security	
shall	be	valid	until	a	date	60	days	after	the	expiry	of	Defects	Liability	Period.	The	validity	shall	account	for	
additional	3	months’	time	to	account	for	BG	verification,	signing	of	contract	and	start	date	

46. Cost	of	Repairs	

46.1 Loss	or	damage	to	the	Works	or	Materials	to	be	incorporated	in	the	Works	between	the	Start	Date	
and	the	end	of	the	Defects	Liability	Period	shall	be	remedied/	rectified	by	the	Contractor	at	his	cost	if	the	loss	



or	damage	arises	from	the	Contractor’s	acts	or	omissions.	

	
E. FINISHING	THE	CONTRACT	

	
47. Completion	

47.1 The	Contractor	shall	request	the	Engineer	to	issue	a	certificate	of	Completion	of	the	Works,	and	
the	Engineer	will	do	so	upon	deciding	that	the	Works	are	completed.	

	
48. Taking	Over	

48.1 The	Employer	shall	take	over	the	Site	and	the	Works	within	seven	days	of	the	
Engineer’s	issuing	a	certificate	of	Completion.	

	
	

49. Final	Account	
50. The	 Contractor	 shall	 supply	 to	 the	 Engineer	 with	 a	 detailed	 account	 of	 the	 total	 amount	 that	 the	
Contractor	considers	payable	under	the	Contract	before	the	end	of	the	Defects	Liability	Period	The	Engineer	
shall	issue	a	Defects	Liability	Certificate	and	certify	any	final	payment	that	is	due	to	the	Contractor	within	28	
days	of	receiving	the	Contractor’s	account	 if	 it	 is	correct	and	complete.	 If	 it	 is	not,	 the	Engineer	shall	 issue	
within	28days	a	schedule	that	states	the	scope	of	the	corrections	or	additions	that	are	necessary.	If	the	Final	
Account	is	still	unsatisfactory	after	it	has	been	resubmitted,	the	Engineer	shall	decide	on	the	amount	payable	
to	the	Contractor	and	issue	a	payment	certificate	within	28days	of	receiving	the	Contractor’s	revised	account	
Operation	and	Maintenance	Manual	

50.1 If	 “as	 built”	 Drawings	 and/	 or	 operation	 and	 maintenance	 manuals	 are	 required	 relating	 to	
construction	work	 carried	 out,	 the	 Contractor	 shall	 supply	 them	within	 28days	 from	 the	 date	 of	 issue	 of	
certificate	of	completion.	

50.2 If	the	Contractor	does	not	supply	the	Drawings	and/	or	manuals	by	the	stipulated	date	or	they	do	
not	receive	the	Engineer	approval,	the	Engineer	shall	withhold	the	amount	equal	to	Rs.5	lakh	from	payments	
due	to	the	Contractor.	

	
51. Termination	

51.1 The	 Employer	 or	 the	 Contractor	 may	 terminate	 the	 Contract	 if	 the	 other	 party	 causes	 a	
fundamental	breach	of	the	Contract.	

51.2 Fundamental	breaches	of	Contract	include,	but	shall	not	be	limited	to,	the	following:	

A) Fundamental	Breaches	by	the	Contractor	

a) the	Contractor	stops	work	or	grossly	neglects	Routine	Maintenance	Works	and	Services	for	
28	days	when	no	stoppage	of	work	is	shown	on	the	current	programme	and	the	stoppage	
has	not	been	authorized	by	the	Engineer;	

b) the	Contractor	 is	 declared	 as	bankrupt	 or	 goes	 into	 liquidation	other	 than	 for	 approved	
reconstruction	or	amalgamation;	

c) the	 Engineer/	 Employer	 gives	 Notice	 that	 failure	 to	 correct	 a	 particular	 Defect	 is	 a	
fundamental	breach	of	Contract	and	the	Contractor	fails	to	remedy	the	defect	and	correct	it	
within	the	period	of	time	determined	by	the	Engineer;	

d) the	Contractor	does	not	maintain	a	Security	Deposit	as	per	clause;	



e) the	Contractor	has	delayed	the	completion	of	Works	by	the	number	of	days	for	which	the	
maximum	amount	of	liquidated	damages	can	be	paid,	as	defined	in	Clause43;	

f) the	aggregate	liability	of	the	Contractor	to	the	Employer,	exceeds	the	total	amount	specified	
in	the	Contract	Data,	provided	that	this	limitation	shall	not	apply	to	the	cost	of	repairing	or	
replacing	defective	works	and	equipment;	

g) the	Contractor	fails	to	provide	insurance	cover	as	required	under	Clause13;	
h) if	the	Contractor,	in	the	judgement	of	the	Employer,	has	engaged	in	the	corrupt	or	fraudulent	

practices	 as	 defined	 in	Clause	 34	of	 the	 Instructions	 to	 Bidders	 in	 competing	 for	 or	 in	
executing	the	Contract;	

i) if	the	Contractor	fails	to	set	up	a	field	laboratory	with	the	prescribed	equipment,	within	the	
period	specified	in	the	Contract	Data;	

j) if	the	Contractor	does	not	deploy	any	of	the	personnel	stated	in	Contract	Data	within	45days	
of	issue	of	notice	to	proceed;	

k) The	Contractor	violates	the	provisions	of	Child	Labour	(Prohibition	&	Regulation)	Act,	1986;	
l) Any	other	fundamental	breaches	as	specified	in	the	contract	data.	

51.3 Without	 prejudice	 to	 any	 other	 right	 or	 remedies	 which	 the	 Employer	 may	 have	 under	 this	
contract	upon	occurrence	of	a	Contractor’s	fundamental	breach	of	contract,	the	Employer	shall	be	entitled	to	
terminate	this	contract	by	issuing	a	Termination	Notice	to	the	Contract	or	provided	that	before	issuing	the	
Termination	 Notice,	 the	 Employer	 shall	 by	 a	 Notice	 inform	 the	 Contractor	 of	 its	 intention	 to	 issue	 such	
Termination	Notice	and	grant	15	days	to	the	Contract	or	to	make	are	presentation	and	may	after	the	expiry	of	
such15days,	whether	or	not	it	is	in	receipt	of	such	representation	issue	the	Termination	Notice.	

51.4 Notwithstanding	the	above,	the	Employer	may	terminate	the	Contract	for	convenience.	

51.5 If	the	Contract	is	terminated,	the	Contractor	shall	stop	work	immediately,	make	the	Site	safe	and	
secure,	and	leave	the	Site	as	soon	as	reasonably	possible.	

	
52. Payment	upon	Termination	

52.1 If	the	Contract	is	terminated	because	of	a	fundamental	breach	of	Contract	by	the	Contractor,	the	
Engineer	shall	 issue	a	certificate	 for	the	value	of	work	done	and	Materials	ordered	less	advance	payments	
received	up	to	the	date	of	issue	of	the	certificate	and	less	the	percentage	to	apply	to	the	value	of	the	work	not	
completed,	as	indicated	in	the	Contract	Data.	If	the	total	amount	due	to	the	Employer	exceeds	any	payment	
due	to	the	Contractor,	the	difference	shall	be	a	debt	payable	to	the	Employer	and	Employer	may	recover	the	
same	from	Performance	Bank	Guarantee.	

52.2 If	the	Contract	is	terminated	at	the	Employer’s	convenience,	the	Engineer	shall	issue	a	certificate	
for	the	value	of	work	done,	and	a	pre-determined	amount	specified	in	the	contract	data	to	cover	the	reasonable	
cost	of	removal	of	 Equipment	and	repatriation	of	the	 Contractor’s	 personnel	 employed	solely	on	the	Works,	
and	the	Contractor’s	costs	of	protecting	and	securing	the	Works	and	less	advance	payments	received	up	to	the	
date	 of	 the	 certificate,	 less	 other	 recoveries	 due	 in	 terms	 of	 the	 Contract,	 and	 less	 taxes	 due	 to	 be	
deducted	at	source	as	per	applicable	law.	

	
53. Property	

53.1 All	Materials	on	Site,	Plant,	Equipment,	Temporary	Works	and	Works	shall	be	deemed	to	be	the	
property	of	the	Employer	for	use	for	completing	balance	work	if	the	Contract	is	terminated	because	of	the	
Contractor’s	default.	



54. Release	from	Performance	

54.1 If	 the	Contract	 is	 frustrated	by	 the	outbreak	of	war	or	by	any	other	event	entirely	outside	 the	
control	of	the	Employer	or	the	Contractor,	the	Engineer	shall	certify	that	the	Contract	has	been	frustrated.	The	
Contract	or	shall	make	the	Site	safe	and	stop	work	as	quickly	as	possible	after	receiving	this	certificate	and	
shall	be	paid	for	all	work	carried	out	before	receiving	it	and	for	any	work	carried	out	after	wards	to	which	a	
commitment	was	made.	

F. OTHER	CONDITIONS	OF	CONTRACT	
55. Labour	

55.1 The	Contractor	shall,	unless	otherwise	provided	in	the	Contract,	make	his	own	arrangements	for	
the	engagement	of	all	staff	and	labour,	local	or	other,	and	for	their	payment,	housing,	feeding	and	transport;	
and	for	compliance	of	various	labour	laws/	regulations.	

55.2 The	Contractor	shall,	if	required	by	the	Engineer,	deliver	to	the	Engineer	a	return	in	detail,	in	such	
form	and	at	such	intervals	as	the	Engineer	may	prescribe,	showing	the	staff	and	the	numbers	of	the	several	
classes	of	 labour	 from	time	to	time	employed	by	the	Contractor	on	Site	and	such	other	 information	as	the	
Engineer	may	require.	

55.3 The	 Contractor’s	 personnel	 including	 equipment	 operators	 shall	 be	 appropriately	 qualified,	
skilled	and	experienced	in	their	respective	trades	or	occupations.	The	Engineer	may	require	the	Contractor	to	
remove	or	cause	 to	be	removed	any	person	employed	on	the	site	or	 the	works,	 including	 the	Contractor’s	
representative,	 if	applicable,	who	

a) Persists	in	any	misconduct	or	lack	of	care;	
b) Carries	out	duties	incompetently	or	negligently;	
c) Falls	to	conform	with	any	provision	of	the	contract;	
d) Persists	in	any	conduct	which	is	prejudicial	to	safety,	health	or	protection	of	the	environment.	
If	appropriate,	the	contractor	shall	then	appoint	or	cause	to	be	appointed	a	suitable	replacement	person.	

56. Compliance	with	Labour	Regulations	

56.1 During	continuance	of	the	Contract,	the	Contractor	and	his	sub-Contractors	shall	abide	at	all	times	
by	all	existing	labour	enactments	and	rules	made	there	under,	regulations,	notifications	and	bye	laws	of	the	
State	or	Central	Government	or	local	authority	and	any	other	labour	law	(including	rules),	regulations,	byelaws	
that	may	be	passed	or	notification	that	may	be	issued	under	any	labour	law	in	future	either	by	the	State	or	the	
Central	 Government	 or	 the	 local	 authority.	 (Salient	 features	 of	 some	 of	 the	 major	 labour	 laws	 that	 are	
applicable	to	construction	industry	are	given	in	Addendum	to	General	Conditions	of	Contract.)	The	Contractor	
shall	 keep	 the	 Employer	 indemnified	 in	 case	 any	 action	 is	 taken	 against	 the	 Employer	 by	 the	 competent	
authority	on	account	of	contravention	of	any	of	the	provisions	of	any	Actor	rules	made	there	under,	regulations	
or	notifications	including	amendments.	If	the	Employer	is	caused	to	pay	or	reimburse,	such	amounts	as	may	
be	necessary	to	cause	or	observe,	or	for	non-observance	of	the	provisions	stipulated	in	the	notifications/	bye	
taws/	Acts/	Rules/	regulations	including	amendments,	if	any,	on	the	part	of	the	Contractor,	the	Employer	shall	
have	the	right	to	deduct	any	money	due	to	the	Contractor	including	his	amount	of	performance	security.	The	
Employer	shall	also	have	right	to	recover	from	the	Contractor	any	sum	required	or	estimated	to	be	required	
for	making	good	the	loss	or	damage	suffered	by	the	Employer.	

In	no	case	shall	the	employees	of	the	Contractor	and	the	Sub-Contractor	be	treated	as	the	employees	of	the	
Employer	at	any	point	of	time.	

57. Drawing	sand	Photographs	of	the	Works	



57.1 The	Contractor	shall	do	photography/video	photography	of	the	site	firstly	before	the	start	of	work,	
secondly	mid-way	in	the	execution	of	different	stages	of	work	and	lastly	after	the	completion	of	each	item	of	
work.	No	separate	payment	will	be	made	to	the	contractor	for	this.	

57.2 The	Contractor	shall	not	disclose	details	of	Drawings	furnished	to	him	and	works	on	which	he	is	
engaged	without	the	prior	approval	of	the	Engineer	in	writing.	No	photograph	of	the	works	or	any	part	thereof	
or	plant	 employed	 thereon,	 except	 those	permitted	under	Clause57.1,	 shall	be	 taken	or	permitted	by	 the	
Contract	or	to	be	taken	by	any	of	his	employees	or	any	employees	of	his	sub-Contractors	without	the	prior	
approval	of	 the	Engineer	 in	writing.	No	photographs/	video	photography	 shall	 be	published	or	otherwise	
circulated	without	the	approval	of	the	Engineer	in	writing.	

	
58. The	Apprentices	Act,	1961	

58.1 The	Contractor	shall	duly	comply	with	the	provisions	of	the	Apprentices	Act,	1961	(Ill	of	1961),	
the	rules	made	there	under	and	the	orders	that	may	be	issued	from	time	to	time	under	the	said	Act	and	the	
said	Rules	and	on	his	failure	or	neglect	to	do	so,	he	shall	be	subject	to	all	liabilities	and	penalties	provided	by	
the	said	Act	and	said	Rules.	



	
CONTRACT	DATA	

	
Items	marked	“N/A”	do	not	apply	in	this	Contract.1.1	
1. The	Employers	is	 [C1.1.of	ITB]	

National Highways and Infrastructure Development Corporation Ltd. 
1st & 2nd Floor, Tower A, World Trade Centre, Nauroji Nagar, New 
Delhi – 110029 
Name	of	authorized	Representative	
Executive Director (Projects) 
Email Id: rosrinagarnhidcl@gmail.com 
National Highways& Infrastructure Development Corporation Ltd. 
Regional Office, Srinagar 

	
2. Engineer:	

Designation: GM(P), PMU Anantnag, NHIDCL [C1.1.of	GCC]	Address: PMU-Anantnag, Moominabad, Ashajipora, Near CRPF Camp 
Anantnag , UT of J&K. 

3. The	Intended	Completion	Date	for	the	whole	of	the	Works	is	[09	months	 [Cl.	1.1,	17	&	26	
from	Start	Date]	 	 of	GCC]	

4. The location of site is given in the Bid	
notice [Sr	no	1	of	NIT]	 [Sr.	No.1	of	NIT]	

5. The	Start	Date	shall	be	within	15	days	for	the	date	of	issue	of	the	Notice	
[C1.1.of	GCC]

	
to	proceed	with	the	work.	

6. (a)The	name	and	identification	number	of	the	Contract	is	  

Restoration and repair of road by way of clearance of landslide, surface boulders, side drain, 
culverts including construction of R/walls and B/walls and laying of Dense Bituminous Macadam 
& Bituminous Concrete on NH-244 from Sinthantop to Vailoo (Km 193.000 to Km 235.000) in the 
UT of J&K 2nd call  

[C1.1.1of	ITB] 

7. (a)	The	law	which	applies	to	the	Contract	is	the	law	of	Union	of	India.	 [CI.3.1ofGCC]	

(b)The	language	of	the	Contract	documents	is	English	 [Cl.3.1ofGCC]	

8. The	limit	of	subcontracting	is	NIL	of	initial	contract	price	 [CI.7.1ofGCC]	

9. Schedule	of	other	Contractor-NIL	 [Cl.8.1ofGCC]	

10. Technical	Personnel	are	as	given	in	the	ITB	 [Cl.9.1of	GCC]	
 SL. 

No. 
Personnel Qualification Particular 

Experience 
(minimum 

requirement) 

No. of Persons  

1 Project Manager B.E (Civil) or equivalent + 
10 Years Exp. 

5 years on slope 
protection work in hilly 
terrain incl highway 

1 

   constructions / 
maintenance work. 

 



2 Site Engineer cum 
Quantity Surveyor 

B.E (Civil) + 3Years Exp. 
Or Diploma + 5 Years 

Exp. 

2 years on highway 
constructions / 

maintenance work. 

1 

3 Geotechnical 
expert (Part time) 

B.E. Civil+ 7 Years Exp. 
Or 

Diploma Civil.+ 7 Years 
Exp. 

2 years on slope 
protection work in hilly 
terrain incl highway 

constructions / 
maintenance work. 

1 

4 Material Engineer B.E. Civil+ 7 Year Exp. 
Or 

Dip. Civil+ 7-year Exp. 

2 years on highway 
constructions / 

maintenance work 

1 

   Total 4 

	
11. Amount	for	insurance	are:	 [Cl.13.1	of	GCC]	

a) Rupees	equivalent	to	Contract	Price.	
b) Rupees	equivalent	to	5%	of	Contract	Price.	
c) Rupees	equivalent	to	5%	of	Contract	Price.	
d) Rupees	20	lakhs	for	multiple	incidents.	
The	said	insurance	shall	include	all	liabilities	as	per	Clause13.1	and	shall	be	deductible	
as	per	premium	rate.	

12. Site	Investigation	Report-NIL	 [Cl14.1	of	GCC]	
13. The	period	for	submission	of	the	programme	for	approval	of	Engineer	shall	be	30days	

from	the	issue	of	Letter	of	Commencement.	 [Cl.25.1	of	GCC]	
14. Amount	to	be	withheld	for	delays	in	submission	of	updated	programme:	1%	of	value	of	

work	corresponding	to	the	updated	programme.	 [Cl.	25.4	of	GCC].	
15. The	period	for	setting	up	a	field	laboratory	with	the	prescribed	equipment	

Relevant	to	items	of	work	in	BOQ	is	30	days	from	the	date	of	notice	to	start	work	
[Cl.30.1ofGCC]`	

16	 The	Defect	Liability	Period	will	be	as	per	Cl.	31.4	of	Section-5	of	GCC.[Cl.31of	GCC]	

	
17.	

a.	Amount	of	liquidated	damages	for	delay	
incompletion	of	works	

0.1	 percent	 of	 the	 remaining	 value	 of	
contract	to	be	executed,	rounded	off	to	the	
nearest	 thousand,	 per	 day	 with	 the	
minimum	of	Rs.10,000/-per	day	

b.	Maximum	limit	of	liquidated	damages	
for	delay	incompletion	of	work.	

10	percent	of	the	Initial	Contract	Price	
rounded	off	to	the	nearest	thousand	
[Clause.43	of	GCC]	

	
18. The	standard	form	of	Performance	Security	acceptable	to	the	Employer	shall	be	an	

Unconditional	Bank	Guarantee	of	the	type	as	specified	in	the	Bidding	Documents.	
	

	
[Cl.45.1	of	GCC]	



19. The	percentage	to	apply	to	the	value	of	work	not	completed	representing	the	Employer’s	
additional	 cost	 for	 completing	 the	work	 shall	 be	20percent.	The	Performance	Security	
shall	also	be	forfeited	if	the	Contract	 is	terminated	because	of	a	fundamental	breach	of	
Contract	by	the	Contractor.	 [Cl.52.1	of	GCC]	

20. The	 reasonable	 cost	 of	 removal	 of	 equipment	 and	 repatriation	 of	 the	 Contractor’s	
personnel	employed	solely	on	the	works	in	the	event	of	termination	of	the	contract	at	the	
Employer’s	convenience	or	because	of	a	fundamental	breach	of	contract	by	the	Employer	
is	to	be	treated	as	[-----------]	lac.	 [Cl.52.2	of	GCC]	



	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

SECTION	6	
	

ADDENDUM	TO	GENERAL	CONDITIONS	OF	CONTRACT	



SECTION	6	

ADDENDUM	TO	GENERAL	CONDITIONS	OF	CONTRACT	
	

	
SALIENT	 FEATURES	 OF	 SOME	 MAJOR	 LABOUR	 LAWS	 APPLICABLE	 TO	
ESTABLISHMENTS	ENGAGED	IN	BUILDING	AND	OTHER	CONSTRUCTION	WORKS.	

a) Workmen	Compensation	Act,	1923:	The	Act	provides	for	compensation	in	case	of	injury	
by	accident	arising	out	of	and	during	the	course	of	employment.	

b) Payment	of	Gratuity	Act;	1972:	Gratuity	 is	 payable	 to	 an	 employee	under	 the	Acton	
satisfaction	of	certain	conditions	if	an	employee	has	completed	the	prescribed	minimum	
years	(five	years)	of	service	or	more	or	on	death	the	rate	of	prescribed	minimum	days’	
(15	 days)	 wages	 for	 every	 completed	 year	 of	 service.	 The	 Act	 is	 applicable	 to	 all	
establishments	employing	the	prescribed	minimum	number	(10)	or	more	employees.	

c) Employee’s	P.F.	and	Miscellaneous	Provision	Act	1952:	The	Act	provides	for	monthly	
contributions	 by	 the	 Employer	 plus	 workers	 at	 the	 prescribed	 rate	 (10percent	 or	
8.33percent).	The	benefits	payable	under	the	Act	are:	
i) Pension	or	family	pension	on	retirement	or	death	as	the	case	may	be. 
ii) Deposit	linked	insurance	on	the	death	in	harness	of	the	worker. 
iii) Payment	of	P.F.	accumulation	on	retirement/	death	etc. 

d) Maternity	Benefit	 Act,	 1961:	The	Act	 provides	 for	 leave	 and	 some	 other	 benefits	 to	
women	employees	in	case	of	confinement	or	miscarriage	etc.	

e) Contract	 Labour	 (Regulation	 &	 Abolition)	 Act,	 1970:	The	 Act	 provides	 for	 certain	
welfare	measures	 to	be	provided	by	 the	Contractor	 to	 contract	 labour	and	 in	 case	 the	
Contractor	 fails	 to	 provide,	 the	 same	 are	 required	 to	 be	 provided,	 by	 the	 Principal	
Employer	by	Law.	The	principal	Employer	is	required	to	take	Certificate	of	Registration	
and	 the	 Contractor	 is	 required	 to	 take	 license	 from	 the	 designated	Officer.	 The	 Act	 is	
applicable	 to	 the	 establishments	 or	 Contractor	 of	 Principal	 Employer	 if	 they	 employ	
minimum	prescribed	(20	or	more)	numbers	of	contract	labour.	

f) Minimum	Wages	Act,	1948:	The	Employer	is	to	pay	not	less	than	the	Minimum	Wages	
fixed	 by	 appropriate	 Government	 as	 per	 provisions	 of	 the	 Act	 if	 the	 employment	 is	 a	
scheduled	 employment.	 Construction	 of	 buildings,	 roads,	 runways	 are	 scheduled	
employment.	

g) Payment	of	WagesAct,1936:	It	lays	down	as	to	by	what	date	the	wages	are	to	be	paid,	
when	it	will	be	paid	and	what	deductions	can	be	made	from	the	wages	of	workers.	

h) Equal	Remuneration	Act,	1979:	The	Act	provides	for	payment	of	equal	wages	for	work	
of	equal	nature	to	male	and	female	workers	and	for	not	making	discrimination	against	
female	employees	in	the	matters	of	transfers,	training	and	promotions	etc.	

i) Payment	 of	 Bonus	 Act,	 1965:	The	 Act	 is	 applicable	 to	 all	 establishments	 employing	
minimum	 prescribed	 (say,	 20	 or	 more)	 number	 of	 workmen.	 The	 Act	 provides	 for	
payments	 of	 annual	 bonus	 within	 the	 prescribed	 range	 of	 percentage	 of	 wages	 to	
employees	drawing	up	to	the	prescribed	amount	of	wages,	calculated	in	the	
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prescribed	manner.	The	Act	does	not	apply	to	certain	establishments.	The	newly	set-up	
establishments	 are	 exempted	 for	 five	 years	 in	 certain	 circumstances.	 States	may	 have	
different	number	of	employment	size.	

j) Industrial	 Disputes	 Act,	 1947:	The	 Act	 lays	 down	 the	machinery	 and	 procedure	 for	
resolution	of	industrial	disputes,	 in	what	situations	a	strike	or	lock-out	becomes	illegal	
and	what	 are	 the	 requirements	 for	 laying	 off	 or	 retrenching	 the	 employees	 or	 closing	
down	the	establishment.	

k) Industrial	 Employment	 (Standing	 Orders)	 Act,	 1946:	 It	 is	 applicable	 to	 all	
establishments	employing	minimum	prescribed	number	of	persons	(say,	100,	or	50).	The	
Act	 provides	 for	 laying	 down	 rules	 governing	 the	 conditions	 of	 employment	 by	 the	
Employer	 on	 matters	 provided	 in	 the	 Act	 and	 get	 these	 certified	 by	 the	 designated	
Authority.	

l) Trade	 Unions	 Act,	 1926:	The	 Act	 lays	 down	 the	 procedure	 for	 registration	 of	 trade	
unions	of	workmen	and	employees.	 The	Trade	Unions	registered	under	the	Act	have	been	
given	certain	immunities	from	civil	and	criminal	liabilities.	

m) Child	Labour	(Prohibition	&	Regulation	)	Act,	1986:	The	Act	prohibits	employment	of	
children	below	14	years	of	 age	 in	 certain	occupations	 and	processes	 and	provides	 for	
regulations	 of	 employment	 of	 children	 in	 all	 other	 occupations	 and	 processes.	
Employment	of	child	labour	is	prohibited	in	building	and	construction	industry.	

n) Inter-State	 Migrant	 Workmen’s	 (Regulation	 of	 Employment	 &	 Conditions	 of	
Service)	Act,	1979:	The	Act	is	applicable	to	an	establishment	which	employs	minimum	
prescribed	number	of	labour	(say,	five	or	more)	inter-state	migrant	workmen	through	an	
intermediary	 (who	 has	 recruited	 workmen	 in	 one	 state	 for	 employment	 in	 an	
establishment	 situated	 in	 another	 state).	 The	 Inter-State	 migrant	 workmen,	 in	 an	
establishment	to	which	this	Act	becomes	applicable,	are	required	to	be	provided	certain	
facilities	 such	 as	 Housing,	 Medical-Aid,	 Travelling	 expenses	 from	 home	 upto	 the	
establishment	and	back	etc.	

o) The	 Building	 and	 Other	 Construction	 Workers	 (Regulation	 of	 Employment	 and	
Conditions	of	Service)	Act,	1996	and	the	Cess	Act	of	1996:	All	the	establishments	who	
carry	on	any	building	or	other	construction	work	and	employ	the	minimum	prescribed	
(say,	10	or	more)	number	of	workers	are	covered	under	this	Act.	All	such	establishments	
are	required	to	pay	cess	at	the	rate	not	exceeding	2	percent	of	the	cost	of	construction	as	
may	 	 	 be	 	 	 notified	 	 	 by	 	 	 the	 	 	 Government.	 	 	 As	 	 	 per	 	 	 current	notification,	
one	percent	of	the	cost	of	construction	is	payable	by	the	Employer	of	the	establishment.	
The	Employer	of	the	establishment	is	required	to	provide	safety	measures	at	the	building	
or	construction	work	and	other	welfare	measures,	such	as	canteens,	 first-	aid	facilities,	
ambulance,	 housing	 accommodations	 for	 workers	 near	 to	 the	 work	 place	 etc.	 The	
Employer	 to	 whom	 the	 Act	 applies	 has	 to	 obtain	 a	 registration	 certificate	 from	 the	
Registering	Officer	appointed	by	the	Government.	

p) Factories	Act,	1948:	The	Act	lays	down	the	procedure	for	approval	of	plans	before	setting	
up	 a	 factory,	 health	 and	 safety	 provisions,	 welfare	 provisions,	 working	 hours,	 annual	
earned	leave	and	rendering	information	regarding	accidents	or	dangerous	occurrences	to	
designated	authorities.	It	 is	applicable	to	premises	employing	the	minimum	prescribed	
number	of	persons	 (say,	10	persons	or	more)	with	aid	of	power	or	another	minimum	
prescribed	 number	 of	 persons	 (say,	 20	 or	 more	 persons)	 without	 the	 aid	 of	 power	
engaged	in	manufacturing	process.	



	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
SECTION	-7	

	
ROAD	MAINTENANCE	STANDARDS	AND	SPECIFICATIONS	FOR	ROAD	

MAINTENANCE	WORKS,	PART-I	AND	PART-II	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
77 



SECTION-7	

ROAD	MAINTENANCE	STANDARDS	AND	SPECIFICATIONS	FOR	ROAD	MAINTENANCE	WORKS,	
PART-I	AND	PART-II	&	SCOPE	OF	WORK	

PREAMBLE:	
The	Technical	Specifications	contained	herein	shall	be	read	in	conjunction	with	the	other	Bidding	
Documents	as	specified.	

GENERAL	REQUIREMENTS	
The	Technical	Specifications	in	accordance	with	which	the	entire	work	described	hereinafter	shall	
be	executed	and	completed	by	the	Contractor	shall	comprise	of	the	following:	

PART	–	I	–	GENERAL	TECHNICAL	SPECIFICATIONS	
The	 General	 Technical	 Specifications	 shall	 be	 the	 “SPECIFICATIONS	 FOR	 ROAD	 AND	 BRIDGE	
WORKS”	 (FIFTH	REVISION,	 April	 2013)	 issued	 by	 the	Ministry	 of	 Road	 Transport	&	Highways,	
Government	 of	 India	 and	 published	 by	 the	 Indian	 Roads	 Congress,	 hereinafter	 referred	 to	 as	
MORT&H	Specifications	and	relevant	applicable	IRC	Codes.	

PART	–	II	–	SUPPLEMENTARY	TECHNICAL	SPECIFICATIONS	
The	 Supplementary	 Technical	 Specifications	 shall	 comprise	 of	 various	
Amendments/	Modifications/	Additions	 to	 the	 ‘SPECIFICATIONS	 FOR	 ROAD	 AND	
BRIDGE	WORKS”	referred	to	in	PART-I	above	and	Additional	Specifications	for	particular	item	of	
works	not	already	covered	in	Part–I.	
A	particular	clause	or	a	part	there	of	in	“SPECIFICATIONS	FOR	ROAD	AND	BRIDGE	WORKS”	(FIFTH	

REVISION,	 April	 	 2013),	 referred	 in	 	 Part-I	 	 above,	 where	
Amended/	Modified/	Added	upon	and	 incorporated	 in	Part-II,	referred	 to	above,	the	Amendment/	
Modification/	Addition	supersedes	the	relevant	clause	or	part	of	the	clause.	
When	 an	 Amended/	 Modified/	 Added	 Clause	 supersedes	 a	 Clause	 or	 part	 thereof	 in	 the	 said	
Specifications,	 then	 any	 reference	 to	 the	 superseded	 clause	 shall	 be	 deemed	 to	 refer	 to	 the	
Amended/	Modified/	Added	Clause	or	part	thereof.	
In	so	far	Amended/	Modified/	Added	Clause	may	come	in	conflict	or	be	inconsistent	with	any	of	the	
provisions	of	the	MORTH	 	Specifications	under	 reference,	 the	Amended/	Modified/	Added	clause	
and	the	additional	specifications	shall	always	prevail.	
In	 the	absence	of	 any	definite	provisions	on	any	particular	 issue	 in	 the	aforesaid	Specifications,	
reference	may	be	made	to	the	latest	codes	and	specifications	of	IRC	and	BIS	in	that	order,	Where	
even	 these	 are	 silent,	 the	 construction	 and	 completion	 of	 the	 works	 shall	 conform	 to	 sound	
engineering	practice	 as	 approved	by	 the	Engineer	 and,	 in	 case	of	 any	dispute	 arising	out	of	 the	
interpretation	of	the	above,	the	decision	of	the	Engineer	shall	be	final	and	binding	on	the	Contractor.	
The	Authority/Client	shall	get	the	3rdparty	quality	audit	of	bituminous	work.	

Scope	of	Work:	
• Road	maintenance–	As	per	Scope	of	work.	

	
Inspection	
Full	 and	 complete	 inspection	 of	 the	 highway	 section	 shall	 be	 undertaken	 at	 appropriate	
intervals	 as	 mentioned	 in	 this	 section.	 The	 Contractor	 shall	 provide	 appropriate	 testing	
equipment	for	qualitative	inspections,	such	as	reflectivity	meters,	straight	edges	and	the	like.	



Daily	followed	by	weekly	and	monthly	Inspections	
Items	to	be	inspected	daily	on	regular	basis	followed	by	weekly	and	monthly	inspections	shall	
include:	

• Potholes	
• Cleaning	of	carriageway/	shoulder/	drain/culvert	
• Other	maintenance	activities	

Repairs	
Repairs	arising	out	of	the	inspections	shall	be	carried	out	by	the	Contractor	after	a	joint	assessment	
with	the	Engineer	and	approval	of	NHIDCL.	

Note-	Other	maintenance	requirement	will	be	applicable	as	per	IRC	SP124-2019,	Section-07,		
Part-1,	 Para-2.	 	

PERFORMANCE	STANDARDS	

PERFORMANCE	STANDARDS	FOR	MAINTENANCE:	
The	performance	standards	define	the	level	at	which	the	proposed	facility	is	to	be	maintained	and	
operated.	

	
Road	Maintenance:	 (As	per	MORT&H	Specifications)	

	

	
SN	

	
Serviceability	Indicator	 Permissible	time	limit	for	

defect	rectification	

Frequency	of	Inspections	by	the	
contractor	to	ensure	required	

level	of	service	

1.	 Potholes	 24	Hrs	
Daily	on	regular	basis	

followed	by	weekly	&	
monthly	inspections	

2.	 Cracking	&	patch	
(max.	Permissible)	 Seven	days	 -do	-	

3.	
Cleaning	of	drain	&	culverts	

24hrs	 -do	-	
4.	 Repair	of	Road	safety	items	

like	Crush	Barrier,	signages,	
Road	marking,	Delineator,	
Studs,	Hazards	markers	etc.	

within	the	scope	

Seven	days	 -do-	

• Maintenance	Standards	for	BOQ	Items	
	

i) Maintenance	standards	for	repairing	roadside	open	drains	and	cross	drainage	works 

i) The	work	shall	consist	of	cleaning,	clearing,	deepening	and	reshaping	of	roadside	drains	and	
making	 shallow	 lateral	 drains	 on	 shoulders	 to	 drain	 out	 the	 rain	 water/	 surface	 water	
effectively	from	bituminous	surface	as	well	as	from	roadside	berms.	

ii) Disposal	of	sediments,	extraneous	debris	or	vegetation	growth,	blocking	flow.	
iii) Safety	devices	and	signs	shall	be	placed	as	per	MoRTH	Specifications	for	Road	and	Bridge	

Works	(5th	Revision)	Clause	No.	112.	
iv) The	excavated	material	shall	be	disposed	off	as	directed	by	Engineer-in-charge	with	all	leads	



and	lifts.	
v) The	drain	slopes	and	sides	shall	be	dressed	up	to	original	flow	line	and	cross	section.	

	
ii) Maintenance	 standards	 for	 “carrying	 out	 cleaning,	 removing	 of	 Landslide	 /	 Debris	 from	

carriageway. 
	

i) However,	width	 of	 carriageway	 to	 be	 kept	 clean	 as	 per	BOQ	provision	 is	 up	 to	 ROW,	 it	
includes;	
a) Total	width	of	carriageway	(LHS	+	RHS)	including	median	width.	
b) Width	of	service	roads	(LHS	+	RHS)	wherever	service	roads	are	in	existence.	
c) Width	of	all	structures	such	as	flyovers,	major	bridges,	minor	bridges,	culverts,	subways,	
etc.	

ii) For	 cleaning	of	carriageway,	the	Contractor	shall	deploy	Hydraulic	dozer	&	excavator	with	
dumper.	 Contractor	 shall	 maintain	 log	 book	 of	 this	 Hydraulic	 dozer	 &	 excavator	 with	
dumper	and	submit	the	Xerox	of	this	along	with	statement	of	work	done.	

iii) Maintenance	standards	for	“Removal	of	rank	vegetation/weeds	from	shoulders 
	

i. The	contractor	shall	keep	the	shoulders	upto	Right	of	Way	(RoW)	on	both	sides	
complete	in	all	respects.	

ii. The	work	shall	include	breaking	of	clods,	rough	dressing	and	disposal	of	waste	
and	vegetation	outside	RoW	as	per	directions	of	the	Engineer.	

iii. The	contractor	shall	maintain	separate	signed	muster	rolls	of	deployed	labours	&	
supervisors	and	 log	books	of	 tractors.	The	muster	rolls	and	 log	books	shall	be	
made	available	for	inspection.	Xerox	copy	of	log	books	and	muster	rolls	shall	be	
submitted	along	with	statement	of	work	done	by	the	contractor.	

iv. If	 a	 contractor	 fails	 to	 keep	 the	 specified	 area	 without	 weeds,	 unwanted	
vegetation,	debris	(as	per	provision	of	BOQ),	a	penalty	of	Rs.	500/km/incidence	
shall	 be	 imposed.	 The	 Engineer’s	 decision	 in	 this	 context	 is	 binding	 on	 the	
Contractor.	

iv) Maintenance	standards	for	routine	maintenance	of	road	signs	and	delineators 
i) The	work	shall	consist	of	washing	of	signs,	delineators,	removal	of	posters	etc.	and	repair	to	

supporting	structures	with	repainting.	
ii) The	 road	signs	and	delineators	should	be	thoroughly	washed	using	a	detergent	solution	

followed	by	a	lean	rinse	and	whole	face	of	the	sign	shall	be	dried.	
iii) Defects	 in	 supporting	 structures	 like	 bullet	 holes,	 surface	marks	 or	 bent	 posts	 shall	 be	

repaired	with	appropriate	tools.	
iv) Damaged	area	shall	be	cleaned	and	loose/flaking	paint	shall	be	removed.	Bullet	holes	shall	

be	filled	with	filler	and	supporting	structures	shall	be	painted	with	first	quality	enamel	paint	
in	two	or	more	coats.	



	
PART-II	

SPECIFICATIONS	FOR	ROAD	MAINTENANCE	WORKS	
	
1. General	

1.1 	All	materials,	works	and	construction	operations	shall	conform	to	the	requirements	laid	down	in	the	
“Specifications	for	Road	and	Bridge	Works”	(5th	Revision),	Ministry	of	Road	Transport	and	Highways,	
Published	by	Indian	Roads	Congress	(IRC),	New	Delhi;	 IRC:82	“Code	of	Practice	 for	Maintenance	of	
Bituminous	 Surfaces	 on	 Highways”	 and	 IRC:SP:83	 Guidelines	 for	 Maintenance,	 Repairs	 and	
Rehabilitation	 of	 Cement	 Concrete	 Pavements”	wherever	 applicable.	Where	 the	 Specification	 for	 a	
work	 is	not	 given,	 sound	engineering	practice	 shall	 be	 adopted	 to	 the	 satisfaction	of	 the	Engineer.	
“Specifications	for	Road	and	Bridge	Works,	Ministry	of	Road	Transport	and	Highways”	(5th	 Revision)	
is	hereinafter	referred	to	as	MoRTH	Specifications.	

	
2 Arrangement	for	Traffic	during	Construction	
2.1 	The	 Contractor	 shall	 take	 all	 necessary	 measures	 and	 make	 arrangements	 for	 the	 safety	 during	

construction	 in	accordance	with	 the	requirements	of	Clause	112	of	MoRTH	Specifications.	He	shall	
provide,	erect	and	maintain	all	such	barricades,	signs,	markings,	flags,	lights	as	required	or	directed	by	
the	Engineer	for	safety	of	traffic	passing	through	the	section	under	repairs/improvement.	

2.2 	 All	 maintenance	 works	 on	 the	 road	 shall	 be	 carried	 out	 in	 a	 manner	 which	 would	 cause	 least	
interference	to	the	traffic.	In	stretches	where	resurfacing	or	riding	quality	improvement	works	are	to	
be	taken	up,	the	Contractor	during	execution	of	work	shall	provide	and	maintain	proper	passage	for	
traffic.	Where	it	is	not	possible	or	safe	to	allow	traffic	on	part	width	of	the	carriageway,	a	temporary	
diversion	of	proper	Specifications	shall	be	constructed	by	the	Contractor	at	his	cost.	The	Contractor	
shall	take	prior	approval	of	the	Engineer	regarding	traffic	arrangements	during	construction.	

2.3 All	arrangements	for	traffic	during	construction	shall	be	considered	as	incidental	to	the	work	and	shall	
be	 Contractor’s	 responsibility.	 The	 Engineer	 shall	 determine	 the	 penalty	 to	 be	 imposed	 on	 the	
Contractor	for	deficiency	in	compliance	to	the	requirement.	

3 Quality	Control	
3.1 Quality	 control	on	materials	and	workmanship	is	the	primary	responsibility	of	the	Contractor.	Quality	

control	shall	be	exercised	in	accordance	with	the	Quality	Plan	approved	by	the	Engineer.	The	Engineer	
may,	 during	 and	 after	 construction	 test	 the	 quality	 of	 materials	 and	 work	 in	 order	 to	 verify	
conformance	with	the	prescribed	Specifications.	

3.2 An	 attempt	 shall	 be	 made	 to	 attend	 to	 defects	 like	 potholes,	 undulations,	 rutting,	bleeding,	linear	
and	alligator	cracks	and	eroded	edges	etc.	at	an	initial	stage	itself.	Thermal	bonded	patches	of	regular	
rectangular	shapes	without	bump	or	sump	shall	preferably	be	adopted.	

3.3 In	 order	to	avoid	the	sudden	jerk	at	the	end	of	overlaying,	smooth	transition	shall	be	ensured	by	the	
Contractor.	

	
4 Specifications	for	Routine	Maintenance	

Before	any	work	is	started,	signs,	barriers,	etc.	shall	be	placed	and	necessary	arrangements	made	for	



ensuring	 safety	 of	 traffic	 and	 workers	 in	 the	 work	 zone,	 as	 described	 in	 Clause	 2	 of	 this	 Section	
Preparation	of	the	surface	prior	to	application	of	any	treatment,	shall	be	carried	out	in	accordance	with	
the	 relevant	 Clauses	 of	 MoRTH	 Specifications.	 After	 completion	 of	 the	 work,	 the	 site	 shall	 be	 left	
cleaned	and	tidy.	No	stockpiles	of	material	shall	be	left	on	the	road.	



	
	
	
	
	
	
	
	
	
	
	
	

	
SECTION	–	8	

	
DESIGN	AND	SCHEDULE	OF	DRAWINGS	



As	per	Annexure-	



	
	
	
	
	
	
	
	
	
	
	
	

SECTION-9	
	

FINANCIAL	BID	FORM	AND	BILL	OF	QUANTITIES	



FINANCIAL	BID	FORM	

To	
(Authorized	Representative	of	Employer)	
DESCRIPTION	OF	WORKS:	BID	FOR	(Name	of	work)	
Reference	letter	No.…………………	
Dear	Sir,	

Having	examined	the	site	of	works	and	Bid	Documents,	comprising	Instructions	to	Bidders,	
Scope	of	Works,	Conditions	of	Contract,	Technical	Specifications,	Bill	of	Quantities	and	
schedules	for	the	execution	of	the	above	named	works,	we,	the	undersigned	offer	to	
execute	and	complete	such	works	and	remedy	any	defects	therein	in	conformity	with	the	
said	bid	documents	at	tender	premium	as	quoted	in	the	Financial	Bid.	

1. We	undertake,	four	Bid	is	accepted,	to	commence	the	work	within	fifteen	(15)	days	of	
receipt	of	the	order	to	commence,	and	to	complete	and	deliver	the	sections	and	whole	of	
the	works	comprised	in	the	contract	within	the	period	stated	in	the	bid	here	to.	

2. If	our	Bid	is	accepted,	we	will	furnish	Performance	Security	(ies)	in	the	form	of	a	Bank	
Guarantee	to	be	jointly	and	severally	bound	on	us,	in	accordance	with	the	Conditions	of	
Contract.	

3. We	agree	to	abide	by	this	Bid	for	a	period	of	One	Hundred	twenty	(120)	days	from	the	last	
date	fixed	for	Bid	Submission	and	it	shall	remain	binding	upon	us	and	may	be	accepted	
at	any	time	before	the	expiry	of	that	period.	

4. We	confirm	our	agreeme0nt	to	treat	the	Bid	document	and	other	records	connected	with	
the	works	as	secret	and	confidential	documents	and	shall	not	communicate	information	
contained	there	into	any	person	other	than	the	person	authorized	by	the	Employer	or	use	
such	information	in	any	manner	prejudicial	to	the	safety	and	integrity	of	the	works.	

5. Unless	and	until	an	agreement	is	prepared	and	executed,	this	Bid,	together	with	your	
written	acceptance	thereof,	shall	constitute	a	binding	contract	between	us,	but	without	
prejudice	to	your	right	to	withdraw	such	acceptance	without	assigning	any	reasons	thereof.	

6. We	understand	that	you	are	not	bound	to	accept	the	lowest	or	any	bid	you	may	receive.	

	
Dated	this	 day	of	 20-----	
Signature	 in	the	capacity	of	 duly	authorized**	
To	Sign	Bid	for	and	on	behalf	of	

	

(in	block	capital	
letters)	

Address:	 Signature	of	Witness		 	 Name	of	
witness	 Address	of	witness	 	



DESCRIPTION	OF	WORKS:	FINANCIAL	BID	
	
	
	

S.No.	 Description	 Amount	

1	 Grand	Total	of	BOQ	 Rs................................(Excl	 18	 %	
GST)	 (Rupees	.......................	only)	

	
	

	
I/	We	here	by	agree	to	execute	the	above	work	on	the	tender	

(i) At	par	of	the	Grand	of	the	Project	Cost	as	given	above	

(ii) At	Premium	
[Figures/words]	 %	above	on	the	Grand	of	the	Project	
Cost	as	given	above.	

	
(iii) At	discount	

[Figures/words]	 %	below	on	the	Grand	of	the	Project	
Cost	as	given	above	

	
	
	

	
*IF	FILLED	IN	TECHNICAL	BID,	BIDDER	SHALL	BE	DISQUALIFIED	



BILL	OF	QUANTITIES	
1. Preamble	

i) The	Bill	of	Quantities	(BOQ)	shall	be	read	in	conjunction	with	the	Instructions	to	
Bidders,	Conditions	of	Contract,	Road	Maintenance	Standards	and	Specifications	
for	Road	Maintenance	Works.	

ii) The	quantities	given	in	the	Bill	of	Quantities	are	estimated	quantities.	The	basis	
of	payment	will	be	actual	quantities	of	items	of	work	carried	out	and	valued	at	
the	 rates	 tendered	 in	 the	BOQ	along	with	accepted/awarded	 tender	premium.	
The	 accepted/	 awarded	 tender	 premium	 above/below	 the	 grand	 total	 of	 the	
project	cost	shall	be	applicable	for	individual	items	of	work	to	determine	payable	
amount	to	Contractor	for	work	done	subject	to	other	contractual	provisions.	Any	
variation	shall	be	dealt	with	as	per	contract	provisions.	

iii) The	 rates	 and	 prices	 tendered	 in	 the	 BOQ	 shall	 include	 all	 equipment,	 tools,	
spares,	 labour,	 supervision,	 overheads,	 consumables,	 materials,	 erection,	
maintenance,	testing	of	input	material	delivered,	profit,	taxes	and	duties	together	
with	general	risks,	liabilities	and	obligations	set	out	and	implied	in	the	contract	
and	 other	 incidentals	 to	 comply	 with	 the	 requirements	 of	 Standards	 and	
Specifications.	

iv) The	rates	and	prices	shall	be	quoted	entirely	in	Indian	Currency.	
v) Deleted	

vi) The	whole	cost	of	complying	with	the	provisions	of	the	contract	shall	be	included	
in	 the	 items	 provided	 in	 the	 priced	Bill	 of	Quantities	 and	where	no	 rates	 are	
provided	the	cost	shall	be	 deemed	to	be	distributed	among	the	rates	and	prices	
entered	for	the	related	items	of	work.	

vii) The	contractor	shall	keep	the	entire	carriageway	neat	and	clean	throughout	the	
contract	period.	The	contractor	shall	maintain	guard	rails,	railings,	crash	barriers,	
road	 furniture	etc.	 in	good	condition	by	cleaning	them	frequently	as	advised	/	
required	by	using	suitable	detergents/chemicals.	

• The	staff	of	the	contractor	shall	wear	safety	jackets,	shoes,	helmets	etc.	while	on	
duty	and	any	violation	will	attract	a	fine	of	Rs.	5,000/-	for	each	incident.	

• Failure	to	erect	safety	signage	or	trying	to	carry	out	the	works	without	proper	
precautions/safety	measures	as	required	will	attract	a	fine	of	Rs.5,000/-	for	each	
incident.	

viii) General	directions	and	descriptions	of	work	and	materials	are	not	 necessarily	
repeated	 or	 summarized	 in	 the	 Bill	 of	 Quantities.	 Reference	 to	 the	 relevant	
sections	of	the	bidding	document	shall	be	made	before	entering	rates	or	prices	
against	each	item	in	the	Bill	of	Quantities.	

ix) The	 Contractor	 shall	 submit	 at	 least	 once	 in	 two	 months	 video	 recording	 of	
condition	of	the	Project	Highway	with	special	emphasis	on	performance	based	
items.	



	
	
	
	
	
	
	
	

	

Name of Work: - Restoration and repair of road by way of clearance of landslide, surface boulders, side 
drain, culverts including construction of R/walls and B/walls and laying of Dense Bituminous Macadam 
& Bituminous Concrete on NH-244 from Sinthantop to Vailoo (Km 193.000 to Km 235.000) in the UT of 
J&K.(2nd call) 

 
SUMMARY 

S.NO. DESCRIPTION AMOUNT (Rs.) Excl GST 

1. Restoration and repair of road by way of clearance of 
landslide, surface boulders, side drain, culverts including 
construction of R/walls and B/walls and laying of Dense 
Bituminous Macadam & Bituminous Concrete on NH-244 
from Sinthantop to Vailoo (Km 193.000 to Km 235.000) in 
the UT of J&K. 

 

 
9,71,10,416 

 TOTAL (Rs.)  
9,71,10,416 



Item 
No 

Item of Work Qty. Unit 

1 Laying of BM & BC   

1.1 
Scarifying the existing bituminous road surface to a depth of 50 mm and disposal of 
scarified material with in all lifts and lead upto 1000 metres. 55125.00 sqm 

1.3 
Providing and applying primer coat with bitumen emulsion on prepared surface of granular 
Base including clearing of road surface and spraying primer at the rate of 0.60 kg/sqm using 
mechanical means. 

9187.50 sqm 

1.4 

Providing and laying bituminous macadam with 100-120 TPH hot mix plant producing an 
average output of 75 tonnes per hour using crushed aggregates of specified grading 
premixed with bituminous binder, transported to site, laid over a previously prepared surface 
with paver finisher to the required grade, level and alignment and rolled as per clauses 501.6 
and 501.7 to achieve the desired compaction 

459.38 cum 

1.5 
Providing and applying Tack coat with bitumen emulsion using emulsion pressure 
distributer @ 0.20kg/sqm on the prepared bituminous/granular surface cleaned with 
mechanical broom  

55125.00 sqm 

1.6 

Providing and laying bituminous concrete with 100-120 TPH batch type hot mix plant 
producing an average output of 75 tonnes per hour using crushed aggregates of specified 
grading, premixed with bituminous binder @ 5.4 to 5.6  per cent  of mix and filler, 
transporting the hot mix to work site, laying with a hydrostatic paver finisher with sensor 
control to the required grade, level and alignment, rolling with smooth wheeled, vibratory 
and tandem rollers to achieve the desired compaction as per MORTH specification clause 
No. 509 complete in all respects 

1653.75 cum 

2 Construction of Retaining Walls   
2.1 Earthwork in excavation by manual means/mechanical means in trenches for foundations 

of drains, pipes cables etc. over areas not exceeding 1.50 mtr in width & 10 sqm on plan  
Soil = 70% (35% Manual means, 35% Mechanical means), OR =30% 

1414.40 Cum 

2.2 P/L in positon cement concrete of specified grade 1:3:6 in foundation including cost of 
formwork  275.40 Cum 

2.3 P/L in positon cement concrete of specified grade 1:2:4 using 20mm nominal size crushed 
including cost of formwork for Parapets and coping 61.20 Cum 

2.4 Random Rubble stone manually with hard nallah stone in foundations upto plinth with 1:6 
cement mortar 1529.59 Cum 

2.5 Dry Random Rubble stone masonory using hard nallah stones in Panels of R/Walls. 1369.78 Cum 
2.6 Back filling behind R/Walls, wing walls, Return wall etc. 714.00 Cum 
3 Construction of Breast Walls   

3.1 Earthwork in excavation by manual means in trenches for foundations of drains, pipes 
cables etc. over areas not exceeding 1.50 mtr in width & 10 sqm on plan  
Soil = 70% (35% Manual means, 35% Mechanical means), OR =30% 

378.00 Cum 

3.2 P/L in position cement concrete of specified grade 1:2:4 using 20mm nominal size 472.08 Cum 

3.3 Random Rubble stone manually with hard nallah stone in foundations upto plinth with 1:6 
cement mortar 

1360.00 Cum 

3.4 Back filling behind R/Walls, wing walls, Return wall etc. 720.00 Cum 

4 Construction of Pucca Drain   
4.1 Earthwork in excavation by manual means in trenches for foundations of drains, pipes 

cables etc. over areas not exceeding 1.50 mtr in width & 10 sqm on plan  
Soil = 70% (35% Manual means, 35% Mechanical means), OR =30% 

1670.63 Cum 

4.2 P/L in positon cement concrete of specified grade 1:3:6 in foundation 225.00 Cum 



4.3 P/L in positon cement concrete of specified grade 1:2:4 using 20mm nominal size crushed 
including cost of formwork 

1151.55 Cum 

5 Clearance of Land Slide   
5.1 Clearance of land slides in soil and ordinary rock. 5000.00 Cum 
5.2 Disposal of mulba including loading/ unloading excluding haulage 

Oty vide item no. 1 @ 50% 
2500.00 Cum 

5.3 Haulage of materials by tipper (excluding loading / unloading), avg. Lead 5Kms 
Qty vide item no. 2 x 1.60 x 5 

20000.00 T.KM 

6 Fixing of Metallic Crash Barrier 
6.1 Providing and erecting a "W" metal beam crash barrier comprising of 3 mm thick 

corrugated sheet metal beam rail, 70 cm above road/ground level, fixed on ISMC series 
channel vertical post, 150 x 75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m 
below ground/road level, all steel parts and fitments to be galvanised by hot dip process, 
all fittings to conform to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical 
post with a spacer of channel section 150 x 75 x 5 mm, 330 mm long complete as per 
clause 810 

8300.00 Rm 

6.2 Plain cement concrete 1:3:6 nominal mix in foundation with crushed stone aggregate 40 
mm nominal size mechanically mixed, placed in foundation and compacted by vibration 
including curing for 14 days. 

112.08 cum 

7 Construction of Cross Drainage works (Cause way / scupper) 

7.1 P/L in positon cement concrete of specified grade 1:2:4 using 20mm nominal size crushed 
including cost of formwork 

87.50 Cum 

8 Fixing of Traffic Sign Board/Safety board 
8.1 Providing and fixing of retro- reflectorised cautionary, mandatory and informatory 

sign as per IRC :67 made of high intensity grade sheeting vide clause 801.3, fixed over 
aluminium sheeting, 1.5 mm thick supported on a mild steel angle iron post 75 mm x 75 
mm x 6 mm firmly fixed to the ground by means of properly designed foundation with M15 
grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per approved 
drawing. 

    

8.2 80 cm x 60 cm rectangular 38 each 
8.3 60 cm equilateral triangle 152 each 

9 Fixing of Road Delineators & Construction of Parapets 
9.1 Supplying and installation of delineators (road way indicators, hazard markers, object 

markers), 80-100 cm high above ground level, painted black and white in 15 cm wide strips, 
fitted with 80 x 100 mm rectangular or 75 mm dia circular reflectorised panels at the top, 
buried or pressed into the ground and conforming to IRC-79 and the drawings. 

761.00 each 

9.2 Plain Cement Concrete of 1:3:6 in structure complete as per Drawing and Technical 
Specifications. 

165.12 Cum 

10 Painting of Parapets   

10.1 Painting of Parapets (25% of Parapets) 382.02 Sqm 

10.2 White washing of parapets (75% of Parapets) 1146.07 Sqm 

11 Road Marking   

 Providing and applying 2.5mm thick road marking strips (retro-reflective) of 
specified shade/colour using hot thermoplastic material by fully/semi automatic 
thermoplastic paint applicator machine fitted with profile shoe, glass beads 
dispenser, propane tank heater and profile shoe heater, driven by experienced 
operator on road surface including cost of material, labour, T&P, cleaning the road 
surface of all dirt, seals, oil, grease and foreign material etc. complete as per 
direction of Engineer-in-charge and accordance with applicable specifications 

3333.33 Sqm 

12 Road Stud/ Cat Eye   



 Providing and fixing of road stud 100x 100 mm, die-cast in aluminium, resistant to corrosive 
effect of salt and grit, fitted with lense reflectors, installed in concrete or asphaltic surface 
by drilling hole 30 mm upto a depth of 60 mm and bedded in a suitable bituminous grout or 
epoxy mortar, all as per BS 873 part 4:1973 

1370.00 each 

13 Fixing of Overhead Gantry Sign Board   

 Manufacturing supplying and fixing retro reflective overhead signage boards made up of 
2mm thick aluminum sheet, face to be fully covered with high intensity and encapsulated 
lens type heat activated retro reflective sheeting conforming to type-III of ASTM-D-4956-01 
as approved by Engineer -in-charge, letters, borders etc as per IRC: 67-2001 in silver white 
with blue colour background and with high intensity grade pasted on substrate by pressure 
sensitive adhesive backing which shall be activated by applying pressure conforming to 
class -II of ASTM-D-4956 01 and fixing the same to the plate of structural frame work by 
means of suitable sized aluminum alloys, nivets or bolts and mats @300mm c/c all along 
the periphery as well as in two vertical rows along with theft resistant measures including 
the cost of painting with two or more coats of epoxy paint in grey colour on the back side 
of aluminum sheet including appropriate priming coat.and erecting the same in position all 
complete as per drawing, specification and direction of Engineer-in-charge (Structural 
frame work including M.S. plate to be provided separately. Rectangular area of the sheet 
only shall be measured for payment).  Overhead informatory road signage. The rate 
includes the cost of rounding off the corners, lowering down the structural frame work from 
the gantry, fixing 

24 sqm 

Note:	 In	case	of	any	error	of	Clause	of	MoRTH	Specifications,	the	appropriate	correct	clause	of	the	
MoRTH	Specifications	shall	prevail,	as	per	the	decision	of	Engineer-in-Charge/Employer.	



Proposed Location of items 
Location of  Dense Bituminious Macadam & Bituminous Concrete. 

S. No. From To Length Width DBM BC 
1 234.000  235.000 1000 7.0 50 300 
2 231.000  232.000 1000 7.0 0 400 
3 230.000  231.000 1000 7.0 0 200 
4 229.000   230.000 1000 7.0 0 300 
5 228.000   229.000 1000 7.0 0 400 
6 227.000   228.000 1000 7.0 0 500 
7 226.000   227.000 1000 7.0 0 200 
8 225.000   226.000 1000 7.0 0 300 
9 219.000   220.000 1000 7.0 0 500 
10 218.000   219.000 1000 7.0 300 500 
11 216.000   217.000 1000 7.0 200 300 
12 215.000   216.000 1000 7.0 100 400 
13 214.000   215.000 1000 7.0 300 400 
14 213.000   214.000 1000 7.0 0 500 
15 212.000   213.000 1000 7.0 200 600 
16 208.000   209.000 1000 7.0 0 500 
17 207.000   208.000 1000 7.0 0 200 
18 201.000   202.000 1000 7.0 0 500 
19 195.000   196.000 1000 7.0 100 500 
  Total 19000 7.0 1250 7500 



Location details of Retaining Walls 
S.No. Km 6Mtr. Height 

1 197.000 to 198.000 10.00 
2 198.000 to 199.000 

  
200.00 

3 199.000 to 200.000 10.00 

4 209.000 to 210.000 30.00 
5 216.000 to 217.000 20.00 

6 217.000 to 218.000 30.00 

7 222.000 to 223.000 10.00 
8 230.000 to 231.000 30.00 
  Total Length (Mtr.) = 340.00 

Location details of Breast  Walls 
S.No. Km Total 

length of 
2Mtr. 

Height 
1 196.000 to 197.000 100 
2 198.000 to 199.000 50 
3 199.000 to 200.000 50 
4 200.000 to 201.000 70 
5 201.000 to 202.000 80 
6 202.000 to 203.000 80 
7 206.000 to 207.000 50 
8 206.000 to 207.000 30 
9 209.000 to 210.000 30 
10 212.000 to 213.000 50 
11 214.000 to 215.00 20 
12 216.000 to 217.00 50 
13 217.000 to 218.00 50 
14 219.000 to 220.00 80 
15 220.00 to 221.00 50 
16 223.00 to 224.00 20 
17 226.00 to 227.000 100 
18 230.000 to 231.000 40 
  Total Length (Mtr.) 1000.00 

 
  

Location for construction of pucca drain 
S. No. Chainage Length (Meter) 

1 193.00 to 205.00 1000 
2 204.00 to 210.000 400 
3 220.000 to 225.000 400 
4 225.000 to 230.000 400 
5 230.000 to 235.000 800  

Total 3000 
 
	 	



Clearance of landslide on Sinthan - Anantnag Road  (NH-244).  
S.No. km Approx. Quantity including  

1 193.000 to 235.000 5000.00 Cum 

Total 5000.00 Cum 
	

Fixing of Metallic Crash Barrier 
S. No. km Length of Metailic 

Crash Barrier (R-m) 
1 193.000 - 194.000 50 
2 194.000 - 195.000 60 
3 195.000 - 196.000 300 
4 196.000 - 197.000 100 
5 197.000 - 198.000 200 
6 198.000 - 199.000 300 
7 199.000 - 200.000 400 
8 200.000 - 201.000 300 
9 201.000 - 202.000 300 
10 202.000 - 203.000 350 
11 203.000 - 204.000 100 
12 204.000 - 205.000 400 
13 205.000 - 206.000 300 
14 206.000 - 207.000 350 
15 207.000 - 208.000 100 
16 208.000 - 209.000 300 
17 209.000 - 210.000 300 
18 210.000 - 211.000 400 
19 211.000 - 212.000 300 
20 212.000 - 213.000 200 
21 213.000 - 214.000 75 
22 214.000 - 215.000 300 
23 215.000 - 216.000 250 
24 216.000 - 217.000 300 
25 217.000 - 218.000 300 
26 218.000   219.000 250 
27 219.000   220.000 250 
28 220.000   221.000 200 
29 221.000   222.000 100 
30 222.000   223.000 70 
31 223.000   224.000 50 
32 224.000   225.000 100 
33 225.000   226.000 50 
34 226.000   227.000 300 
35 227.000   228.000 50 
36 228.000   229.000 15 
37 229.000   230.000 30 
38 230.000   231.000 200 
39 231.000   232.000 300 



Total 8300 
	
	 	

Construction of Cross Drainage works (Cause way / scupper) 
Sr No. km No. 

1 199.000 1 
2 203.900 1 
3 204.800 1 

Total= 3 
	

Fixing of Retro-Reflectorised Traffic Sign Board 
S. No. km Type of Sign Board No's Remarks 

1 193.00 - 194.00 Cautionary  7   
2 194.00 - 195.00 Cautionary  4 Series of bend (Zig Zag) 
3 195.00 - 196.00 Cautionary  5   
4 196.00 - 197.00 Cautionary  6 Series of bend (Zig Zag) 
5 197.00 - 198.00 Cautionary  5   
6 198.00 - 199.00 Cautionary  7 Series of bend (Zig Zag) 
7 199.00 - 200.00 Cautionary   4   
8 200.00 - 201.00 Informatory 7 Series of bend (Zig Zag) 
9 201.00 - 202.00 Cautionary  4   

10 202.00 - 203.00 Cautionary  4   
11 203.00 - 204.00 Cautionary  2   
12 204.00 - 205.00 Cautionary  5 Series of bend (Zig Zag) 
13 205.00 - 206.00 Cautionary  4   
14 206.00 - 207.00 Cautionary  4 Speed Limit 
15 207.00 - 208.00 Cautionary  4   
16 208.00 - 209.00 Cautionary  5   
17 209.00 - 210.00 Cautionary  2   
18 210.00 - 211.00 Cautionary  4   
19 211.00 - 212.00 Cautionary  6   
20 212.00 - 213.00 Cautionary  4   
21 213.00 - 214.00 Cautionary  5   
22 214.00 - 215.00 Cautionary  2   
23 215.00 - 216.00 Cautionary  4   
24 216.00 - 217.00 Cautionary  2   
25 217.00 - 218.00 Informatory 6   
26 218.00 - 219.00 Cautionary  3   
27 219.00 - 220.00 Cautionary  3   
28 220.00 - 221.00 Cautionary  4   
29 221.00 - 222.00 Cautionary  5   
30 222.00 - 223.00 Cautionary  2   
31 223.00 - 224.00 Cautionary  3   
32 224.00 - 225.00 Cautionary  4   



33 225.00 - 226.00 Informatory 7   
34 226.00 - 227.00 Cautionary  4   
35 227.00 - 228.00 Cautionary  4   
36 228.00 - 229.00 Cautionary  6   
37 229.00 - 230.00 Cautionary  5   
38 230.00 - 231.00 Cautionary  6   
39 231.00 - 232.00 Cautionary  5   
40 232.00 - 233.00 Cautionary  5   
41 233.00 - 234.00 Informatory 7   
42 234.00 - 235.00 Cautionary  5   

Total  190   
  80 cm x 60 cm rectangular 38   
  60 cm equilateral triangle 152   

	
	
	

Construction of Parapets & Delineators 
Chainage No. of Parapets & Delineators Required to be 

constructed 
193.00 - 194.00 20 
194.00 - 195.00 15 
195.00 - 196.00 20 
196.00 - 197.00 20 
197.00 - 198.00 20 
198.00 - 199.00 20 
199.00 - 200.00 38 
200.00 - 201.00 30 
201.00 - 202.00 20 
202.00 - 203.00 20 
203.00 - 204.00 22 
204.00 - 205.00 20 
205.00 - 206.00 20 
206.00 - 207.00 20 
207.00 - 208.00 20 
208.00 - 209.00 25 
209.00 - 210.00 20 
210.00 - 211.00 35 
211.00 - 212.00 40 
212.00 - 213.00 23 
213.00 - 214.00 20 
216.00 - 217.00 23 
217.00 - 218.00 20 
218.00 - 219.00 32 
219.00 - 220.00 20 



220.00 - 221.00 21 
221.00 - 222.00 20 
222.00 - 223.00 20 
223.00 - 224.00 23 
234.00 - 235.00 21 

Total 688 
	
	
	 	

Road Marking 
S.No. Particulars Quantity Remarks 

  Ch. No. L B       
1  203.00 to km 193.00 2 10000.000 0.15 3000.00 Sqm Outer lines 

1 3333.3333 0.10 333.33 Sqm Centre line 
  Total 3333.33 Sqm   

Fixing of Road Stud 
 

S. No. km No. of Road Stud 
required 

Remarks 

1 203.000 - 204.000   

Daksum Town 

2 204.000 - 205.000   
3 205.000 - 206.000   
4 206.000 - 207.000   
5 207.000 - 208.000   
6 208.000 - 209.000   
7 209.000 - 210.000   
8 210.000 - 211.000 60 
9 211.000 - 212.000 20 
10 212.000 - 213.000 30 
11 213.000 - 214.000 50 
12 214.000 - 215.000 70 
13 215.000 - 216.000 65 
14 216.000 - 217.000 50 
15 217.000 - 218.000 25 
16 218.000 - 219.000 60 
17 219.000 - 220.000 50 
18 220.000 - 221.000 50 
19 221.000 - 222.000 30 
20 222.000 - 223.000 50 
21 223.000 - 224.000 50 
22 224.000 - 225.000 50 
23 225.000 - 226.000 35 

Bidhar Area 

24 226.000 - 227.000 50 
25 227.000 - 228.000 50 
26 228.000 - 229.000 100 
27 229.000 - 230.000 50 
28 230.000 - 231.000 50 
29 231.000 - 232.000 30   
30 232.000 - 233.000 50   



31 233.000 - 234.000 95 
Valioo Town 32 234.000 - 235.000 150 

Total 1370   
	
	

Rectification/Fixing of Overhead Gantry Sign Board 
S. 

No. 
Km Type of 

Sign 
Board 

No's L W Qty in sqm Remarks 

1 193.00 Informatory 1 14 1.7 23.8 Only approved quality material as per IRC to 
be used 

 
	



	



	



	



	



	



	



	



	



	



	



	



	



	



	



	



	



	



	



	



 

	

	

	

	



	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	 	
	

	
	
	
	
	
	
	
	
	
	
	
	

	


