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SECTION – 1 NOTICE INVITING TENDER 
  

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

SECTION – 1 
 

NOTICE INVITING TENDER 
 

  
  

Availability of bid documents on website from 13-06-2026 to 04-07-2026  
  

Date of Pre-bid meeting: 20-06-2026  
      Date of reply of Pre-bid queries: 22-06-2026  
      Last date for online submission of the Bid is 04-07-2026  
      Dead line for submission of documents and bid: 04-07-2026 
  

Opening of technical bids: 06-07-2026  
Opening of financial bids: To be intimated later on. 

      Validity of bids: 120 Days from the Bid Due Date 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



SECTION: 1 
 

NOTICE INVITING TENDER 
  
NHIDCL/RO-Imphal/NH-37/I-J/Irang Bridge/2026-27/                               Dated: 13.06.2026 
 
The National Highways and Infrastructure Development Corporation Ltd., (the 
“Authority”) is engaged in the development of National Highways and as part of this 
endeavor, “the Authority” has decided to undertake the invites Single Percentage Rate Bids 
through e-tendering from experienced firms/organizations for maintenance works and 
activities for the following sections of the National Highway roads: 
  

Sr. 
No. 

 
Section Length 

(km) 

Estimat
ed Cost 
(Rs. Lac
s) 

Bid 
Securit
y (Rs. L
ac) 

Contract 
Duration (mo
nths) 

  Emergent Maintenance work of the 
existing road of the project 
“Construction of 4-Lane Bridge over 
Irang River on Imphal- Jiribam road 
section (95.500Km) NH-37 (Old NH-53) in 
the State of Manipur on EPC mode” at the 
Risk & Cost of the EPC Contractor on 
Percentage Rate and work Order Basis 
(2nd Call).  

        
  

    

  
    

1.   0.377 69.36 
(Excl. of 
GST) 

 
0.69360  

03 months  

          
          
  
The above estimated cost is exclusive of GST. However, GST shall be reimbursed as 
per actual payment by the Contractor on submission of proof certified by CA with 
compulsory UDIN No. 
 
The Work Order will be issued based on priority of work. The work may be required 
to be partially executed or may not be executed at all by NHIDCL. No claim 
whatsoever from any of the selected bidders on this account shall be entertained in 
this regard. 

 

NHIDCL reserves the right to accept/reject any or all the bids without assigning any 
reasons thereof. 

 

NHIDCL reserves the right to issue Foreclosure of the subject work at any time as per 
the site requirement considering the larger interest of the Road Project without 
assigning any reason whatsoever. 

 
The Maintenance work is at the Risk & Cost of the Existing EPC Contractor as per Clause 
17.4 of the main Contract Agreement. 

 



As per Clause 17.4 of the main Contract Agreement, “In the event that the Contractor 
fails to repair or rectify such Defect or deficiency within the period specified in Clause 
17.2, the Authority shall be entitled to get the same repaired, rectified or remedied 
at the Contractor’s cost so as to make the Project Highway conform to the 
Specifications and Standards and the provisions of this Agreement. All costs consequent 
thereon shall, after due consultation with the Authority and the Contractor, be 
determined by the Authority’s Engineer. The cost so determined and an amount equal 
to twenty percent of the cost as Damages shall be recoverable by the Authority from 
the Contractor and may be deducted by the Authority from any monies due to the 
Contractor.”. 

 
The Risk and Cost maintenance work will be executed in line with Article 22 of the EPC 
Contract Agreement attached in RFP Document (Annexure A).  

Cost of Bid Documents (Non-Refundable): Rs. 11,800/- (non-refundable) in the form 
of RTGS/NEFT in favour of Executive Director (P) NHIDCL payable at Imphal, in 
establishment account of NHIDCL, RO-Imphal Establishment Account as 
mentioned below:  

  

Particulars Details 

Name of Beneficiary NHIDCL, RO-Imphal Establishment Account 

Beneficiary Bank Account No. 79513210000015 

Beneficiary Bank Branch IFSC Code: CNRB0017951 

Beneficiary Bank Branch Name RIMS Road, Imphal 

Beneficiary Bank Address Canara Bank (erstwhile Syndicate Bank), RIMS Road, 
Imphal 

  

e-Tender Processing fee (Non-Refundable): Rs. NIL 

2. The preliminary requirements (detailed requirements are given in the Bid Documents) of 
bidding firm / contractor for above work are mentioned as under: - 

Average Annual Turn-over during last 3 
years 

Work of similar nature during last 5 
years 



 
 
 
Minimum Average Annual Turnover 
Rs. 69.36 Lakh (Excl. of GST) (estimated cost of 
work) 

Experience in successfully completing or 

substantially completing contracts of 

highway/road construction/maintenance 

works, which will be in the following manner: 

Single work of Rs. 34.68 Lakh (minimum 

50% of estimated cost of work) or two 

similar works each of Rs. 24.276 Lakh 

(minimum 35% of estimated cost of work) or 

three similar works each of Rs. 17.34 Lakh 

(minimum 25% of estimated cost of work) 

3. The Scope of Work includes the routine maintenance of all the assets and facilities existing 
within Right of Way (ROW) on the above-mentioned section including maintenance of 
carriageway, shoulders, median, bridges, culverts, drains, footpaths, road signage, plantation 
etc., and carrying out other works as specified in the bid documents. 

 

4. To participate in the in the bidding, it is mandatory for the Bidders to get registered their firm 
with e-procurement portal https://eorocure.gov.in/eprocure/app to have user ID & password 
which has to be obtained free of cost. Following may kindly be noted: 

a. Registration with e-procurement portal should be valid at least up to the date of 
submission of BID. 

b. BIDs can be submitted only during the validity of registration. 

 The Bidders shall update their project and other details on the portal on a regular basis 
and apply to the tenders via the portal. 

5. The complete Bid Documents can be viewed/downloaded from the official portal of the CPPP 
website (https://eprocure.gov.in/eprocure/app) and NHIDCL website www.nhidcl.com 
from 13-06-2026 (18:00 Hrs.) to 04-07-2026 (15:00 Hrs.). The amendments/ clarification 
to the Bid Document, if any, will be hosted on the above website. 

The bidder is required to submit, along with its BID, the cost of BID/RFP 
document, i.e. Rs.11,800/- in the form of RTGS/NEFT in favour of Executive 
director (P) NHIDCL payable at Imphal (Non-Refundable). Failure to submit 
either of the above will result in rejection of bids. 

6. The Bid should be submitted online in the prescribed form at given on the website. No other 

mode of submission is acceptable. 

7. The authorized signatory holding Power of Attorney shall only be the Digital Signatory. 
In case authorized signatory holding Power of Attorney and Digital Signatory are not the 
same, the bid shall be considered non-responsive. 

8. The last date for online submission of the Bid is 04-07-2026 (15:00 Hrs.). (as mentioned on 
the e-portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical Bid on 



CPPP e-procurement portal within the above deadline. Bidder must also submit Technical Bid 
on BIMS Portal within the specified deadline. 

The bids would be opened 06-07-2026 (at 15.30 Hrs.) online at office of the 
National Highways and Infrastructure Development  
RO-Imphal, 2nd Floor, Transit Hostel, Officers’ Club, Lamphel, Manipur-795004 on 
the date and time as mentioned above. However, such representatives shall be 
allowed to attend the opening of the bids only if they produce letter of authority on 
the letterhead of the bidder, at the time of opening of bids as mentioned above. 

9. The amount of Bid Security/Earnest Money is   0.69360 Lakh to be submitted in the form of 
RTGS/NEFT/E-Bank Guarantee in favour of Executive Director (P) NHIDCL payable at 
Imphal, in Establishment Account  of RO Imphal as mentioned below (any 
other form will not be acceptable) of any scheduled commercial bank approved by RBI having 
a net worth of not less than Rs.500 crore as per the latest annual report of the bank and must 
be in the name of the Employer. In case of foreign bank (issued by a branch in India) the net 
worth in respect of the Indian operations shall only be taken into account. It shall be valid for 
45 days beyond the validity of the bid. Any bid having bid security for lesser value and shorter 
validity period shall be treated as non-responsive. Any Bid not accompanied by Bid Security 
shall also be treated as NON-RESPONSIVE. Bank Guarantee (See Clause 16 of Section-2). 

  

S. 
No. 

Particulars Details 

  
1 

  
Name of Beneficiary 

NHIDCL, RO-Imphal Establishment 
Account 

2 Beneficiary Bank Account No. 79513210000015 

3 Beneficiary Bank Branch IFSC Code: CNRB0017951 

4 Beneficiary Bank Branch 
Name 

RIMS Road, Imphal 

  
5 

  
Beneficiary Bank Address 

Canara Bank (erstwhile Syndicate 
Bank), RIMS Road, Imphal 

11. The period of validity of bid is 120 days from the deadline of submission of bid. 
12. No JV shall be allowed in the Biding and only sole bidders are allowed. 

 
13. Points of Attention for submission of Bid. 
 

(i)  All data in respect of Technical / Financial Capacity of the Bidder duly certified by Statutory 
Auditor should be made available through UDIN verifications and the Statutory Auditor should 
mention the corresponding UDIN in each of its certificate. This shall be considered in respect of 
Qualification requirements of Bidder as per RFP clause 4.4. 

 
(ii)  The bidder has to provide ‘Self Certification’ that its Bid meets Local Content requirement for 
‘Class-I Local Supplier’ / ‘Class-II Local Supplier’ as the case may be, mentioning the details of 
location(s) at which the local value addition is made in both Technical as well as Financial Bid. In 
case, bidder don’t submit the aforesaid certification the bidder will summarily treat as ‘Non-Local 



Supplier’. 

(iii)Please note that selection of bidder shall be guided by the ‘Self Certification’ on Local 
Content in accordance with Cl. 23.7 of RFP. 

 
(iv) ‘Certificate regarding Compliance’ by the Bidder to be furnished as per Cl. 4.3 B (c)(v) of RFP 
along with Technical Bid. 

For any clarification, the office of the undersigned may be contacted. 
Executive Director (P), 
RO-Imphal, 
National Highway & Infrastructure Development Corporation Ltd.  
2nd Floor, Transit hostel, Officers Club, Lamphelpat, Manipur- 795004  
Email: ro-imphal@nhidcl.com  
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SECTION - 2 
INSTRUCTIONS TO BIDDERS (ITB) 

                                                               TABLE OF CLAUSES 
  

Clause A. General Clause D. Submission of Bids 

1. Scope of Bid 20. Deadline for Submission of Bids 

21. Late Submission of Documents 

2. Source of Funds 22. Modification and Withdrawal of Bids 

3. Eligible Bidders   E. Bid Opening, Clarification of Bids 
and Evaluation 

4. Qualification of the Bidder 23. Bid Opening, Clarification of Bids and 
Evaluation 

5. One Bid per Bidder 24. Process to be Confidential 

6. Cost of Bidding 25. Contacting the Employer 

7. Site Visit 26. Examination         of        Bids        and 
Determination of Responsiveness 

  B. Bidding Documents 27. Correction of Errors 

8. Content of Bidding 
Documents 

28. Evaluation     and     Comparison     of 
Financial Bids 

9. Clarifications on Bidding 
Documents 

  F. Award of Contract 

10. Amendment of Bidding 
Documents 

29. Award Criteria 

  C. Preparation of Bids 30. Employer’s Right to Accept any Bid and to 
Reject any or all Bids 

11. Language of Bid 31. Notification of Award and Signing of 
Agreement 

12. Documents Comprising 
the Bid 

32. Performance Security 

13. Bid Prices 33. Advances 

14. Currencies of Bid and 
Payment 

  G. Corrupt or Fraudulent Practices 

15. Bid Validity 34. Corrupt or Fraudulent Practices 

16. Earnest Money/ 
Bid Security/ 
Forfeiture/ 
Debarment 

  H. Labour Laws and Fundamental 
Breach 



17. Alternative Proposals by 
Bidders 

35. Labour Laws and Regulations 

18. Format and Signing of Bid 36. Fundamental     Breach     and    other 
Obligations 

19. Marking of Bids   Appendix to ITB 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

A.      GENERAL 

 
1.                               Scope of Bid 

1.1                           The Employer (as defined in the Appendix to ITB) invites Single 
Percentage Rate bids through the process of e-tendering for works as described in 
these documents and referred to as “the Works”. The name and identification number 
of the Works is as defined in the Appendix to ITB. 

1.2                           The successful Bidder will be expected to complete the Works by the 
intended Completion Date specified in the Contract Data. 

1.3                           Throughout these Bidding Documents, the terms “bid” and “tender” and 
their derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are 
synonymous. 

 
2.    Source of Funds 

2.1             The expenditure under this contract will be met by NHIDCL. 
  
3.    Eligible Bidders 

3.1                           This Invitation for Bids is open to all bidders meeting the qualification 
requirements prescribed in Clause 4 of ITB. 

  
3.2                           Any entity which has been black listed or barred by the Central or any 
State Government or any public sector undertaking, autonomous body or any 
authority under the Central or State Government, from participating in any project, 
and the bar subsists as on the date of Application shall not be eligible to submit the 
bid. 
4.    Qualification of the Bidder 

4.1                           All bidders shall furnish the following information and documents with 
their Bids in Section-3, Qualification Information, unless otherwise stated in the 
Appendix to ITB. 

a)                               Scanned copies of original scanned documents defining the constitution 
or legal status, place of registration, and principal place of business; scanned copy of 
written power of attorney of the signatory of the Bid to commit the Bidder; and 
original scanned copy of Written Power of Attorney to be submitted during the 
submission of the e-bid(refer Clause12.2of ITB). 
b)                              Scanned copy of total monetary value of civil engineering construction 
and maintenance works performed for each of the last three years. 

c)                               Scanned copy of experience certificate in works of a similar nature and 
size for each of the last five years with certificates from the concerned officer of the 
rank of Executive Engineer or equivalent or higher. 



d)                              Scanned copy of evidence of availability (either owned or leased or 
rented) of items of construction and maintenance equipment named in Clause 4.3B 
(b) (i). 

e)                               Scanned copy of details of the technical personnel proposed to be 
employed for the Contract having the qualifications defined in Clause 4.3B (b)(ii). 
  
f)                                Scanned copy of reports on the financial standing of the Bidder, and a 
certificate from Chartered Accountant as a proof of turnover for the last three years. 

g)                               Scanned copy of information regarding any litigation or arbitration during 
the last five years in which the Bidder is involved, the parties concerned, the disputed 
amount, and the present status. 

h)                              Undertaking that the bidder is not affiliated to the firm or entity that has 
been hired or employed by the Employer for preparation of bid documents or to 
supervise the contract. 

i)    Scanned undertaking that the bidder will be able to invest minimum cash up 
to 25 % of contract value of work, during implementation of work 

j)  A Bidder is required to submit, along with its technical BID, a self-certification 
that the item offered meets the local content requirement for ‘Class-I local 
Supplier’/’Class-II local Supplier’, as the case may be. The self-certification shall also 
have details of the locations(s) at which the local value addition is made. In case, 
bidder has not submitted the aforesaid certification, the bidder will be treated as 
‘Non-local Supplier’ 

k) In the above pretext, the Class-I local Supplier, Class-II local Supplier and the 
Non-local Supplier are defined as under. 

i)     Class-I local Supplier’ means a supplier or service provider, whose goods, services 
or works offered for procurement, meets the minimum local content as prescribed 
for ‘Class-I local Supplier’ under this RFP. The ‘local content’ requirement to 
categorize a supplier as ‘Class-I local Supplier’ is minimum 50%. 

ii)  Class-II local Supplier’ means a supplier or service provider, whose goods, 
services or works offered for procurement, meets the minimum local content as 
prescribed for ‘Class-II local Supplier’ under this RFP. The ‘local content’ requirement 
to categorize a suppler as ‘Class-II local Suppler’ is minimum 20%. 

iii)  Non-local Supplier’ means a supplier or service provider, whose goods, 
services or works offered for procurement, has local content less than that prescribed 
for ‘Class-II local Supplier’ under this RFP. 

iv)  Local content’ means the amount of value added in India which shall be the 
total value of item procured (excluding net domestic indirect taxes) minus the value 
of imported content in the item (including all customs duties) as a proportion of the 
total value, in percent. 

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local 
Supplier’/‘Class-II local Supplier’ shall provide a certificate from the statutory auditor 
or cost auditor of the company (in case of companies) or from a practicing-chartered 
accountant (in respect of suppliers other than companies) giving the percentage of 
local content. 



4.2                           Bids from joint ventures/consortiums are not allowed. 

4.3  A               To qualify for award of the contract, each bidder in its name should have 
the following: - 

a)                              Achieved a minimum average annual financial turnover (in all 
classes of civil engineering construction and maintenance works only) equal to 
the amount indicated in NIT during last three years ending 31st March of the 
previous financial year duly certified by Chartered Accountant. 
 

b) satisfactorily completed (not less than 90% of contract value), as a prime 
contractor or as a partner of JV for similar works during last five years ending last day of 
month previous to the one in which bids are invited, either of the following: 

i. Three similar completed works costing not less than amount equal to Rs. 17.34 Lakh.  

ii. Two similar   completed   works   costing    not   less    than   amount   equal    to Rs. 
24.276 Lakh each. 

iii. one similar completed work   costing    not   less    than    amount    equal    to Rs. 34.68 
Lakh. 

iv. The similar work constitutes construction/maintenance of roads 

The following escalation factors shall be used to bring the value of such completed works 
to the Level of current financial year: 

Year Before                                                    Multiplying Factor 
2024-25.......................................................                   1.1 
2023-24 ......................................................................... 1.21 
2022-23 .........................................................................1.33 
2021-22 .........................................................................1.46 
2020-21 .........................................................................1.61 
 

b1)     In the above pretext, the Class-I local Supplier, Class-II local Supplier and the Non 
local Supplier are defined as under:  
i) ‘Class-I local Supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, meets the minimum local content as prescribed for ‘Class-
I local Supplier’ under this RFP. The ‘local content’ requirement to categorize a supplier as 
‘Class-I local Supplier’ is minimum 50%.  
ii) ‘Class-II local Supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, meets the minimum local content as prescribed for ‘Class-
II local Supplier’ under this RFP. The ‘local content’ requirement to categorize a suppler as 
‘Class-II local Suppler’ is minimum 20%.  
iii) ‘Non-local Supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content less than that prescribed for ‘Class-II local 
Supplier’ under this RFP.  



iv) ‘Local content’ means the amount of value added in India which shall be the total value 
of item procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total value, in 
percent.  

  
In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local  
Supplier’/‘Class-II local Supplier’ shall provide a certificate from the statutory  
auditor or cost auditor of the company (in case of companies) or from a practicing  
chartered accountant (in respect of suppliers other than companies) giving the  
percentage of local content. 

4.3        B (a) Each bidder must upload the scanned copies of following documents 
along with the submission of online bid: 

i)                   An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
Information furnished with the bid documents is correct in all respects; and 

ii)                Such other certificates as defined in Section-3. 

Failure to submit the certificates/ documents as specified above shall make the bid non-
responsive. 
  

(b)  Each bidder must demonstrate for this work: 

i)              Evidence of availability (either owned or leased or rented) of the key equipment 
for this work as stated in the Appendix to ITB. 

ii)            Availability of personnel with qualification and experience as stated in the 
Appendix to ITB. 

 
c) For determining the eligibility of Bidder from a country which shares a land border with 
India, the following shall apply: 

 
(i) Any Bidder from a country which shares a land border with India will be eligible to 
bid, only if the Bidder is registered with the Competent Authority, specified in Annexure- 
I of Order (Public Procurement No. 1) issued by Ministry of Finance, Department of 
Expenditure Public Procurement Division vide F. No. 6/18/2019-PPD, dated 23rd July, 
2020, which shall form an integral part of RFP and DCA (copy enclosed). 

 
(ii) “Bidder from a country which shares a land border with India” means:  

 

a) An enƟty incorporated, established or registered in such a country; or 
 

b) A subsidiary of an enƟty incorporated, established or registered in such a 
country; or 

 

c) An enƟty substanƟally controlled through enƟƟes incorporated, 
established or registered in such a country; or 

 
d) An enƟty whose beneficial owner is situated in such a country; or 

 



e) An Indian (or other) agent of such an enƟty; or 
 

f) A natural person who is a ciƟzen of such a country; or 
 

g) A ConsorƟum or joint venture where any member of the consorƟum or 
joint venture falls under any of the above. 

 

(iii) Beneficial owner for the purpose of (ii) above means: 
1. In case of a company or Limited Liability Partnership, the beneficial own natural person(s), 

who, whether acƟng alone or together, or through one or more judicial has a controlling 
ownership interest or who exercises control through other means 

 
 

Explanation: 
 

a) “Controlling ownership Interest” means ownership of or 
enƟtlement to more than twenty-five percent of share or capital or profits of the 
company. “Control” shall include the right to appoint majority of the directors 
or to control the management or priority decisions including by virtue of their 
shareholding or management rights or shareholding agreement or voƟng 
agreement; 

 

2. In case of a partnership firm, the beneficial owner is the natural 
person(s) who, whether acting alone or together, or through one or more 
judicial person, has ownership of entitlement to more than fifteen percent of 
capital or profits of the partnership; 

 
3. In case of an unincorporated association or body of individuals, the 
beneficial owner is the natural persons(s), who whether acting alone or together, or 
through one or more judicial person, has ownership of or entitlement to more than fifteen 
percent of the property or capital or profits of such association or body of individual;  

 
4. Where no natural person is idenƟfied under (1) or (2) or (3) above, 
the beneficial owner is the relevant natural person who holds the posiƟon of 
senior managing official; 

 

5. In case of a trust, the idenƟficaƟon of beneficial owner(s) shall 
include idenƟficaƟon of the author of the trust, the trustee, the beneficiaries 
with fiŌeen percent or more interest in the trust and any other natural person 
exercising ulƟmate effecƟve control over the trust through a chain of control or 
ownership. 

 

(iv) An Agent is a person employed to do any act for another, or to represent 
another in dealing with third person. 

 

(v) The Selected Bidder shall not be allowed to sub-contract works to any 



contractor from a country which shares a land border with India unless such 
contractor is registered with the Competent Authority. The definiƟon of 
“contractor from a country which shares a land border with India” shall be as in 
Clause (d) (ii) above. 

 

Certificate regarding Compliance: 
 

A certificate on the letterhead of the Bidder shall be required to be submitted 
by the bidders certifying the following: 

 

“I have read the clause regarding restrictions on procurement from a bidder of 
a country which shares a land border with India and on sub-contracting to 
contractors from such countries; I certify that this bidder is not from a country 
or, if from such a country, has been registered with the Competent Authority as 
denied in Public Procurement Order No. 
F. No. 6/18/2019-PPD, dated 23rd July 2020, I hereby certify that this bidder 
fulfils all requirements in this regard and is eligible to be considered.” 

 

    It may be noted that in case the above certification is found to be false, this 
would be a ground for immediate rejection of Bid/termination and further legal 
action in accordance with law. 

 

Validity of Registration: 

In respect of RFP, registration should be valid at the time of submission of bids and 
at the time of acceptance of bids. If the Bidder was validly registered at the time of 
acceptance, registration shall not be a relevant consideration during contract 
execution 

 

vi) Self-certification the by Bidder that its Bid meets the Local Content 
requirement for ‘Class-I local Supplier’/‘Class-II local Supplier’, as the case may 
be. The Self- certification shall also have details of the location(s) at which the 
local value addition is made. In case, bidder do not submit the aforesaid 
Certification, the bidder will be summarily treated as ‘Non local supplier’. 

 
In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local 
Supplier’/ ‘Class-II local Supplier’ shall have to provide a Certificate from the Statutory 
Auditor or Cost Auditor of the Company (in case of Companies) or from a practicing 
Cost Accountant or practicing Chartered Accountant (in respect of Suppliers other than 
Companies) giving the percentage of Local Content upon construction of the Project.  

 

4.4                           Bidders who meet the minimum qualification criteria will be qualified 
only if their available bid capacity is more than the total bid value. The available bid 
capacity will be calculated as under: 



Available Bid capacity = (A*N*2.5-B) 

Where, 
  
A = Maximum value of civil engineering works executed in any one year during the 
last three years (escalation factor as specified in this section shall be used to bring 
the maximum value of civil engineering works to the level of current financial year 
i.e., 2024-25) taking into account the completed as well as works in progress. 
 

N = Number of years prescribed for completion of the works for which bid is invited. 
 
B = Value (escalation factor as specified in this section shall be used to bring the value to 
the level of current financial year i.e., 2024-25) of existing commitments and on-going 
works to be completed during the next 1 year (period of completion of the works for which 
bid is invited) and Value of existing commitments, works for which the bidder has emerged as 
the winner of the bids or ongoing works to be completed during the period of completion of the 
works for which BID is invited. For the sake of clarification, it is mentioned that works for which 
bidder has emerged as the winner of the bids but LOA has not been issued as on the day before 
opening the financial bids shall also be considered while calculating value of B 
 
 Note: 
 

The Statement showing the value of all existing commitments, works for which the 

contractor has emerged as the winner of the bid as given by bidder and ongoing works as 

well as the stipulated period of completion remaining for each of the works listed should 

be countersigned by the Client or its Engineer-in-Charge not below the rank of Executive 

Engineer or e qu iv a le n t  in  r e spe c t  o f  EP C /M&R Pr oj e c t s  or  Concessionaire/Authorized 

Signatory or SPV in respect of BOT Projects and verified by Statutory Auditor.  

 
The amount of bonus received, if any, in EPC/M&R Projects should be countersigned by the 
Client or its Engineer-in-Charge not below the rank of Executive Engineer or equivalent in 
respect of EPC/M&R Projects. 
 

4.4.1 The Bid capacity status of the bidder to be updated as on the day before opening the 
financial bids. 

4.5                           Even though the bidders meet the above qualifying criteria, they are 
subject to be Disqualified if they have: 

i)              made misleading or false representations in the forms, statements, affidavits 
and attachments submitted in proof of the qualification requirements; and/or 

ii)            Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. or debarring from work etc. 

iii)     Tampered the bid document in any manner 

 
5.                                   One Bid per Bidder 



5.1             Each Bidder shall submit only one Bid for the Works. A Bidder who submits 
more than One Bid will cause such bids to be disqualified. 

6.                                   Cost of Bidding 

6.1                           The Bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will, in no case, be responsible or liable for 
those costs. 

7.                               Site Visit 

7.1                                 The Bidder, at his own cost, responsibility, and risk, is encouraged to 
visit, examine and familiarize himself with the Site of Works and its surroundings 
including source of earth, water, road aggregates, availability of labour etc. and 
obtain all information that may be necessary for preparing the Bid and entering 
into a contract for undertaking the maintenance Works. The costs of visiting the 
site shall be at the Bidder’s own expense. For this purpose, he may contact the 
person whose contact details are given in the Appendix to ITB. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



B.      BIDDING DOCUMENTS 
8.                                Content of Bidding Documents 

8.1                            The set of bidding documents comprises the documents listed below and 
addenda (if any) issued in accordance with Clause10: 

Section 1:        Notice Inviting Tender 

Section 2:        Instructions to Bidders (ITB) and Appendix to ITB 

Section 3:        Qualification Information 

Section 4:       Forms of Bank Guarantee, Letter of Acceptance 

(LOA) and Agreement  

Section 5:       General Conditions of Contract and Contract Data 

Section 6:        Addendum to General Conditions of Contract 

Section 7:      Road Maintenance Standards and Specifications for Road 
Maintenance Work, Part-I and Part-II 

Section 8:     Drawings and Schedule of Drawings 

 Section9:     Financial Bid form and Bill of Quantities 

  
8.2                            The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, scope, road maintenance Standards and Specifications, 
bill of quantities, etc. in the Bid Documents. Failure to comply with the requirements 
of Bid Documents shall be at the bidder’s own risk. Pursuant to Clause 26 here of, 
Bids, which are not substantially responsive to the requirements of the Bid 
Documents, shall be rejected. 
 
9.    Clarifications on Bid Documents 

9.1                            A prospective Bidder requiring any clarification on the Bid Documents 
may notify the Employer in writing or through e-tender portal at the Employer’s 
address indicated in the notice inviting Tender. The Employer will respond to any 
such request for clarification received earlier than 10days prior to the deadline for 
submission of Bids. Copies of the Employer’s response will be hosted on website 
including a description of the queries but without identifying its source. 

 
9.2                           Pre-Bid Meeting 

9.2.1                       The Bidder’s authorized representative is invited to attend a pre-bid 
meeting, if it is indicated in the Appendix to ITB. The purpose of the pre-bid meeting 
will be to clarify issues and to answer questions on any matter that may be raised at 
that stage. 

9.2.2                       The bidder is requested 
to   submit   any   questions   in   writing   so   as   to   reach   the Employer not later 
than one week before the meeting. 



9.2.3                       Minutes of the meeting, including the text of the questions raised (without 
identifying the source of the enquiry) and the responses given will be posted without 
delay on website. Any modifications of the bid documents listed in Clause8.1, which 
may become necessary as a result of the pre-bid meeting or which are required in the 
opinion of the Employer shall be made by the Employer exclusively through the issue 
of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 
meeting. 

9.2.4                       Non-attendance at the pre-bid meeting will not be a cause for disqualification 
of a bidder. 
  
10.                                              Amendment of Bidding Documents 

10.1                           Before the deadline for submission of bids, the Employer may modify the 
Bidding Documents by issuing addenda. 

10.2                           Any addendum thus issued shall be part of the Bidding Documents and 
shall be hosted on e- tendering portal. Bidders are advised to keep themselves 
updated of all the addenda issued on e- tendering portal by daily checking the e-
tendering portal and the Employer does not assume any responsibility in case the 
bidder fails to do so and does not take any action, if required, with respect to any 
relevant addendum. 

10.3                           To give prospective bidders reasonable time to take an addendum into 
account in preparing their bids, the Employer shall extend, as necessary, the deadline 
for submission of bids, in accordance with Clause20.3. 
  
  
                                                            C.      PREPARATION OF BIDS 

11.                                Language of Bid 

11.1                           All documents relating to the Bid shall be in English. 

12.                                Documents Comprising the Bid 

12.1                           The e-bid submitted by the bidder shall be in two separate parts namely 
Part-I and Part-II. Part-I shall be named Technical Bid and shall comprise of 
information submitted in Section-3. Part-II shall be named Financial Bid and shall 
comprise of Bill of Quantities-Bill no. 1 to 2. 

12.2                           [Deleted] 

The scanned copies of following documents is required to be uploaded during 
submission of e-bid on the e-tendering portal and BIMS Portal, as per Clause 12.1 
above,  

i)              Copy of Acknowledgement for Tender Submission and EMD/Bid Security 

ii)            Bid Document Fee 

iii)          Deleted 

iv)          Written Power of Attorney of the signatory (whose digital signature certificate 
is used during e-tender submission) of the bidder to commit the Bid. 



v)            Affidavit duly notarized (as per the format provided in Section-3) 

12.3                           The following documents, which are not submitted with the bid, will be 
deemed to be part of the bid. 

i)              Notice Inviting Tender 

ii)            Instructions to the Bidders and Appendix to ITB 

iii)          General Conditions of Contract and Contract Data 

iv)          Addendum to General Conditions of Contract 

v)            Road Maintenance Standards and Specifications for Road Maintenance Works, 
  

Part-I and Part-II 

vi) Drawings and Schedule of Drawings 

13.              Bid Prices 

13.1                           The Contract shall be for the whole Works, as described in Clause 1.1 
based on the Bill of Quantities- Bill no. 1 to 3 submitted by the Bidder. 

13.2                           The Bidder shall quote single percentage rate above/below the 
BoQ/ scheduled rates On appropriate form at enclosed as part of tender 
document on e-tender portal https://eprocure.gov.in/eprocure/app 

13.3                           All duties, taxes, excluding GST, royalties and other levies payable by 
the Contractor under the Contract, or for any other cause, shall be included in the 
rates, prices, and total bid price submitted by the Bidder. 

13.4        The rates and prices quoted by the Bidder shall be fixed for the duration of 
the Contract And shall not be subject to adjustment. 

  
14.   Currencies of Bid and Payment 

All payments shall be made in Indian Rupees. 
  

15.             Bid Validity 

15.1                           Bids shall remain valid for a period of 120 days after the deadline date 
for bid submission specified in Clause20. A bid valid for a shorter period shall be 
rejected by the Employer as non- responsive. 

15.2                           In exceptional circumstances, prior to expiry of the original time limit, 
the Employer may request that the Bidders may extend the period of validity for a 
specified additional period. The request and the Bidders’ responses shall be made 
in writing. A Bidder may refuse the request without forfeiting his bid security. A 
Bidder agreeing to the request will not be required or permitted to modify his bid, 
but will be required to extend the validity of his bid security for a period of the 
extension, and in compliance with Clause16 in all respects. 

  



1.                   Earnest Money/Bid Security/Forfeiture/Debarment/Performance 
Security 

  
1.1                                     The Bidder shall furnish, as part of the Bid, Earnest Money/Bid 
Security, in the amount as specified in the NIT. NEFT/RTGS/ E-Bank Guarantee 
only must be in Favor of NHIDCL payable at Imphal. 

1.2                                     The Earnest Money/ Bid Security shall, at the Bidder’s option, be in 
the form of NEFT/RTGS/E-Bank Guarantee only (any other form will not be 
acceptable) of any scheduled commercial bank approved by RBI having a net worth 
of not less than Rs. 500 crore as per the latest annual report of the bank and must 
be in the name of the Employer. In case of foreign bank (issued by a branch in India) 
the net worth in respect of the Indian operations shall only be taken into account. 
It shall be valid for 45 days beyond the validity of the bid. Any bid having bid 
security for lesser value and shorter validity period shall be treated as non-
responsive. Any Bid not accompanied by Bid Security shall also be treated as NON-
RESPONSIVE. 

1.3  For Electronic-BGs(e-BGs), Entity ID/UIN (unique Identification Number) of 
NHIDCL RO Imphal is NCTGC2504P which may be quoted for getting EBG. The E-
BGs shall be as per the format of Appendix-I. No BG shall be accepted in the physical 
form. Only e BG is to be submitted. For Further details, the bidders may visit the 
website of National E Governance Services Limited at https://nesl.co.in/ebg/. Also, 
the bidders may refer to the Office Order of NHIDCL displayed on the website 
https://nhidcl.com/wpcontent/uploads/ 2023/03/Notice-for-e-PBGTender-Fee-
and-EMD.pdf for ready reference. The Bid submitted without Bid Security will be 
summarily rejected. 

A. e-Bank Guarantee /RTGS/ NEFT receipts, in the name of the Employer, from following 
banks would be accepted: - 

i. State Bank of India or its subsidiaries, 

ii. Any Indian Nationalized Bank 

iii. IDBI / ICICI Bank 

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee 
from SBI or its subsidiaries or any Indian Nationalized Bank. 

v.  Any Scheduled Commercial Bank approved by RBI having a net worth of not less than 
Rs. 500 Crores as per the latest Annual Report of the Bank. In the case of a Foreign Bank 
(issued by a branch in India), the net worth in respect of the Indian operations shall only 
be taken into account. 

B. The acceptance of the guarantees shall also be subject to the following conditions: - 

i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI 
(presently 9, with effect from 31st March, 2003,). 



ii. The e-bank guarantee issued by a Cooperative Bank shall not be accepted. 

  
16.3.               Any Bid not accompanied by an acceptable Earnest Money, shall be 
rejected by the Employer as non-responsive. 

  

16.4                Bid securities of the unsuccessful bidders should be returned to them 
at the earliest after expiry of the final bid validity and latest on or before the 30th 
day after the award of the contract. 

  
16.5.                The Earnest Money of the successful Bidder will be discharged 
when the Bidder has signed the Agreement and furnished the required 
Performance Security. 

  

16.6                                The Bid Security/Earnest Money will be forfeited: 
(a)         If the Bidder withdraws the Bid after its submission during the period of Bid validity; 
(b)         If a Bidder withdraws its BID during the period of Bid validity as specified in 
this RFP and as extended by mutual consent of the respective Bidder(s) and the 
Employer; 
(c)             In the case of Successful Bidder, if the Bidder fails within the specified time limit to 
- 

(i)              sign the Agreement; and/or; 
(ii)            furnish the required Performance Security; 
 

16.7                                  In case of forfeiture of bid security, the bidder shall also 
be debarred from participation in the works of Ministry of Road 
Transport & Highways for a period as decided by MoRT&H. 

  
 17.                                Alternative Proposals by Bidders 

17.1                      Bidder shall submit offers that fully comply with the requirement of the 
Bidding Documents. Conditional offer or alternate offer will not be considered further 
in the process of evaluation and such a bid will be declared non-responsive. 
  
  

18.                                Format and Signing of Bid 

18.1                      The Bidder shall submit-bid comprising the documents as described in 
Clause12 of the ITB. 

18.2                      The documents to be submitted online along with the financial instrument 
for fees/security shall be typed or written in ink and shall be signed by a person duly 
authorized to sign on behalf of the Bidder. All the pages of the documents as 
mentioned here shall be signed by the person/ persons signing the Bid. Documents 
as mentioned here shall contain no over writing, alterations or additions, except those 
to comply with instructions, issued by the Employer or as necessary to correct errors 
made by the Bidder, in which case such corrections shall be made by scoring out the 



cancelled portion, writing the correction and signing and dating it along with the 
stamp by the person or persons signing the Bid. 
  
 
 
D.     SUBMISSION OF BIDS 
19.                           Marking of Bids 

19.1                      The documents to be submitted in online as per Clause 12.2 of ITB. 
 
20.                           Dead line for Submission of Bids 

20.1                      The Bidder shall ensure that the complete e-Bid is uploaded on the e-
tender portal on or before the Bid Due Date and before the time specified in NIT/e-
portal.  

20.2                           The Employer assumes no responsibility for inability of a bidder to 
submit bids through the Employer’s e-tendering portal on account of delay in 
submission at bidder’s end. Bidders shall ensure that they submit the bid well 
before the “Bid Due Date and Time of Bid-Submission”. The Employer shall not be 
responsible if bidder is not able to submit the bid on account off failure in network 
/ internet connection or any other reason whatsoever. 

20.3                           The Employer may extend the deadline for submission of bids by 
issuing an amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

  
21.                           [Deleted] 
22.                           Modification and Withdrawal of Bids 

22.1                           Bidders may modify or withdraw their e-bids as directed on the e-
tendering portal, before the Bid Due Date and time as prescribed in Clause20. 

   22.2                           No bid may be modified after the deadline for online submission of bids. 
  

22.3                           Withdrawal or modification of a Bid between the deadline for 
submission of bids and the expiration of the original period of bid validity specified 
in Clause 15.1 or as extended pursuant to Clause15.2 shall result in the forfeiture 
of the Bid Security pursuant to Clause16. 

    22.4                           Bidders may modify the prices of their bids before deadline of online 
submission of bid. 

22.5                           No Late and delayed bids after Bid Due Date and time shall be 
permitted in e-tendering portal System. Time being displayed on e-Tendering 
Portal shall be final and binding on bidders and bids have to be submitted by 
bidders considering this time only and not the time as per their location/country. 

 
E.      BID OPENING, CLARIFICATION OF BIDS AND EVALUATION 
  



23.                           Bid Opening, Clarification of Bids and Evaluation 

23.1                           Bid opening shall be carried out in two stages. Firstly, Part-I ‘Technical 
Bid’ of all the Bidders received (except those received late) shall be opened on the 
date and time mentioned in Notice Inviting Tender (NIT). Part-II’ Financial Bid’ of 
those bidders whose technical bid has been determined to be substantially 
responsive shall be opened on a subsequent date through online process of e-
tendering, which will be notified to such bidders. 

The Employer will open the “Technical Bid” of all the Bids received (except those 
received late), in the presence of the Bidders/ Bidders’ representatives who choose 
to attend at the time, date and place specified in the NIT. In the event of the specified 
date for the submission of bids being declared a holiday for the Employer, the Bids 
will be opened at the appointed time and location on the next working day. 

23.2                           In all cases, the amount of Earnest Money, forms and validity shall be 
announced. Thereafter, the Employer at the opening as the Employer may consider 
appropriate, will announce the Bidders’ names and such other details. 

23.3                           The Employer will prepare minutes of the Bid opening, including the 
information disclosed to those present in accordance with this Clause23. 

23.4                       The bids accompanied with valid bid security & bid document fee will be 
taken up for evaluation with respect to the Qualification In formation and other 
information furnished in Part I of the bid pursuant to Clause12.1. 

As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to assist in 
the examination, evaluation of technical bids, the Employer may at his discretion, 
ask any bidder for clarification of his bid, however, no additional documents in 
support of clarification will be entertained. 

23.5                       The Employer shall inform the bidders about the result of technical 
evaluation by uploading on the web portal giving 7 days’ time for objections, if any, 
from the bidders. The Employer shall finalize the evaluation of technical bids after 
due consideration of objections received and intimate the bidders, whose Technical 
Bids are found responsive, of the date, time and place of opening of the Financial Bids. 
The Bidders so informed, or their representative, may attend the event of opening of 
Financial Bids. 
  

23.6                       At the time of the opening of the ‘Financial Bid’, the names of the bidders 
whose bids were found responsive in accordance with Clause 23.5 will be 
announced. The financial bids of only these bidders will be opened. The responsive 
bidders’ names, the Bid prices, the total amount of each bid, pursuant to Clause22 
and such other details as the Employer may consider appropriate will be announced 
by the Employer at the time of bid opening. 
23.7   Subject to the provisions of Clause 23.5, the Bidder whose BID is adjudged as 
responsive as per conditions mentioned in this RFP, the bidder shall be declared as the 
selected Bidder (the “Selected Bidder”) in pursuance to the procedure defined hereunder: 
 



(i) Among all the responsive bidder, the lowest bidder will be termed as L1. If L1 is ‘Class-
I local Supplier’, the contract will be awarded to L1. 
 

(ii) If L1 is not ‘Class-I local Supplier’, the lowest bidder among the ‘Class-I local Supplier’, 
will be invited to match L1 price subject to Class-I local supplier’s quoted price falling 
within the margin of purchase preference, and the contract will be awarded to such ‘Class-
I local Supplier’ subject to matching the L1 price. 

 
(iii) In case such lowest eligible ‘Class-I local Supplier’ fails to match the L1 price, 
the ‘Class-I local Supplier’ with the next higher bid within the margin of purchase 
preference shall be invited to match the L1 price and so on and contract shall be 
awarded accordingly. In case none of the ‘Class-I local Supplier’ with the margin of 

purchase preference matches the L1 price, the contract shall be awarded to the L1 bidder. 
 

‘Margin of purchase preference’ means the maximum extent to which the price quoted by 
a ‘Class-I local Supplier’ may be above the L1 for the purpose of purchase preference. The 
margin of purchase preference shall be 20%. 

(iv) In the event that two or more Bidders quote the same BID Price (the “Tie BIDs”), the 
Authority shall identify the selected Bidder by draw of lots, which shall be conducted, with 
prior notice, in the presence of the Tie Bidders who choose to attend. 

 

23.8                The Employer shall prepare the minutes of the opening of the Financial Bids. 
  
24.         Process to be Confidential 

24.1                         Information relating to the examination, clarification, evaluation, and 
comparison of bids and recommendations for the award of a contract shall not be 
disclosed to bidders or any other person not officially concerned with such process 
until the award to the successful Bidder has been announced. Any attempt by a Bidder 
to influence the Employer’s processing of bids or award decisions may result in the 
rejection of his Bid 
  
25.         Contacting the Employer 

25.1    Any effort by the Bidder to influence the Employer in the Employer’s 
bid evaluation, Bid comparison or contract award decisions may result in 
the rejection of the Bidders’ bid. 
  
26.         Examination of Bids and Determination of Responsiveness 

26.1    During the detailed evaluation of “Technical Bids”, the Employer will determine 
whether each Bid 

(a)   Meets the eligibility criteria defined in Clauses 3 and 4; (b) contains the 
required documents and the documents uploaded by the bidder are in order; and 
(c) is substantially responsive to the requirements of the Bidding Documents. 



During the detailed evaluation of the “Financial Bids”, the responsiveness of the 
Bids will be further determined with respect to the remaining bid conditions, i.e., 
bill of quantities, Specifications and drawings etc. 

27.             Correction of Errors 

27.1        Financial Bids determined to be substantially responsive will be checked by 
the Employer for any arithmetic errors. Errors will be corrected by the Employer 
as follows: 

a) Where there is a discrepancy between the rates in figures 
and words, the rates in Words will govern; and 

27.2        The amount stated in the Financial Bid will be corrected as per Clause27.1 
and shall be binding upon the Bidder. If the Bidder does not accept the corrected 
amount, the Bid shall be rejected and the Bid Security shall be forfeited in 
accordance with Clause 16.6 (b). 

  
28.             Evaluation and Comparison of Financial Bids 

28.1        The Employer will evaluate and compare only the bids determined to be 
substantially responsive in accordance with Clause 26. 

28.2        If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Employer’s estimate of the cost of work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analyses for any or all 
items of the Bill of Quantities, to demonstrate 

  

the internal consistency of those prices with the construction methods and 
schedule proposed. If, after evaluation of the price analyses, the Employer 
determines that the bidder has substantially failed to demonstrate its capability to 
deliver the contract at the offered price, the Employer may reject the Bid/Proposal. 

  
F.  AWARD OF CONTRACT 

  
29.             Award Criteria 

29.1        Subject to Clause 31, the Employer will award the Contract to the Bidder 
whose Bid has been determined to be substantially responsive according to the 
bidding documents and who has offered the lowest evaluated Bid price. 

  
30.             Employer’s Right to Accept any Bid and to Reject any or all Bids 

30.1        Not with standing Clause 29, the Employer reserves the right to accept or 
reject any Bid, and to cancel the bidding process and reject all bids, at any time prior 
to the award of Contract, without there by incurring any liability to the affected 
Bidder or bidders or any obligation to inform the affected Bidder or bidders of the 
grounds for the Employer’s action. 

  
31.             Notification of Award and Signing of Agreement 



31.1        The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by e-mail or facsimile 
confirmed by registered letter. This letter (hereinafter and in the Part I General 
Conditions of Contract called the “Letter of Acceptance”) will state the sum that the 
Employer will pay to the Contractor in consideration of the execution, completion 
and maintenance of the Works, and of routine maintenance of roads by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

31.2        The notification of award will constitute the formation of the Contract, 
subject only to the furnishing of a performance security in accordance with the 
provisions of Clause 32. 

31.3                           The Agreement will incorporate all agreements between the Employer 
and the successful Bidder. It will be signed by the Employer and the successful 
Bidder after the performance security is furnished. 

31.4                           Upon furnishing of the Performance Security by the successful Bidder, 
the Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

  
32.                           Performance Security 
32.1                           Within 10 (Ten) days after receipt of the Letter of Acceptance, the successful Bidder of 
receipt of Letter of Acceptance, the selected Bidder shall furnish to the Employer an irrevocable and 
unconditional guarantee from a Bank in the form set forth in Section 4 (Form of Bank Guarantee for 
Performance Security) for an amount equal to 3% (Three percent) of the Bid Price. E-Bank 
Guarantee/Physical BG shall be accepted as per MoRTH circular no NH-24028/14/2014-H (Vol II), 
dated 31.05.2023. For unbalanced bids, an additional performance security shall be provided to the 
employer for an amount calculated as under:  

i. Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional 
performance guarantee/security percentage shall be incremented by 0.1% for every percentage 
of bid price below 10% of the project cost put to bid starting at 11% with the additional bid 
performance guarantee being 0.1 % and this additional performance guarantee percentage shall 
be applied on the bid price; 
 

ii. Where the bid price is 20% or more below of the project cost put to bid, the additional 
performance guarantee percentage shall be incremented by 0.2% for every percentage of bid 
price below 20% of the project cost put to bid in addition to 01% of the bid price and this 
additional performance guarantee percentage shall be applied on the bid price; 

 
iii. The additional performance guarantee percentage shall be rounded off to the next lower 

percentage based on whether the decimal point of the percentage of the bid price is below 0.5% 
or next higher percentage based on whether the decimal point of the percentage of bid price is 
0.5% or more. 

 

The additional performance security shall be treated as part of the performance security. 

A.                e-Bank Guarantee, in the name of the Employer, from following banks would 
be accepted: - 
i)           State Bank of India or its subsidiaries, 



ii)         Any Indian Nationalized Bank 
 

iii. IDBI/ICICI Bank 
iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from 

SBI or its subsidiaries or any Indian Nationalized Bank. 
v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less 

than Rs.500 crore as per the latest Annual Report of the Bank. In the case of a 
Foreign Bank (issued by a branch in India), the net worth in respect of the Indian 
operations shall only be taken into account. 

B. The acceptance of the shall also be subject to the conditions that the capital 
adequacy of the Bank shall not be less than the latest norms prescribed by RBI. 

C. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

D. For E-BGs, Entity ID /UIN (Unique Identification Number) of NHIDCL RO-Imphal 
is NCTGC2504P, which may be quoted for getting EBG. The E-BGs shall be as per the 
format specified in Appendix N of this RFP document and shall be valid for 45 days 
beyond the validity of the bid. The bank details (Bank Name, IFSC etc.) are given 
below : 

S. 
No. 

Particulars Details 

  
1 

  
Name of Beneficiary 

NHIDCL, RO-Imphal Establishment 
Account 

2 Beneficiary Bank Account No. 79513210000015 

3 Beneficiary Bank Branch IFSC Code: CNRB0017951 

4 Beneficiary Bank Branch 
Name 

RIMS Road, Imphal 

  
5 

  
Beneficiary Bank Address 

Canara Bank (erstwhile Syndicate 
Bank), RIMS Road, Imphal 

 

No BG shall be accepted in the physical form. For Further details, the bidders may 
visit the website of National E Governance Services Limited at 
https://nesl.co.in/ebg/. Also, the bidders may refer to the Office Order of NHIDCL 
displayed on the website https://nhidcl.com/wpcontent/uploads/ 
2023/03/Notice-for-e-PBGTender-Fee-and-EMD.pdf for ready reference.  

  

32.2                           The performance security shall be Valid until 60 (Sixty) days after the 
Defects Liability Period/completion period. 

32.3                           For avoidance of any doubt, in case of failure of submission of 
Performance Security within the stipulated time period, the award shall be deemed 



to be cancelled / withdrawn. There upon all rights, privileges, claims and 
entitlements of the Contractor under or arising out of the Award shall be deemed 
to have been waived by, and to have ceased with the concurrence of the Contractor, 
and the Award shall be deemed to have been withdrawn by the Employer. 

32.4                           The agreement will be executed within 10 days of receipt of Performance 
Security. 

32.5                           Notwithstanding anything to the contrary contained in this RFP, 
Performance Security for an amount equal to 3% (three percent). 

  
33.                           Advances 

33.1                           The Employer will provide Mobilization Advance as provided in Part I 
General Conditions of Contract. 

  

G. CORRUPT OR FRAUDULENT PRACTICES 
  
34.                           Corrupt or Fraudulent Practices 

34.1                           The bidders and their respective officers, employees, agents and 
advisers shall observe the highest standard of ethics during the bidding process. 
Notwithstanding anything to the contrary contained herein, the Employer may 
reject any bid without being liable in any manner what so ever to the bidder if it 
determines that the bidder has, directly or indirectly or through an agent, engaged 
in corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice in the bidding process. 

34.2                           Without prejudice to the rights of the Employer under Clause 34.1 
hereinabove, if any bidder is found by the Employer to have directly or indirectly 
or through an agent, engaged or indulged in any corrupt practice, fraudulent 
practice, coercive practice, undesirable practice or restrictive practice during the 
bidding process, such bidder shall not be eligible to participate in any tender issued 
by the Employer during a period of 2 (two) years from the date such bidder is found 
by the Employer to have directly or indirectly or through an agent, engaged or 
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice, as the case may be. 

34.3                           For the purposes of this Clause 34, the following terms shall have the 
meaning hereinafter respectively assigned to them: 

a)                               “corrupt practice” means the offering ,giving, receiving, or soliciting, 
directly or indirectly, of anything of value to influence the actions of any person 
connected with the bidding process (for avoidance of doubt, offering of employment 
to, or employing, or engaging in any manner whatsoever, directly or indirectly, any 
official of the Employer who is or has been associated in any manner, directly or 
indirectly, with the bidding process or has dealt with matters concerning the Contract 
or arising there from, before or after the execution thereof, at any time prior to the 
expiry of one year from the date such official resigns or retires from or otherwise 
ceases to be in the service of the Employer, shall be deemed to constitute influencing 



the actions of a person connected with the bidding process); engaging in any manner 
whatsoever, whether during the bidding process or after the award or after the 
execution of the Contract, as the case may be, any person in respect of any matter 
relating to the Works, who at any time has been or is a legal, financial or technical 
adviser of the Employer in relation to any matter concerning the Works; 

b)                               “fraudulent practice” means a mis representation or omission off acts 
or suppression off acts or disclosure of incomplete facts, in order to influence the 
bidding process; 
c)                                “coercive practice” means impairing or harming or threatening to impair 
or harm, directly or indirectly, any person or property to influence any person’s 
participation or action in the bidding process; 
d)                               “undesirable practice” means establishing contact with any person 
connected with or employed or engaged by the Employer with the objective of 
canvassing, lobbying or in any manner influencing or attempting to influence the 
bidding process; and 

e)                               “restrictive practice” means forming a cartel or arriving at any 
understanding or arrangement among bidders with the objective of restricting or 
manipulating a full and fair competition in the bidding process. 
The Employer requires the Bidder/Contract or to strictly observe the laws against 
fraud and corruption enforced in India, namely Prevention of Corruption Act, 1988. 

  
H. LABOUR LAWS AND FUNDAMENTAL BREACH 

  
35.                           Labour Laws and Regulations 

35.1                    The Bidders shall be aware of the provisions of various Labour Laws, 
Regulations and Welfare Measures applicable for Construction Workers in India, and 
other obligations stated in the Conditions of Contract. 
  
36.                           Fundamental Breach and other obligations 

36.1                    The Bidders shall be aware of the provisions of Fundamental Breach and 
other obligations stated in the Conditions of Contract. 
  
 

 
Appendix to ITB 

  
  
[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX 

BEFORE ISSUING THE BID DOCUMENTS] 

  
 ITB Clause Reference 

The Employer is: - National Highways and Infrastructure Development Corporation 
Ltd. 1st & 2nd floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110001 



  
1.1) Emergent Maintenance work of the existing road of the project “Construction of 4-
Lane Bridge over Irang River on Imphal- Jiribam road section (95.500Km) NH-37 (Old 
NH-53) in the State of Manipur on EPC mode” at the Risk & Cost of the EPC Contractor on 
Percentage Rate and work Order Basis (2nd Call). 
 
 

[(4.3. B(b) (i). ]          The key equipment to be deployed on contract work. 
  
  

Name of the Equipment                                               Quantity 

(For bituminous pavement and earthwork) 

  

1. Dozer 180 HP @ 60 cum per hr                                               1 
2. Motor Grader                                                                                 1          
3. Hydraulic Excavator                                                                      1                       
4. Vibratory Roller                                                                             1 
5. Smooth Wheeled Roller                                                        1    
6. Bitumen/emulsion sprayer @ 1750 sqm per hr                1 
7. Mechanical Broom (1250 sqm per hour)                              1 
8. Air compressor                                                                             2 
9. Backhoe loader/Front end Loader                                           1 
10. Water Tanker                                                                                2 
11. Dewatering Pumps                                                                      2 
12. Tipper/dumper Truck                                                                2 
13. Hot Mix plant (Minimum 40-60 TPH)                                 1 
14. Paver finisher                                                                                  1 
15. Generator set (63/100/250 KVA)                                          1                                                                           

 ** Any other equipment required for carrying out work as per MoRTH specification 

Note: (**)- Equipment to be included if periodic renewal is also included in the contract. 
  

Other equipment 
  

Note: The bidder must upload scanned copy of the documentary evidence 
in support of his owning/leased/rented of the above equipment’s. In case 
the bidder proposes to hire or take the above equipment on lease, he 
should, along with the lease/rent agreement, attach the proof of 
ownership of this equipment with the company/entity from whom the 
equipment are proposed to be hired on lease/rent. Any conditional 
evidence of deployment of above equipment or inadequate proof as 
required for any of the equipment shall make the bid non-responsive and 
financial bid shall not be opened. 

  



[4.3 B (b) (ii)]          The Number of Technical Personnel, Qualifications and 
Experience will be as follows: 
  

S. 
No. 

Personnel Qualification 
Particular        Experience 
(minimum requirement) 

No. of 
Persons 

  

1 Project Manager 

B.E (Civil) or 
equivalent + 10 
Years Exp. 

5 years on highway 
constructions / 
maintenance work. 

1 

  
2 

Site Engineer 
B.E (Civil) + 
3Years Exp. Or 
Diploma + 5 
Years Exp. 

2 years on highway 
constructions / 
maintenance work. 1 

3 

Quantity Surveyor 

B.E. Civil+3Years 
Exp. 
Or 
Dip. Civil. +5Years 
Exp. 

2 years on highway 
constructions / maintenance 
work. 

            1 

  

Note: The signed CVs must be uploaded along with the bid. Non-compliance of the 
above or non-furnishing of the CV as above or conditional deployment of any of the 
above personnel or proposal to employ lesser number of personnel than above shall 
make the bid non-responsive and financial bid shall not be opened. 

[9.2.1]-Pre-bid meeting shall be held on: 20.06.2026  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 
 
 
 



 
 
 
 
 
 
 
 
 
 

SECTION -3 QUALIFICATION INFORMATION 
  
 

 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 



 

 

 
 
 

SECTION -3 
 

QUALIFICATION INFORMATION 
  
  

The information to be filled in by the Bidder in this section and documents 
submitted online will be used for the purposes of post qualification as provided 
for in Clause 4 of the Instructions to Bidders. This information will not be 
incorporated in the Contract. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 

QUALIFICATION INFORMATION 

  
  
  
1.                                For Individual Bidders 

1.1                           a)      Year of Constitution 

                      b)            Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original] 

                       c)           Place of registration:                                                                   

                       d)          Principal place of business:                                                                    

1.2                          Power of Attorney of signatory of Bid [ Upload original scanned copy] 

1.3                           Total value of Civil Engineering construction and/or maintenance works 

performed in the last three years (in Rs. Lakh). 

Refer ITB Clause4.4 A (a) 
  

(Upload scanned copies of certificate from Chartered Accountant and also supply 

original scanned certificate from Chartered Accountant with UDIN No.) 

  
Year          Total value of work performed (Rs. Lakh) 
  

2024-25 
  
2023-24 
  
2022-23 
  

Total: 
Average Per Year: 

  
  

 

 

 

 



 

 

 

1.4   (a) Work performed as prime contractor/JV partner provided further that all 
other qualification criteria are satisfied (in the same name) of a similar nature 
during the last five years as per ITB Clause 4.3A (b). 

  
  
  
Project 

Name 

  
Name of t
he Emplo
yer* 

  
  
Descriptio
n of work 

  
Value of 
Contract 
(Rs. In L
ac) 

  
Date of 
issue of 
work o
rder 

  
Stipulated 
period of 
completio
n 

  
Actual date 
of completi
on* 

Remarks 
explainin
g reasons 
for delay i
n work C
ompleted 

                

*Upload certificate(s) from the Employer (to be given by an officer not below the 
rank of Executive Engineer or equivalent or higher and also supply original 
scanned or certified scanned copy) 

  
Note:    In case of sub-contractor–a certificate from the Executive Engineer or 
equivalent of the Prime Employer should be obtained from whom an approval 
for subcontractor has been obtained. 
  
1.4   (b) Information on Bid Capacity (works for which bids have been submitted and 
accepted and works which are yet to be completed) as on the date 7 days before the 
last date for bid submission (as per Clause 4.4 of the ITB). 

(i)                              Existing commitments and on-going works(B) 
  



  
  
Descript
ion n of 
work 

  

  
Place 
& State 

  

  
Contra
ct No. 

  
  
Name & 
Address 
of Emplo
yer 

  
  
Value o
f Contr
act (Rs. 
Cr) 

  
  
Stipulat
ed Perio
d of Com
pletion 

Value of 
works* r
emainin
g to be co
mpleted 
(Rs. Cr) 

  

  
Updatio
n factor 

  
  
Anticipat
e d date o
f complet
ion 

Escalated valu
e of remaining 
work during c
ompletion peri
od of work for 
which bids 

are invit
ed 

1 2 3 4 5 6 7 8 9 10 
                    

*Upload certificate(s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or equivalent & 
also supply original or certified scanned copy of certificates. 

(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 
pending) 

  
  
Description 
of works 

  
  
Place & 
State 

  
Name & 
Address of 
Employer 

Date of issue 
of Letter of 
Acceptance 
(LOA)* 

  
Value 
given in 
LOA 

  
Stipulated 
period for 
completion 

Value of work 
during 
completion 
period of work 
for which bids 
are invited 

1 2 3 4 5 6 7 
              

7. Upload copy of LOA 

 Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the 
supporting calculation) 

A       =     Rs.................. Lakh (enclose the details) 

N       =............................ years 

B       =     Rs.................. lakh (enclose the details) 

Available bid capacity =             AxNx2.5 –B 

=          Rs................ lakhs 
  



1.5                           Availability of Key Equipment essential for carrying out the 
Works [Ref. Clause4.3(B) 

(b)  (i)]. The Bidder should list all the information requested below. 
  

Item of 
Equipment 

  
Requirement 

  
Availability Proposals 

Page No 
of the 
proof 
attached 

  
No. Capacity 

Owned/Leased 
rented 

Age/Condition 
  

            
            

Note: The bidder must upload the documentary evidence in support of his owning/ leased/ 
rented of the above equipment. In case the bidder proposes to hire or take the above equipment 
on lease, he should, along with the lease/rent agreement, attach the proof of ownership of these 
equipment’s with the company/entity from whom the equipment is proposed to be hired on 
lease/rent. Any conditional evidence of deployment of above equipment or inadequate proof 
as required for any of the equipment shall make the bid non-responsive and financial bid shall 
not be opened. 

1.6                           Qualification and Experience of Key Personnel required for 
administration and execution of the Contract [Ref. Clause 4.3(B)(b)(ii)]. Upload 
biographical data for technical personnel (Refer also to Clause. 4.1(e) of 
Instructions to Bidders). 

(Refer also to Sub Clause9.1 of the General Conditions of Contract). 
  

  
Position 

  
Name 

  
Qualification 

Total 
Professional 
Experience 
(Years) 

Experience 
in the 
proposed 
position 
(Years) 

          

          

Note: The signed CVs of the Technical Personnel must be uploaded along with 
the bid. Non- compliance of the above or non-furnishing of the CV as above or 
conditional deployment of any of the above personnel or proposal to employ 
lesser number of personnel than above shall make the bid non-responsive and 
financial bid shall not be opened. 

1.7                           Information on litigation history in which the Bidder is involved. 
  

Other Party Employer 
Cause of 
Dispute 

Amount involved 
(Rs lakh) 

Remarks 
showing Present 
Status 

          
          



2. Bidders should upload the scanned copy of the following affidavits/ undertakings 
as per formats enclosed hereinafter and also submit original scanned copy of 
Affidavit/ Undertakings: - 

i. Affidavit (it should be on stamp paper attested by Notary Public) 
ii. Undertaking regarding availability of minimum cash amounting to 25% of the value 

of work during implementation of the Contract towards working capital. 
iii. Undertaking that the Bids shall remain valid for the period specified in Clause15.1. 

  
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 

 

 
 
 

 

 

 
 
 

 

 

 
 

 

 
 



 

AFFIDAVIT 
  

1. I, the undersigned, do hereby certify that all the statements made in the enclosed 
attachments are true and correct. 

 

2. The undersigned also hereby certifies that neither our firm 
M/s                                                                                                                    have abandoned 
any work in India nor any contract awarded to us for such works have been 
rescinded, during last five years prior to the date of this bid. 

3. The undersigned hereby Authorise(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested by 
the Employer to verify this statement or regarding our competence and general 
reputation. 

4. The undersigned understands and agrees that further qualifying information may 
be requested, and agrees to furnish any such information at the request of the 
Employer and within the prescribed time. 

  
  
  
  
  

(Signed by an Authorised Representative 
of the Firm) 

  
  

Name of the Representative 
  
  

Name of Firm 
  
  
  

Date 

To be notarized by Notary 
  
 
 
 
 
 
 



 
 

UNDERTAKING 

  
  

I, the undersigned do hereby undertake that our firm 
M/s                                                                     shall maintain availability of minimum cash 
amounting to 25% of the value of the work during implementation of the Contract 
towards the working capital. 

  
   

(Signed by an Authorised Representative 
of the Firm) 

  
  
  
  

Name of the Representative 
  
  
  
  

Name of Firm 
  
  
  
  

Date 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

UNDERTAKING 

  
  
  

1   I, the undersigned do hereby undertake that our firm 

M/s.                                                                               agree to abide by this bid for a 

period of _                                                                               days after the date fixed for 

receiving the same and it shall be binding on us and may be accepted at any time 

before the expiration of that period. 

  
  
  

(Signed by an Authorized 
Representative of the Firm) 

  
  
  
  
  
  
Name of the Representative 
  
  
  
  
  
  
Name of Firm 
  
  
  
  
DATE 
  
  
  
  
  

 

 

 

 

 

 



 

 

Appendix 1.7 [Ref. clause4.4 B (b)(i)] 

(On the letter head of the bidder) 

  
UNDERTAKING 

  
I,             the        undersigned     do         hereby undertake         that    our     firm 
M/s…………………..………  agree to provide and will deploy required equipment as mentioned 
in the Appendix to ITB of the work “Emergent Maintenance work of the existing road of 
the project “Construction of 4-Lane Bridge over Irang River on Imphal- Jiribam road 
section (95.500Km) NH-37 (Old NH-53) in the State of Manipur on EPC mode” at the Risk 
& Cost of the EPC Contractor on Percentage Rate and work Order Basis (2nd Call)”. 
Further it is certified that the documents submitted as evidence of availability of the key 
equipment’s for this work as stated in the Appendix to ITB, are genuine and correct. If 
anything, contrary to the details as submitted is found at any stage Authority would be at 
liberty to debar/black list my firm for an appropriate period as decided by Authority. 
  
  
  
  
  
  
  
  

(Signed by an Authorised Representative of the Firm) 
  
  
  
  

Name of the Representative 
  
  
  
  

Name of Firm & Seal 
  
  
  
  

Date 
  
  
  
  
  
  
  
  
  



  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

SECTION-4 
 

FORMS OF BANK GUARANTEES 

LETTER OF ACCEPTANCE (LOA) AND AGREEMENT 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY/ 
ADDITIONAL PERFORMANCE SECURITY 

(e-BGs Only - Entity ID of NHIDCL is NCTGC2504P) 
  

Contract Package No: NHIDCL/RO-Imphal/NH-37/I-J/Irang Bridge2026-27/ 

To 
  
National Highway & Infrastructure Development Corporation Ltd.  
2nd Floor, Transit hostel, Officers Club, Lamphelpat, Manipur- 795004 
Email: ro-imphal@nhidcl.com 
  

WHEREAS……………………………… (name and address of contractor) hereinafter 
called “the contractor” has undertaken, in pursuance of Letter of Acceptance No. 
……………. Dated……………….. 
to execute……………………….. (name of Contract and brief description of Works) 
(hereinafter called “the contract”). 

  
AND WHEREAS it has been stipulated by you in the said contract that the 
Contractor shall furnish you with a Bank Guarantee for the sum specified therein 
as security for compliance with his obligations in accordance with the Contract; 

  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

  
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you 
on behalf of the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), , and we undertake to pay you, upon 
your first written demand and without cavil or argument, any sum or sums within 
the limits of……………….. 
(amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

  
We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 

  
We further agree that no change or addition to or other modification of the terms 
of the contract or of the works to be performed there under or of any of the contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of 
any such change, addition or modification. 

  
This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability 
Period/End of Contract Period. 

  
This guarantee shall also be operatable at our …………..….. branch at Imphal, from 
whom, confirmation regarding the issue of this guarantee or extension/ renewal 
thereof shall be made available on demand. In the contingency of this guarantee 
being invoked and payment there under claimed, the said branch shall accept such 



invocation letter and make payment of amounts so demanded under the said 
invocation. 

  
Notwithstanding anything contained herein before, our liability under this guarantee is 
restricted to Rs. 
                                      (Rs.                  in     words)     and     the      guarantee      shall      r
emain      valid till                                      . Unless a claim or a demand in writing 
is   served   upon   us   on   or before                         all our liability under this 
guarantee shall cease. 
  
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the 
details below:- 
 
Sl. 
No
. 

Particular
s 

Detai
ls 

1 Name of the Beneficiary NHIDCL, RO-Imphal Establishment Account 

2 Beneficiary Bank Account No. 79513210000015 

3 Beneficiary Bank Branch IFSC Code: CNRB0017951 

4 Beneficiary Bank Branch Name RIMS Road, Imphal 

5 Beneficiary Bank Address 
Canara Bank (erstwhile Syndicate Bank), RIMS 
Road, Imphal 

 
   

Signature and seal of the Guarantor with Name, Designation, Employee Code Number & 
Telephone Number……………………………………………………… 

  
Name of the Issuing Bank/ Branch ………………………Name of the Controlling 
Branch/Bank….. 

  
Address & Telephone Number……………………………Address & Telephone Number…………. 

  
Date………………………….. 

  

In the presence of (if this is to be witnessed as per bank’s policy)………………………………… 
  

1……………………………………………………………………………………
…… (Name, Address & Occupation) 

  
2……………………………………………………………………………………
…… (Name, Address & Occupation) 

  
An amount shall be inserted by the Guarantor, representing the percentage of the 
Contract Price specified in the Contract including additional security for unbalance 
bids, if any and denominated in Indian Rupees. 
 
 
 



 
 

 

FORM OF LETTER OF APPLICATION 
  
  
  
 To, 
 

Executive Director (P) 
RO- Imphal, NHIDCL,  
 2nd Floor, Transit Hostel, 
Officer’s Club, Lamphel 
Imphal, Manipur-795004  
Email: ro-imphal@nhidcl.com 

  
DESCRIPTION OF WORKS: Emergent Maintenance work of the existing road of the 
project “Construction of 4-Lane Bridge over Irang River on Imphal- Jiribam road section 
(95.500Km) NH-37 (Old NH-53) in the State of Manipur on EPC mode” at the Risk & Cost 
of the EPC Contractor on Percentage Rate and work Order Basis (2nd Call). 
  

Dear Sir, 

Having examined the Bid Document, Instructions to Bidders, Qualification 
Information, Scope of works, etc. for the subject work we hereby submit our 
bid for the subject work. 

It is certified that the information furnished in this document is true and correct. 
The proposal is unconditional and unqualified. We undersigned accept that the 
Employer reserves the right to reject any or all applications without assigning any 
reason. 

  
  

Thanking you, 
 
 
  

Yours faithfully, 
  
  
  

(Authorized Signatory) For and on behalf of M/s            

  
 
 
 
 



 
 

FORM OF LETTER OF ACCEPTANCE 
  
  

No.………………………….                                                                                        Dated………………..
…. 

  
  

To 

M/s…………………………. 
  
  

Sub.:………………………….Name of Work………………………………… 
  
  

Sir, 
  
  

Based on your bid submitted on ...in compliance of bidding document 
of [the Employer] for execution of the works of....... , it is hereby notified that your 
bid for a Contract Price of Rs……………………… (Rupees in 
words............................................... ) has been accepted for and on behalf of [the 
Employer] 

You are here by requested to furnish Performance Security plus additional 
security in the form detailed in Clause 32.2 of ITB for an amount equivalent to 
Rs………………… (Rupees   in words................................................... ) within 10 days 
as per provisions of Clause32.1 of ITB of the bid document and sign the contract 
agreement failing which the actions as stipulated in Clause-32.3 of ITB shall be 
taken. 

3. The Work Order will be issued based on priority of work. The work may be 
required to be partially executed or may not be executed at all by NHIDCL. No 
claim whatsoever from any of the selected bidders on this account shall be 
entertained in this regard. 

4.  Moreover, NHIDCL reserves the right to issue Foreclosure of the subject work 
at any time as per the site requirement considering the larger interest of the Road 
Project without assigning any reason whatsoever. 

5. The Maintenance work is at the Risk & Cost of the Existing EPC Contractor as 
per Clause 17.4 of the main Contract Agreement. 

As per Clause 17.4 of the main Contract Agreement, “In the event that the 
Contractor fails to repair or rectify such Defect or deficiency within the period 
specified in Clause 17.2, the Authority shall be entitled to get the same repaired, 
rectified or remedied at the Contractor’s cost so as to make the Project Highway 



conform to the Specifications and Standards and the provisions of this Agreement. 
All costs consequent thereon shall, after due consultation with the Authority and 
the Contractor, be determined by the Authority’s Engineer. The cost so 
determined and an amount equal to twenty percent of the cost as Damages shall 
be recoverable by the Authority from the Contractor and may be deducted by the 
Authority from any monies due to the Contractor.”. 

6.The Risk and Cost maintenance work will be executed in line with Article 22 of 
the EPC Contract Agreement attached in RFP Document (Annexure A). 

5.      A Contract Agreement (subject to submission of documents as enumerated 
at Para 2 above) is to be executed in between of NHIDCL and the selected bidder 
M/s ……………..., as per the terms and conditions of the RFP. This Letter of Award 
(LOA) shall be treated as a binding contract; till such time a formal agreement 
would be executed. You are, therefore, requested to submit the acceptance of this 
offer in this undersigned office. 

 

 
  

Thanking you, 
  
Yours faithfully, 
  
  
  
  
  
Employer 

  
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



 
FORM OF AGREEMENT 

 
AGREEMENT 

  
  
This agreement made the                                    day of                                                       between 
the---------------------(hereinafter called “the Employer” of the one part 
and                                                  (hereinafter called “the Contractor”) of the other part. 
AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain 
works, viz “Emergent Maintenance work of the existing road of the project “Construction 
of 4-Lane Bridge over Irang River on Imphal- Jiribam road section (95.500Km) NH-37 
(Old NH-53) in the State of Manipur on EPC mode” at the Risk & Cost of the EPC 
Contractor on Percentage Rate and work Order Basis (2nd Call).” AND WHEREAS 
pursuant to the bid submitted by the Contractor, vide (herein after referred to as the “BID” 
or “ÖFFER”) for the execution of works, the Employer by his letter of acceptance 
dated                                                                                                                                                   accepte
d the offer submitted by the Contractor for the execution and completion of such works 
and remedying of any defects there on, on terms and conditions in accordance with the 
documents listed in Para2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated                         has 
agreed to abide by all the terms of the bid, including but not limited to the amount 
quoted for the execution of Contract, as stated in the bid, and also to comply with such 
terms and conditions as may be required from time to time. 

AND WHEREAS the Contractor has agreed to undertake such works and has furnished 
a Performance Security pursuant to Clause32 of ITB (Section-2). 
  

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement, words and expressions shall have the same meaning as 
are respectively assigned to them in the conditions of contract hereinafter 
referred to; 

2. The following documents shall be deemed to form and be read and construed 
as part of this agreement viz. 

a. Agreement; 
b. Letter of Acceptance; 
c. Contractor’s Bid; 
d. Contract Data; 
e. General Conditions of Contract; 
f. Addendum to General Conditions of Contract; 
g. Road Maintenance Standards and Specifications for Road 

Maintenance Works; 
h. Drawings, if any; 
i. Bill of Quantities; and 
j. Any other document listed in the Contract Data. 



  

3. The foregoing documents shall be construed as complementary and mutually 
explanatory one with another. Should any ambiguity or discrepancy be noted, then 
the order of precedence of these documents shall be subject to the order as listed 
above and interpreted in the above order of priority. 

4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity in 
all respects with the provisions of the contract. 

5. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the works and remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of 
the contract at the times and in the manner prescribed by the contract. 

IN WITNESS WHERE OF the parties here to have caused this agreement to be 
executed the day and year above written. Signed, sealed and delivered by the said 
Employer through his Authorized Representative and the said Contractor 
through his Power of Attorney holder. 

  
  
Binding Signature of Employer                          Binding Signature of 
Contractor                             

For and on behalf of                                      For and on behalf of M/s---------------------- 
  
  
  

In the presence of                                                     In the Presence of 

1. Name:                                                                     1.Name: 

Address:                                                                     Address: 
  

2. Name:                                                                     2.Name: 

Address:                                                                     Address: 
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A. GENERAL 
  
      1.                                Definitions 

1.1                           Terms which are defined in the Contract Data but not defined in the 
Conditions of Contract keep their defined meanings. Capital initials are used to 
identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Contractor’s Bid. 

Certificate of Completion is the Certificate issued by the Engineer upon 
completion of works or parts thereof as applicable in accordance with 
Clause47. 

Compensation Events are those defined in Clause40. 

Contract is the Contract between the Employer and the Contractor to maintain 
the road assets and to execute, complete, and maintain the Works. It consists of 
the documents listed in Clause2.3. 

Contract Data defines the documents and other information, which comprise the 
Contract. 

Contractor is a person or corporate body whose Bid to carry out the Road 
Maintenance Works and Activities has been accepted by the Employer. 

Contractor’s Bid is the completed Bidding Document submitted by the Contractor to 
the Employer. 

Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

Defect is any part of the Maintenance Works and Activities not completed in 
accordance with the Contract Specifications. 

Defects Liability Certificate is the certificate issued by the Engineer, after the 
Defects Liability Period has ended and upon correction of Defects by the 
Contractor. 

Defects Liability Period means the period so stipulated in the Contract Data, 
calculated from the Completion Date, during which the Contractor remains 
responsible for the rectification of any defect in the Works he has undertaken. 



Employer is the party as defined in the Contract Data, who employs the 
Contractor to carry out the Works. The Employer may delegate any or all 
functions to a person or body nominated by him for specified functions. 

Engineer is the person named in the Contract Data (or any other competent 
person appointed by the Employer and notified to the Contractor, to act in 
replacement of the Engineer) who is responsible for supervising the execution of 
the Works and administering the Contract on behalf of the Employer. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to 
the Site to execute the Maintenance Works and Activities. 

  
Intended Completion Date is the date, as given in contract data, on which it is 
intended that the Contractor shall complete the Works as per scope under the 
contract. The intended Completion Date may be revised only by the Engineer by 
issuing an Extension of Time after approval from the Employer. 

Letter of Acceptance means the formal acceptance of the Bid by the Employer. 

Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Maintenance Works and Activities. 

Maximum Response Time means the maximum permissible time within which 
remedial action must be completed prior to a defect exceeding the permissible 
tolerance. Maximum Response Time commences from the time of earliest 
detection of the defect by (i) observation of the defect by the Contractor, or (ii) 
notification of the defect by the Engineer, or (iii) intimation of the defect by a road 
user. 

Notice to Proceed means the notice issued by the Employer to the Contractor to 
proceed with the work after signing of the contract pursuant to Clause32.1 of 
ITB. 

Permissible Tolerance means the maximum permissible amount or quantity of 
a defect in road-asset condition that will not be exceeded at any time. If any defect 
exceeds the permissible tolerance, it shall be treated as “non-compliance” and the 
Contractor shall be paid in accordance with the relevant provisions in this 
contract. 

Project Manager is a person appointed by the Contractor who is in charge of 
managing all activities of the Contract or under the Contract. He is also the 
Contractor’s Representative for the purpose of this Contract. 

Road means the Road or package of roads in network or scattered for which the 
Maintenance Works and Activities are to be carried out under the Contract. 

“Road Assets” include the following: 

i.  
i. Main carriage way with shoulders (paved and/or earthen), medians, slip roads, service 

roads; 
ii. Road embankment including slopes, protection works, kerbs and chute drains; 

iii. Road way in cutting including slopes protection works, drains; 



iv. Culverts, Bridges, Over/ Underpasses, retaining walls, Guide bunds, Floor protection 
works; 

v. Road signs, road markings, road delineators, guardrails, safety barriers, railings, 
fencings, parapets, kilometer stones ,200m stones, road boundary stones; 

vi. All types of drains, trees, plantations and erosion control measures; 
vii. Road land; 

viii. Any other project facility or asset forming integral part of the road(s). 

Road Maintenance Standards is the collective term for parameters which define 
the condition in which the road assets are required to be maintained and other 
requirements regarding safety and quality of works to be complied with by the 
Contractor. 

  

Road Maintenance Works and Activities to be carried out by Contractor shall 
include: 

Maintenance of the road specified in the BOQ and executing other items of road 
maintenance works as ordered by the Engineer. 

Rectification Standard 

The Contractor shall maintain the Specific parts of the road aspects as specified in 
BOQ or as ordered by Engineer in charge and ensure road users safety and 
comfort. The maintenance activities shall be so planned that the defects are 
repaired well before they reach maximum condition as per the permissible 
tolerance. 

Site is the area defined as such in the Contract Data, where maintenance works are to 
be executed. 

Specifications mean the Specifications of the Maintenance Works including the 
Road Maintenance Standards as per the Contract. 

Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. 

Service Level means the defined condition in which the road assets are to be 
maintained by the Contractor. 

Sub-Contractor is a person or corporate body who has a Contract with the 
Contractor to carry out a work under the Contract, which includes part of the 
agreed scope of works at the Site. 

Temporary Works are works designed, constructed, installed and removed by 
the Contract or that are needed for Works and Activities. 

Time for Completion means the duration for completing the execution of 
maintenance works and passing the tests on completion of the Works or any 
Section or part there of as stated in the Contract Data or as extended by the 
Engineer by issuing an Extension of Time after the approval from the Employer. 

Variation is an instruction given by the Engineer in writing which varies the scope of 
Maintenance Works. 



Work Order is an order issued by the Engineer to the Contract or for execution 
of certain works, specifying the time limits which may be in variance with the 
approved programme or in variation to the scope of work depending upon the 
site requirement. 

  
      2.                                Interpretation 

2.1                           In interpreting these Conditions of Contract, singular also means 
plural, male also means female or neuter and the other way around. Headings 
have no significance.   Words have their normal meaning under the language of 
the Contract Unless specifically defined. The Engineer will provide instructions 
clarifying queries about these Conditions of Contract. 

2.2                           If part completion is specified in the Contract Data, references in the 
Conditions of Contract to 
the     Works,    the     Completion     Date     and     the     Intended     Completion     
Date     apply     to     any part of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of Works). 

  

2.3                           The following documents shall be deemed to form and be read and 
construed as part of the Contract. In case any ambiguity or discrepancy is noted, 
then the Contract shall be interpreted in the following order of priority: 

i)               Agreement; 

ii)             Notice to Proceed with the Work; 

iii)           Letter of Acceptance; 

iv)           Contractor’s Bid; 

v)             Contract Data; 

vi)           General Conditions of Contract; 

vii)         Road Maintenance Standards and 
Specifications for Road Maintenance Works, Part I 
and Part Il; 

viii)        Priced Bill of Quantities; and 

ix)           Any other documents listed in the Contract Data. 

       3.                                Language and Law 

3.1                           The language of the Contract shall be in English and the law governing 
the Contract as given in Contract Data. 

       4.                                Engineer’s Decisions 

4.1                           The Employer shall designate and notify to the Contractor in writing the 
name of the Engineer. 

4.2                           Except where otherwise specifically stated, the Engineer will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. The Engineer shall have no authority to relieve the 
Contractor of any of his obligations under the Contract. 



      5.                                Delegation 

5.1                           The Engineer, duly informing the Employer, may delegate any of his 
duties and responsibilities to other people, after notifying the Contractor and may 
cancel any delegation under intimation to the Contractor. 

      6.                                Communications 

6.1                           Communications between parties that are referred to in the 
Conditions shall be effective only when in writing. A notice shall be effective only 
when it is delivered as per Indian Law. 

      7.                                Sub contracting 

7.1                           The Contract or may subcontract any portion of work, up to a limit 
specified in Contract Data, with the approval of the Engineer but may not assign 
the Contract without the approval of the Employer in writing. Subcontracting 
shall neither alter the Contractor’s obligations, nor relieve the Contract or from 
any liability or obligation under the Contract. 

  
        7.2                           The Contract or shall not be required to obtain any consent from the 
Employer for: 

a)            The sub-contracting of any part of the Works for which the Sub-Contractor is 
named in the Contract; 

b)            The provision for labour, or labour component; 
c)             The purchase of Materials which are in accordance with the standards specified 
in the Contract. 

     7.3                           Beyond what has been stated in Clauses 7.1 and 7.2, if the Contractor 
proposes sub-contracting of any part of work during execution of the Works, because 
of some unforeseen circumstances to enable him to complete the Works as per terms 
of the Contract, the Employer will consider the following before according approval: 

a)            The Contract or shall not sub-contract the whole of Works. 

b)            The Contractor shall not sub-contract any part of the Work without prior 
consent of the Employer. Any such consent shall not relieve the Contractor from any 
liability or obligation under the Contract and he shall be fully responsible for the acts, 
defaults and neglects of any of his sub-Contractor, his agents or workmen as if they 
were the acts, defaults or neglects of the Contractor, his agents and workmen. 

7.4                           The Engineer should satisfy himself before recommending to the Employer 
whether 

a)            The circumstances warrant such sub-contracting; and 

b)            The sub-Contractor so proposed for the Work possess the experience, 
qualifications and equipment necessary for the job proposed to be entrusted to him 
in proportion to the quantum of Works to be sub-contracted. 

8.                                Other Contractors 

8.1                           The Contractor shall cooperate and share the Site with other Contractors, 
public authorities, utilities, and the Employer between the dates given in the Schedule 



of Other Contractors, as referred to in the Contract Data. The Contractor shall also 
provide facilities and services for them as described in the Schedule. The Employer 
may modify the Schedule of Other Contractors and shall notify the Contractor of any 
such modification. The Contractor shall cooperate in such situations as well. 

8.2                              The Contractor should take up the works in convenient reaches as 
decided by the Engineer to ensure that there is least hindrance to the smooth flow of 
traffic including movement of vehicles and equipment of other Contractors till the 
completion of Works. 
9.                                Personnel and Equipment 

9.1                           The Contractor shall employ the technical personnel named in the 
Contract Data or other technical persons approved by the Engineer. The Engineer will 
approve any proposed replacement of technical personnel only if the irrelevant 
qualifications and abilities are substantially equal to or better than those of the 
personnel stated in the Contract Data. If the personnel stated in the Contract Data are 
not deployed on site by the Contractor within 15days of issue of notice to proceed 
with the work, a penalty of 5000/- per day per person shall be levied for next 30days, 
beyond which it shall be treated as a breach of Contract and action will be taken as 
per Clause51. 
  
9.2                           The Contractor shall use the equipment identified in the bid along with 
competent Operators and adequate stock of spares for smooth operations. 

9.3                           If the Engineer asks the Contractor to remove a person who is a member 
of the Contractor’s staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection with 
the Works under the Contract. 

9.4                           The Contractor shall establish, within his own organizational structure, a 
planning unit, staffed with suitably qualified personnel. The team will be headed by a 
Project Manager who will be assisted by his representatives, i.e. Site Manager and 
Manager, Planning. The task of this unit will be: 

9.4.1                     To plan, and to verify continuously the degree of compliance by the 
Contractor with the specified Road Maintenance Standards and report the same to 
the Engineer in the format acceptable to the Engineer. 

9.4.2                     To maintain and update the road condition inventory regularly. 

9.4.3                     To assist the Engineer in verification of the compliance. 

9.5                           The Contractor’s planning unit mentioned under Sub-clause 9.4 shall 
report the level of compliance with the required Service Levels in the standard 
formats acceptable to the Engineer. 
10  .                 Employer’s and Contractor’s Risks 

10.1                       The Employer carries the risks which this Contract states are Employer’s 
risks, and the Contractor carries the risks which this Contract states are Contractor’s 
risks. 
11.                                                        Employer’s Risks 



11.1                                                The Employer is responsible for the expected risks which are (a) in so far 
as they directly affect the execution of the Maintenance Works and Activities included 
in the Contract, the risks of war, hostilities, invasion, act of foreign enemies, rebellion, 
revolution, insurrection or military or usurped power, civil war, riot, commotion or 
disorder (unless restricted to the Contractor’s employees), natural calamities and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic, explosive. 
12.                                                        Contractor’s Risks 

12.1                                                All risks of loss of or damage to physical property and of personal injury 
and death, which arise during and in consequence of the performance of the Contract 
other than the excepted risks, referred to in Clause11.1, are the risks of the 
Contractor. 
13.                                                        Insurance 

13.1                                                The Contractor at his cost shall provide, in the joint names of the 
Employer and the Contractor, insurance cover from the Start Date to the completion 
of defect liability period, in that amounts and deductibles stated in the Contract Data 
for the following events which are due to the Contractor’s risks: 
  
a)            Loss of or damage to the Works and Materials 

b)            Loss of or damage to Equipment 

c)             Loss of or damage to property (except the Works Materials and Equipment) in 
connection with the Contract 

d)            Third Party Liability Insurance 

e)            Auto mobile Liability Insurance 

f)              Workers’ Compensation 

g)            Employer’s Liability 

h)           Other Insurances 

13.2                                                Insurance policies and certificates for insurance shall be delivered by the 
Contractor to the Engineer for the Engineer’s approval before the Start Date. All such 
insurance shall provide for compensation to be payable in Indian Rupees to rectify 
the loss or damage incurred. 

13.3                                                If the Contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the Contractor should have 
provided and recover the premiums the Employer had paid from payments otherwise 
due to the Contractor or, if no payment is due, the payment of the premiums shall be 
a debt due from the Contractor. 

13.4                                                Alterations to the terms of insurance shall not be made without the approval of 
the Engineer. 

13.5                                                Both parties shall comply with any conditions of the insurance policies. 
The Contractor shall ensure that wherever applicable, its Sub-Contractor(s) shall take 
out and maintain in effect adequate insurance policies for their personnel and 
vehicles and for works executed by them under the Contract unless such Sub-
Contractor(s) is/ are covered by the policies taken out by the Contractor. 



14.                                                         Site Investigation Reports 

14.1                                                The Contractor, in preparing the Bid, may rely at his own risks and 
liability on any Site Investigation Reports referred to in the Contract Data, 
supplemented by any other information available to him. 
15.                                                         Queries about the Contract Data 

15.1                                                The authorized representative of the Employer as stated in 
the Contract data will Clarify queries on the Contract Data. 
16.                                                         Contract or to Construct the Works 

16.1                                                The Contractor’s obligations cover the carrying out of all Maintenance 
Works and Activities as defined in the Contract for keeping the roads in accordance 
with the Road Maintenance Standards. 

The Contractor shall construct, install and maintain the Works in accordance with the 
Specifications and Drawings. 

  
17.                                                        The Works to be completed by the Intended Completion Date 

17.1                                                The Contractor may commence execution of the Maintenance Works and 
Activities on the Start Date and shall carry out the Works in accordance with the 
Programme submitted by the Contractor, as updated with the approval of the 
Engineer, and complete them by the Intended Completion Date. 
18.                                                        Approval by the Engineer 

18.1                                                The Contractor shall prepare/ propose the Maintenance Manuals as per 
relevant applicable Standards and Specifications and existing policies/ guidelines/ 
practices and get the same approved from the Engineer/ Employer. 

18.2                                                The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Engineer, who is to approve them if they comply 
with Specifications and drawings. 

18.3                                                The Contractor shall be responsible for design of Temporary Works. 

18.4                                                The Engineer’s approval shall not alter the Contractor’s responsibility for 
design of the Temporary Works. 

18.5                                                The Contractor shall obtain approval of third parties to the design of 
Temporary Works by Engineer. 

18.6                                                All Drawings prepared by the Contractor for the execution of temporary 
or permanent Works, are subject to prior approval by the Engineer before their use. 
19.                                                        Site Regulations and Safety 

19.1                                                The Contractor shall be responsible for the safety of all activities on the 
Site, including arrangements for smooth flow of traffic at his own cost as per 
guidelines of the IRC/ Ministry of Road Transport & Highways. He shall provide 
proper barricading, diversion boards, etc. He shall be fully responsible for the safety 



of workers and staff at site and provide safety helmets, reflective jackets and other 
PPE to the workers, inspecting officers and supervisors. 
20.                                                        Discoveries 

20.1                                                Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site is the property of the Employer. The Contractor 
shall notify the Engineer of such discoveries and carryout the Engineer’s instructions 
for dealing with them. 
21.                                                        Possession of the Site 

21.1                                                The Employer shall give possession of all parts of the Site to the 
Contractor on or before the start date of the Contract. 
22.                                                        Access to the Site 

22.1                                                The Contractor shall allow access to the Site and to any place where work 
in connection with the Contract is being carried out, or is intended to be carried out 
to the Engineer and any person/ persons/ agency authorized by: 

a)            The Engineer 

b)            The Employer 
  

23.                                                        Instructions 

23.1                                                The Contractor shall carry out all instructions of the Engineer pertaining 
to the maintenance works which comply with the applicable laws where the Site is 
located. 

23.2                                                The Contractor shall permit the Engineer/ Employer to inspect the 
Contractor’s contemporary records in respect of invoice of bitumen, cement, 
aggregates and steel, if so desired by the Engineer. 
24.                                                        Procedure for Dispute Resolution 
24.1                                                Arbitration 

The procedure for arbitration will be as follows: 

i. In case of Dispute or difference arising between the Employer and the Contractor relating to 
any matter arising out of or connected with this contract, such disputes or differences shall be 
settled in accordance with the Arbitration and Conciliation Act, 1996 as amended vide Act of 
2015. The Arbitral Tribunal shall consist of sole Arbitrator from the panel of three Arbitrators 
proposed by the Employer and choice of selecting one given to the Contractor. Contractor shall 
select one out of the three names of Arbitrators given to him within 30 days failing which the 
Employer shall nominate the Arbitrator out of the panel of three Arbitrators. In case the 
Contractor objects to the Arbitrator selected by the Employer, the Employer shall refer selection 
of Arbitrator to the Indian Roads Congress for nominating the Arbitrator for the dispute and 
both parties agree that the Arbitrator so selected by IRC shall decide the dispute. Indian Roads 
Congress shall try to appoint Arbitrator preferably from the state where the project is located 
or otherwise from adjoining States. 

ii. Arbitration proceedings shall be held at [Name of Place], India, and the language of the 
arbitration proceedings and that of all documents and communications between the parties 
shall be English. 

iii. The decision of the Arbitrator shall be final and binding upon both parties. The cost and 
expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal 



However, the expenses incurred by each party in connection with the preparation, presentation, 
etc. of its proceedings shall be borne by each party itself. The fees and expenses of the Arbitrator 
shall be shared equally by both the parties. 

iv. Performance under the contract shall continue during the Arbitration proceedings and 
payments due to the Contractor by the Employer shall not be withheld, unless they are the 
subject matter of arbitration proceedings. 

  

B. TIME CONTROL 

25.                                                        Programme 

25.1                                                The Contractor shall submit to the Engineer for approval a programme 
within period specified in the contract data showing the general methods, 
arrangements, order, and timing for all the maintenance works and activities. 

25.2                                                The Engineer may issue the work order in stages specifying the time limit 
for the same as and when required except the performance-based maintenance items. 

25.3                                                An update of the Programme shall be a programme showing the actual 
progress achieved on each activity and the effect of progress achieved on the timing 
of the remaining Works, including any changes to the sequence of activities. 

25.4                                                The Contractor shall submit to the Engineer for approval an updated 
Programme at intervals. If the Contractor does not submit an updated Programme 
within this period, the Engineer may with hold the amount stated in the Contract Data 
from the next payment certificate and continue to with hold this amount until the next 
payment after the date on which the overdue Programme has been submitted. 

25.5                                                The Engineer’s approval of the Programme shall not alter the Contractor’s 
obligations. The Contractor may revise the Programme and submit it to the Engineer 
again at any time. A revised Programme shall show the effect of Variations and 
Compensation Events. 
26.                                                        Extension of the Intended Completion Date 

26.1                                                The Engineer shall extend the Intended Completion Date only after 
approval of the Employer if a Compensation Event occurs or a Variation is issued 
which makes it impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining Works, which 
would cause the Contractor to incur additional cost. 

26.2                                                      The Engineer, within 14 days of receiving full justification from the 
Contractor for extension of Intended Completion Date, will refer to the Employer his 
recommendation. The Employer shall, in not more than 21days from the date of 
receipt of Engineer’s recommendation, communicate to the Engineer the acceptance 
or otherwise. The Engineer shall convey the decision of the Employer to the 
Contractor. 
27.                                                        Delays Ordered by the Engineer 



27.1                                                The Engineer may instruct the Contractor to delay the start or progress of 
any activity within the Works. Delay/delays totaling more than 30 days will require 
prior written approval of the Employer. 
28.                                                        Management Meetings 

28.1                                                The Engineer may require the Contractor to attend a management 
meeting. The business of a management meeting shall be to review the plans and 
progress for the Maintenance Works. 
  
28.2                                                   The Engineer shall record the business of management meetings and 
provide copies of the record to those attending the meeting. The responsibility of the 
parties for actions to be taken shall be decided by the Engineer either during the 
management meeting or after the management meeting and to be intimated in 
writing to all those who attended the meeting. 

C.   QUALITY CONTROL 
29.                                                        Identifying Defects 

29.1                                                The Engineer shall check the Contractor’s work and notify the Contractor 
of any Defects those are found. Such checking shall not affect the Contractor’s 
responsibilities. The Engineer may instruct the Contractor to uncover and test any 
work that the Engineer considers may have a Defect. 
30.                                                        Tests 

30.1                                                The Contractor shall setup a field laboratory within period 
stated in contract data and be solely responsible for: 

a)                               Carrying out the mandatory tests prescribed in Technical 
Specifications as per MoRTH specifications of Roads and Bridges and IRC SP 
112 and other relevant IRC/IS codes. 

b)                               For the correctness of test/ procedures, whether preformed in 
his laboratory or elsewhere. 

30.2                                           If the Engineer instructs the Contractor to carry out a test not specified in 
the Specifications to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the testing charges and for any number of samples. 
Otherwise, the Employer shall pay for the testing charges. 
31.                                                        Correction of Defects noticed during the Defects Liability Period 

31.1                                                The works carried out shall be of very high standard, requiring no major 
repairs on the road for at least, during defects liability period, after the date of 
completion of works. 

31.2                                                If any defects including shrinkage, cracks, and other faults appear in the 
works within the period specified here under after issue of “Taking over” certificate, 
the Engineer shall give notice to the Contractor of any defects before the end of the 
Defects Liability Period. The Defects Liability Period shall be extended for as long as 
the defects remain to be corrected. 



31.3                                                Every time notice of a defect is given, the Contractor shall correct the 
notified defect at his own cost within the length of time specified in the Engineer’s 
notice. 

31.4               The Defects Liability Period is not applicable for works of routine 
maintenance such as pot holes/ patch repairs/ ruts repairs/ cleaning and clearing, 
etc. under performance based BOQ item. 

However, for other specific items of works (if any), got executed as ordered by 
Engineer (if any), the Defects Liability Period shall be 36 months, counted from the 
Date of Completion stated in the Certificate of Completion issued in pursuance of 
Clause 47”. 

31.5                                                If during the Defects Liability Period any defect is found in the design, 
engineering, materials and workmanship of the Works and Services executed by the 
Contractor, then the Contractor shall promptly, in consultation and agreement with 
the Engineer, appropriately remedy such defects at its cost, or repair, replace or 
otherwise make good (as the Contractor shall, at its discretion, determine) such 
defects as well as any damage to the Road caused by such defects. 
31.6                                                The Contractor’s obligations under this Clause31 shall not apply to: 

a)                               any material that is supplied by the Employer, and normally consumed in 
maintenance, or have a normal life shorter than the Defects Liability Period stated 
here in; 

b)                               any design, Specification or other data, supplied or specified by 
or on behalf of the Employer or any matter for which the Contractor has 
disclaimed responsibility here in; 

31.7                                                The Employer shall offer the Contractor all reasonable opportunity to 
inspect the defect(s) Noticed, as well as provide all necessary access to the Facilities 
and the Site to enable him to perform his obligations under this Clause31. 

The Contractor may remove from the Site any Plant and Equipment or any part of the 
Facilities that are defective, if the nature of the defect, and/or any damage to the 
Facilities caused by the defect, is such that repairs cannot be expeditiously carried out 
at the Site. 
  
32.                                                        Uncorrected Defects 

32.1                                                If the Contractor fails to correct a Defect, to the satisfaction of the 
Engineer, within the time specified in the Engineer’s notice, the Engineer will assess 
the cost of having the Defect corrected. The Contractor will pay to the Employer this 
amount or the Engineer may deduct such amount from any sums due to the 
Contractor, on correction of the Defect together with 20 percent additional costs as 
the damages. 

32.2                                                In case of any non-compliance/delayed compliance of maintenance 
standards, the damages/reduction in payment shall be applicable as provided under 
road Maintenance Standards Part –I. 

 



D.   COST CONTROL 
33.                                                        Bill of Quantities 

33.1                                                The Bill of Quantities shall contain the description of items, units, rates and 
amount. 

33.2                                                The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rates given in the Bill of 
Quantities with accepted/ awarded tender premium for each item for the work 
executed. 

The accepted/ awarded tender premium above/ below the grand total of Project cost 
as per BOQ shall be applicable for individual item of work to determine payable 
amount to Contractor subject to contractual provisions. 

The contract is not subject to Price adjustment/escalation and Price 
adjustment/escalation is not allowed. 
  
34.                                                        Changes in the Quantities 
34.1                                                The final quantity of the work done may differ from the quantity given in 
the Bill of Quantities. The payment shall be made for the quantities executed. 
Provided that the items for which lump sum rates have been quoted shall not be 
measured and the payments for such items not exceeding the quoted lump sum 
amount shall be made to the Contractor subject to meeting the specified maintenance 
requirements by the Contractor in accordance with the Agreement. It is agreed, 
beyond doubt, by the Contractor that no claims shall be entertained by the Engineer/ 
Employer on account of reduction to any extent, due to budgetary constraints, in 
quantities of measurable items. 
  
  
35.                                                        Variations 

35.1                                                The Engineer may order Variations, with the prior approval of the 
Employer, he considers necessary or advisable during the progress of the Works. 
Such Variations shall form part of the Contract and the Contractor shall execute the 
varied works. Oral orders of the Engineer for Variations, unless followed by written 
confirmation, shall not be taken into account. 
36.                                                        Payments for Variations 

36.1                                                If rates for Variation items are specified in the Bill of Quantities, the 
Contractor shall carryout such work at the same rate. 

36.2                                                If the rates for Variation are not specified in the Bill of Quantities, the 
Engineer shall derive the rate from similar items in the Bill of Quantities. 

36.3                                                If the rate for Variation item cannot be determined in the manner 
specified in Clause36.1 or 36.2, the Contractor shall, within 14days of the issue of 
order of Variation work, inform the Engineer the rate which he proposes to claim, 
supported by analysis of the rates. The Engineer shall assess the quotation and 
determine the rate based on prevailing market rates within one month of the 



submission of the claim by the Contractor and approval from the Employer shall be 
taken. As far as possible, the rate analysis shall be based on the Standard Data Book 
and the current Schedule of Rates of the district public works division. The decision 
of the Employer on the rate so determined shall be final and binding on the 
Contractor. 
37.                                                        Cash Flow Forecasts 

37.1                                                When the Programme is updated, the Contractor shall provide the 
Engineer with an updated cash flow forecast. 
38.                                                        Payment Certificates 

38.1                                                The Contractor shall submit to the Engineer monthly statements of the 
value of the work executed less the cumulative amount certified previously, 
supported with detailed measurement of the items of work executed. 

38.2                                                The Engineer shall check the Contractor’s monthly statement within 14 
days and certify the amount to be paid to the Contract or after taking in to account 
any credit or debit for the month in question. 

38.3                                                The value of work executed shall be determined, based on measurements by 
the Engineer. 

38.4                                                The value of work executed shall comprise the value of the quantities of 
the items in the Bill of Quantities completed. 

38.5                                                The value of work executed shall also include the valuation of Variations 
and Compensation Events. 

38.6                                                The Engineer/ Employer may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any certificate 
in the light of latest information. 

38.7                                                The final bill  shall  be submitted by the Contractor  within one month of the 
actual date of completion of the work; otherwise the Engineer’s certificate of the 
measurement and of the total amount payable for work accordingly shall be final and 
payment made accordingly within a period of sixty days as far as possible. 
  
39.                                                        Payments 

39.1                                                Payments shall be adjusted for deductions for advance payments, security 
deposit, other recoveries in terms of the Contract and taxes at source, as applicable 
under the law. The Employer shall pay the Contract or the amounts the Engineer had 
certified, within 28days of the date of each certificate. 

39.2                                                The authorized representative of the Employer shall make 
the payment certified by the Engineer. 

39.3                                                Items of the Works for which no rate or price has been entered in the Bill 
of Quantities, will not be paid for by the Employer and shall be deemed to be covered 
by other rates and prices in the Contract. 
40.                                                        Compensation Events 



40.1                                                The following shall be Compensation Event sunless they are caused by the 
Contractor: 

a)                               The Engineer orders a delay or delays exceeding a total of 30days; 

b)                               The effects on the Contract or of any of the Employer’s Risks. 

40.2                                                If a Compensation Event would prevent the Works being completed 
before the Intended Completion Date, the Intended Completion Date shall be 
extended. The Engineer shall decide whether and by how much the Intended 
Completion Date shall be extended after approval of the Employer. 

40.3                                                The Contractor shall not be entitled to compensation to the extent that 
the Employer’s interests are adversely affected by the Contractor not having given 
early warning or not having cooperated with the Engineer/ Employer. 
41.                                                        Taxes and Currencies for Payments 

41.1                                                The rates quoted by the Contractor shall be deemed to be exclusive of the 
GST and inclusive of other levies, duties, royalties, cess, toll, and other taxes of Central 
and State Governments, local bodies and authorities that the Contractor will have to 
pay for the performance of this Contract. The Employer will perform such duties in 
regard to the deduction of such taxes at source as per applicable law. The GST shall 
be reimbursed (if applicable) subject to production of proof of such payment by the 
contractor (proof should contain name of work). 

41.2                                                All payments shall be made in Indian Rupees. 
42.                                                                             Security Deposit/ Retention Money 

42.1                                                The Employer shall retain security deposit of 5% (Five percent) of the 
amount from each payment due to the Contractor until Completion of the whole of 
the Works. 

42.2                                                The security deposit/retention money and the performance security will 
be released to the Contractor when the Defects Liability Period is over, and the 
Engineer has certified that the Defects, if any, notified by the Engineer to the 
Contractor before the end of this period have been corrected. 

42.3                                                If the Contractor so desires, then the Security Deposit/ retention money 
can be released on submission of unconditional Bank Guarantee at the following two 
stages:- 
  

a)                               At a point after the progress of work in financial term (gross 
value of work done) has reached 50% of the contract amount 

b)                               After the retention money has been deducted to the full value (5% of the 
contract amount). 

43.                                                        Liquidated Damages 

43.1                                                The Contractor shall pay liquidated damages to the Employer at the rate 
or part there of stated in the Contract Data for each day that the Completion Date is 
later than the Intended Completion Date. The total amount of liquidated damages 



shall not exceed the amount defined in the Contract Data. The Employer may deduct 
liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor’s other liabilities. 

Both the parties expressly agree that the liquidated damages payable by the 
Contractor are mutually agreed genuine pre-estimated loss and without any poof of 
actual damages likely to be suffered and incurred by the Employer and the Employer 
is entitled to receive the same and are not by way of penalty. 

43.2                                                If the Intended Completion Date is extended after liquidated damages 
have been paid, the Engineer shall correct any over payment of liquidated damages 
by the Contractor by adjusting in the next payment certificate. The contractor shall 
not be paid interest on the over payment of liquidated damages. 
44.                                                                       Advance Payment 

44.1                                                The Employer will make an interest-bearing advance payment to the 
Contractor against provision by the Contractor of an Unconditional Bank Guarantee 
in a form and by a bank acceptable to the Employer in amounts equal to the advance 
payment up to 10% of Contract Price. The guarantee shall remain effective until the 
advance payment has been repaid, but the amount of the guarantee shall be 
progressively reduced by the amounts repaid by the Contractor. The Contractor shall 
take the above advance before 2nd running bill and if the contractor delays seeking the 
advance, the same is not payable. 

44.2           The Contractor is to use the advance payment only to pay for Equipment, plant 
and Mobilization expenses required specifically for execution of the Works. The 
Contractor shall demonstrate that the advance payment has been used in this way by 
supplying copies of invoices or other documents to the Engineer. 

44.3                                                 The advance payment shall be repaid with interest @ SBI PLR applicable 
on the date of release of mobilization advance, by deducting from payments 
otherwise due to the Contractor. The mobilisation advance will be recovered from 
third running bill upto 8th running bill in six equal instalments and the interest will 
be recovered from 9th bill. In any case, the mobilisation advance with interest must 
be recovered within ten months from the date of agreement. No account shall be 
taken of the advance payment or its repayment in assessing valuations of work done, 
Variations, Compensation Events, or Liquidated Damages. 
  

45. Performance Security 

45.1 Subject to further condition in Contract Data, the Performance Security equal to three 
percent of the Contract Price shall be provided to the Employer no later than the date 
specified in the Letter of Acceptance and shall be issued in the form given in the Contract 
Data and by a prescribed bank. The Performance Security shall be valid until a date 28days 
after the expiry of Defects Liability Period. The validity shall account for additional 3 
months’ time to account for BG verification, signing of contract and start date 
 

46.                                                        Cost of Repairs 



46.1                                                 Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Liability Period shall be remedied/ 
rectified by the Contractor at his cost if the loss or damage arises from the 
Contractor’s acts or omissions. 
  
  

E.  FINISHING THE CONTRACT 
47.                                                        Completion 

47.1                                                The Contractor shall request the Engineer to issue a certificate of 
Completion of the Works, and the Engineer will do so upon deciding that the Works 
are completed. 
48.                                                        Taking Over 

48.1                                                The Employer shall take over the Site and the Works 
within seven days of the Engineer’s issuing a certificate of 
Completion. 
49.                                                        Final Account 

49.1 The Contractor shall supply to the Engineer with a detailed account of the total 
amount that the Contractor considers payable under the Contract before the end of 
the Defects Liability Period. The Engineer shall issue a Defects Liability Certificate and 
certify any final payment that is due to the Contractor within 28 days of receiving the 
Contractor’s account if it is correct and complete. If it is not, the Engineer shall issue 
within 28days a schedule that states the scope of the corrections or additions that are 
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the 
Engineer shall decide on the amount payable to the Contractor and issue a payment 
certificate within 28days of receiving the Contractor’s revised account. 

50.                                                          Operation and Maintenance Manual 

50.1                                                If “as built” Drawings and/ or operation and maintenance manuals are 
required relating to construction work carried out, the Contractor shall supply them 
within 28days from the date of issue of certificate of completion. 

50.2                                                If the Contractor does not supply the Drawings and/ or manuals by the 
stipulated date or they do not receive the Engineer approval, the Engineer shall 
withhold the amount equal to Rs.5 lakh from payments due to the Contractor. 
51.                                                        Termination 

51.1                                                The Employer or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract. 

51.2                                                Fundamental breaches of Contract include, but shall not be limited to, the 
following: 

A)                              Fundamental Breaches by the Contractor 

a)            the Contractor stops work or grossly neglects Routine Maintenance Works and 
Services for 28 days when no stoppage of work is shown on the current programme 
and the stoppage has not been authorized by the Engineer; 



b)            the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation; 

c)             the Engineer/ Employer gives Notice that failure to correct a particular Defect 
is a fundamental breach of Contract and the Contractor fails to remedy the defect and 
correct it within the period of time determined by the Engineer; 
d)            the Contractor does not maintain a Security Deposit as per clause; 
  

e)            the Contractor has delayed the completion of Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in 
Clause43; 

f)              the aggregate liability of the Contractor to the Employer, exceeds the total 
amount specified in the Contract Data, provided that this limitation shall not apply to 
the cost of repairing or replacing defective works and equipment; 

g)            the Contractor fails to provide insurance cover as required under Clause13; 

h)            if the Contractor, in the judgement of the Employer, has engaged in the corrupt 
or fraudulent practices as defined in Clause 34 of the Instructions to Bidders in 
competing for or in executing the Contract; 

i)              if the Contractor fails to set up a field laboratory with the prescribed equipment, 
within the period specified in the Contract Data; 

j)              if the Contractor does not deploy any of the personnel stated in Contract Data 
within 45days of issue of notice to proceed; 

k)            The Contractor violates the provisions of Child Labour (Prohibition & 
Regulation) Act, 1986; 

l)                Any other fundamental breaches as specified in the contract data. 

51.3                                                Without prejudice to any other right or remedies which the Employer 
may have under this contract upon occurrence of a Contractor’s fundamental breach 
of contract, the Employer shall be entitled to terminate this contract by issuing a 
Termination Notice to the Contract or provided that before issuing the Termination 
Notice, the Employer shall by a Notice inform the Contractor of its intention to issue 
such Termination Notice and grant 15 days to the Contract or to make are 
presentation and may after the expiry of such15days, whether or not it is in receipt 
of such representation issue the Termination Notice. 

51.4                                                Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

51.5                                                If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably possible. 
52.                                                                       Payment upon Termination 

52.1                                                If the Contract is terminated because of a fundamental breach of Contract 
by the Contractor, the Engineer shall issue a certificate for the value of work done and 
Materials ordered less advance payments received up to the date of issue of the 
certificate and less the percentage to apply to the value of the work not completed, as 
indicated in the Contract Data. If the total amount due to the Employer exceeds any 



payment due to the Contractor, the difference shall be a debt payable to the Employer 
and Employer may recover the same from Performance Bank Guarantee. 

52.2                                                If the Contract is terminated at the Employer’s convenience, the Engineer 
shall issue a certificate for the value of work done, and a pre-determined amount 
specified in the contract data to cover the reasonable cost of removal of Equipment 
and repatriation of the Contractor’s personnel employed solely on the Works, and the 
Contractor’s costs of protecting and securing the Works and less advance payments 
received up to the date of the certificate, less other recoveries due in terms of the 
Contract, and less taxes due to be deducted at source as per applicable law. 
53.                                                        Property 

53.1                                                All Materials on Site, Plant, Equipment, Temporary Works and Works 
shall be deemed to be the property of the Employer for use for completing balance 
work if the Contract is terminated because of the Contractor’s default. 
  

54.                                                        Release from Performance 

54.1                                                If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of the Employer or the Contractor, the Engineer shall 
certify that the Contract has been frustrated. The Contract or shall make the Site safe 
and stop work as quickly as possible after receiving this certificate and shall be paid 
for all work carried out before receiving it and for any work carried out after wards 
to which a commitment was made. 

F.  OTHER CONDITIONS OF CONTRACT 
55.                                                        Labour 

55.1                                                The Contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport; and for compliance of various labour 
laws/ regulations. 

55.2                                                The Contractor shall, if required by the Engineer, deliver to the Engineer 
a return in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to time 
employed by the Contractor on Site and such other information as the Engineer may 
require. 

55.3                                                The Contractor’s personnel including equipment operators shall be 
appropriately qualified, skilled and experienced in their respective trades or 
occupations. The Engineer may require the Contractor to remove or cause to be 
removed any person employed on the site or the works, including the Contractor’s 
representative, if applicable, who 

a)                               Persists in any misconduct or lack of care; 

b)                               Carries out duties incompetently or negligently; 

c)                                Falls to conform with any provision of the contract; 



d)                               Persists in any conduct which is prejudicial to safety, health or 

protection of the environment. If appropriate, the contractor shall then appoint or 

cause to be appointed a suitable replacement person 

56.                                                        Compliance with Labour Regulations 

56.1                                                During continuance of the Contract, the Contractor and his sub-
Contractors shall abide at all times by all existing labour enactments and rules made 
there under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules), 
regulations, byelaws that may be passed or notification that may be issued under any 
labour law in future either by the State or the Central Government or the local 
authority. (Salient features of some of the major labour laws that are applicable to 
construction industry are given in Addendum to General Conditions of Contract.) The 
Contractor shall keep the Employer indemnified in case any action is taken against 
the Employer by the competent authority on account of contravention of any of the 
provisions of any Actor rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in 
the notifications/ bye taws/ Acts/ Rules/ regulations including amendments, if any, 
on the part of the Contractor, the Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security. The Employer 
shall also have right to recover from the Contractor any sum required or estimated to 
be required for making good the loss or damage suffered by the Employer. 

In no case shall the employees of the Contractor and the Sub-Contractor be 
treated as the employees of the Employer at any point of time. 

  

57.                                                        Drawing sand Photographs of the Works 

57.1                                                The Contractor shall do photography/video photography of the site firstly 
before the start of work, secondly mid-way in the execution of different stages of work 
and lastly after the completion of each item of work. No separate payment will be 
made to the contractor for this. 

57.2                                                The Contractor shall not disclose details of Drawings furnished to him and 
works on which he is engaged without the prior approval of the Engineer in writing. 
No photograph of the works or any part thereof or plant employed thereon, except 
those permitted under Clause57.1, shall be taken or permitted by the Contract or to 
be taken by any of his employees or any employees of his sub-Contractors without 
the prior approval of the Engineer in writing. No photographs/ video photography 
shall be published or otherwise circulated without the approval of the Engineer in 
writing. 
58.                                                        The Apprentices Act, 1961 

58.1                                                The Contractor shall duly comply with the provisions of the Apprentices 
Act, 1961 (Ill of 1961), the rules made there under and the orders that may be issued 
from time to time under the said Act and the said Rules and on his failure or neglect 



to do so, he shall be subject to all liabilities and penalties provided by the said Act and 
said Rules. 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



CONTRACT DATA 
  

Items marked “N/A” do not apply in this Contract.1.1 

1. The Employers is                                                                              [C1.1.of ITB] 

National Highway & Infrastructure Development Corporation Ltd.  
2nd Floor, Transit hostel, Officers Club, Lamphelpat, Manipur- 795004 
 
Name of authorized Representative 
Dy. General Manager (Projects) 
RO- Imphal, NHIDCL,  
 2nd Floor, Transit Hostel, 
Officer’s Club, Lamphel 
Imphal, Manipur-795004  
Email: ro-imphal@nhidcl.com 
 
2.                       Engineer: 
  
Designation: GM(P), PMU-Noney, NHIDCL                            [C1.1.of GCC] 

 

3. The Intended Completion Date for the whole of the Works is [03 months from Start 
Date]                                                                                     [Cl. 1.1, 17 & 26 of GCC]                                                                             

4. The location of site is given in the Bid notice                        [Sr. No.1 of NIT] 
5. The Start Date shall be within 15 days for the date of issue of the Notice to proceed 

with the work.                                                                    [C1.1.of GCC] 

(a)The name and identification number of the Contract is “ Emergent Maintenance work 
of the existing road of the project “Construction of 4-Lane Bridge over Irang River on 
Imphal- Jiribam road section (95.500Km) NH-37 (Old NH-53) in the State of Manipur on 
EPC mode” at the Risk & Cost of the EPC Contractor on Percentage Rate and work Order 
Basis (2nd Call).” 

6. .   [C1.1.1of ITB] 

  

7. (a) The law which applies to the Contract is the law of Union of 
India.                                                                                                   [CI.3.1ofGCC] 

(b)The language of the Contract documents is 
English                                                                                            [Cl.3.1ofGCC] 

8. The limit of subcontracting is NIL of initial contract 
price                                                                                                     [CI.7.1ofGCC] 

9. Schedule of other Contractor NIL                                               [Cl.8.1ofGCC] 
10. Technical Personnel are as given in the ITB                            [Cl.9.1of GCC] 



S. 
No. 

Personnel Qualification 
Particular 

Experience 
(minimum 
requirement) 

No. of 
Persons 

  

1 

 

Project Manager 

 
B.E (Civil) or 
equivalent + 10 
Years Exp. 

5 years on highway 
constructions / 
maintenance work. 

 

1 

  
2 

Site Engineer B.E (Civil) + 3Years 
Exp. Or Diploma + 5 
Years Exp. 

2 years on highway 
constructions / 
maintenance work. 

 
1 

  
3 

Quantity Surveyor B.E. Civil+3Years 
Exp. 
Or 
Dip.Civil. +5Years 
Exp. 

2 years on highway 
constructions / 
maintenance work. 

 
1 

  
  

11. Amount for insurance are:                                                                       [Cl.13.1 of GCC] 
a. Rupees equivalent to Contract Price. 
b. Rupees equivalent to 5% of Contract Price. 
c. Rupees equivalent to 5% of Contract Price 
d. Rupees 20lakhs for multiple incidents. 

The said insurance shall include all liabilities as per Clause13.1 and shall 
be deductible as per premium rate. 

12. Site Investigation Report-NIL                                                                 [Cl14.1 of GCC] 
13. The period for submission of the programme for approval of Engineer shall be 

30days from the issue of Letter of Commencement.                       [Cl.25.1 of GCC] 
14. Amount to be withheld for delays in submission of updated programme: 1% of value 

of work corresponding to the updated programme.            [Cl. 25.4 of GCC]. 
15. The period for setting up a field laboratory with the prescribed equipment 

Relevant to items of work in BOQ is 30 days from the date of notice to start work 
                                                                                                                                [Cl.30.1of GCC] 

16            The Defect Liability Period- refer Cl. 31.4 of Section-5 of GCC. [Cl.31of GCC] 

 The Defects Liability Period is not applicable for works of routine maintenance such 
as pot holes/ patch repairs/ ruts repairs/ cleaning and clearing, etc. for the items no. 
1,2,3,4,5,9,10,11 in the BOQ. 

      The Defects Liability Period shall be 06 months, counted from the Date of 
Completion stated in the Certificate of Completion issued in pursuance of Clause 47 for 
the items no. 6,7,8 in the BOQ. 



 

Further, for other specific items of works (if any), got executed as ordered by Engineer 
(if any), the Defects Liability Period shall be 36 months, counted from the Date of 
Completion stated in the Certificate of Completion issued in pursuance of Clause 47” 

 

17 

a. Amount of liquidated damages 
for delay incompletion of works 

0.1percent of the remaining value 
of contract to be executed, rounded 
off to the nearest thousand, per day 
with the minimum of Rs.10000/-
per day 

b. Maximum limit of liquidated 
damages for delay incompletion 
of work. 

10 percent of the Initial 
Contract Price rounded off to 
the nearest thousand 
[Clause.43 of GCC] 

 

  

18. The standard form of Performance Security acceptable to the Employer shall be 
an Unconditional Bank Guarantee of the type as specified in the Bidding Documents. 

[Cl.45.1 of GCC] 

19. The percentage to apply to the value of work not completed representing the 
Employer’s additional cost for completing the work shall be 20percent. The 
Performance Security shall also be forfeited if the Contract is terminated because of 
a fundamental breach of Contract by the Contractor.                    [Cl.52.1 of GCC] 

20. The reasonable cost of removal of equipment and repatriation of the Contractor’s 
personnel employed solely on the works in the event of termination of the contract 
at the Employer’s convenience or because of a fundamental breach of contract by 
the Employer is to be treated as ___Lac.                           [Cl.52.2 of GCC] 
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SECTION 6 

ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 
 

  

SALIENT      FEATURES       OF     SOME      MAJOR       LABOUR      LAWS      APP
LICABLE       TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION WORKS. 

a. Workmen Compensation Act, 1923: The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

b. Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the 
Acton satisfaction of certain conditions if an employee has completed the 
prescribed minimum years (five years) of service or more or on death the rate of 
prescribed minimum days’ (15 days) wages for every completed year of service. The 
Act is applicable to all establishments employing the prescribed minimum number 
(10) or more employees. 

c. Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for 
monthly contributions by the Employer plus workers at the prescribed rate 
(10percent or 8.33percent). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/ death etc. 
d. Maternity Benefit Act, 1961: The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 
e. Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate 
of Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ minimum prescribed (20 or more) numbers of contract 
labour. 

f. Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, runways 
are scheduled employment. 

g. PaymentofWagesAct,1936: It lays down as to by what date the wages are to be 
paid, when it will be paid and what deductions can be made from the wages of 
workers. 

h. Equal Remuneration Act, 1979: The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making discrimination 
against female employees in the matters of transfers, training and promotions etc. 

i. Payment of Bonus Act, 1965: The Act is applicable to all establishments employing 
minimum prescribed (say, 20 or more) number of workmen. The Act provides for 
payments of annual bonus within the prescribed range ofpercentage of wages to 
employees drawing up to the prescribed amount of wages, calculated in 
theprescribed manner. The Act does not apply to certain establishments. The newly 



set-up establishments are exempted for five years in certain circumstances. States 
may have different number of employment size. 

j. Industrial Disputes Act, 1947: The Act lays down the machinery and procedure 
for resolution of industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees or 
closing down the establishment. 

k. Industrial Employment (Standing Orders) Act, 1946: It is applicable to all 
establishments employing minimum prescribed number of persons (say, 100, or 
50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and get these certified 
by the designated Authority. 

l. Trade Unions Act, 1926: The Act lays down the procedure for registration of trade 
unions of workmen and employees. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

m. Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits 
employment of children below 14 years of age in certain occupations and processes 
and provides for regulations of employment of children in all other occupations and 
processes. Employment of child labour is prohibited in building and construction 
industry. 

n. Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 
Service) Act, 1979: The Act is applicable to an establishment which employs 
minimum prescribed number of labour (say, five or more) inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for 
employment in an establishment situated in another state). The Inter-State migrant 
workmen, in an establishment to which this Act becomes applicable, are required 
to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 
from home upto the establishment and back etc. 

o. The Building and Other Construction Workers (Regulation of Employment 
and Conditions of Service) Act, 1996 and the Cess Act of 1996: All the 
establishments who carry on any building or other construction work and employ 
the minimum prescribed (say, 10 or more) number of workers are covered under 
this Act. All such establishments are required to pay cess at the rate not exceeding 
2 percent of the cost of construction as 
may       be       notified       by       the       Government.        As        per        current 
notification, one percent of the cost of construction is payable by the Employer of 
the establishment. The Employer of the establishment is required to provide safety 
measures at the building or construction work and other welfare measures, such as 
canteens, first-aid facilities, ambulance, housing accommodations for workers near 
to the work place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government. 

p. Factories Act, 1948: The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working 
hours, annual earned leave and rendering information regarding accidents or 
dangerous occurrences to designated authorities. It is applicable to premises 
employing the minimum prescribed number of persons (say, 10 persons or more) 
with aid of power or another minimum prescribed number of persons (say, 20 or 
more persons) without the aid of power engaged in manufacturing process. 
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SECTION-7 

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR ROAD 
MAINTENANCE WORKS, PART-I AND PART-II & SCOPE OF WORK 

 
PREAMBLE: 

The Technical Specifications contained herein shall be read in conjunction with the 
other Bidding Documents as specified. 

GENERAL REQUIREMENTS 

The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following: 

PART – I – GENERAL TECHNICAL SPECIFICATIONS 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of Road 
Transport & Highways, Government of India and published by the Indian Roads 
Congress, hereinafter referred to as MORT&H Specifications and relevant applicable 
IRC Codes. 

PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

The      Supplementary    Technical      Specifications      shall      comprise     of             
various Amendments/ Modifications/ 
Additions              to                  the             ‘SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” referred to in PART-I above and Additional Specifications for particular 
item of works not already covered in Part–I. 

A particular clause or a part there of in “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FIFTH REVISION, April   2013),   referred   in   Part-I   above,   where 
Amended/ Modified/ Added upon and incorporated in Part-II, referred to above, the 
Amendment/ Modification/ Addition supersedes the relevant clause or part of the 
clause. 

When an Amended/ Modified/ Added Clause supersedes a Clause or part thereof in 
the said Specifications, then any reference to the superseded clause shall be deemed 
to refer to the Amended/ Modified/ Added Clause or part thereof. 

In so far Amended/ Modified/ Added Clause may come in conflict or be inconsistent 
with any of the provisions of the MORTH Specifications under reference, the 
Amended/ Modified/ Added clause and the additional specifications shall always 
prevail. 

In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC 
and BIS in that order, Where even these are silent, the construction and completion 
of the works shall conform to sound engineering practice as approved by the 
Engineer and, in case of any dispute arising out of the interpretation of the above, 
the decision of the Engineer shall be final and binding on the Contractor. 

The Authority/Client shall get the 3rdparty quality audit of bituminous work from any. 



Carbon foot prints shall be evaluated during the execution of project. If approved by 
the Employer, the environment friendly machinery like Infrared Recycling Road 
Maintenance as approved by CRRI/ IRC/ MoRTH shall be got deployed. 
  

Scope of Work: Work as mentioned in BOQ 

 Road maintenance–. Work as mentioned in BOQ 
 Inspections Road Maintenance 

The Contractor shall be required to perform all road maintenance activities along 
the project roads. 

The Contractor shall be required to submit Maintenance Report for each component 
of the works. 

The Contractor shall be required to utilize mechanized equipment and methods 
to perform these obligations. 

All maintenance activities shall be carried out in accordance with relevant 
specifications and IRC codes prescribed in the contract. The requisite quality control 
tests as per specifications and codes are to be carried out by the Contractor at his 
cost as per directions of the Engineer. 

Routine road maintenance means planned works and activities required to ensure 
public safety, repair small defects and to maintain the road in the required condition. 
Adhoc maintenance means carrying out of unscheduled maintenance occasioned by 
irregular events such as accidents, natural calamities, abnormal weather conditions 
and the like. 

The routine and adhoc Road Maintenance shall include, amongst others, activities 
such as: 

 Repairing Local Potholes 

Inspection 
Full and complete inspection of the highway section shall be 
under taken at appropriate intervals as mentioned in this section 
& section VIII (Implementation Manual & Maintenance 
Intervention Levels). The Contractor shall provide appropriate 
testing equipment for qualitative inspections, such as reflectivity 
meters, straight edges and the like. 

Daily followed by weekly and monthly Inspections 
Items to be inspected daily on regular basis followed by weekly and 
monthly inspections shall include: 

 

o Potholes 
o Cracking & Patches 
o Rutting 
o Cleaning of carriageway/ service road/ footpath 
o Maintenance of plantation 



o Incident management service 
o Other routine maintenance activities. 

  

Repairs 

Repairs arising out of the inspections shall be carried out by the Contractor 
after a joint assessment with the Engineer and approval of NHAI. 

PERFORMANCE STANDARDS 
  
PERFORMANCE STANDARDS FOR MAINTENANCE: 
The performance standards define the level at which the proposed 
facility is to be maintained and operated. 

  
Road Maintenance: (As per Specifications) 
  
  

  
SN 

  
Serviceability 
Indicator 

  
Required 
Maintenance 
Level 

Permissible 
time limit for 
defect 
rectification 

Frequency of 
Inspections by the 
contractor to ensure 
required 

  
1. 

Potholes/km (max. 
Numbers) 

  
5nos. in a stretch of 5 
km. 

  
Two days 

Daily on regular basis 
followed by weekly & 
monthly inspections 

2. Cracking & patch (max. 
Permissible) 

5.0percent of road 
surface in a stretch 
of 1km. 

Seven days -do - 

  
3. 

Rutting      (20mm), 
max.      Permissible 
limit 

1.0percent in a 
stretch of 

1km (measured 
with 3 m straight 
edge.) 

  
Three days 

  
-do - 

Maintenance standard for treatment & repair of potholes 
i. The work shall consist of repair to pot holes of avg. depth 50mm BC conforming 
to the MoRTH 5th revision clause No.503, 504 & 3004.2 properly compacted to 
the requirements of these specifications. 

Materials 

i. Bituminous Material: The bitumen shall be straight run bitumen of a suitable 
grade conforming to IS73. The actual grade of bitumen to be used shall be decided 
by the Engineer in-charge. 

ii. Aggregates: The aggregates should conform to requirements as per MOST clause 
504.2.2 

 

 



Methods, Tools & Equipment 

i. The boundary of the pot hole to be repaired shall be marked using a string line and 
crayon 

ii. Affected area shall be cut in regular section, shape and to depth not less than25mm, 
either with jack hammer or hand tools like chisel, pick axes etc. The edge shall be 
cut vertically down upto the level where the lower layer is suitable without any 
loose material. 

iii. Safety devices and signs are placed as per MOSTclauseno.112 in the working zone 
iv. The surface shall be swept clean of dirt, dust and loose materials. Water and soft 

material must be removed from the affected area using gunny / jute bags. 

v. Bituminous tack coat on the area and vertical surfaces shall be applied conforming 
to MOST specification clause 503 using bitumen @3 kg / 10 sqm area 

vi. (a) Shallow Potholes (depth <75mm) 

The excavation shall be filled up with bituminous material 
conforming to MOST clause no. 504 laid in layers not exceeding 
50mm each well compacted with plate compactor / road roller. 

(b)Deep Potholes (depth>75 mm) 

The excavation shall be firstly filled up with filling pot holes with 
BC conforming to clause and in layer/ layers each not exceeding 
75mm thickness, duly compacted upto \25mm below the 
existing road surface. The top 25mm shall be filled up with 
bituminous material conforming to MOST clause 504 well 
compacted using plate compactor / road roller. 

vii. Surface should be sealed as directed by Engineer. 
viii. Any loose material left around the area shall be broomed off. 

ix. The finished surface shall be checked for level with straight edge in case of edge 
breaking and patching for pothole shall be checked in both directions 

x. Traffic shall be opened on the surface after it has cured sufficiently 

  
Measurements for Payment 

The work shall be measured in cum as per the depth of pothole. 
  

Rate 

The contract unit rate for treatment for this work shall mean payment in full for 
carrying out all the required operation explained above including full compensation 
for 

a. Setting out and providing safety devices and signs placed in work area as per MOST 
clause no.112 

b. Furnishing all materials to be incorporated in the work including all royalties, fees, 
taxes, rents where necessary and all leads and lifts. 



c. All labour, materials, tools equipment, safety measures, testing and incidental 
necessary to complete the work to specifications. 

 Maintenance Standards for Other BOQ Items 

  

i. Maintenance standards for cleaning, clearing and repairing roadside open 
unlined/lined/covered drains and cross drainage works 

i. The work shall consist of cleaning, clearing, deepening and reshaping of roadside drains 
and making shallow lateral drains on shoulders to drain out the rain water/ surface 
water effectively from bituminous surface as well as from roadside berms. 

ii. Disposal of sediments, extraneous debris or vegetation growth, blocking flow. 
iii. Safety devices and signs shall be placed as per MoRTH Specifications for Road and 

Bridge Works (5th Revision) Clause No. 112. 
iv. The excavated material shall be disposed off as directed by Engineer-in-charge  with 

all leads and lifts. 
v. The drain slopes and sides shall be dressed up to original flow line and cross section. 

ii. Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash from 
carriageway. 

i. However, width of carriageway to be kept clean as per BOQ provision is up to ROW, it includes; 
a. Total width of carriageway (LHS + RHS) including median width. 
b. Width of service roads (LHS + RHS) wherever service roads are in existence. 
c. Width of all structures such as flyovers, major bridges, minor bridges, culverts, 

subways, etc. 
ii. For cleaning of carriageway, the Contractor shall deploy mechanical broomer with tractor. 

Contractor shall maintain log book of this mechanical broomer and submit the Xerox of this 
along with statement of work done. 

iii. Maintenance standards for “Removal of rank vegetation/weeds from shoulders and 
embankment slopes. 

i. The contractor shall keep the shoulders, embankment slopes upto right of way 
(RoW) on both sides complete in all respects. 

ii. The work shall include breaking of clods, rough dressing and disposal of waste and 
vegetation outside RoW as per directions of the Engineer. 

iii. The contractor shall maintain separate signed muster rolls of deployed labours & 
supervisors and log books of tractors. The muster rolls and log books shall be made 
available for inspection. Xerox copy of log books and muster rolls shall be submitted 
along with statement of work done by the contractor. 

iv. If a contractor fails to keep the specified area without weeds, unwanted vegetation, 
debris (as per provision of BOQ), a penalty of Rs. 500/km/incidence shall be 
imposed. The Engineer’s decision in this context is binding on the Contractor. 

iv. Maintenance standards for routine maintenance of road signs and delineators 

 The work shall consist of washing of signs, delineators, removal of posters etc. and repair to 
supporting structures with repainting. 

 The road signs and delineators should be thoroughly washed using a detergent solution 
followed by a lean rinse and whole face of the sign shall be dried. 

 Defects in supporting structures like bullet holes, surface marks or bent posts shall be repaired 
with appropriate tools. 



 Damaged area shall be cleaned and loose/flaking paint shall be removed. Bullet holes shall be 
filled with filler and supporting structures shall be painted with first quality enamel paint in 
two or more coats. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SPECIFICATIONS FOR ROAD MAINTENANCE WORKS 
  
1.         General 
1.1       All materials, works and construction operations shall conform to the 
requirements laid down in the “Specifications for Road and Bridge Works” (5th 

Revision), Ministry of Road Transport and Highways, Published by Indian Roads 
Congress (IRC), New Delhi; IRC:82 “Code of Practice for Maintenance of Bituminous 
Surfaces on Highways” and IRC:SP:83 Guidelines for Maintenance, Repairs and 
Rehabilitation of Cement Concrete Pavements” wherever applicable. Where the 
Specification for a work is not given, sound engineering practice shall be adopted to 
the satisfaction of the Engineer. “Specifications for Road and Bridge Works, Ministry 
of Road Transport and Highways” (5th Revision) is hereinafter referred to as 
MoRTH Specifications. 
  
2           Arrangement for Traffic during Construction 
2.1       The Contractor shall take all necessary measures and make arrangements for 
the safety during construction in accordance with the requirements of Clause 112 of 
MoRTH Specifications. He shall provide, erect and maintain all such barricades, 
signs, markings, flags, lights as required or directed by the Engineer for safety of 
traffic passing through the section under repairs/improvement. 
2.2   All maintenance works on the road shall be carried out in a manner which would 
cause least interference to the traffic. In stretches where resurfacing or riding 
quality improvement works are to be taken up, the Contractor during execution of 
work shall provide and maintain proper passage for traffic. Where it is not possible 
or safe to allow traffic on part width of the carriageway, a temporary diversion of 
proper Specifications shall be constructed by the Contractor at his cost. The 
Contractor shall take prior approval of the Engineer regarding traffic arrangements 
during construction. 
2.3      All arrangements for traffic during construction shall be considered as 
incidental to the work and shall be Contractor’s responsibility. The Engineer shall 
determine the penalty to be imposed on the Contractor for deficiency in compliance 
to the requirement. 
  
3           Quality Control 
3.1    Quality control on materials and workmanship is the primary responsibility of 
the Contractor. Quality control shall be exercised in accordance with the Quality Plan 
approved by the Engineer as per IRC SP 117. The Engineer may, during and after 
construction test the quality of materials and work in order to verify conformance 
with the prescribed Specifications. 
3.2      An attempt shall be made to attend to defects like potholes, undulations, 
rutting, bleeding, linear and alligator cracks and eroded edges etc. at an initial stage 
itself. Thermal bonded patches of regular rectangular shapes without bump or sump 
shall preferably be adopted. 
  
4           Specifications for Routine Maintenance 
Before any work is started, signs, barriers, etc. shall be placed and necessary 
arrangements made for ensuring safety of traffic and workers in the work zone, as 
described in Clause 2 of this Section Preparation of the surface prior to application 
of any treatment, shall be carried out in accordance with the relevant Clauses of 



MoRTH Specifications. After completion of the work, the site shall be left cleaned 
and tidy. No stockpiles of material shall be left on the road. 
  

5           Repair and Maintenance works related to Rigid Pavements 
All repair and maintenance works related to Rigid Pavements shall be carried out 
followingIRC:SP:83   (Guidelines   for   Maintenance,   Repairs   &    Rehabilitation    
of Cement Concrete Pavements). 
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SECTION– 8 

IMPLEMENTATION MANUAL &MAINTENANCE INTERVENTION LEVEL 
 

Introduction 

Maintenance & Rehabilitation work of highway through one agency is the work of 
typical nature, which shall continue up to the expiry of base period specified in the 
contract (excluding defect liability period). These works need attention, efficiency, 
continuous monitoring and responsive management. This implementation manual 
spells out detailed guide-lines for implementing the maintenance programme 
successfully, defining the various activities to be accomplished by the Employer and 
the Contractor. 

This package includes routine, periodic, recurrent and urgent maintenance activities 
to repair highway surface, shoulders, roadside, drainage facilities, CD work, signs, 
markings and inspection facilities. The works of different nature at scattered 
locations within specified time frame need to be performed confirming to 
specifications and standards in order to keep carriageway in perfect condition. 

Maintenance Procedures 

The complete maintenance programme shall be spread over the initial base period 
of three months. There are eight significant procedural areas: 

 Maintenance Programme Planning 
 Resource Estimation 
 Identification of Priorities 
 Work Scheduling 
 Work Management 
 Work Control and Quality Assurance 
 Payment Procedures 
 Records & Documentation 

Maintenance Programme Planning 

The maintenance programme planning shall be in two stages 
  
a.. First Stage: Within 28days of issuance of Letter of Commencement by the 
Employer. Contractor & Engineer shall identify the activities of Routine 
Maintenance, which shall have to be taken up immediately who check the further 
deterioration of paved and unpaved surface of carriageway separately. To identify 
these activities formal field inspection shall be carried out by technical staff of 
Contractor & Engineer. A management meeting shall then be called within 7 (seven) 
days of inspection to scrutinize the identified works and then these works shall be 
quantified. Engineer shall then issue indent to contractor for execution of these 
works specifying quantity to be executed at different locations, amount of works 
calculated on the basis of the unit rates quoted by contractor and date of completion. 
This part of work shall certainly be commenced not later then stipulated date of 
commencement. 
  



b. Finalization of yearly maintenance programme: This activity shall begin with the 
stipulated date of commencement. The various steps proposed to be taken under 
this are as under: 

i. to carry out present state inspection of entire stretch of High way by 
Contractor & Engineer. 

ii. To identify defects as per various available engineering characteristics of 
road & measurement of all defects in each sub-section (length of subsection 
shall be 200m) based on representative measurements for 25m length in 
each sub section. The extent of defects shall be recorded in forms finalized in 
consultation with authority for paved road, unpaved road and 
structure/furniture. All Defects with its extent shall be assessed in terms of 
length & area of the subsection, mentioning chainage (locations) in order to 
have exact estimate of work. 

iii. A comprehensive documentation shall be prepared separately by Engineer 
and Contractor mentioning their assessment of various types of defects in 
each km of road. 

iv. Management meetings shall be called within15days of inspection to finalize 
and then to quantity the defects after comparison of measured condition of 
road and maintenance intervention levels set out in this Section on 
commonly acceptable basis. This shall be followed by identification of 
particular maintenance work proposed to be carried out at site to make good 
the defects noted above, out of various alternatives available in BOQ. 

Resource Estimation 

The Engineer shall work out they early requirement of funds based on 
unit prices rates quoted by Contractor and quantities of various items 
proposed to be executed. A tentative programme shall be drawn on the 
basis of resources available with the contractor at different times of 
maintenance period including available establishment, equipment and 
labour availability with him. Cash flow available with the contract or 
shall also be basic input to determine proposed maintenance 
programme. 

Deleted 

Work Scheduling 

The maintenance and rehabilitation work of road is of unpredictable nature so 
quantities shown against each item or work are only representative. It is expected 
that they would be consumed during the entire base period of works but employer 
would not be responsible to pay any compensation etc. in case there is variation to 
any extent in quantity of actual execution of particular item of work with respect to 
representative quantity shown in BOQ for that particular work. 

Scrutinized work proposals shall be negotiated by the Engineer with Contractor for 
quantity and time to complete those particular activities and accordingly they shall 
be classified into two groups: 

Group –I: Works of short duration of completion (up to 2 months) 
Group –II: Works of larger duration of Completion (more than 2 months) 
  



For works under Group I, quarterly indents shall be issued and for works classified 
under Group2, bi-annual indents shall be issued by the Engineer. These indents shall 
mean to identify, quantity the various works which contractor is expected to execute 
on his unit rates quoted by him at specified locations within the time period as 
signed in the indents. Each indent shall be treated as part of the work for which 
contractor has submitted Bids. The terms & conditions applicable in bid document 
shall also be applicable to these indented works. 

In case of urgency requiring immediate actions to remove road blockade, to 
construct temporary diversion or urgent preventive measures to reduce extent of 
expected damages or to make precautionary arrangements to handle emergencies, 
Engineer shall issue interim indents for such works/ arrangements to be complied 
with by the contractor in responsible manner without loss of time. 

The price of any such work which are not covered with items mentioned in price bid, 
the rates and prices in the contract shall be used as the basis for valuation of 
reasonable rates, failing which after due consultation by the Engineer with the 
Employer and the Contractor; suitable rates or prices shall be decided by the 
Engineer with the approval of Employer. 

Work Management 

The success of Contract maintenance system lies with good work management. The 
contractor shall draw activities which shall be accomplished by in house crew and 
portion of the work to be accomplished with sub-contractors. 

For execution of maintenance works at scattered locations contractor should adopt 
concept of “MOBILE MAINTENANCE UNITS”. The basic ingredients of “MOBILE 
MAINTENANCE UNITS” have been explained as under. 
  
 
 
 

 
 
 

 

 

 
 
 

 

 

 
 
 

 

 



MOBILE MAINTENANCE UNIT 
  

1. Introduction 

For improvement of efficiency, the system of Mobile Road Gangs has 
been found very much cost effective in long run, particularly on 
heavily trafficked corridors/ Highways. 

2                   Requirement 

The bidder shall make necessary arrangements, if necessary, for 
keeping mobile maintenance units. For every 100 km section of 
National Highways at least one such unit will be required. 

2         Typical features of Mobile Maintenance Unit Tools & 

Plant 

1. Mini Hot Mix Plant 
2. Air compressor 
3. Bitumen boiler 
4. Mechanical sprayer 
5. Walk behind roller 
6. Plate compactor 

Labour and Skilled Operators 

Skilled operators 

 Driver 
 Operator Mini Plant 
 Mechanic 
 Operator (walk behind roller) 

Semi-Skilled /Unskilled labour 

 Mate/ Incharge 
 Labour for feeding 
 Labour bitumen boiler 
 Labour pneumatic tools and sweeping 
 Labour for grass cutting, embankment correction, mix unloading and spreading 
 Painter 

The system of quarterly reports such as budget reports, resources utilization report, 
quality control and status of base maintenance programme (planned versus actual) 
has to be generated in order to evaluate working of contract maintenance system 
and to work out up gradation / modification   required   in   the programme. The 
modification to finalized maintenance programme can be made with mutual consent 
of both the contractor and engineer to derive best results. 

The contractor can also consider introducing communication system (like mobile, 
etc). on the Highway for better and efficient management of site. 



  

Work Control & Quality Assurance 
The Engineer shall adopt random sampling procedures to ensure quality control. 
Engineer shall carry out in-process inspections and end product inspections to 
collect sample sand shall carry out testing in order to determine the degree of 
adherence to the maintenance standards of delivered or constructed material. Any 
testing / checking of works by Engineer shall not absolve the contractor from his 
responsibility to execute works strictly in accordance of MoRTH/ IRC /IS 
specifications or laid down standards in bid document. 

A quality control laboratory equipped with all instruments required to perform tests 
as indicated in MoRTH/ IRC/ IS specifications at frequency mentioned therein shall 
have to be provided by the contractor. Contractor shall ensure that testing of all 
material delivered or constructed is regularly carried out by his filed staff as per 
standard norms and results of these tests are recorded in specified manner and 
made available to Engineer whenever required by him. The contractor shall provide 
the QC laboratory, as incidental to work and no separate payment shall be made for 
this item. The QC lab shall also be made available to Engineer for conducting tests of 
his own. 

In-process inspections shall be carried out by the Engineer to witness and/or to 
verify the quality/quantity of work, when activity is in process with aim to judge 
justification of payment. Engineer shall carry out end product inspections after 
completion of the activity to provide satisfactory evidence about acceptability of the 
contractor’s work. 

The results of in process inspections, end product inspections and quality control 
tests shall form basis of acceptance of completed works and issuance of Non-
Conformance Report (NCR). Items of Works or unit of material or the end product 
do not meet the specifications/ standards shall be identified by “Non-Conformance-
Report” and can become basis of rejection of work on establishing the authorized 
disposition. 

Non-Conformance Report: Defective or uncompleted work shall not be paid. Such 
work shall also be notified to the Contractor within 10 days of submission of bill 
through non- conformance report (NCR). The NCR shall clearly identify the item of 
work that is non– conforming either to specification or to a specific requirement in 
the contract document. Once NCR is identified, it shall be evaluated and of the 
dispositions would be established. 

a. “Do” Identifies the work which has not been done at all at site within specified time 
limit. An NCR issued with “Do” disposition for the work should immediately be 
undertaken by contractor. 

b. “Re-Do” Identified the work that is non-conforming of all quality aspects. Such 
works be totally removed & redone. 

c. “Re-work” Requires part of particular item identified in this category be reworked 
to bring it to the quality required. 

d. “Use-as-is” Applied where Engineer accepts work “as-is” notwithstanding the fact 
that it does not exactly conform to the contract requirements. This work shall be 
accepted only for agreed reduced rates with respect to unit rates quoted in financial 



bid by the contractor otherwise shall be re-classified under disposition “Do” or “Re-
Do”. 

  

Payment Procedures 

The contractor shall submit to the Engineer after the end of each month bill in two 
copies, each signed by authorized contractor’s representative in standard format, 
showing the amounts to which the contractor considered himself to be entitled upto 
the end of the month. These bills should be prepared each indent wise. 

 The Engineer after scrutiny of the bills shall certify and recommend the payments 
for completed accepted works within 14 days of presentation of bill to him to the 
employer subject to deductions as per bid documents. 

 The employer shall pay the amount due to the Contractor under certificate and 
recommendations by the Engineer with in 28days after it has been delivered to the 
Employer. 

Records & Documentation 

The results of all inspections shall be documented. The test results containing 
documentary evidence of activities and data relevant to the quality of work and 
performance of the contractor shall also be documented. The field daily to be filled 
by Site Engineer of Contractor shall be a basic form of documentation. The activities 
to be entered in daily dairy are 

The description of day’s activities, number and type of crew on job, equipment on 
job weather and temperature 

o Any measurement made to determine pay quantities 
o Daily summary of material issued in the job 
o A record of significant conversations with and direction given to the contractor 
o A record of bottle necks with the progress or execution of the work 
o A record of material testing in lab 
o Details of visit by officials 

The Contractor shall carryout road roughness measurement as directed by Engineer 
for the entire stretch at the end of the pavement maintenance and shall submit the 
complete record to NHAI. There shall not be any separate payment on account of 
this. The payment pertaining to this shall be deemed to be included in the items of 
works. 
  
MAINTENANCE INTERVENTION LEVELS 

Following criteria shall be adopted by the Engineer while indenting the works. 
  
  

Sr. 
No
. 

  
Defects 

  
Criteria
/ Extent 
(% of 
sub 

  
Treatment/Actio
n 

Type of 
maintenanc
e 



section 
length) 

  
6 Carriag

e way & 
Crust 

      

  
6.1 Stripping a. <25 sqm. Local sealing Routine 

b.>25 sqm. IInd coat surface dressing Periodic 

6.2 Rutting a. depth of rut
s 
<50mm 

    

i. Crack <10 m
m 

Seal the crack with slurry Routine 

ii. crack >10 m
m 

Surface dressing & fill ruts wit
h bituminous mix 

Recurrent 

b. depth 
of ruts>
50 mm 

    

i. Crack <10 m
m 

Seal the cracks with slurry and fi
ll ruts with bituminous mix 

Routine 

ii. crack >10 m
m 

Surface   coat   surface dressing ov
er cracked area to be followed by 
overlay 

Periodic/ Sp
ecial attentio
n 

6.3 Pot holes a. <20 mm Patch repair to pot holes Recurrent 

b.>20 mm Patch repair to pot holes 
& Check dressing of crust 
for strengthening if reqd. 

Recurre
nt / Spe
cial Atte
ntion 

6.4 Bleeding a. <25 sqm Spread and rollover 6mm siz
e heated aggregates 

Routine 

b.>25 sqm Apply surface dressing Periodic 

6.5 Cracks a. <25 sqm Local sealing of cracks Routine 

b.>25 sqm Local sealing followed by renewal Periodic 

6.6 Hung
ry su
rface 

Any Apply, slurry seal or fog seal Recurrent 



6.7 Corrugation
s 

------ Cutting    of     high    spot
s                                                      And fi
lling of low spots with existing sur
facing material and seal the surfac
e 

Recurrent 

6.8 Shoving ------ Remove the material upto firm bas
e and relay stable mix 

Recurrent 

  
      

 
  

6.9 Shallow 
depressions 

------ Repair the depression 
with pre- mixed material 

Recurrent 

6.10 Settlements 
&upheaval 

a. <20 sqm Remove the weak /defective 
fill up to base & redo. 

Recurrent 

b.>20 sqm i. Remove the weak 
/defective fill upto base 
& redo 

ii. Strengthen the crust by 
providing additional 
layers 

Periodic 

6.11 Edge 
breaking          & 
steps 

a. <25 mm Cut affected area and patch 
repair to road edge; with 
repair to unpaved shoulders 
also 

Recurrent 

b.>25 mm Reconstruct shoulders and 
repair to carriage way edge 
also 

Periodic 
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SECTION-9 

FINANCIAL BID FORM AND BILL OF QUANTITIES 
  
  

FINANCIAL BID FORM 

To 

(Authorized Representative of 

Employer) DESCRIPTION OF 
WORKS: BID FOR (Name of 

work) 
Reference letter No.………………… 
Dear Sir, 

Having examined the site of works and Bid Documents, comprising Instructions to 
Bidders, Scope of Works, Conditions of Contract, Technical Specifications, Bill of 
Quantities and schedules for the execution of the above-named works, we, the 
undersigned offer to execute and complete such works and remedy any defects 
therein in conformity with the said bid documents at tender premium as quoted in 
the Financial Bid. 

1. We undertake, if your Bid is accepted, to commence the work within fifteen (15) 
days of receipt of the order to commence, and to complete and deliver the sections 
and whole of the works comprised in the contract within the period stated in the 
bid here to. 

2. If our Bid is accepted, we will furnish Performance Security (ies) in the form of a 
Bank Guarantee to be jointly and severally bound on us, in accordance with the 
Conditions of Contract. 

3. We agree to abide by this Bid for a period of One Hundred twenty (120) days from 
the last date fixed for Bid Submission and it shall remain binding upon us and may 
be accepted at any time before the expiry of that period. 

4. We confirm our agreeme0nt to treat the Bid document and other records 
connected with the works as secret and confidential documents and shall not 
communicate information contained there into any person other than the person 
authorized by the Employer or use such information in any manner prejudicial to 
the safety and integrity of the works. 

5. Unless and until an agreement is prepared and executed, this Bid, together with 
your written acceptance thereof, shall constitute a binding contract between us, 
but without prejudice to your right to withdraw such acceptance without 
assigning any reasons thereof. 

6. We understand that you are not bound to accept the lowest or any bid you may 
receive. 

  

Dated this                                 day of                                    20----- 
Signature                                 in the capacity of                                  duly authorized** 
To Sign Bid for and on behalf of 



 
 (block capital letters) 
 
 Address:                                                  Signature of Witness                             Name of 
witness                                                                 Address of witness                     
  

DESCRIPTION OF WORKS: FINANCIAL BID 
  
  
  

S.No. Description Amount 

1 Grand Total of BOQ Rs................................(Excl.     18    % 
GST) (Rupees.................. only) 

  
  
  
I/ We here by agree to execute the above work on the tender 
  

i. At par of the Grand of the Project Cost as given above 
ii. At Premium 

[Figures/words]                                                          % above on the Grand of the 
Project Cost as given above. 
  

iii. At discount 

[Figures/words]                                                          % below on the 
Grand of the Project Cost as given above 

  
  
  
  
  
  

*IF FILLED IN TECHNICAL BID, BIDDER SHALL BE DISQUALIFIED 
  
  
  
  
  
 
 
 
 
 
 



 
 
BILL OF QUANTITIES 

1. Preamble 

 The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to Bidders, 
Conditions of Contract, Road Maintenance Standards and Specifications for Road Maintenance 
Works. 

 The quantities given in the Bill of Quantities are estimated quantities. The basis of payment will 
be actual quantities of items of work carried out and valued at the rates tendered in the BOQ 
along with accepted/awarded tender premium. The accepted/ awarded tender premium 
above/below the grand total of the project cost shall be applicable for individual items of work 
to determine payable amount to Contractor for work done subject to other contractual 
provisions. Any variation shall be dealt with as per contract provisions. 

 The rates and prices tendered in the BOQ shall include all equipment, tools, spares, labour, 
supervision, overheads, consumables, materials, erection, maintenance, testing of input 
material delivered, profit, taxes and duties together with general risks, liabilities and obligations 
set out and implied in the contract and other incidentals to comply with the requirements of 
Standards and Specifications. 

 The rates and prices shall be quoted entirely in Indian Currency. 
 Deleted 
 The whole cost of complying with the provisions of the contract shall be included in the items 

provided in the priced Bill of Quantities and where no rates are provided the cost shall be 
deemed to be distributed among the rates and prices entered for the related items of work. 

 The contractor shall keep the entire carriageway neat and clean throughout the contract period. 
The contractor shall maintain guard rails, railings, crash barriers, road furniture etc. in good 
condition by cleaning them frequently as advised / required by using suitable 
detergents/chemicals. 

 The staff of the contractors hall wears afety jackets, shoes, helmets etc. while on duty and any 
violation will attract a fine of Rs. 5,000/- for each incident. 

 Failure to erect safety signage or trying to carry out the works without proper 
precautions/safety measures as required will attract a fine of Rs.5,000/- for each incident. 

viii. General directions and descriptions of work and materials are not necessarily repeated or 
summarized in the Bill of Quantities. Reference to the relevant sections of the bidding document 
shall be made before entering rates or prices against each item in the Bill of Quantities. 

ix. The Contractor shall submit at least once in two months video recording of condition of the 
Project Highway with special emphasis on performance-based items. 

x. A rate or price shall be entered as a single rate as Tender Premium % above/below on the 
rate/amount in the BOQ 

  
 
 
 
  
 
 
 
Note: The Summary and rates/Amount as mention in Bill No. 1,2 & 3 may be revised 
according the to the rates/amounted quoted by the bidder in financial bid. 



Name of Work: Emergent Maintenance work of the existing road of the project “Construction of 4-Lane Bridge 
over Irang River on Imphal- Jiribam road section (95.500Km) NH-37 (Old NH-53) in the State of Manipur on EPC 
mode” at the Risk & Cost of the EPC Contractor” on Percentage Rate and work Order Basis (2nd Call). 

Contract No: NHIDCL/RO-Imphal/NH-37/I-J/Irang Bridge/2026-27 

Summary 

BILL NO. DESCRIPTION AMOUNT (Rs.) (Including GST) 

BILL NO. 1 ROAD MAINTENANCE 69,36,010.28  

BILL NO. 2 ROAD LANE MARKING - 

BILL NO. 3 PAVEMENT REPAIRS - 

  TOTAL (Rs.) 69,36,010.28 

 
Name of Work: Emergent Maintenance work of the existing road of the project “Construction of 4-Lane 
Bridge over Irang River on Imphal- Jiribam road section (95.500Km) NH-37 (Old NH-53) in the State of 

Manipur on EPC mode” at the Risk & Cost of the EPC Contractor” on Percentage Rate and work Order Basis 
(2nd Call). 

Contract No: NHIDCL/RO-Imphal/NH-37/I-J/Irang Bridge/2026-27 

BOQ 
Bill No.1 & 2 

Sl. 
No. Item Description Quantity Units Estimated 

Rate 

TOTAL 
AMOUNT 
Excl. GST 

1 2 3 4 5 6 

1 

Compacting original ground supporting 
subgrade (Loosening of the ground upto a 
level of 500 mm below the subgrade level, 

watered, graded and compacted in layers to 
meet requirement of table 300-2 for 

subgrade construction.) 

842.360 cum 85.00 71600.60 

2 

Construction of Earthen Shoulders with 
Material Deposited from Roadway Cutting 

(Construction of sub-grade and earthen 
shoulders with approved matedal deposited 
at site from roadway cutting and excavated 

from drain and foundation of other 
structures graded and compacted to meet 

requirement of table No. 300-2) 

75.030 cum 55.00 4126.65 

3 

Construction of granular sub-base by 
providing close graded Material, mixing in a 

mechanical mix plant at OMC, carriage of 
mixed Material to work site, spreading in 

uniform layers with motor grader on 
prepared surface and compacting with 

324.590 cum 3437.00 1115615.83 



vibratory power roller to achieve the desired 
density, complete as per clause 401 

4 

Providing, layng, spreading and compacting 
graded stone aggregate to wet mix 

macadam specification including premixing 
the Material with water at OMC in 

mechanical mix plant carriage of mixed 
Material by tipper to site, laying in uniform 
layers with paver in sub- base / base course 

on well prepared surface and compacting 
with vibratory roller to achieve the desired 

density 

364.590 cum 4172.00 1521069.48 

5 

Providing and appllng primer coat with 
bitumen emulsion on prepared surface of 
granular Base including clearing of road 

surface and spraying primer at the rale of 
0.70 kg/sqm using mechanical means 

1427.500 sqm 47.14 67292.35 

6 

Providing and applying tack coat with 
bitumen emulsion sing emulsion pressure 

distributor at the rate of 0.20 kg per on the 
prepared bituminous/granular surface 

cleaned wth mechanical broom. 

1427.500 sqm 17.04 24324.60 

7 

Providing and laying dense graded 
bituminous macadam with higher capacity 

batch type HMP using crushed aggregates of 
specified grading, premixed with bituminous 
binder @ 4.0 percent by weight of total mix 
and filler, transporting the hot mix to work 
site, laying with a hydrostatic paver finisher 
with sensor control to the required grade, 
level and alignment, rolling with smooth 
wheeled, vibratory and tandem rollers to 

achieve the desired compaction as per 
MoRTH specification clause No. 505 

complete in all respects. 

99.930 cum 14333.19 1432315.68 

8 

Bituminous Concrete (Providing and laying 
bituminous concrete with higher capacity 

batch type hot mix plant using crushed 
aggregates of specified grading, premixed 
with bituminous binder @ 5.2 per cent of 
mix and filler, transporling the hot mix to 
work site, laying with a hydrostatic paver 

finisher with sensor control to the required 
grade, level and alignment, rolling with 
smooth wheeled, vibratory and tandem 

rollers to achieve the desired compaction as 

56.400 cum 16177.11 912389.00 



per MORTH specification clause No. 507 
complete in all respects 

9 

Filling Pot- holes and Patch Repairs with - 
Bituminous concrete, 40mm. (Removal of all 

failed material, trimming of completed 
excavation to provide firm vertical faces, 

cleaning ofsurface, painting oftack coat on 
the sides and base of excavation as per 

clause 503, back filling the pot holes with 
hot bituminous material as per clause 504, 

compacting, trimming and finishing the 
surface to form a smooth continuous 

surface, all as per clause 3004.2) 

249.250 sqm 528.85 131815.86 

10 
Hill Side Drain Clearance (Removal of earth 

from the choked hill side drain and disposing 
it on the valley side manually) 

282.000 Rm 70.00 19740.00 

11 

Road Marking with Hot Applied 
Thermoplastic Compound with 

Reflectorising Glass Beads on Bituminous 
Surface (Providing and laying of hot applied 

thermoplastic compound 2.5 mm thick 
including reflectorising glass beads @ 250 
gms per sqm area, thickness of 2.5 mm is 
exclusive of surface applied glas beads as 

per IRC:35 .The finished surface to be level, 
uniform and free from sheaks and holes.) 

196.880 sqm 1198.00 235862.24 

12 

Road Markers/Road Stud with Lense 
Reflector (Providing and fixing of road stud 

100x 100 mm, die cast in aluminium, 
resistant to conosive effect of salt and grit, 

fitted with lense reflectors, installed in 
concrete or asphaltic surface by drilling hole 
30 mm upto a depth of 60 mm and bedded 

in a suitable bituminous grout or epoxy 
mortar, all as per BS 873 part 4:1973) 

173.000 Nos 529.00 91517.00 

13 

Painting Two Coats on Concrete Surfaces 
(Painting two coats after filling the surface 

with synthetic enamel paint in all shades on  
plastered concrete surfaces 

562.500 sqm 127.00 71437.50 

14 

Land Slide Clearance in soil (Clearance of 
land slides in soil and ordinary rock by a bull-
dozer D 80 A-12, 180 HP and disposal of the 

same on the valley side) 

4252.080 Cum 84.00 357174.72 



Pipe Culvert at Km. 95+330 

15 

Excavation for Structures 
Earth work in excavation of foundation of 

structures as per drawing and technical 
specification, including setting out, 

construction of shoring and bracing, removal 
of stumps and other deleterious matter, 

dressing of sides and bottom as per  relevant 
clauses of section 300 & 2100. 

95.628 Cum 146.98 14055.40 

16 

PCC-M-15 (Foundation) 
Plain/Reinforced cement concrete in open 
foundation complete as per drawing and 

technical specifications 
A. PCC Grade M15 (ii) 

5.696 Cum 10000.64 56963.65 

17 

PCC-M-15 (Substructure)) Head Wall 
Plain/Reinforced cement concrete in sub-

structure complete as per drawing and 
technical specifications 

A. PCC Grade M15 
(i) Height up to 5 m 

31.402 Cum 10166.42 319245.92 

18 

PCC-M-20 (Foundation) 
Plain/Reinforced cement concrete in open 
foundation complete as per drawing and 

technical specifications 
B. PCC Grade M20 (ii) 

2.861 Cum 11125.14 31829.03 

19 

PCC-M-20 (Substructure)) 
Plain/Reinforced cement concrete in sub-

structure complete as per drawing and 
technical specifications 

B. PCC Grade M20 
(i) Height up to 5 m 

10.007 Cum 11355.27 113632.19 

20 

RCC-M-25 (Super-Structure) 
Furnishing and Placing Reinforced/ 

Prestressed cement concrete in super-
structure as per drawing and Technical 

Specification 

4.134 Cum 13330.87 55109.82 

21 
Supplying, fitting and placing HYSD bar 

reinforcement in super-structure complete 
as per drawing and technical specifications 

0.214 MT 101629.70 21748.76 

24 

Apron Flooring 
Providing and laying Flooring complete as per 
drawing and Technical specifications laid over 

cement concrete bedding. 
A. Rubble stone laid in cement mortar 1:3 

7.650 Cum 9960.00 76194.00 



25 

1200 mm dia NP-4 
Providing and Laying Reinforced Cement 

Concrete Pipe NP4/prestrssed concrete pipe 
on first class bedding in single row. Providing 
and Laying Reinforced cement concrete pipe  
NP4/prestrssed concrete pipe for culverts on 
first class bedding of granular material (cost 
of bedding included) in single row including 

fixing collar with cement mortar 1:2 but 
excluding excavation, protection works, 

backfilling, concrete and masonry works in 
head  

walls and parapets. 

15.000 Rm 12730 190950.00 

Total in Figures 6936010.28 

 

Note:  In case of any error of Clause of MoRTH Specifications, the 
appropriate correct clause of the MoRTH Specifications shall prevail, as per 
the decision of Engineer-in-Charge/Employer. 
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