

NHIDCL/Manipur/2025/Mao-Senapati/Strengthening/AA&FS /4905 Date: 04.05.2026
E- 251535

To,

All Prospective Bidders

Sub.: Strengthening of Mao to Senapati section of old NH-39 (new NH-02) from existing Chainage km 212+328 (Mao Gate) to km 264+313 (Taphou Kuki) in the State of Manipur on EPC mode (Total Length 51.985 Km) - Corrigendum 04 - Extension of the Bid Due Date - Reg.

Tender ID - 2026_NHIDC_900898_1

Sl. No.	Event Description	Original Date	Revised Date vide Corrigendum-2	Revised Date vide Corrigendum-3	New Revised Date
1.	Invitation of RFP (NIT)	02/03/2026	-	-	-
2.	Last date for receiving queries	27/03/2026	06.4.2026	20.04.2026	-
3.	Pre-BID meeting	[30/03/2026, 1500 Hrs]	07.04.2026, 1500 Hrs	21.04.2026, 1500 Hrs	-
4.	Authority response to queries latest by	[03/04/2026]	09.04.2025	22.04.2026	-
5.	Last date of Request for BID Document	[16/04/2026, up to 1500 Hrs]	23.04.2026, up to 1500 Hrs	05.05.2026, up to 1500 Hrs	18.05.2026, up to 1500 Hrs
6.	BID Due Date	[16/04/2026, up to 1500 Hrs]	23.04.2026, up to 1500 Hrs	05.05.2026, up to 1500 Hrs	18.05.2026, up to 1500 Hrs
7.	Opening of Technical BIDs at venue 2.11.4 (i)	[17/04/2026, after 1630 hrs]	24.04.2026, up to 1500 Hrs	06.05.2026, up to 1500 Hrs	19.05.2026, up to 1500 Hrs
8.	Declaration of eligible / qualified Bidders	The dates will be hosted on the GOI e-tendering Portal http://ep	No change	No change	No change

Handwritten signature

Sl. No.	Event Description	Original Date	Revised Date vide Corrigendum-2	Revised Date vide Corrigendum-3	New Revised Date
9.	Opening of Financial BID	procure.gov.in/cp pp) and NHIDCL portal			
10.	Letter of Acceptance (LOA)				
11.	Return of signed duplicate copy of LOA				
12.	Validity of BID	[120 days from BID Due Date]	No change	No change	No change
13.	Submission of Performance Security(PS) Additional Performance Security (APS), if any	Within 30 days of receipt of LOA. (The bidder has the option to provide 50% of PS and APS, if any within 30 days of receipt of LOA and the remaining PS and APS, if any to be provided within 30 days of signing of agreement).	No change	No change	No change
14.	Signing of Agreement	Within 10 days from the receipt of 50% of Performance Security and 50% of Additional Performance Security, if any	No change	No change	No change



Ankit Loyal
Dy. General Manager(T)
HQ-NHIDCL