

RO/BNG/R-R/NN Setu/2023-24/1/13172

Date: 22.09.2023

TECHNICAL EVALUATION RESULT

To,
The Prospective Bidders

Name of the work: Restoration and Repairs (R&R) of Naranarayan Setu Bridge (Road Portion) over river Brahmaputra from Ch. 0+000 (Bongaigaon side) to 3+378 (Goalpara side) in the state of Assam in FY: 2023-2024.

Tender id: 2023_NHIDC_756779_1

Please refer to the bids dated 04.07.2023 submitted towards the above cited project. In this regard, the Technical evaluation result carried out as per the RFP is as under:

Sl. No.	Name of the Bidder	Responsiveness	Remarks
1	M/s Prkalpa	Provisionally Technically Non-Responsive	<p>The bidder has quoted the value of "B (value of existing commitment) =0 (Zero)".</p> <p>The bidder is required to furnish (through CPP Portal Only) a duly notarized undertaking on Rs. 100/- Stamp Paper to the following effect:</p> <p>(i) The details furnished by the bidder are correct and the value of B is Zero, as on Date.</p> <p>(ii) In case, through any means, it is brought to the notice of the NHIDCL, at any time, that the bidder has misrepresented the value of B, the bidder will be liable to face the consequences of debarment/termination as per the RFP.</p> <p>Only upon receipt of the above undertaking, the bidder will be considered as Technically Responsive. The above undertaking is required to be submitted by 26.09.2023 upto 05:00 PM, failing which the bidder will be declared as "Technically Non-Responsive".</p>
2	M/s SATYA SUNDAR DAS	Technically Non-Responsive	No Single Similar Work found as per Cl. 4.4A of Section II: ITB: A. General of the RFP
3	M/s Rajender Singh Contractor	Technically Responsive	N/A
4	M/s TANOR ENGINEERING	Technically Responsive	N/A

The Financial bid of the technically qualified bidders will be opened on 27.09.2023 at 17:00 hrs, at RO-Guwahati.

(Binayak Kumar)

Deputy General Manager (P)