

No.- NHIDCL/Civil work/Hayuliang-Hawai (0-17)/Ar.Pr./2016

Date: 25.01.2017

To,

All prospective bidders

Subject: Amendments in RFP and DCA for the project "Construction of Two-Lane with hard shoulders of Existing Khupa - Hayuliang - Hawai Road (NH-113) on EPC basis from design Km. 0.000 (Khupa) to Km. 17.000 [Existing Km 95.800 of (Khupa - Hayuliang Road) to Km 8.970 (Hayuliang - Hawai Road)] in the state of Arunachal Pradesh under SARDP-NE"

Sir,

The RFP, DCA and Schedules have been modified in accordance with MORTH latest guidelines dated 16th & 17th Jan 2017. All the bidders are requested to follow the enclosed RFP & DCA. Further, the bid due date and time for the project has been extended upto 09.02.2017 (1600 hrs).



Y.C Srivastava
GM(T)

Enclosure: Amended DCA & RFP