

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2346 1600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



NHIDCL
BUILDING INFRASTRUCTURE - BUILDING THE NATION
CIN: U45400DL2014GOI269062

सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

Corrigendum-2

No. - NHIDCLNagaland/Civil work/CL (18.779-33.489)/ 2019

Date: 23.01.2019

To,

All prospective bidders

Subject: **Construction of two-Lane with hard shoulders of Changtongya – Longleng Road on EPC basis from existing Km 16.592 to Km 29.530 [Design Km. 18+779 to Km. 33+489] (Design Length – 14+710 Km) in the state of Nagaland under SARDP-NE Phase A.**

Sir,

1. The bid for the subject project was invited on 12/12/2018 with bid due date being 24.01.2019 (1100 Hrs).
2. Schedules B&C dated 09.01.2019 stand superseded with Revised Schedules B & C dated 23.01.2019.
3. The Bid due date is extended and details are tabulated below:

S. No.	As Existing		As Modified	
	1.	Bid submission End Date (online & hard copy)	24.01.2019 (1100 hrs)	Bid submission End Date (online & hard copy)
2.	Opening Date of Technical Bid	25.01.2019 (at 1200 hours)	Opening Date of Technical Bid	01.02.2019 (1200 hrs)

4. Further the name of the project is also updated and shall be read everywhere as tabulated below:

S. No.	As Existing		As Modified	
	1.	Construction of two-Lane with hard shoulders of Changtongya – Longleng Road on EPC basis from existing Km 16.592 to Km 29.530 [Design Km. 20+751 to Km. 35+461] (Design Length – 14+710 Km) in the state of Nagaland under SARDP-NE Phase A		Construction of two-Lane with hard shoulders of Changtongya – Longleng Road on EPC basis from existing Km 16.592 to Km 29.530 [Design Km. 18+779 to Km. 33+489] (Design Length – 14+710 Km) in the state of Nagaland under SARDP-NE Phase A

5. All bidders are requested to follow the extended date of Bid submission and Opening date of technical bid along with the new Schedule B&C dated 23.01.2019.

Rajeev Sood
GM(T)

Encl. (As above)