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Section 1. Letter of Invitation LOI-1

To

SECTION-1
L etter of Invitation

All short listed Consultants (As listed at Para 3 below).

1.

The National Highways & Infrastructure Development Corporation Limited (NHIDCL)
invites proposals from the short-listed Consultancy firms for engaging an Authority’s
Engineer (AE) on the basis of International Competitive Bidding for “Widening and
upgradation to 2-lane with paved shoulder configuration and geometric improvements
from km 8.000 to km 125.000 on Aizawl-Tuipang Section of NH-54 in the State of
Mizoram on Engineering, Procurement and Construction mode with JICA loan
assistance” (hereinafter called “the Project”). The Government of India (hereinafter called
“Borrower™) is receiving financing from Japan International Cooperation Agency (JICA)
toward the cost of the Project under the Scheme “North East Road Network Connectivity
Improvement Project (Phase 1)”.

More details on the services are provided in the Terms of Reference.

NHIDCL had earlier invited Expression of Interest (Eol) dated 11.09.2017 from the
interested consultants and received proposals from 13 firms by due date and time
(21.11.2017 upto 5.00 pm). Following 5 (five) firms have been shortlisted based on the
eligibility in consultation with JICA, which are now invited to participate in the competitive
bidding process for engagement as AE:

Sr.
No.

Type of
Venture

Other Member (JV/

Name of Consultant Associate)

Lead Member (or Sole)

M/s TPF Getinsa Eurosetudios
Joint Venture S.L.
Country: Spain

M/s TPF Getinsa Eurosetudios S.L. in Joint
venture with M/s Rodic Consultants Pvt. Ltd

M/s Rodic Consultants Pvt. Ltd
Country: India

M/s STUP Consultants Pvt. Ltd
Joint Venture | M/s Nippon Koei Co. India, Ltd In association with M/s Nippon
| Association Country: Japan Koei India Pvt. Ltd
Country: India

M/s Nippon Koei Co. Ltd in JV with M/s
STUP Consultants Pvt. Ltd in association with
M/s Nippon Koei India Pvt. Ltd

M/s Intercontinental Consultants & M/s Intercontinental Consultants
Technocrats Pvt. Ltd in association with M/s Association & Technocrats Pvt. Ltd
PADECO Co. Ltd Japan. Country: India

M/s PADECO Co. Ltd Japan
Country: Japan

M/s SMEC International Pty. Ltd. in Joint Joint Venture M/s SMEC International Pty. Ltd. M/s SMEC (India) Pvt. Ltd
Venture with M/s SMEC (India) Pvt. Ltd Country: Australia Country: India

M/s Feedback Infra Pvt. Ltd Sole M/s Feedback Infra _Pvt. Ltd
Country: India

It is not permissible to transfer this invitation to any other firm. Proposals submitted/
uploaded by any firm other than above mentioned shortlisted firms shall not be considered.
The above Shortlisted Consultants, applying as a Sole firm or in Joint Venture, may include
an Associate company during RFP stage.
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5. A firm will be selected under QCBS (Quality and Cost-Based Selection) and procedures
described in this RFP, in accordance with the applicable Guidelines for the Employment of
Consultants under Japanese ODA Loans as mentioned in this RFP. The selected AE shall be
intimated to the JICA and to the Contractor.

6. The RFP includes the following documents:

Section 1 — Letter of Invitation

Section 2 — Instructions to Consultants (including Data Sheet)
Section 3 — Technical Proposal — Standard Forms

Section 4 — Financial Proposal — Standard Forms

Section 5 — Terms of Reference

Section 6 — Standard Form of Contract

Section 7 — Eligible Source Countries of Japanese ODA Loans
Section 8 — INTEGRITY PACT FORMAT

7. Please inform us in writing at the address below, upon receipt:

@) that you received the Letter of Invitation; and
(b) whether you will submit a proposal.

Ashok Kumar Gupta

General Manager (Technical),

National Highways & Infrastructure Development Corporation Limited
Address: 3" Floor, PTI Building, 4 Parliament Street, New Delhi - 110001
Telephone: +91-11-2346 1684; Facsimile: +91-11-2371-1103

E-mail: gmt5@nhidcl.com

8. The RFP Document has been uploaded on CPP Portal (https://eprocure.gov.in) and NHIDCL

website (www.nhidcl.com). RFP document has also been uploaded on INFRACON* Portal
(http://infracon.nic.in/). Technical proposal is to be submitted through INFRACON Portal. In
addition, hard copy of the documents in original, as mentioned at Clause 10.1(v) of Data
Sheet are to be submitted at the address mentioned at Para 7 above. The shortlisted
Consultants (the firm and personnel included in the proposal) must get registered on the
INFRACON Portal and upload their credentials/experience on INFRACON. For any
information on INFRACON, the Consultancy Firms/ Key Expert may contact at email:
support-infracon@gov.in. It may please be ensured that the Financial Proposal is to be
uploaded on CPP Portal (https://eprocure.gov.in) only.
(*In order to make the evaluation process more objective, user friendly and transparent, NHIDCL
has developed INFRACON portal (www.infracon.nic.in) which is a comprehensive National
Portal for Infrastructure Consultancy firms & Key Expert. The Portal has facility to host
Consulting Firms’& Personnel Credentials online with linkage to Aadhar & Digilocker for data
storage, validation & purity. The Information available on the portal would also be made available
in Public Domain).

9. The Consultant shall furnish as part of its Proposal, a Bid Security of Rs. 2,00,000/- (Rupees
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Two lakhs only) in the form of a Bank Guarantee (as per the format specified in Appendix N
of this RFP document) or in the form of Demand Draft (the “Bid Security”), valid for 45 days
beyond the validity of the Proposal. The Proposal submitted without Bid Security will be
summarily rejected. The Bid Security of the successful Consultant will be returned when the
Consultant has signed the Contract Agreement with the Client and has furnished the required
Performance Guarantee as specified in the document within 15 days from the receipt of the
Letter of Acceptance. The Bid Security will be forfeited:

@ If a Consultant withdraws its Proposal during the period of bid validity; or

(b) If the Consultant fails to accept the Client’s corrections of arithmetic errors in the
Consultant’s Proposal (if any); or

(©) If the Successful Consultant fails to sign the contract agreement with the Client within
the prescribed period; or

(d) If the Successful Consultant fails to furnish the Performance Security within the

stipulated time. Unsuccessful Consultants would be informed regarding their non-
qualification, without any explanation and thereafter Bid Security would be returned
unopened after the evaluation of the financial proposal and signing the contract
agreement with the successful Consultant.

10. As part of the Standard Operating Procedure for adoption of Integrity Pact, Dr.
Satyanarayana Dash, IAS (Retd.) has been appointed as Independent External Monitor (IEM)
in NHIDCL, as per approval of the Central Vigilance Commission and Ministry of Road
Transport & Highways, Govt. of India. The contact details of Dr. Satyanarayana Dash, IEM,
NHIDCL, are as under:

Dr. Satyanarayana Dash, IEM, NHIDCL

HIG-206, Kanan Vihar Phase I, Chandrasekharpur,
Bhubaneswar

Odisha-751024

Email-id: satya8may@yahoo.co.in

Tel: +91-97767 51669

11. Details on the proposal’s submission date, time and address are provided in Clause 12.6 of the
Instructions to Consultants (ITC).

Yours sincerely,

insert signature

Ashok Kumar Gupta

General Manager (Tech), NHIDCL
Telephone: +91-11-2346 1684
Facsimile: +91-11-2371-1103
E-mail: gmt5@nhidcl.com
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SECTION-2

QCBS - Instructions to Consultants

The Instructions to Consultants governing this selection process are given in this RFP document
and in the “Instructions to Consultants, Option B - QCBS, Section 2” of the Standard Request
for Proposals (version 1.1) published by JICA in October 2012. Those Instructions to Consultants
are available on the JICA’s web site shown below:

https://www.jica.go.jp/english/our_work/types_of assistance/oda_loans/oda_op_info/quide/tender/index.html

at the following link:

https://www.jica.go.jp/english/our work/types of assistance/oda loans/oda op info/quide/tende
r/c8h0vm0000aoesst-att/consul.pdf

A copy of those Instructions is not attached to this RFP.
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QCBS - Data Sheet

Paragraph
Reference
1.(b) The Applicable Guidelines are those published in April 2012.
1. (x) Add the following at the end of this Sub-Clause
A Sub-consultant may also be called as an Associate Consultant.
Amount of the Loan Agreement: JPY67,170 million (For Tranche-1 for
Phase 1 comprising 8 Civil Contract Packages on NH-54 in the State of
Mizoram and 1 Civil Contract Package on NH-51 in the State of Meghalaya).

2.1 Signed date of the Loan Agreement: March 31, 2017
Name of Project: North East Road Network Connectivity Improvement
Project (Phase 1)

2.2 Name of the Client: National Highways & Infrastructure Development
Corporation Limited (NHIDCL)

2.3 Name of the assignment: Services of the “Authority’s Engineer for
Widening and upgradation to 2-lane with paved shoulder configuration and
geometric improvements from km 8.000 to km 125.000 on Aizawl-Tuipang
section of NH-54 in the State of Mizoram” on Engineering, Procurement and
Construction mode with JICA loan assistance (Comprising 2 Civil Contract
Packages).

2.4 A pre-proposal conference will be held: Yesv"  No__

Time and Date: at 03:00 PM IST on January 9, 2019 (Three weeks from the
date of Invitation)

At: National Highways & Infrastructure Development Corporation Limited
(NHIDCL) HQ, 3" Floor, Press Trust of India Building, 4, Parliament Street,
New Delhi-110001.

The Client’s representative is: Ashok Kumar Gupta,
General Manager (Tech),
NHIDCL HQ, New Delhi.
Address: 3" Floor, PTI Building, 4 Parliament Street, New Delhi - 110001
Telephone: +91-11-2346-1684
Facsimile: +91-11-2371-1103
E-mail: gmt5@nhidcl.com
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2.5

The Client will provide the following inputs, project data, reports, etc. to
facilitate the preparation of the Proposals:

Project Report of widening and upgradation to 2-lane with paved shoulder
configuration and geometric improvements of NH-54 in the State of Mizoram
from km 8.000 to km 125.000 (Section-1: comprising 2 Civil contract
packages); and

Facilities for Office Accommodation and residences for Consultant’s
Personnel has been provided at “Appendix Gl: Service, Facilities and
property to be made available to the Consultants by the Client” as per the
provisions included in Schedule-C of the Contract Agreement(s) with the
Civil Contractor(s).

4.1(c)

This sub-para is modified as below:

(c) will recognize a Consultant as ineligible to be awarded a contract funded
with Japanese ODA Loans if the Consultant (sole firm or lead firm and any
of the JV partners or any Sub-consultant, who has a direct contract with the
Consultant) has been barred by MoRTH/NHIDCL/NHAI or any other state
government PWD or road development corporations in India, or debarred
under the cross debarment decision by the Multilateral Development Banks
or by the World Bank Group or by JICA (A list of debarred firms and
individuals is  available at the World Bank’s  website:
www.worldbank.org/debarr) and the bar subsists as on the date of
Application.

5.1

Add the following at the end of this Sub-Clause:

In case a shortlisted Consultant forms a Joint Venture with other firm, then it
has to be ensured that each Joint Venture Member fulfils the conditions and
the minimum eligibility requirement stated under the Expression of Interest
(EOI) invited earlier for this project for short listing of the firms; otherwise
the proposal submitted by the Consultant will not be evaluated.

6.3

Proposals shall be submitted in the following language: English

7.1

Proposals must remain valid 120 days after the submission deadline date.

7.8(a)

Not Applicable

7.8(b)

The price of the Financial Proposal shall be adjusted by the following factor:
As stated in Clause 6.2 (c) of Special Conditions of Contract of Section 6

““Cross debarment decisions by the Multilateral Development Banks” is a corporate sanction in accordance with the
agreement among the African Development Bank Group, Asian Development Bank, European Bank for Reconstruction and
Development, inter-American Development Bank Group and the World Bank Group signed on 09™ April, 2010 (as
amended from time to time).
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(Standard Form of Contract) of this RFP.

8.1

Clarifications may be requested by the date of pre-proposal conference (As
stated at Para 2.4 of the Data Sheet).

The address for requesting clarifications is: As stated in 2.4 of this Data
Sheet.

Response (including an explanation of the queries but without identifying the
source of inquiry) will be uploaded on the websites mentioned at Para 8 of
the Letter of Invitation (LOI). Therefore, no written copies of response will
be sent to the Consultants.

8.2

Addendum to the RFP will be uploaded on the websites mentioned at Para 8
of the Letter of Invitation (LOI). Therefore, no written copies of the

Addendum will be sent to the Consultants.

10.1

Table given in this Sub-Clause is replaced with following table:

Experience of
the Firm

To be uploaded on INFRACON Portal

(http://infracon.nic.in/).

Comments on
Terms of
Reference

No limit, but to concise and to the point (Form TECH-
3A) to be uploaded on CPP Portal
(https://eprocure.gov.in).

Comments on
counterpart
staff and
facility
requirements

About two (2) pages (Form TECH-3B) to be uploaded on
CPP Portal (https://eprocure.gov.in).

General
approach and
methodology,
work plan

About fifty (50) pages inclusive of charts and diagrams
(Form TECH-4) to be uploaded on CPP Portal
(https://eprocure.gov.in).

List of
proposed Key
Expert  team
and Summary
of CVv
particulars

Key Experts’
CVs

To be uploaded on INFRACON Portal

(http://infracon.nic.in/).

Expert
schedule

(Form TECH-7) to be uploaded on CPP Portal
(https://eprocure.gov.in).
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Work Schedule | (Form TECH-8) to be uploaded on CPP Portal
(https://eprocure.gov.in).
Acknowledge | (Form TECH-9) to be uploaded on CPP Portal

ment of | (https://eprocure.gov.in).
Compliance
with the

Guidelines for
Employment of
Consultants

10.1 (i) The information desired in this sub-clause is to be uploaded on INFRACON
Portal (http://infracon.nic.in/) (Form TECH-2).

10.1 (iv) | The information desired in this sub-clause is to be uploaded on INFRACON
Portal (http://infracon.nic.in/) (in place of Form TECH-5).

10.1 (v) The information desired in this sub-clause is to be uploaded on INFRACON

Portal (http://infracon.nic.in/) (Form TECH-6).

NOTE: In addition to above, hard copy of the following documents, in
original, is to be submitted at the address mentioned at Para 7 of the Letter of
Invitation (Lol) by due date and time of submission:

(a) Technical Proposal submission form (as per Form TECH-1);

(b) Power of Attorney (on stamp paper and duly notarized) of the person
submitting the Proposal on behalf of the Consultant;

(c) If applicable, the Power of Attorney for Lead Member of JV;

(d) If the Consultant is a joint venture: Letter of Intent to form a Joint
Venture in the format of Memorandum of Understanding between JV
partners; or, if a JV is already formed, “a certified copy of the JV
agreement”;

(e) If the Consultant includes associate: Consent letter from Associate
Partner;

(f) Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of
demand draft in favour of Managing Director, National Highways &
Infrastructure Development Corporation Ltd.(NHIDCL) payable at New
Delhi;

(9) Bid Security (for the amount given in section 1 of this document) in the
form of a Bank Guarantee and the format specified in this document;

(n) The Consultant shall comply with the provisions of Office
Memorandum No. RW/NH-37010/4/2010/PIC-EAP(Printing) dated
22.02.2016 and its  subsequent  amendments  issued by
MoRT&H/NHIDCL regarding Integrity Pact (IP) and the Integrity
Pact (Format as per Section-8 of this RFP) duly signed by Authorised
signatory shall be submitted by the Consultant with the RFP & shall be
part of the Contract Agreement; and
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(i) The details of ongoing assignments, in the format given below, with a
declaration that all Key Experts in the existing contracts have been
deployed in such projects during the last 3 months:

Name of Project:

Name of Project Director:

Name of Project Implementation Unit:
Name of IE/ AE / SC (please specify):

Stage of project: Under Implementation/ O&M of Completed Project (

please select one)

N‘;mes ofKey | Designation | Aadhar No. | Number of days | Numberof days | % availability
ersonnel present on the required to be
project during present during
last3 months | last 3 months as
per schedule
L | | |

A scanned copy of all the above documents is also to be uploaded on CPP
Portal (https://eprocure.gov.in).

10.2 Add the following at the end of this Sub-Clause:
The authorized signatory holding Power of Attorney shall be the Digital
Signatory for uploading the requisite documents on CPP Portal
(https://eprocure.gov.in).
11.1 (i) This sub-para is modified as below:

The Financial proposal shall be prepared and uploaded on CPP Portal only
using the Form of BOQ available on CPP Portal. Number of man-months for
each position shall be fixed as mentioned in the BOQ.

International Expert shall be considered those who have worked in at least 3
countries (which may include their home country) with minimum two years
in each country.
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The applicable Reimbursable expenses in foreign and in local currency is as
follows:

(1) A per diem allowance in respect of Experts of the Consultant for every
day in which the Experts shall be absent from their home Country shall
be considered to be included in the remuneration and shall NOT be paid
separately;

(2) cost of necessary international and local air travel of Experts by the
most appropriate means of transport and the most direct practicable
route (inclusive of Miscellaneous Travel Expenses, if any);

(3) land transportation including vehicle rental;

(4) cost of international or local communications such as the use of
telephone and facsimile required for the purpose of the Services;

(5) cost, rental and freight of any equipment required to be provided by the
Consultants for the purposes of the Services;

(6) cost of printing and dispatching of the reports to be produced for the
Services;

(7) miscellaneous administrative and support costs including office
operations, support personnel and translation; and

Amount for Financial Proposal for all items should preferably be quoted in
INR only. However, amount in Foreign Currency is permitted to be quoted
in JPY, USD or EURO for only International Expatriate Key Experts (i.e.
only for Team Leader cum Sr. Highway Engineer or for Sr. Slope/ Safety
Engineer of nationality other than Resident Indian) for their Remuneration
(inclusive of Per Diem Allowance) and International Air Travel (inclusive
of Miscellaneous Travel Expenses, if any) only.

11.1 (i)

This sub-para is modified as below:

The Financial proposal shall be prepared and uploaded on CPP Portal only
using the Form of BOQ available on CPP Portal. The BOQ has the provision
of the entering the amount in INR, JPY, USD or EURO. Exchange Rate of
RBI 28 days prior to Bid Due date shall be considered for comparing the
Financial proposal in equivalent INR. Payment to the Consultant shall be
made in the same Currency as quoted by the Consultant as per the provisions
of the RFP. Amount for provisional sums and Contingency amount shall be
as below:

Amount for provisional sums:
- for foreign currency: NIL
- for local currency: NIL
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Contingency amount:
- for foreign currency: NIL
- for local currency: INR Ten million.

11.2 “Information of the Consultant’s tax liabilities in the Client’s country can
also be found at www.incometaxindia.gov.in and www.cbec.gov.in .

11.3 The other international traded currency(ies) permitted are:

Q) US Dollar
(i) Euro

12.1 Add at the end of sentence “and upload online as mentioned in this RFP”.

12.3 Number of copies of the Technical Proposal: One (1) original
The submission shall be done as per para 10 and 11 of ITC including Data
Sheet.

12.4 The Financial proposal shall be prepared and uploaded on CPP Portal only
using the Form of BOQ available on CPP Portal.

12,5 Technical and Financial Proposals shall be prepared and submitted/ uploaded
as mentioned at para 10 and 11 of ITC including Data Sheet. Original hard
copy of the requisite documents shall be placed in a sealed envelope clearly
marked “TECHNICAL PROPOSAL” and bear the submission address,
reference number and title of the Loan, time and date of the Proposal
submission dead line and be clearly marked “DO NOT OPEN, EXCEPT IN
PRESENCE OF THE EMPOWERED TECHNICAL BID OPENING
COMMITTEE”.

Time and date of the Proposal submission deadline:
- Time: 11.00 a.m.
- Date: February 04, 2019 (45 days from the date of Invitation)

12.6 Consultants must submit the original hard copy of the requisite documents to
the Client at the following address in addition to the on-line submission:

At the address as stated in Clause 2.4 of this Data Sheet
Proposals must be submitted no later than date and time stated in Clause
12.5 of the Data Sheet above.

13 This clause is modified as below:

Modification / Substitution/ Withdrawal of Proposals:

(i) The Consultant may modify, substitute or withdraw its e-bid, prior to the
Bid Due Date. No Proposal shall be modified, substituted or withdrawn
by the Consultant on or after the Bid Due Date.

(if) Any alteration/ modification in the Proposal or additional information
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supplied subsequent to the Bid Due Date, unless the same has been
expressly sought for by the Client, shall be disregarded.

(iii) For modification of e-bid, Consultant has to detach its old Proposal
from e-tendering portal and upload / resubmit digitally signed modified
Proposal.

(iv) For withdrawal of Proposal, Consultant has to click on withdrawal icon
at e-tendering portal and can withdraw its e-bid.

(v) Before withdrawal of a Proposal, it may specifically be noted that after

withdrawal of a Proposal for any reason, Consultant cannot re-submit e-
bid again.

14.2

Criteria, sub-criteria, and point system for the evaluation are:
Points

(i) Experience of the Consultants relevant to the assignment in Highway Projects
(2 lane or more)* during last 10 years from Bid Due Date:
a) Experience in DPR**, [3]

b) Number of DPR** projects of minimum 25% of Project length in
Mountainous/ Hilly regions [3]

¢) Experience in Project Supervision as Independent Consultant”/ Independent
Engineer”/ Authority’s Engineer®/ Project Supervision Consultants®  [8]

d) Experience in Project Supervision as Independent Consultant/
Independent  Engineer/ Authority’s Engineer/ Project Supervision
Consultants of minimum 25% of Project length in Mountainous/Hilly
regions [3]

e) Experience in Project Supervision as Independent Consultant/
Independent  Engineer/ Authority’s Engineer/ Project Supervision
Consultants in WB/ADB/JICA or any other Multilateral/ Bilateral Agency
funded projects. [3]

Total points for criterion (i): 20
*Equivalent 2-lane length for projects of 4-lane (or more) shall be considered with a

multiplication factor of 1.5

** Experience in Feasibility Study shall also be considered under the experience of
DPR by multiplying the length with a factor of 2/3

*Independent Consultant/ Independent Engineer are Consultants selected by client
for Independent Supervision of PPP Projects.

@Authority’s Engineer/ Project Supervision Consultants are Consultants selected by
client for Supervision on behalf of Client in EPC/ Item Rate Projects.

(i) Adequacy of the proposed methodology and work plan
in responding to the Terms of Reference:

a) Technical approach and methodology [10 points]
b) Work plan [5 points]
c¢) Organization and staffing [5 points]
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Total points for criterion (ii):

(iii) Key Experts’ qualifications and competence for the assignment:

Professional (A) Staff (International Expert)
Team Leader cum Sr. Highway Engineer
Senior Slope/ Safety Engineer

[20]

[15]
[8]

International Expert shall be considered those who have worked in at least 3
countries (which may include their home country) with minimum two years

in each country.
Professional (B) Staff (Other Expert)
Resident Engineer cum Highway Engineer/ Safety Manager (2 nos.)
Bridge/Structural Engineer
Material Engineer (2 nos.)
Sr. Quantity Surveyor
Environmental Expert
Sr. Contract Specialist

Total points for criterion  (iii):

[2x6=12]

[3]

[2x4.5=9]

[3]
[3]
[7]

60

The number of points to be assigned to each of the above positions or disciplines
shall be determined considering the following three sub-criteria and relevant

percentage weights:

1) General qualifications [25]
2) Adequacy for the assignment [60]
3) Familiarity with the language and the conditions of India [15]
Total weight: 100%
Total points for the four criteria: 100
Detailed Evaluation Criteria
(i) Experience of the Consultant relevant to the assignment
S.No. Criteria Max Marks
1 Highway Projects (2 lane or more)* during last 10 years 20
a Experience in Detailed Project Report (DPR)** 3
i | Aggregate length
Minimum 2 times of Project length 15
Additional 0.25 marks for every additional Project length 0.5
ii | Number of projects of minimum 40% of Project length 1
Minimum 1 Projects 0.75
Additional Projects 0.25
b Number of DPR** projects of minimum 25% of Project length in 3
Mountainous/ Hilly regions
1 Projects 2.25
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Additional projects 0.75
Experience in Project Supervision as Independent Consultant/

c Independent Engineer/ Authority’'s Engineer/ Project 8
Supervision Consultants

i | Aggregate length 3
Minimum 3 times of Project length 2.25
Additional 0.25 marks for every additional Project length 0.75

ii | Number of projects of minimum 40% of Project length 5
Minimum 2 Projects 4
Additional 0.5 marks for every additional Project 1
Experience in Project Supervision as Independent Consultant/

d Independent Engineer/ Authority’'s Engineer/ Project 3
Supervision Consultants in projects of minimum 25% of Project
length in Mountainous/ Hilly regions
1 Projects 2.25
Additional projects 0.75
Experience in Project Supervision as Independent Consultant/

e Independent Engineer/ Authority’s Engineer/ Project 3
Supervision Consultants in WB/ADB/JICA or any other
Multilateral/ Bilateral Agency funded projects
1 Projects 2.25
Additional projects 0.75

Note: *Equivalent 2-lane length for projects of 4-lane (or more)

shall be considered with a multiplication factor of 1.5
**Experience in Feasibility Study shall also be considered
under the experience of DPR by multiplying the length
with a factor of %/s.

(ii) Adequacy of proposed methodology and work plan in responding to the Terms of

Reference
SI. No. Description Max.
Points
a) Site Appreciation and Comments/ suggestions on 5
TOR
(i) Average 2
(ii) Good 3
(iii) Very Good 5
b) Technical approach and methodology 5

(i) Average 2
(ii) Good 3
(iii) Very Good 5
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C) Work plan 5
(i) Average 2
(i1) Good 3
(iii) Very Good 5
d) Organisation and staffing 5
(i) Average 2
(ii) Good 3
(iii) Very Good 5
Total Points 20
(iii) Evaluation Criteria for assessment of Key Staff for the Assignment
1 Team Leader cum Senior Highway Engineer
Sr- Description Max.
No. P Points
1 General Qualification 25
T Civil Enai -

) Graduate in Civil Engineering 20
Post Graduate in Construction Management/ Highway
Engineering/ Traffic/Transportation Engineering/ Pavement

1) Engineering/ Structural Engineering/ Geotechnical 5
Engineering/ Soil Mechanics and Foundation Engineering

2 | Adequacy for the Project 60

a) | Experience in road related field: 15
Aggregate minimum 20 years experience in minimum 3

) countries (which may include their home country) with 10
minimum two years in each country.

Additional 1 Mark for each additional 1 year 5
Experience of construction supervision of Highway/

b) Expressway projects in similar capacity* 30

i) 10 years or more 10
Additional 1 Mark for each additional year 5

i) Minimum 2 Projects with minimum 2 years period in each 75
project '
Additional 1.25 Marks for each additional project with 25
minimum 2 years period '

i) At least one project funded by Multilateral/ Bilateral Funding 4
Agency(ies) with minimum 2 years period
Additional 1 Mark for additional project funded by Multilateral/ 1
Bilateral Funding Agency(ies) with minimum 2 years period
Experience of design of road sector project of 2 laning or

) | more >
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Minimum 2 Projects with minimum one year period in each

. 4

project
Additional 0.5 Marks for each additional project with minimum 1
one year period
Experience in road sector project under
mountainous/steep terrain including advance slope

d) protection technology such as landslide prevention, 10
reinforcement embankment wall in steep mountain,
concrete crib protection

) Minimum 2 projects (with minimum one year period in each 75
project) ]
Additional 1.25 marks for each additional project with minimum 25
one year duration .
Familiarity with the language and the conditions of India 1

3) including North East Region 5

i) | Experience in India 10
Minimum 2 Years 7.5
Additional 1.25 marks for each additional year 2.5

i) | Experience in North East Region 5
Minimum 1 Years 3.75
Additional 1.25 marks for additional year 1.25
Total: 100

Age on bid due date: Not more than 65 years.

Note: *Similar Capacity includes the following positions (Experience in initial five
years in road related field, whether in any post, shall not be counted):
i) On behalf of Consultant: Team Leader/ Resident Engineer (Construction
Supervision/ IE/ AE).
i) On behalf of Contractor: Project Director/ Project Manager (Construction/
Construction Supervision)
iii) In Government Organizations: Executive Engineer (or equivalent) and above.

2 Sr. Slope /Safety Engineer
SI- Description Max.
No. P Points
1 General Qualification 25
Graduate in Civil Engineerin
) uate in Civil Engi ing 20
Post Graduate in Structural / Geotechnical / Soil Mechanics
D) and Foundation Engineering °
2 | Adequacy for the Project 60
a) | Experience in road related field: 20
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Aggregate 15 years or more in minimum 3 countries (which
i) may include their home country) with minimum two years in 15
each country.
Additional 1 Mark for each addition 1 year 5
b Experience of construction supervision of Highway/ 25
) Expressway projects
i) Minimum 10 years 10
Additional 1 Mark for each addition 1 year 5
i) Minimum 2 Projects with minimum 2 years period in each 75
project '
Additional 1.25 Marks for each additional project with 25
minimum 2 years period '
Experience of design work in road project under
mountainous/steep terrain including advance slope
c) protection technology such as landslide prevention, 15
reinforcement embankment wall in steep mountain,
concrete crib protection.
i) . . - _ 11.25
3 projects with minimum one year period in each project
Additional 1.25 marks for each project with minimum one year
duration 3.75
Familiarity with the language and the conditions of India
3) including North East Region 15
i) | Experience in India 10
Minimum 2 Years 7.5
Additional 1.25 marks for each additional year 2.5
iy | Experience in North East Region 5
Minimum 1 Year 3.75
Additional 1.25 marks for additional year 1.25
Total: 100
Age on bid due date: Not more than 65 years.
3 Resident Engineer/ Highway cum Pavement
Engineer/Safety Manager
SI- Description Max.
No. P Points
1 | General Qualification 25
1) Graduate in Civil Engineering 20
I) Post Graduate in Construction Management/ Highway 5
Engineering/ Traffic/Transportation Engineering/ Pavement
Engineering/ Geotechnical Engineering/ Soil Mechanics and
Foundation Engineering
2 | Adequacy for the Project 60
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a) | Experience in road related field: 20
i) | Minimum 15 years 15
Additional 1 mark for each additional year 5
b) | Experience of construction supervision of Highway/ 25
Expressway projects in similar capacity*:
i) | Minimum 10 years 7.5
Additional 0.5 Marks for each additional year 2.5
i) | Minimum 2 Projects with minimum 2 years period in each 7.5
project
Additional 1.25 Marks for each additional project with 2.5
minimum 2 years period
ii) | At least one project with minimum 2 years period in any other 2.5
country than his home country
iv) | Minimum 2 years period in any one project funded by 25
Multilateral/ Bilateral Funding Agency(ies)
Experience of construction supervision of road project 15
C) | under mountainous/steep terrain
i) | 2 projects (with minimum one year period in each project) 10
Additional 2.5 marks for each project with minimum one year 5
duration
3 Familiarity with the language and the conditions of India 1
) including North East Region 5
i) | Experience in India 10
Minimum 2 Years 7.5
Additional 1.25 marks for each additional year 2.5
i) | Experience in North East Region 5
Minimum 1 Years 3.75
Additional 1.25 marks for additional year 1.25
Total: 100
Age on bid due date: Not more than 65 years.
Note: *Similar Capacity includes the following positions (Experience in initial
three years in road related field, whether in any post, shall not be counted):
i) On behalf of Consultant: On behalf of Consultant: Team Leader/ Resident
Engineer/ Assistant Resident Engineer/ Highway Engineer (Construction
Supervision/ IE/ AE).
if) On behalf of Contractor: Project Director/ Project Manager (Construction/
Construction Supervision).
iii) In Government Organizations: Executive Engineer or equivalent and above
4 Bridge/Structure Engineer
Sr- Description Max.
No. P Points
1 General Qualification 25
I) Graduate in Civil Engineering 20
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1) Post Graduate in Structural Engineering 5
2 | Adequacy for the Project 60
a) | Experiencein road related field: 15
i) Minimum 15 years 10
Additional 1 mark for each additional year 5
b) | Experience of construction supervision of Bridge/ 15
interchange/ any other similar structure:
i) Minimum 10 years 10
Additional 1 mark for each additional year 5
c) | Experience in similar capacity*in: 10
i) Supervision of 2 Major Highway Bridges on pile / well 5
foundation with aggregate period 2 years or more with
minimum 1 year for each bridge
i) | Atleast one Major Bridge project with minimum aggregate 2 5
years in other country(ies) than his home country
Experience in Supervision of Rehabilitation and Repair of 7.5
d) | 2 No. bridges with aggregate period 1 year or more
e) | Minimum 5 years Experience of design work of bridge 7.5
structure:
f) Must be familiar with modern methods of construction of 5
bridges/ ROB/ flyover involving RCC/ pre-stress concrete,
design standards, technical specifications and statistical
quality control/ assurance procedures for construction of
different component of bridges
Familiarity with the language and the conditions of India
3) | including North East Region 15
i) | Experience in India 10
Minimum 2 Years 7.5
Additional 1.25 marks for each additional year 2.5
iy | Experience in North East Region 5
Minimum 1 Years 3.75
Additional 1.25 marks for additional year 1.25
Total: 100
Age on bid due date: Not more than 65 years.
Note: *Similar Capacity includes the following positions (Experience in initial
three years in road related field, whether in any post, shall not be counted):
i) On behalf of Consultant/ Contractor: Senior Bridge Engineer/ Bridge Engineer/
Bridge Design Engimeer.
i) In Government Organizations: Executive Engineer or equivalent and above.
| 5  Material Engineer
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Sr- Description Max.
No. Points

1 General Qualification 25
1) Graduate in Civil Engineering 20
1)} Post Graduate in Geotechnical Engineering/ 5
Soil Mechanics and Foundation Engineering/ Soil
Mechanics/
Foundation Engineering or PhD in Geology
2 | Adequacy for the Project 60
a) | Experience in highway/road/airfield runway: 25
i) Minimum 12 years 20
Additional 1 mark for each additional year 5
b) | Experience in similar capacity* in construction/ 30
Construction supervision of Highway/ Expressway
project:
i) Minimum 5 years 10
Additional 1 mark for each additional year 5
iii) | 2 projects with minimum 2 years period in each project 10
Additional 2.5 marks for each project with minimum 2 years 5
period in each project
Must be familiar with material property of road 5
c) | construction material, technical specification and
procedures of material tests and testing equipments
3) _Famili_arity with the Iangl_Jage and the conditions of India 15
including North East Region
i) | Experience in India 10
Minimum 2 Years 7.5
Additional 1.25 marks for each additional year 2.5
i) | Experience in North East Region 5
Minimum 1 Years 3.75
Additional 1.25 marks for additional year 1.25
Total: 100
Age on bid due date: Not more than 65 years.
Note: *Similar Capacity includes the following positions (Experience in initial
three years in road related field, whether in any post, shall not be counted):
i) On behalf of Consultant/ Contractor: Material cum Geotechnical Engineer/
Material Engineer/ Material Expert/ Geotechnical Engineer/ Manager (Material)
i) In Government Organizations: Executive Engineer or equivalent and above.
6 Senior Quantity Surveyor
Sr- Description 'V'f’”‘-
No. Points
1 General Qualification 25
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1) Graduate in Civil Engineering 20
Post Graduate in Construction Management/ Post Graduate in
Construction Engineering/ Certificate Course in Management/
I) | Certificate Course in Construction Management/ Certificate 5
Course in Contract Management.
2 | Adequacy for the Project 60
a) | Experience in handling highway contracts 20
i) | Minimum 15 years 15
Additional 1 Mark for each addition year 5
b Experience as Quantity Surveyor in Highway/ Expressway/ 20
) bridge project
i) | Minimum 10 years 15
Additional 1 Mark for each addition year 5
Experience as Quantity Surveyor in construction
) | supervision of two/four of lane highway 20
i) 2 projects with minimum 2 years period in each project 15
Additional 2.5 marks for each project with minimum 2 years 5
period
Familiarity with the language and the conditions of India
3) including North East Region 15
i) | Experience in India 10
Minimum 2 Years 7.5
Additional 1.25 marks for each additional year 2.5
iy | Experience in North East Region 5
Minimum 1 Years 3.75
Additional 1.25 marks for additional year 1.25
Total: 100
Age on bid due date: Not more than 65 years.
Note: Similar Capacity In Government Organizations: Executive Engineer or
equivalent and above.
7 Environmental Expert
SI- Description Max.
No. P Points
1 General Qualification 25
| Graduate in Civil Engineering/ Environment Management or 20
) Sociology.
Post Graduate in Environmental Engineering/ Environmental
In) Management / Environmental Science >
2 | Adequacy for the Project 60
a) | Experience in related field 20
i) | Minimum 15 years 15
Additional 1 Mark for each addition year 5
b Experience in environmental management of road/bridge 30
) projects
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i) 2 projects with minimum 1 year period in each project 20
Additional 5 Marks for each project with minimum 1 year period 10
Experience in labor health protection program such as 10
c) STI, STD and HIV/AIDS prevention
i) | 1 project with minimum 1 year period in the project 7.5
Additional 2..5 Marks for additional project with minimum 1 5
year period
Familiarity with the language and the conditions of India 1
3) including North East Region 5
i) | Experience in India 10
Minimum 2 Years 7.5
Additional 1.25 marks for each additional year 2.5
iy | Experience in North East Region 5
Minimum 1 Years 3.75
Additional 1.25 marks for additional year 1.25
Total: 100
Age on bid due date: Not more than 65 years.
8  Senior Contract Specialist
Sr- Description Max.
No. P Points
1 General Qualification 25
) Graduate in Civil Engineering/ Construction Management. 20
Degree in Law/ Legal/ PG in Management / Certificate Course
I) |in Management / Certificate Course in Construction 5
Management / Certificate Course in Contract Management
2 | Adequacy for the Project 60
a) | Experience in Contract Management 20
i) | Minimum 15 years 15
Additional 1 Mark for each addition year 5
b Experience as Contract Specialist on Highway/
) Expressway/ bridge projects 15
i) | Minimum 5 years 10
Additional 1 Mark for each addition year 5
Experience in Contract Management of large scale
highway contract say over Rs. 150 crore including
c) experience of handling variation order, claim of the 15
contractor and there appropriate disposal
i) 2 projects with minimum 9 months period in each project. 10
Additional 2.5 marks for each project with minimum 9 months 5
period
Experience as Contract Specialist in Multilateral/ Bilateral 10
€) | Agency(ies) funded projects
i) | 1 project with minimum 9 months period in the project 7.5
Additional project with minimum 9 months period 2.5




Section 2. QCBS - Instructions to Consultants - Data Sheet DS-19

Familiarity with the language and the conditions of India
3) including North East Region 15
i) | Experience in India 10
Minimum 2 Years 7.5
Additional 1.25 marks for each additional year 2.5
iy | Experience in North East Region 5
Minimum 1 Years 3.75
Additional 1.25 marks for additional year 1.25
Total: 100
Age on bid due date: Not more than 65 years.
Note: Similar Capacity In Government Organizations: Executive Engineer or
equivalent and above.

The minimum technical score (St) required to pass is:_75 Points

Note: 1. If any information in the Technical Proposal is found incorrect, at any

stage, action including termination may be taken by Client on the personnel
and the Firm.

If the same CV is submitted by two or more firms in an assignment, zero
marks shall be given for such CV. Key Expert has to certify in their CV that
he has not consented to any other Consultant to propose their CV for any
position for this assignment.

The positions of (i) Team Leader cum Senior Highway Engineer and (ii)
Sr. Slope /Safety Engineer are for International Expert and shall be
considered those who have worked in at least 3 countries (which may
include their home country) with minimum two years in each country. If this
condition is not met their CV will not be evaluated and shall be assigned 0
(Zero) mark.

If a CV score less than 75% marks, whatever marks it score will be carried
forward for maximum 3 nos. Key Expert for determining the total score of
the firm. However, if the Key Expert does not fulfill the minimum academic
gualification (as mentioned in TOR of RFP), the overall score of his CV will
be evaluated as zero. If the Key Expert does not fulfill the minimum
gualification related to experience (as mentioned in TOR of RFP), then zero
marks will only be assigned for that sub criteria, but the marks obtained by
the CV of the Key Expert will be carried forward for maximum 3 nos. Key
Expert for determining the total score of the firm. In case more than 3 CV
scores less than 75% marks or Team leader scores less than 75% marks, the
proposal shall be considered non-responsive. During negotiation, Key Expert
will be required to produce certificate regarding qualification and experience.

During negotiation, a certification to the effect should be furnished by the
Consultant that they have checked the qualifications and experiences details
submitted by the Key Expert in their CVs and found to be correct. This
certification should be made of all Key Expert after the certification by the
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candidate.

14.3

This sub-clause is modified as below:

After the technical evaluation is completed, the Client may notify those
Consultants whose Proposals did not meet the minimum qualifying mark or
were considered non-responsive to the RFP, and their Financial Proposals
shall not be opened.

14.4

After the evaluation of online submitted Technical Proposal, the list of technically
responsive consultant is uploaded on the websites mentioned at Para 8 of the
Letter of Invitation (LOI) with the date of the public opening of financial
proposal. NHIDCL may also inform date of the public opening of financial proposal
to the technically responsive consultant by mail, fax or post. Expected date
(month/year) for public opening of Financial Proposals: 11 February, 2019
at: National Highways and Infrastructure Development Corporation Limited
(NHIDCL), 3" Floor, PTI Building, 4-Parliament Street, New Delhi — 110001

145

This sub-clause is modified as below:

The Financial Proposals shall be opened publicly in the presence of the consultants’
representatives who choose to attend. The name of the consultant, the technical
scores, and the proposed prices shall be read aloud and recorded when the Financial
Proposals are opened. The Client shall prepare minutes of the public opening. Copy
of record shall be uploaded on the websites mentioned at Para 8 of the Letter of
Invitation (LOI) and will also be sent to JICA.

14.6

This sub-clause is modified as below:

The Evaluation Committee will determine whether the submitted Financial
Proposals are complete (i.e. whether they have included cost of all items of
the corresponding proposals; if not, then the cost towards such missing items
will be considered as NIL, but the Consultant shall, however, be required to
carry out such obligations without any additional compensation.) and without
computational error.

The single currency for price conversion is: Indian Rupee

The source of official selling rates is: Reserve Bank of India

The date of exchange rates is: 28 days prior to the date of proposal
submission deadline.

14.7

ETP in this clause stands for the Financial Price quoted by the Consultant
and converted to single currency as per Clause 14.6.

14.8

Quality-Cost Ratio: 80:20

Add the following at the end of this sub-clause:

In the event the proposals of two or more consultants have the same scores in
the final ranking, the proposal with the highest technical score should be
ranked first.

151

Expected date and address for contract negotiations:




Section 2. QCBS - Instructions to Consultants - Data Sheet DS-21

Date: To be informed later to the selected (First Ranked, i.e. H-1) Consultant
after Financial Evaluation.
Address: National Highways & Infrastructure Development Corporation

Limited (NHIDCL), 3"

Floor, PTI Building, 4-Parliament Street,

New Delhi — 110001

154

This sub-clause is modified as below:

(i)

(i)

(iii)

(iv)

Negotiations normally take one to two days. The aim is to reach
agreement on all points, and initial a draft contract by the conclusion
of negotiations. Each Key Expert of the preferred consultant shall be
called for interaction at the time of negotiation at the cost of the
Consultant. During negotiation, Key Expert will be required to
produce certificate regarding qualification and experience.
Interaction with the Key Expert during negotiation may also be done
on Video Calling/ Video Conferencing, for Key Expert who are not
able come in person and to avoid any extra burden on the
Consultant. Such Key Expert may present (show) their credentials
regarding qualification and experience for verification at the time of
joining their duties. However, the officials retired from
MoRT&H/State/lUT PWD may be exempted from producing the
experience certificate.

All such Key Expert (whose CV scores less than 75% or who does
not fulfill the minimum qualification) will have to be replaced by the
firm at the time of contract negotiations by persons scoring at least
75% marks. The reduction in remuneration of such replacements
shall be 5% for 1% and 2" replacement and 10% for 3™ replacement.

In case of 1% round of negotiation is not held within 180 days from
the Proposal Receipt Date due to reasons attributable to Client, the
selected consultant (H-1) shall be permitted for replacement upto a
maximum of 50% Key Expert with Key Expert of equivalent or
better qualifications without considering the same as replacement
and without any deduction. However, for avoidance of doubt, it is
clarified that replacement of Key Expert whose CV has scored less
than 75% marks shall continue be considered as replacement as per
sub-para (ii) above.

Having selected a firm, among other things, on the basis of an
evaluation of proposed Key Expert, the Client’s expects to negotiate,
a contract on the basis of the staff named in the proposal and, prior
to contract negotiations, will require assurance that this staff shall be
actually available. Replacement of Key Expert shall be considered
only in unavoidable circumstances. In no case more than four
replacements of Key Expert shall be permitted during negotiation
and in such cases Consultant and such Key Expert shall have to
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submit affidavit to the effect that during the period of assignment of
the project, the replaced Key Expert shall not be professionally
employed anywhere in Client’s works. Client shall not further
consider CV of such Key Expert directly or indirectly for any of its
projects for this period. The reduction in remuneration of such
replacements shall be 5% for 1% and 2™ replacement and 10% for 3"
and 4™ replacement within validity period of Proposal. In case
during negotiations held within validity period of Proposal, more
than four replacements are sought by the H1 consultant; his proposal
shall be considered as Non-Responsive. In such case the combined
score of remaining technically qualified firms, meeting the non-
conflict condition shall be evaluated to arrive at new H1.

155

This sub-clause is modified as below:

Negotiations shall commence with a discussion of the Technical Proposal,
the proposed methodology (work plan), staffing. Agreement must then be
reached on the staffing and bar charts, which shall indicate activities, staff,
periods in the field and in the home office, staff months, logistics and
reporting. Special attention shall be paid to optimise the required outputs
from the firm within the available budget and to define clearly the inputs
required from the Client to ensure satisfactory implementation of the
assignment. These discussions shall not substantially alter the original scope
of services under the TOR or the terms of the contract, lest the quality of the
final product, its price, or the relevance of the initial evaluation be affected.

17.2

Expected date for commencement of consulting services is March 1, 2019;
at: the Project site in Mizoram
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SECTION-3

Technical Proposal - Standard Forms

Notes on Technical Proposal - Standard Forms

Section 3. Technical Proposal — Standard Forms provides Technical Forms that the Client
shall include in its Request for Proposals. Consultants shall fill out these Forms and include
them in their proposals. As specified in this section, these forms are the Technical Proposal
Submission Forms and other relevant Technical Proposal Forms.

The Acknowledgement of Compliance with the Guidelines for Employment of Consultants
under Japanese ODA Loans shall be included in the Technical Proposal.

Italicized notes provide guidance to the shortlisted Consultants for the preparation of their
Technical Proposals; they should not appear on the Technical Proposals to be submitted.

Refer to ITC 10.1 for Forms required and number of pages recommended.
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Form TECH-1: Technical Proposal Submission Form

[Location, Date]

To:  [Name and address of Client]
Dear Sirs:

We, the undersigned, offer to provide the consulting services for “Authority’s
Engineer for Widening and upgradation to 2-lane with paved shoulder configuration and
geometric improvements of NH-54 in the State of Mizoram from km 8.000 to km 125.000
(Section-1: Civil contract packages-1 and 2)” in accordance with your Request for
Proposals dated 20 December, 2019 and our Proposal. “We are hereby submitting our
Proposal, which includes this Technical Proposal in a sealed envelope and uploaded on CPP
Portal (https://eprocure.gov.in) and INFRACON Portal (http://infracon.nic.in/) and a
Financial Proposal uploaded on CPP Portal (https://eprocure.gov.in)”.

[If the Consultant is a joint venture, insert the following: We are submitting our
Proposal as a joint venture with: [Insert a list with full name and the legal address of each
member, and indicate the lead member]. We have attached a copy [insert: “of our letter of
intent to form a joint venture” or, if a JV is already formed, “of the JV agreement”] signed by
every participating member, which details the likely legal structure of and the confirmation
of joint and severable liability of the members of the said joint venture.

OR
If the Consultant’s Proposal includes Sub-consultants (i.e. an Associate), insert the
following: We are submitting our Proposal with the following firms as Sub-consultants:
[Insert a list with full name and address of each Sub-consultant.]
We hereby declare that:
@ All the information provided and statements made in this Proposal are true
and we accept that any misinterpretation or misrepresentation contained in this

Proposal may lead to our disqualification by the Client.

(b) Our Proposal shall be valid and remain binding upon us for the period of time
specified in the Data Sheet, Clause 7.1.

(© We have no conflict of interest in accordance with ITC 3.
(d) We meet the eligibility requirements as stated in ITC 5, and we confirm our

understanding of our obligation to abide by JICA’s policy in regard to corrupt
and fraudulent practices as per ITC 4.


https://eprocure.gov.in/
http://infracon.nic.in/
https://eprocure.gov.in/
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(e) We undertake to negotiate a Contract on the basis of the proposed Key
Experts. We accept that the substitution of Key Experts for reasons other than
those stated in ITC 7.5 and ITC 15.4 may lead to the termination of Contract
negotiations.

) Our Proposal is binding upon us and subject to any modifications resulting
from the Contract negotiations.

We understand that the Client is not bound to accept any Proposal that the Client
receives.

We remain,

Yours sincerely,
Authorized Signature [in full and initials]:
Name and Title of Signatory:

Name of Consultant [company’s name or JV’s name]:
In the capacity of:

Address:
Contact information [phone and e-mail]:

[For a joint venture, either all members shall sign or only the lead member, in which
case the power of attorney to sign on behalf of all members shall be attached]
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Form TECH-2: Consultant’s Organization and Experience

A - Consultant’s Organization

[Upload on INFRACON (http://infracon.nic.in/). Provide a brief description of the
organization and general experience of the Consultant and, if applicable, each joint venture
member for this assignment.]

B - Consultant’s Experience

[Upload on INFRACON(http://infracon.nic.in/), provide information on each assignment for
which your firm and each joint venture member for this assignment, was legally contracted
either individually as a corporate entity or as a lead firm or one of members within a joint
venture, for carrying out consulting services similar to the ones requested under this
assignment.]



http://infracon.nic.in/
http://infracon.nic.in/
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Form TECH-3: Comments and Suggestions on the Terms of
Reference and on Counterpart Staff and Facilities to be provided
by the Client

A - On the Terms of Reference

[Present and justify here any modifications or improvement to the Terms of Reference you
are proposing to enhance performance in carrying out the assignment (such as deleting some
activity you consider unnecessary, or adding others, or proposing a different phasing of the
activities).]
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B - On Counterpart Staff and Facilities

[Comment here on counterpart staff and facilities to be provided by the Client according to
Clause 2.5 of the Data Sheet including: administrative support, office space, local
transportation, equipment, data, background reports, etc., if any.]
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Form TECH-4: Description of Approach, Methodology and
Work Plan for Performing the Assignment

[Technical approach, methodology and work plan are key components of the Technical
Proposal. You are suggested to present your Technical Proposal (about 50 pages, inclusive
of charts and diagrams) divided into the following three chapters:

a)
b)
c)

a)

b)

Technical Approach and Methodology,
Work Plan, and
Organization and Staffing,

Technical Approach and Methodology. In this chapter you should explain your
understanding of the objectives of the assignment, approach to the services, methodology
for carrying out the activities and obtaining the expected output, and the degree of detail
of such output. You should highlight the problems being addressed and their importance,
and explain the technical approach you would adopt to address them. You should also
explain the methodologies you propose to adopt and highlight the compatibility of those
methodologies with the proposed approach. Staffing for training should also be explained,
if so required in the TOR. Please do not repeat/copy the TOR in here.

Work Plan. In this chapter you should propose the main activities of the assignment,
their content and duration, phasing and interrelations, milestones (including interim
approvals by the Client), and delivery dates of the reports. The proposed work plan
should be consistent with the technical approach and methodology, showing
understanding of the TOR and ability to translate them into a feasible working plan. A
list of the final documents, including reports, drawings, and tables to be delivered as
final output, should be included here. The work plan should be consistent with the Work
Schedule of Form TECH-8.

Organization and Staffing. In this chapter you should propose the structure and
composition of your team. You should list the main disciplines of the assignment, the Key
Experts and Non-Key Experts, and proposed technical and administrative support staff.
You shall also specify if you will be the lead firm in a joint venture or in an association
with Sub-consultants. For joint ventures, you must attach a copy of the joint venture
agreement or a letter of intention to form a Joint Venture, as specified in Form TECH-1.]
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Form TECH-5: Team Composition, Task Assignments and Summary of CV Information

Employment . .
Family Name Firm Area of Position Task Key Expert _ . Status with Education / No. of years of CV signature
; ' A Experti Assioned | Assianed or Non-Key | Nationality Firm (full- Degree (Year | relevant project (by expert/by
First Name cronym | EXpertise Ssigne Ssigne Expert / Institution) experience other)

time, or other)
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Form TECH-6: Curriculum Vitae (CV) for Proposed Key
Experts

[Upload on INFRACON (http://infracon.nic.in/). Provide information on each proposed key
expert.]

Sample snap shots for details of CV on INFRACON Portal are as below:
(These are for reference purpose only. The Consultant should get registered all the proposed Key
Expert, if not registered earlier, and furnish all relevant details on INFRACON Portal).

1. Basic details

& INFRACON

eo:)

ceana o Ministry of Road Transport & Highways

Profie  ProjectDefais  Search

Edit Basic Details

Status Pending for Submission
Photo Choose File  No file chosen
Name ]

Date of Birth ]

Mother's Name
Current State —Select—

Current District —e-SeleCtm ¥

Current Address

Permanent State ——Select—

Permanent District —ee-Select ¥

Permanent Address

PAN Number
Passport Number
Aadhar Number
Mobile
Alternate Mobile
Landline Number
Submit

2. Company experience

@ INFRACON

e . Ministry of Road Transport & Highways

Add New Company Experience

b one of the Below-—

o

e
Fron .
To Year 7% Leave this field in case you are still working with this company
Number of

rojects Projects Completed Till This Date
Completed
Submit
Company Experience Details

S.No. Company From Year To Year Projects Completed Add New

No Records Found


http://infracon.nic.in/
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3. Qualifications details

@ INFRACON

sy Ministry of Road Transport & Highways

ADD Qualifications DETAILS

Level Certificate Course
Qualification Level Certificate course from Institution of Quantity Surveying
College

University/Board
Year Of Passing

Percentage % Or CGPA Obtained / Out of
Upload Certificate Choose File | No file chosen slosd Supparting dacument/certficate n POF usto SB
[DegHacenN for:Certificuts Please Provide Link of Digilocker Shared Document
(Optional)

Submit

Qualifications
Select Level: Centificate Course v

Select Qualifications: | Ceriificate course from Institution of Quantity Surveying v

Qualifications DETAILS
sNO College University/Board Passing Year Certificate Digilocker Link AddNew o

No Records Found

4. Work Experience

ADD DETAILED WORK

Major Activities Highway Project - Brit_‘]ge Projgct Tunnel Project Revenue Work Others Expressway Airport Runway IT
You can select multiple Major Activities

Name of Work

Country -----Select--—-- v
—Select— .
Select Stat: ANDAMAN & NICOBAR ISLANDS
e ANDHRA PRADESH
ARUNACHAL PRADESH ¥ | Use Ctrl Key to select multiple States
Employer Name
Employer Address
Client
Client Address
Start Date |
ez

Completion Date: = : :
Leave this field in case of ongoing work

cr
Project Cost The INR value for Project Cost/ Consultancy Fee (in foreign currency) shall be determined based on the prevailing exchange rate for USD on the Project Completion Date/ Date of receipt of Consultancy Fee as
the case be
Whether EPC or PPP or Hybrid 2 2
Annuity Model 4 EPC'® PPP Hybrid Annuity Model
Designation ——-Select-—- v

Certification by the Candidate (To be uploaded on INFRACON portal)

I, the undersigned, certify to the best of my knowledge and belief that:

(i)  This CV correctly describes my qualifications and my experience;

(i)  In the absence of medical incapacity, | will undertake this assignment for the duration and in
terms of the inputs specified for me in the Expert Schedule in Form TECH-7 provided team
mobilization takes place within the validity of this proposal or any agreed extension thereof;

@iii) I am committed to undertake the assignment within the validity of Proposal,
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(iv) I am not part of the team who wrote the terms of reference for this consulting services

assignment;
(v) I'am, pursuant to Clauses 3 and 4 of the ITC, eligible for engagement.
(vi) My CV is being proposed for this project by --------- (the Consultant firm) and | have not given

consent to any other consultant(s) to propose my CV for any position for this project.

.................................................................... Date :(Day/Month/Year)

.................................................................... Date:...............(Day/Month/Year)
[Signature of authorized representative of the Firm]

Note: Following documents are also to be uploaded on INFRACON portal:
(i) Document for proof of age.
(if) Document for proof of qualification.

(iii) Experience Certificates from Clients.
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Form TECH-7: Expert Schedule!

Nar?e ek Professional Expert input (in the form of a bar chart)’ Total man-month input
Position
No
ol os Othery. | - 2 3 4 5 6 7 8 9 10 | 11 | 12 n Total
tional or Other)
Key Experts
Mr. XYZ [Home]
ex. | Project Manager :
(International) [Field]
1
2
n
Subtotal
Non-Key Experts
1 [Home]
[Field]
2
n
Subtotal
Total

1 For Key Experts, the input should be indicated individually for the same position as required under Clause 14.2 of the Data Sheet; for Non-
Key Experts it should be indicated individually, or, if appropriate, by category (e.g. economists, financial analysts, etc.).

Months are counted from the start of the assignment. For each Expert indicate separately the input for home and field work.

One (1) month equals twenty six (26) working days. One (1) working day shall be not less than eight (8) hours.

Field work means work carried out at a place other than the Expert’s home office; i.e. normal place of business.

I Full time input Part time input

o
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Form TECH-8: Work Schedule

o Months?
N° Activity
1 2 3 4 5 6 7 8 9 10 11 12 n
1
2
3
4
5
n

1 Indicate all main activities of the assignment, including delivery of reports (e.g.: inception, interim, and final reports), and other
benchmarks such as Client approvals. For phased assignments indicate activities, delivery of reports, and benchmarks

separately for each Phase.

2 Duration of activities shall be indicated in the form of a bar chart.
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Form TECH-9: Acknowledgement of Compliance with the
Guidelines for Employment of Consultants

A)

I, [name and position of authorized signatory] being duly authorized by [name of
Consultant/members of joint venture)(“JV”)] (“Consultant”) to execute this
Acknowledgement of Compliance with Guidelines for Employment of Consultants,
hereby certify on behalf of the Consultant and myself that all information provided in the
Technical and Financial Proposals (collectively “Proposals”) submitted by the Consultant
for “Authority’s Engineer for Widening and upgradation to 2-lane with paved shoulder
configuration and geometric improvements of NH-54 in the State of Mizoram from km
8.000 to km 125.000 (Section-1: Civil contract packages-1 and 2)” JICA ODA Loan No.
ID-P249 (hereinafter called “the Project”) is true, correct and accurate to the best of the
Consultant’s and my knowledge and belief. I further certify, on behalf of the Consultant,
that:

(i the Proposals have been prepared and submitted in full compliance with the terms
and conditions set forth in Guidelines for the Employment of Consultants under
Japanese ODA Loans (hereinafter called the “Guidelines”); and

(i)  the Consultant has not, directly or indirectly, taken any action which is or
constitutes a corrupt, fraudulent, collusive or coercive act or practice in violation
of the Guidelines and is not subject to any conflict of interest as stipulated in the
relevant section of the Guidelines.

<If debarment for more than one year by the World Bank Group is NOT imposed, use the following
sentence B).>

B)

I certify that the Consultant has NOT been debarred by the World Bank Group for more than
one year since the date of issuance of the Request for Proposals.

<If debarment for more than one year by the World Bank Group has been imposed BUT three (3) years
have passed since the date of such debarment decision, use the following sentence B’).>

B’) I certify that the Consultant has been debarred by the World Bank Group for a

period more than one year BUT that on the date of issuance of the Request for
Proposals at least three (3) years had passed since the date of such debarment
decision. Details of the debarment are as follows:

name of the debarred starting date of ending date of reason for debarment
firm debarment debarment

C)

D)

I certify that the Consultant will not enter into a Sub-contract with an entity or individual
which has been debarred by the World Bank Group for a period more than one year,
unless on the date of the subcontract at least three (3) years have passed since the date of
such debarment.

| certify that the Experts of the Consultant and either Sub-consultant having a direct
contract with the Consultant or Expert nominated by the Consultant, who are assigned to
this contract on time basis, will not be engaged in any other assignment which may have
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time conflict with the Contract.

E) 1 certify, on behalf of the Consultant, that if selected to undertake services in connection
with the Contract, the Consultant shall carry out such services in continuing compliance
with the terms and conditions of the Guidelines.

F) | further certify, on behalf of the Consultant, that if the Consultant is requested, directly
or indirectly, to engage in any corrupt or fraudulent action under any applicable law, such
as the payment of a rebate, at any time during a process of consultant selection,
negotiations, execution or implementation of contract (including amendment thereof), the
Consultant shall report all relevant facts regarding such request to the relevant section in
JICA (details of which are specified below) in a timely manner.

JICA’s information desk on fraud and corruption (A report can be made to either of the
offices identified below).
(1) JICA Headquarters: Legal Affairs Division, General Affairs Department
URL: https!//wwwZ2.jica.go.jp/en/odainfo/index.php
Tel: +81 (0)3 5226 8850

(2) JICA India office
Tel: (91-11) 4909-7000

The Consultant acknowledges and agrees that the reporting obligation stated above shall
NOT in any way affect the Consultant’s responsibilities, obligations or rights, under
relevant laws, regulations, contracts, guidelines or otherwise, to disclose or report such
request or other information to any other person(s) or to take any other action, required to
or allowed to, be taken by the Consultant. The Consultant further acknowledges and
agrees that JICA is not involved in or responsible for the selection process in any way.

G) If any of the statements made herein is subsequently proven to be untrue or incorrect
based on facts subsequently determined, or if any of the warranties or covenants made
herein is not complied with, the Consultant will accept, comply with, and not object to
any remedies taken by the Client and any sanctions imposed by or actions taken by JICA.

Authorized Signatory
[Insert name of signatory; title]

For and on behalf of the Consultant
Date:
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SECTION- 4

Financial Proposal - Standard Forms
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Form FIN-1: Financial Proposal Submission Form

[Location, Date]
To:  [Name and address of Client]

Dear Sirs:

We, the undersigned, offer to provide the consulting services for “Authority’s
Engineer for Widening and upgradation to 2-lane with paved shoulder configuration and
geometric improvements of NH-54 in the State of Mizoram from km 8.000 to km 125.000
(Section-1: Civil contract packages-1, and 2)” in accordance with your Request for Proposal
dated 20 December, 2019 and our Technical Proposal. Our attached Financial Proposal has
been uploaded in the prescribed BOQ form on CPP Portal (https://eprocure.gov.in).

Our Financial Proposal shall be binding upon us subject to the modifications resulting
from Contract negotiations, up to expiration of the validity period of the Proposal, i.e. before
the date indicated in Clause 7.1 of the Data Sheet.

We understand you are not bound to accept any Proposal you receive.

We remain,

Yours sincerely,

Authorized Signature [in full and initials]:
Name and Title of Signatory:
Name of Firm:

Address:



https://eprocure.gov.in/
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FF-4

Form FIN-2: Format of BOQ

(PLEASE NOTE that this BOQ format is not to be filled here, but is to be filled in the EXCEL Sheet named ‘BOQ’ available on
CPP Portal. After completing all the details therein it must be uploaded ONLY on the CPP Portal as Financial Proposal).

Format as below:

Sl. Item Description Quantity | Units Quoted BASIC RATE Taxes TOTAL TOTAL
No. Currency in In Figures including AMOUNT, | AMOUNT In
INR / Other To be Goods & | inclusive of | Words
Currency* entered by Services all taxes
the Bidder Taxes including
excluding GST
Taxes
1 2 3 4 5 6 8 7 8
Remuneration for
1 | Expatriate and National
Expert
Team Leader cum Sr 54.000 | Months | INR 0.00 | INR Zero Only
1.01 : . '
Highway Engineer
. 46.000 | Months | INR 0.00 | INR Zero Only
1.02 | Sr. Slope/ Safety Engineer
o 18.000 | Months | INR 0.00 | INR Zero Only
1.03 | Sr. Contract Specialist
42.000 | Months | INR 0.00 | INR Zero Only
1.04 | Resident Engineer 1
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_ _ 90.000 | Months | INR 0.00 | INR Zero Only
1.05 | Resident Engineer 2
42.000 | Months | INR 0.00 | INR Zero Only
1.06 | Bridge/ Structural Engineer
_ ) 42.000 | Months | INR 0.00 | INR Zero Only
1.07 | Material Engineer 1
46.000 | Months | INR 0.00 | INR Zero Only
1.08 | Material Engineer 2
) 46.000 | Months | INR 0.00 | INR Zero Only
1.09 | Sr. Quantity Surveyor
1.10
Safeguard Expert
Remuneration for Sub-
2 i
Professional
Quantity Surveyor (2 nos x 96.000 | Months | INR 0.00 | INR Zero Only
2.01
48 months)
202 CAD Engineer (3 nos x 42 126.000 | Months | INR 0.00 | INR Zero Only
' months)
Field Engineer (1 nos x 42 132.000 | Months | INR 0.00 | INR Zero Only
2.03 | months + 1 nos x 90
months)
Surveyor (1 nos x 42 months 90.000 | Months | INR 0.00 | INR Zero Only
2.04
+ 1 no x 48 months)
205 Lab Technician (1 nos x 42 90.000 | Months | INR 0.00 | INR Zero Only
' months + 1 no x 48 months)
3 Support Staff (inclusive of
per diem allowance)
Office Manager 132.000 | Months | INR 0.00 | INR Zero Only
3.01 | (2 nos x 42 months + 1 nos x

48 months)
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3.02

Accountant cum Cashier
(2 nos x 42 months + 1nos X
48 months)

132.000

Months

INR

0.00

INR Zero Only

3.03

Photocopy Machine
Operator

(2 nos x 42 months + 1 nos x
48 months)

132.000

Months

INR

0.00

INR Zero Only

3.04

Computer operator cum
steno

(2 nos x 42 months + 1 nos x
48 months)

132.000

Months

INR

0.00

INR Zero Only

3.05

Office Boy
(2 nos x 42 months + 1 nos x
48 months)

132.000

Months

INR

0.00

INR Zero Only

Transportation (Fixed
Cost)

4.01

Innova/or equivalent (not
more than 3 years old)

(2 nos x 42 months + 1 nos x
48 months)

90.000

no of
vehicle-
month

INR

0.00

INR Zero Only

4.02

Bolero or equivalent (not
more than 3 years old)

(3 nos. x 42 months + 1 nos
X 48 months)

174.000

no of
vehicle-
month

INR

0.00

INR Zero Only

4.03

Duty Travel to Site(Fixed
Costs): Professional and
Sub-Professional Staff. The
Client may require the Key
Expert to visit the Client's
Site Offices/Regional Office.
The quoted amount against
remuneration should include
travel fare for 20 round trip
to Client's Head Office and
20 round trip to Client's

1.000

LS

INR

0.00

INR Zero Only
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regional office.

4.04

International ~ Air  Travel
(inclusive of Miscellaneous
Travel expenses) for
International Expatriate Key
Expert

16.000

Trips

INR

0.00

INR Zero Only

Office Supplies, Utilities
and Communication (Fixed
Costs) e.g. Office Supplies,
Drafting Supplies, Computer
Running Costs and
Domestic & International
Communication, etc.

5.01

During Construction Period

42.000

months

INR

0.00

INR Zero Only

5.02

During Defect Liability
Period

48.000

months

INR

0.00

INR Zero Only
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Office Furniture and
Equipment
(Rental)Executive Table,
Executive Chairs, Tables (for
executive), Ordinary Chairs
Type-l, Tables (for all other
staff), Ordinary Chairs—Type
Il (for all other staff), Steel
Almirah, Visitors
chairs/Conference room
chairs, Tables for computers
with 3 drawers,
keyboard/mouse pull out
trays, Printer desks, Side
tables, Conference Table,
Revolving Chairs for
Computer Room/Drawing
room, Telephone with PABX
facilities, Photocopier, FAX,
Computer PC (state of the
art), LaserJet Printers,
Binding Machine, Water
Coolers, Software, etc.

6.01

During Construction Period

42.000

Months

INR

0.00

INR Zero Only

6.02

During Defect Liability
Period

48.000

Months

INR

0.00

INR Zero Only

Rental cost towards
Survey
Equipment(GPS/Total
station /Auto Level/LIDAR)
with semiskilled survey
Party (4 persons) and one
dedicated vehicle for

42.000

Nos

INR

0.00

INR Zero Only
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Survey Party (inclusive of
vehicle rental drivers
salary, fuel operation and
maintenance etc complete)
with rods, flags and other

Total in Figures

sundries
) ) 1.000 | Nos INR 0.00 | INR Zero Only
8 Contingency (Fixed Rs
10000000/-)
0.00 | INR, USD,

JPY, EUR Zero
Only

Quoted Rate in Words

INR,USD,JPY,EUR Zero Only

*  Consultants may choose currency(ies) from INR /USD/ JPY/ EURO for items against Serial no. 1.01, 1.02 & 4.04 as per the provisions of
Clause 11.1 (i) of Data Sheet. However, for all the remaining items, only INR shall be applicable.

Note: Total amount/ Quoted Rate (in figures and words) reflected in the 2™ last and last row depicts the numerical sum of the amounts shown at
Column no.7, without converting the same into equivalent INR and therefore may not be directly used for comparing the Financial
Proposal(s) in case foreign currency figure(s) are also involved. For comparing the Financial Proposal in equivalent INR, the Cost arrived
out by converting the foreign currency amount (if any) into equivalent INR using the Reference Rate of RBI 28 days prior to Bid Due
date shall be considered as (Please refer clause 11.1(ii)) of Data Sheet to Instructions to Consultants. Reference Rate of RBI may
please be seen at the following URL:

https://www.rbi.org.in/scripts/ReferenceRate Archive.aspx
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Appendix: Instructions for Preparing Financial Proposal (to be

uploaded in the BOQ)

1 Financial Proposal is to be uploaded ONLY in prescribed BOQ on CPP Portal strictly in
accordance with the instructions.

2 S.No.1to30of BOQ: Remuneration (inclusive of per Diem allowance)

The purpose is to identify the monthly billing rates for each Key Expert (also
named as Key Expert) and Non-Key Expert (i.e. Sub-Professionals and Support
Staff) to be filled by the Consultant as part of its proposed team of Experts. Please
note that, for purposes of computing remuneration payable to Experts, payments for
periods of less than one month shall be calculated on an hourly basis for actual time
spent in the Consultant’s home office and directly attributable to the Services (one
hour being equivalent to 1/240"™ of a month) and on a calendar-day basis for time
spent away from home office (one day being equivalent to 1/30™ of a month). For
remuneration, amount in Foreign Currency is permitted to be quoted in JPY, USD
or EURO for only International Expatriate Key Experts of nationality other than
Resident Indian.

3 S.No.4to80f BOQ Breakdown of Reimbursable Expenses

(i)
(i)

(iii)

The purpose is to identify all reimbursable expenses in foreign and local currencies
considered by the Consultant necessary to carry out the assignment.

For reimbursable expenses, amount in Foreign Currency is permitted to be quoted in
JPY, USD or EURO for only International Air Travel (including Miscellaneous
Travel Expenses if any) of International (Expatriate) Key Experts (i.e. of nationality
other than Resident Indian).

International Travel

International travel costs will show the airfares needed by International Expatriate
Key Experts to travel from their home office, or regular place of work, to the field, by
the most appropriate and the most direct practicable route. Air travel shall be by less
than first class.

For International Expatriate Key Experts spending twenty-four (24) consecutive
months or more in the Client’s country, one extra round trip will be reimbursed for
every twenty-four (24) months of assignment in the Client’s country. Such
International Expatriate Key Experts will be entitled to such extra round trip only if
upon their return to the Client’s country, such International Expatriate Key Experts
are scheduled to serve for the purposes of the Project for a further period of not less
than six (6) consecutive months.

Air transport for dependents: the cost of transportation to and from the Client’s
country of eligible dependents who shall be the spouse and not more than two (2)
unmarried dependent children under eighteen (18) years of age of those of the
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(iv)

v)

(vi)

International Expatriate Key Experts assigned to resident duty in the Client’s country
for the purpose of the Services for periods of six (6) consecutive months or longer,
provided that the stay of such dependents in the Client’s country shall have been for
not less than three (3) consecutive months duration. If the assignment period for
resident staff of the International Experts will be thirty (30) months or more, one
extra economy class air trip for their eligible dependents for every twenty-four (24)-
month assignment will be reimbursed.

The number of round trips, the cost for each trip and destinations should be shown
under “air travel”.

Miscellaneous Travel Expenses

International travel costs mentioned at (iii) above shall include “Miscellaneous
Travel Expenses” to cover a lump sum allowance per round trip for processing
necessary travel documents (passport, visas, travel permits), airport taxes, transport
to and from airports, inoculations, the cost of excess baggage up to twenty (20)
kilograms per person, or the equivalent in cost of unaccompanied baggage or air
freight for each International Expert and each eligible dependent, etc.

Miscellaneous Costs

Miscellaneous costs include, but are not limited to:

a. The costs of international and local communication reasonably required by the
Consultant for the purposes of the Services;

b. The cost of printing, reproducing and shipping of the documents, reports,
drawings, etc.;

c. The cost of acquisition, shipment and handling of the equipment, instruments,
materials and supplies required for the Services;

d. Miscellaneous administrative and support costs.

Provisional Sums and Contingency

The amounts indicated as “provisional sums” (e.g. workshop, seminar amounts,
etc.), which are reimbursable, and the contingency amount must be the exact
amounts and in the same currency as specified in the Data Sheet for such cost.
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SECTION-5
Terms of Reference
1. Scope
11 These Terms of Reference (the “TOR”) for the Authority’s Engineer are being specified
pursuant to the EPC Agreement dated........... (the “Agreement”), which has been/ is going
to be entered into between the Authority and............. (the “Contractor”) for ‘Widening

and upgradation to 2-lane with paved shoulder configuration and geometric
improvements from km 8.000 to km 125.000 on Aizawl-Tuipang Section of NH-54
in the State of Mizoram on Engineering, Procurement and Construction mode with
JICA loan assistance’, and a copy of which is annexed hereto and marked as Annex-A
(OR shall be provided on signing of the contract with the selected Contractor) to form part
of this TOR.

1.2 The TOR shall apply to construction and maintenance of the Project Highway.

2. Definitions and interpretation

2.1  The words and expressions beginning with or in capital letters and not defined herein
but defined in the Agreement shall have, unless repugnant to the context, the meaning
respectively assigned to them in the Agreement.

2.2  References to Articles, Clauses and Schedules in this TOR shall, except where the
context otherwise requires, be deemed to be reference to the Articles, Clauses and
Schedules of the Agreement, and references to Paragraphs shall be deemed to be
references to Paragraphs of this TOR.

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall
apply, mutatis mutandis, to this TOR.

3. Scope of Consulting Services

3.1  The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner,
consistent with the highest standards of professional integrity and Good Industry Practice.
3.2.1 The Authority’s Engineer shall perform the duties and exercise the authority in accordance
with the provisions of this Agreement, but subject to obtaining prior written approval of
the Authority before determining:
(a) any Time Extension;
(b) any additional cost to be paid by the Authority to the Contractor;
(c) the Termination Payment; or
(d) any other matter, which is not specified in (a), (b) or (c) above and which creates an
obligation or liability on either Party for a sum exceeding 0.2% of Contract Price of
the Civil Contract.

3.2.2 The Authority’s Engineer shall submit regular periodic reports, at least once every month,
to the Authority in respect of its duties and functions under this Agreement. Such reports
shall be submitted by the Authority’s Engineer within 10 (ten) days of the beginning of
every month.
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3.2.3 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and

3.3

3.4

4.2

4.3

4.4

4.5

4.6

4.7

responsibilities to its suitably qualified and experienced personnel; provided, however,
that it shall not delegate the authority to refer any matter for the Authority’s prior approval
in accordance with the provisions of Clause 3.2 above.

The Authority’s Engineer shall aid and advise the Authority on any proposal for Change
of Scope under Article 13 of the Contract Agreement with the EPC Contractor.

In the event of any disagreement between the Parties regarding the meaning, scope and
nature of Good Industry Practice, as set forth in any provision of the Agreement, the
Authority’s Engineer shall specify such meaning, scope and nature by issuing a reasoned
written statement relying on good industry practice and authentic literature.

Construction Period

During the Construction Period, the Authority’s Engineer shall review the Drawings
furnished by the Contractor along with supporting data, including the geo-technical
and hydrological investigations, characteristics of materials from borrow areas and
quarry sites, topographical surveys, and the recommendations of the Safety Consultant
in accordance with the provisions of Clause 10.1.6. The Authority’s Engineer shall
complete such review and send its observations to the Authority and the Contractor
within 15 (fifteen) days of receipt of such Drawings; provided, however that in case of
a Major Bridge or Structure, the aforesaid period of 15 (fifteen) days may be extended
upto 30 (thirty) days. In particular, such comments shall specify the conformity or
otherwise of such Drawings with the Scope of the Project and Specifications and
Standards.

The Authority’s Engineer shall review any revised Drawings sent to it by the
Contractor and furnish its comments within 10 (ten) days of receiving such Drawings.

The Authority’s Engineer shall review the Quality Assurance Plan submitted by the
Contractor and shall convey its comments to the Contractor within a period of 21
(twenty-one) days stating the modifications, if any, required thereto.

The Authority’s Engineer shall complete the review of the methodology proposed to
be adopted by the Contractor for executing the Works, and convey its comments to the
Contractor within a period of 10 (ten) days from the date of receipt of the proposed
methodology from the Contractor.

The Authority’s Engineer shall grant written approval to the Contractor, where
necessary, for interruption and diversion of the flow of traffic in the existing lane(s) of
the Project Highway for purposes of maintenance during the Construction Period in
accordance with the provisions of Clause 10.4.

The Authority’s Engineer shall review the monthly progress report furnished by the
Contractor and send its comments thereon to the Authority and the Contractor within 7
(seven) days of receipt of such report.

The Authority’s Engineer shall inspect the Construction Works and the Project
Highway and shall submit a monthly Inspection Report bringing out the results of
inspections and the remedial action taken by the Contractor in respect of Defects or



Section 5. — Terms of Reference TOR-3

4.8

4.9

4.10

411

412

4.13

4.14

4.15

deficiencies. In particular, the Authority’s Engineer shall include in its Inspection
Report, the compliance of the recommendations made by the Safety Consultant.

The Authority’s Engineer shall conduct the pre-construction review of manufacturer's
test reports and standard samples of manufactured Materials, and such other Materials
as the Authority’s Engineer may require.

For determining that the Works conform to Specifications and Standards, the
Authority’s Engineer shall require the Contractor to carry out, or cause to be carried
out, tests at such time and frequency and in such manner as specified in the Agreement
and in accordance with Good Industry Practice for quality assurance. For purposes of
this Paragraph 4.9, the tests specified in the IRC Special Publication-11 (Handbook of
Quality Control for Construction of Roads and Runways) and the Specifications for
Road and Bridge Works issued by MORTH (the “Quality Control Manuals™) or any
modification/substitution thereof shall be deemed to be tests conforming to Good
Industry Practice for quality assurance.

The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity
or number of tests prescribed for each category or type of test for quality control by
the Contractor.

The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/
rejection of their results shall be determined by the Authority’s Engineer in
accordance with the Quality Control Manuals. The tests shall be undertaken on a
random sample basis and shall be in addition to, and independent of, the tests that may
be carried out by the Contractor for its own quality assurance in accordance with Good
Industry Practice.

In the event that results of any tests conducted under Clause 11.10 establish any
Defects or deficiencies in the Works, the Authority’s Engineer shall require the
Contractor to carry out remedial measures.

The Authority’s Engineer may instruct the Contractor to execute any work which is
urgently required for the safety of the Project Highway, whether because of an
accident, unforeseeable event or otherwise; provided that in case of any work required
on account of a Force Majeure Event, the provisions of Clause 21.6 shall apply.

In the event that the Contractor fails to achieve any of the Project Milestones, the
Authority’s Engineer shall undertake a review of the progress of construction and
identify potential delays, if any. If the Authority’s Engineer shall determine that
completion of the Project Highway is not feasible within the time specified in the
Agreement, it shall require the Contractor to indicate within 15 (fifteen) days the steps
proposed to be taken to expedite progress, and the period within which the Project
Completion Date shall be achieved. Upon receipt of a report from the Contractor, the
Authority’s Engineer shall review the same and send its comments to the Authority
and the Contractor forthwith.

The Authority’s Engineer shall obtain from the Contractor a copy of all the
Contractor’s quality control records and documents before the Completion Certificate
is issued pursuant to Clause 12.4.
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4.16

4.17

4.18

5.2

5.3

5.4

5.5

Authority’s Engineer may recommend to the Authority suspension of the whole or
part of the Works if the work threatens the safety of the Users and pedestrians. After
the Contractor has carried out remedial measure, the Authority’s Engineer shall
inspect such remedial measures forthwith and make a report to the Authority
recommending whether or not the suspension hereunder may be revoked.

In the event that the Contractor carries out any remedial measures to secure the safety
of suspended works and Users, and requires the Authority’s Engineer to inspect such
works, the Authority’s Engineer shall inspect the suspended works within 3 (three)
days of receiving such notice, and make a report to the Authority forthwith,
recommending whether or not such suspension may be revoked by the Authority.

The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests
specified in Schedule-K and issue a Completion Certificate or Provisional Certificate,
as the case may be. For carrying out its functions under this Paragraph 4.18 and all
matters incidental thereto, the Authority’s Engineer shall act under and in accordance
with the provisions of Article 12 and Schedule-K.

Maintenance Period

The Authority’s Engineer shall aid and advise the Contractor in the preparation of its
monthly Maintenance Programme and for this purpose carry out a joint monthly
inspection with the Contractor.

The Authority’s Engineer shall undertake regular inspections, at least once every
month, to evaluate compliance with the Maintenance Requirements and submit a
Maintenance Inspection Report to the Authority and the Contractor.

The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry
out, or cause to be carried out, for the purpose of determining that the Project Highway
is in conformity with the Maintenance Requirements. It shall monitor and review the
results of such tests and the remedial measures, if any, taken by the Contractor in this
behalf.

In respect of any defect or deficiency referred to in Paragraph 3 of Schedule- E, the
Authority’s Engineer shall, in conformity with Good Industry Practice, specify the
permissible limit of deviation or deterioration with reference to the Specifications and
Standards and shall also specify the time limit for repair or rectification of any
deviation or deterioration beyond the permissible limit.

The Authority’s Engineer shall examine the request of the Contractor for closure of
any lane(s) of the Project Highway for undertaking maintenance/repair thereof, and
shall grant permission with such modifications, as it may deem necessary, within 5
(five) days of receiving a request from the Contractor. Upon expiry of the permitted
period of closure, the Authority’s Engineer shall monitor the reopening of such lane(s),
and in case of delay, determine the Damages payable by the Contractor to the
Authority under Clause 14.5.

Determination of costs and time

The Authority’s Engineer shall determine the costs, and/or their reasonableness, that
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are required to be determined by it under the Agreement.

The Authority’s Engineer shall determine the period of Time Extension that is
required to be determined by it under the Agreement.

The Authority’s Engineer shall consult each Party in every case of determination in
accordance with the provisions of Clause 18.5.

Payments

The Authority’s Engineer shall withhold payments for the affected works for which
the Contractor fails to revise and resubmit the Drawings to the Authority’s Engineer in
accordance with the provisions of Clause 10.2.4 (d).

Authority’s Engineer shall -

within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor
pursuant to Clause 19.4, determine the amount due to the Contractor and recommend
the release of 90 (ninety) percent of the amount so determined as part payment,
pending issue of the Interim Payment Certificate; and

within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in
Clause 19.4, deliver to the Authority and the Contractor an Interim Payment
Certificate certifying the amount due and payable to the Contractor, after adjustments
in accordance with the provisions of Clause 19.10.

The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly
Maintenance Statement from the Contractor pursuant to Clause 19.6, verify the
Contractor’s monthly statement and certify the amount to be paid to the Contractor in
accordance with the provisions of the Agreement.

The Authority’s Engineer shall certify final payment within 30 (thirty) days of the
receipt of the final payment statement of Maintenance in accordance with the
provisions of Clause 19.16.

Facilitation of implementation of Environmental Management Plan (EMP),
Environmental Monitoring Plan (EMoP)

The Consultant shall:

Update EMP as appropriate; incorporate necessary technical specifications with design
and contract documentation;

Assist NHIDCL in preparation of Forest Clearance or the required environmental
clearance in accordance with EIA and the conditions stated in environmental permit
certifications (EPC) for the Project;

Assist NHIDCL in dissemination and explanation of additionally confirmed and
identified environmental issues to public including holding public consultations, if
necessary;,

Assist NHIDCL in obtaining the Forest Clearance from the state and central
government, or the required environmental clearance, in accordance with the planned
implementation schedule;

During the preparation of bidding documents, clearly identify environmental
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responsibilities as explained in the EIA and EMP;

Assist NHIDCL to review the Construction Contractor’s Environmental Program to be
prepared by the contractor in accordance with EMP, relevant plans and JICA
Environmental Guidelines and to make recommendations to NHIDCL regarding any
necessary amendments for its approval;

Assist NHIDCL to implement the measures identified in the EMP; Monitor the
effectiveness of EMP and negative impacts on environment caused by the construction
works and provide technical advice, including a feasible solution, so that NHIDCL can
improve situation when necessary;

Assist NHIDCL in monitoring the compliance with conditions stated in the EPC and
the requirements under EMP and JICA Environmental Guidelines;

Assist NHIDCL to review the Construction Contractor’s STI, STD and HIV/AIDS
Prevention Program to be prepared by the contractor in accordance with the civil
works contract, and to make recommendations to NHIDCL regarding any necessary
amendments for its approval;

Assist NHIDCL in preparation of the answer to the request from JICA’s advisory
committee for environmental and social considerations if necessary

Assist NHIDCL in the capacity building of NHIDCL staff on environmental
management through on-the-job training on environmental assessment techniques,
mitigation measure planning, supervision and monitoring, and reporting.

Technology Transfer

The Consultant shall carry out the technology transfer as an important aspect in
supervision works. The Consultant shall provide the opportunity to NHIDCL and
other relevant authorities’ officers and staffs to be involved in the working team of the
Consultant during the contract administration and supervision works for their capacity
building wherever possible. If requested by NHIDCL, the Consultant shall brief and
demonstrate the survey and design procedure, the construction supervision and
contract management process and procedures. The consultant shall assist NHIDCL
and its staff to build their capacity as a part of on the job training under the Project.

Other duties and functions

The Authority’s Engineer shall perform all other duties and functions as specified in
the Agreement.

Miscellaneous

A copy of all communications, comments, instructions, Drawings or Documents sent
by the Authority's Engineer to the Contractor pursuant to this TOR, and a copy of all
the test results with comments of the Authority's Engineer thereon, shall be furnished
by the Authority's Engineer to the Authority forthwith.

The Authority's Engineer shall retain at least one copy each of all Drawings and
Documents received by it, including ‘'as-built’ Drawings, and keep them in its safe
custody.
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Within 90 (ninety) days of the Project Completion Date, the Authority's Engineer shall
obtain a complete set of as-built Drawings, in 2 (two) hard copies and in micro film
form or in such other medium as may be acceptable to the Authority, reflecting the
Project Highway as actually designed, engineered and constructed, including an as-
built survey illustrating the layout of the Project Highway and setback lines, if any, of
the buildings and structures forming part of Project Facilities; and shall hand them
over to the Authority against receipt thereof.

The Authority's Engineer, if called upon by the Authority or the Contractor or both,
shall mediate and assist the Parties in arriving at an amicable settlement of any
Dispute between the Parties.

The Authority's Engineer shall inform the Authority and the Contractor of any event
of Contractor's Default within one week of its occurrence.

Performance Clause

Authority’s Engineers shall be expected to fully comply with all the provisions of the
"Terms of Reference’, and shall be fully responsible for supervising the Designs,
Construction and maintenance and operation of the facility takes place in accordance with
the provisions of the EPC Agreement and other schedules. Any failure of the Authority
Engineer in notifying to Client and the Contractor on non-compliance of the provisions of
the EPC Contract Agreement and other schedules by the EPC Contractor, non-adherence
to the provision of ToR and non-adherence to the time schedule prescribed under ToR
shall amount to non-performance.

The Authority’s Engineer shall appoint its authorized representative, who shall issue on
behalf of the AE, the Provisional Completion Certification and Completion Certificate
along with the Team Leader and shall carryout any such task as may be decided by Client.
The AE shall take prior approval of Client before issuing Provisional Completion
Certification and Completion Certificate. The proposal submitted shall also include the
name of the authorized representative along with the authorization letter and power of
attorney.

Expected Time Schedule

The total duration of consulting services will be 90 months including 48 months of
defects liability period. The implementation schedule expected is as shown in Table
below:

A Duration in
Key Activities Date Months
Commencement of Civil works 1 March 2019 42
End of Civil works 31 August, 2022
IPTE . 1 September, 2022 to
Defect Liability Period 31 August 2026 48
Termination of Consulting Services 31 August, 2026 -
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14.  Staffing (Expertise Required)

14.1 2 Professional (A) consultants (i.e., International Key Experts) and 10 Professional (B)
consultants (i.e., Other Key Experts) will be engaged, over 90 months’ duration of
consulting services, for a total of 100 man-months for Professional (A) and 456 man-
months for Professional (B) consultants. Total consulting input is 556 man-months of

Professional staffs and Sub-Professional consultants may be assigned 19 staffs with
972 man-months.

14.2  Qualification of Key Experts
The qualification of key team members is shown in Table below:

Designation | Qualification

Professional (A) Staff (i.e., International Key Experts)

Education:

(1) Graduate in Civil Engineering.

(2) Preferably Post Graduate in Construction Management/
Highway Engineering.

Experience:

(3) Experience in road related field: Aggregate 20 years or more in
minimum 3 countries (which may include their home country) with
minimum two years in each country.

(4) Experience of construction supervision of Highway/ Expressway
projects in similar capacity: (a) 10 years or more; (b) Minimum 2
Projects with minimum 2 years period in each project; and (c)
atleast one project funded by Multilateral/Bilateral Funding
Agency(ies) with minimum 2 years period.

(5) Experience of design work in road sector project of two/ four-
laning: Minimum 2 Projects with minimum one year in each
project.

(6) Experience in road sector project under mountainous/steep
terrain including advance slope protection technology such as
landslide prevention, reinforcement embankment wall in steep
mountain, concrete crib protection: 2 projects or more (with
minimum one year period in each project).

Team Leader cum
Senior Highway
Engineer

(7) Age: Not more than 65 years.

Note: Similar Capacity includes the following positions:

i) On behalf of Consultant: Team Leader/ Resident Engineer
(Construction Supervision/ IE/ AE).

i) On behalf of Contractor: Project Director/ Project Manager
(Construction/ Construction Supervision).

i) In Government Organizations: Superintending Engineer (or
equivalent) and above.
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Sr. Slope /Safety
Engineer

Education:

(1) Graduate in Civil Engineering.

(2) Preferably Post Graduate in Structural Engineering/ Geo-
Technical Engineering.

Experience:

(3) Total Professional Experience: Aggregate 15 years or more in
minimum 3 countries (which may include their home country)
with minimum two years in each country.

(4) Experience of construction supervision of Highway/ Expressway
projects: (a) 10 years or more; and (b) Minimum 2 Projects with
minimum 2 years period in each project.

(5) Experience of design work in road or civil works project under
mountainous/steep terrain including advance slope protection
technology such as landslide prevention, reinforcement
embankment wall in steep mountain, concrete crib protection: 3
projects or more (with minimum one year period in each project).

(6) Age: Not more than 65 years.

Professional (B) Staff (i.e., Other Key Expert)

Resident Engineer
cum Highway
Engineer/ Safety
Manager

Education:

(1) Graduate in Civil Engineering.

(2  Preferably Post Graduate in Construction Management/
Highway Engineering/ Transportation/ Pavement Engineering.

Experience:

(3) Experience in road related field: 15 years or more.

(4) Experience of construction supervision of Highway/ Expressway projects
in similar capacity: (a) 10 years or more; (b) Minimum 2 Projects with
minimum 2 years period in each project; (c) preferably atleast one
project with minimum 2 years in any other country than his home
country and (c) preferably atleast one project funded by
Multilateral/ Bilateral Funding Agency(ies) with minimum 2 years
period.

(5) Experience of construction supervision of road project under
mountainous/steep terrain: 2 projects or more (With minimum one year
period in each project).

(6) Age: Not more than 65 years.

Note: Similar Capacity includes the following positions:

i) On behalf of Consultant: Team Leader/ Resident Engineer/

Assistant Resident Engineer/ (Construction Supervision/ IE/ AE).

i) On behalf of Contractor: Project Director/ Project Manager

(Construction/ Construction Supervision).

iii) In Government Organizations: Executive Engineer or equivalent
and above.
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Education:

(1) Graduate in Civil Engineering.

(2) Preferably Post Graduate in Structural Engineering.
Experience:

(3) Experience in Road Related Field: 15 years or more.

(4) Experience of construction supervision of bridge/ interchange/
any other similar structure: 10 years or more.

(5) Experience in similar capacity in (a) supervision of two Major
Highway Bridges on Pile/ Well Foundation with aggregate period 2
years or more with minimum 1 year for each bridge (b) preferably
atleast one Major Bridge project with minimum 2 years in other
country(ies) than his home country.

Bridge/Structure (6) Experience in Supervision of Rehabilitation and Repair of two
Engineer number bridges with aggregate period 1 years or more.

(7) Experience of design work of bridge structure: 5 year or more.
(8) Must be familiar with modern methods of construction of
bridges/ ROB/ flyover involving RCC/ pre-stress concrete, design
standards, technical specifications and statistical quality control/
assurance procedures for construction of different component of
bridges.

(9) Age: Not more than 65 years.

Note: Similar Capacity includes the following positions:

i) On behalf of Consultant: Senior Bridge Engineer/ Bridge
Engineer/ Bridge Design Engineer.

i) In Government Organizations: Executive Engineer or equivalent
and above.

Material Engineer Education:

(1) Graduate in Civil Engineering.

(2) Preferably Post Graduate in Geo-Technical Engineering/ Soil
Mechanics and Foundation Engineering.

Experience:

(3) Experience of highway/road/airfield runway: 12 years or more.

(4) Experience in similar capacity in construction/ construction
supervision of Highway/ Expressway project: (a) Five years or
more; (b) 2 projects or more with minimum 2 years period in each
project.

(5) Must be familiar with material property of road construction
material, technical specification and procedures of material tests
and testing equipments.

(6) Age: Not more than 65 years.

Note: Similar Capacity includes the following positions:

i) On behalf of Consultant/ Contractor: Material Engineer/ Material

Expert/ Geotechnical Engineer/ Manager (Material).

if) In Government Organizations: Executive Engineer or equivalent

and above.
Sr. Quantity Education:
Surveyor (1) Graduate in Civil Engineering.

(2)  Preferably Post Graduate in Construction Management/
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Engineering/ Certificate Course in Management/ Certificate
Course Construction Management/ Certificate Course Contract
Management.

Experience:

(3) Experience in handling highway contracts: 15 years or more.

(4) Experience as Quantity Surveyor in Highway/ Expressway/
bridge project: 10 years or more.

(5) Experience as Quantity Surveyor in construction supervision of
two/four of lane highway: 2 projects or more with minimum 2
years period in each project.

(6) Age: Not more than 65 years.

Note: Similar Capacity in Government Organizations: Executive

Engineer or equivalent and above.

Environment Expert

Education:

(1) Graduate in Civil Engineering/Environment Management or
Sociology.

(20  Preferably Post Graduate in Environment Engineering/
Management

Experience:

(3) Experience in related field: 15 years or more.

(4) Experience in environmental management of road/bridge
projects: 2 projects or more with minimum 1 year period in each
project.

(5) Experience in labor health protection program such as STI, STD
and HIV/AIDS prevention: 1 project or more with minimum 1 year
period in the project.

(6) Age: Not more than 65 years.

Sr. Contract
Specialist

Education:

(1) Graduate in Civil Engineering/Construction Management.

(2  Preferably Degree in Law/ Legal/ PG in Management/

Certificate Course in Management/ Certificate Course in

Construction Management/ Certificate Course in Contract

Management.

Experience:

(3) Professional Experience in contract management: 15 years or

more.

(4) Experience as Contract Specialist on Highway/ Expressway/

bridge projects: 5 years or more.

(5) Experience in contract management of large scale highway

contract say over Rs. 150 crore including experience of handling

variation order, claim of the contractor and there appropriate
disposal: 2 projects or more with minimum 9 months period in each
project.

(6) Experience as Contract Specialist in Multilateral/Bilateral
Agency(ies) funded projects: Atleast 1 project with minimum 9
months period in the project.

(7) Age: Not more than 65 years.

Note: Similar Capacity in  Government Organizations:
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Superintending Engineer or equivalent and above.

Sub-Professional Staff (Not to be evaluated in Technical Evaluation). The Consultant

shall have to get their

CVs approved from Client before mobilization.

Quantity Surveyor

The candidate should be a graduate in Civil Engineering with
relevant experience in the field of estimating, preparation and
processing of the invoices, analyzing rates, checking survey details
etc. of the projects. He should have about 8 years of relevant
professional  experience involving resource planning and
scheduling, quantity survey, cost control, contract management etc.
Diploma holders with longer relevant experience of about 12 years
could also be considered. He must have worked as Quantity
Surveyors for atleast 4 years in any Highway/ Expressway Projects.

CAD Engineer

He should be Graduate in Civil Engineering/Computer Science
having experience in computer related design method for highway
engineering. He should have 3 years experience and should have
handled at least 1 road project costing more than Rs 100 Crore for
minimum two years.

Field Engineer

He should be a graduate civil engineer with 3 years experience or
Diploma holder civil engineer with 6 years experience in Road
Projects. He should be conversant with road construction material
and procedures of material tests etc. He should have worked in
atleast one major highway project costing more than Rs 100 Crore
for minimum two years.

Survey Engineer

He should be a graduate civil engineer with 3 years experience or
Diploma holder civil engineer with 6 years experience in Road
Projects.  Survey Engineer should be conversant with modern
survey equipment, total stations, auto level, digital level etc. He
should have worked in atleast one major highway project costing
more than Rs 100 Crore for minimum two years.

Lab Technician

He should be at least Diploma-holder in Civil Engineering or
Graduates in Science with minimum 3 years of experience in
handling the quality control tests laboratories for road/bridge works.

Consultant shall be required to deploy other experts and supporting staffs required to
accomplish the tasks outlined in the ToR. The Cost for the same shall be deemed to be
included in the Financial Proposal submitted for this Project and therefore no additional
payment shall be eligible for any additional Personnel or equipment. The Consultant is
required to submit the Financial Proposal accordingly.

14.3  Scope of Works for the Respective Personnel

Detailed information on the major tasks and duties each member of the construction
supervision team shall perform is provided as follows:
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No

Position

lorL

Major Tasks and Duties

A-1

Team Leader cum
Senior Highway
Engineer

I (Pro-A)

1)

2)

3)

4)

5)

6)

7)

8)

9)

Ensure that all supervision team members
undertake comprehensive day-to-day field
contract supervision, quality assurance,
measurements and administration services
at the site. He shall act as representative of
the Consulting firm appointed by the
Authority.

Instruct and advise all supervision team
members to maintain full and detailed
permanent site records, which will include
site correspondence, survey data, quality
acceptance data, site diaries, measurement
and certification, minutes of meetings, and
records of all other contractually relevant
matters.

Review all the detailed designs and the
tender documents.

Review all the design, drawings and
construction plan submitted by the
Contractor.

Certify advance payments in accordance
with the contracts when necessary.

Certify interim and final payment
certificates for submission to the Client,
and assist the Client in preparing loan
withdrawal documentation for submission
to JICA through NHIDCL.

Prepare monthly progress reports and
quarterly progress reports in a form of
agreed with NHIDCL and submit the
reports within 10 days before the end of
the month or quarter to which they refer.
Prepare a final report, which will be a
compilation and condensation of the data
presented in regular monthly progress
reports, together with copies of as-built
drawings within two months from the
issuance of the defects liability certificate.
Prepare a final report for each and all
contracts
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A-2

Sr. Slope /Safety
Engineer

I (Pro-A)

1)

2)

3)

4)

5)

Review all the detailed designs and the
tender documents.

Review all the design, drawings and
construction plan submitted by the
Contractor.

Assist the Team Leader in all his/her
activities  during  the  construction
supervision stage.

Lead periodic safety audit for construction
works and traffic management.

Ensure that the contractors provide
sufficient safety devices and sign boards
for own safety as well as safety of general
traffic and pedestrians in accordance with
the safety plan.
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B-1
B-2

Resident Engineer
cum Highway
Engineer/ Safety
Manager

L (Pro-

1)

2)

3)

4)

5)

6)

7)

8)

Lead the construction supervision site
teams. Ensure all deliverables are prepared
in accordance with quality and time
constraints.

Review all the detailed designs and the
tender documents.

Review all the design, drawings and
construction plan submitted by the
Contractor.

Ensure full and detailed permanent site
records, which will include site
correspondence, survey data, quality
acceptance data, site diaries, measurement
and certification, minutes of meetings, and
records of all other contractually relevant
matters.

Ensure that all supervision site team
members undertake comprehensive day-
to-day field contract supervision, quality
assurance, measurements and
administration services at the site. He
shall be directly responsible for regulating
the construction process i.e. various
activities like Earth work, sub-base/ base
courses, bituminous pavement, bridge/
culvert works proposed for being carried
out under stipulated specifications/
manuevals etc.

Instruct and advise all supervision site
team members to maintain full and
detailed permanent site records, which will
include site correspondence, survey data,
quality acceptance data, site diaries,
measurement and certification, minutes of
meetings, and records of all other
contractually relevant matters.

Provide the contractors with all necessary
survey data and reference for setting out
the works.

Receive, assess and approve the
contractors’ implementation work plans
and programs.




Section 5. — Terms of Reference

TOR-16

9) Ensure that the rehabilitation works are
executed in accordance with all the
provisions of the contract, including those
concerning standards of workmanship, and
other safety provisions and protection of the
environment.

10) Ensure that the contractors provide sufficient
safety devices and sign boards for own
safety as well as safety of general traffic and
pedestrians in accordance with the safety
plan.

11) Advise Safeguard Expert to undertake
environmental  monitoring and  take
necessary actions Also ensure the
incorporation of the findings and supporting
data into the project completion repots

12) Maintain regular estimates of the cost to
completion and time to completion for each
contract.

13) Assess time and cost claims submitted by
contractors and advise the NHIDCL for
actions to be taken.

14) Ensure that as-built drawings are prepared
for rehabilitation works.

15) Attend the periodical site inspection during
the defects liability period and order the
contractors’ actions to be taken and payment
methods

Bridge/Structure
Engineer

L (Pro-

1) Review all the detailed designs and the
tender documents.

2) Review all the design, drawings and
construction plan  submitted by the
Contractor.

3) His duties will involve reviewing the design
provisions of bridges and culverts, guiding
and checking of reinforcement/ cable laying
operations, checking and controlling proper
mix designs, checking the adequacy of form-
work, laying/ compacting of concrete
including curing operations, etc.
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4)

Assist the Team Leader and the Resident
Engineer/ Safety Management in all his/her
activities during the construction supervision
stage.

B-4
B-5

Material Engineer

L (Pro-

1)
2)

3)

4)

Review all the detailed designs and the
tender documents.

Assist the Team Leader and the Resident
Engineers in the quality control of material.
He will be responsible for supervising all the
tests to be done in different stages of
construction, besides ensuring that specified
tests are done as per codal stipulations and
as per the specifications laid down in the
contract for all stages of constructions.
Approve or disapprove the materials to be
used by the contractors in accordance with
the contract and technical specifications.

B-6

Sr. Quantity Surveyor

L (Pro-

1)

2)

3)

Measure the day-to-day quantities at site and
confirm with the foreman or site supervisor
of the contractors.

Keep and maintain full and detailed
measurement records, which will include
quantity measurement data, site diaries and
other records.

Responsible for reporting all measures
required to control the project cost and time
over-runs, he will examine the claims of the
Contractor, variation orders, if any, and
prepare the progress reports as per the
project requirements.
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B-7

Environment Expert

L (Pro-

1)

2)

3)

4)

5)

6)

7)

Assist NHIDCL to implement the measures
identified in the Project’s Environmental
Management Plan (EMP).

Provide skills transfer with respect to
environment, through workshops, seminars,
and on-the-job training, to the NHIDCL
regional engineers and district coordinators.
Review of EMP and revise it if required so.

Establish actual environmental management
and monitoring plan at beginning of project
implementation.

Supervise and monitoring whether the
required measures specified in the EMP and
provide instruction as required.
Supervise and monitoring whether the
required measures specified in the EMP and
provide instruction as required.

Review, supervise and monitoring STI, STD
and HIV/AIDS  prevention  program
implemented by the Contractor.

At the completion of each road rehabilitation
project, (a) undertake final environmental
monitoring and evaluation against the set
indicators, (b) evaluate sustainability of
environmental benefits associated with road
improvement, taking into account both
positive and negative impacts associated
with roads, and (c) prepare an evaluation
report for each subproject.

Sr. Contract Specialist

L (Pro-

1)

2)

3)

Assist Team Leader /Resident Engineer-
cum- Safety Management /Client in all
aspects of contract management in proper
implementation of contract provisions
including controlling the project cost.

Offer  his advice on  contractual
complications arising during the
implementation as per the request of the
Client.

Responsible for processing of bills and
giving appropriate suggestions in handling
claims of the Contractors and any dispute
arising.
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4)

He will be required to prepare manuals/
schedules for the consultant team/ Client
based on the provisions of the Contract
document.

SP-1
SP-2

Quantity Surveyor

L (Sub-
Pro.)

1)

2)

3)

Measure the day-to-day quantities at site and
confirm with the foreman or site supervisor
of the contractor.

Keep  maintain  full and  detailed
measurement records, which will include
quantity measurement data, site diaries and
other records.

He will be responsible for processing of
invoices and reporting all measures required
to control the project cost and time over-
runs. He will examine the claims of the
contractor, variations if any and will prepare
the progress report of the project.

SP-3
SP-4
SP-5

CAD Engineer

L (Sub-
Pro.)

1)

2)

Assist Team Leader/Resident Engineer-cum-
Safety Management in design drawings
preparation to use CAD system including 3-
dimentional construction information model
(3D-CIM).

Responsible for modification in highway
designs and drawings pertaining to
horizontal/vertical alignment and structures
in the civil works.

SP-6
SP-7
SP-8
SP-9
SP-10
SP-11

Field Engineer

L (Sub-
Pro.)

1)

2)

3)

4)

field contract
control and

Undertake  day-to-day
supervision, quality
measurements at the site.
Keep full and detailed permanent site
records, which  will include site
correspondence, survey data, quality
acceptance data, daywork records, site
diaries, measurement and other field records.
Provide measurement and inspection data
required for interim payments.

Ensure that the rehabilitation works are
executed in accordance with all the
provisions of the contract, including those
concerning standards of workmanship, and
other safety provisions and protection of the
environment.
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5)

6)

7)

Attend and supervise so that all day-to-day
field and laboratory quality tests are
conducted in accordance with the technical
specifications and instruction of the
engineer’s representative.

Approve or disapprove the works executed
by the contractors in accordance with the
contract and technical specifications.

Assist in preparing quality assurance reports
to be submitted monthly or attached to the
interim certificates, if so required.

SP-12
SP-13

Survey Engineer

L (Sub-
Pro.)

1)

2)

3)

4)

Assist the Quantity Engineers in all his/her
activities during the construction supervision
stage.

Assist all engineers in quantity surveying of
all the construction works. He will be
responsible for checking out of centre line,
layout of curve, levels and profiles etc. and
modifying survey data in case any
modification is required in the design during
execution.

Measure the day-to-day quantities at site and
confirm with the foreman or site supervisor
of the contractor.

Keep  maintain  full and  detailed
measurement records, which will include
quantity measurement data, site diaries and
other records.

SP-14
SP-15

Laboratory
Technician

L (Sub-
Pro.)

1)

2)

3)

4)

Undertake  day-to-day  field  contract
supervision, any laboratory works.

Keep full and detailed permanent testing
records, which  will include site
correspondence, testing data, quality
acceptance data, site diaries, measurement
and other field records.

Provide measurement and inspection data
required for interim payments.

Ensure that the laboratory of the engineer is
equipped in accordance with the technical
specifications.
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5) Attend and supervise so that all day-to-day
field and laboratory quality tests are
conducted in accordance with the technical
specifications and instruction of the
engineer’s representative.

6) Approve or disapprove the materials/sample
to be used by the contractors in accordance
with  the contract and  technical
specifications.

7) Assist in preparing quality assurance reports
to be submitted monthly or attached to the
interim certificates, if so required.
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15.

Reporting

Within the scope of consulting services, the Consultant shall prepare and submit

reports and documents to NHIDCL as shown in Table 5.3. The Consultant shall

provide electronic copy of each of these reports.
Table 5.3 List of Reporting (Each Package)

Category Type of Report Timing No. of Copies
Construction Inception Report Withinl month after 6
Supervision commencement of

the services
Monthly Progress Report Every month 6
Quality Control Report Every month 6
Quarterly Progress Report Every quarter 6
Completion Report (and As-built | At the end of the 5
Drawings, if any) Project
Training Training Plan At appropriate 6
timing in accordance
with the Inception
Report
Training Execution and Within 1 month after 6
Evaluation Report training
Environment Environmental Monitoring Every quarter 6
and Social Report
Safeguard Environmental and Social At the end of the 6
Safeguard Evaluation Report Project
Other Report | Technical Report As required or upon As required

request
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16.

17.

1)
)

©)

Obligations of the Executing Agency

A certain range of arrangements and services will be provided by the Executing
Agency to the Consultant for smooth implementation of the Consulting Services. In
this context, the Executing Agency will:

Report and data
Make available to the Consultant existing reports and data related to the Project

Cooperation and counterpart staff
Appoint counterpart officials, agent and representative as may be necessary for
effective implementation of the Consulting Services;

Assistance and exemption

Use its best efforts to ensure that the assistance and exemption, as described in the
Standard Request for Proposal issued by JICA, will be provided to the Consultant, in
relation to

work permit and such other documents;

entry and exit visas, residence permits, exchange permits and such other documents
clearance through customs;

instructions and information to officials, agent and representatives of the Borrower’s
Government;

exemption from any requirement for registration to practice their profession;

privilege pursuant to the applicable law in the Borrower’s Country.

PERFORMANCE SECURITY

The successful consulting firm shall have to submit a Bank Guarantee (BG) for an amount
of 2.50% of the Contract Value within 15 days of issue of LOA. The BG shall be valid
for a period of 92 months i.e. upto 2 months beyond the expiry of the Contract of 90
months. The BG shall be in the format specified in Appendix | of draft contract form and
furnished from a Nationalized Bank, IDBI or ICICI/ ICICI Bank/ Foreign Bank/ EXIIM
Bank/ Any Scheduled Commercial Bank approved by RBI having a net-worth of not less
than 1000 crore as per latest Annual Report of the Bank. In the case of a Foreign Bank
(issued by a Branch in India) the net-worth in respect of Indian operations shall only be
taken into account. In case of Foreign Bank, the BG issued by Foreign Bank should be
counter guaranteed by any Nationalized Bank in India. In case of JV, the BG shall be
furnished on behalf of the JV and not individually by the members.

Further, in cases where the Proposal of the successful consulting firm is less than 85% of
the average of all Proposals received, the successful consulting firm shall have to submit
an Additional Performance Security (APS) in the form of a Bank Guarantee for 30% of
the differential value between the successful Proposal and average of all Proposals
received. The BG shall be valid for a period of 92 months i.e. up to 2 months beyond the
expiry of the Contract of 90 months. The other requirements of APS are same as those of
Performance Security.
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The bank detail of NHIDCL is as under if required for BG preparation by issuing bank:-

S.No. | Particulars Details

1 Name of Beneficiary National Highways & Infrastructure
Development Corporation Limited

2 Beneficiary Bank Account No. 90621010002659

3 Beneficiary Bank Branch IFSC SYNBO0009062

4 Swift Code SYNBINBB126

(For foreign Applicants)
5 Beneficiary Bank Branch Name Transport Bhawan, New Delhi
6 Beneficiary Bank Address Syndicate Bank transport Bhawan,

1st Parliament Street, New Delhi-110001
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FORM OF CONTRACT

Consultants’ Services

Time-Based Contract
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CONTRACT FOR CONSULTANTS’ SERVICES

Time-Based

Project Name:

Authority’s Engineer for Widening and upgradation to 2-lane with paved
shoulder configuration and geometric improvements of NH-54 in the State
of Mizoram from km 8.000 to km 125.000
(Section-1: Civil contract packages-1 and 2)

Loan Agreement No.: [1D-P249]

Contract No.: [insert contract number]

between

National Highways & Infrastructure Development Corporation Limited (NHIDCL),
Ministry of Road Transport & Highways, Govt. of India

and

[name of the Consultant]

Dated:
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l. Form of Contract
TIME-BASED

This CONTRACT (hereinafter called the “Contract”) is made the [day] day of the month of
[month], [year], between, on the one hand, The National Highways & Infrastructure
Development Corporation Limited (NHIDCL) represented by its Managing Director and
having its principle office at 3 Floor, PTI Building, 4, Parliament street, New Delhi-110001
(hereinafter called the “Client”) and, on the other hand, [name of Consultant] (hereinafter
called the “Consultant™).

[Note: If the Consultant consists of more than one entity all of which are liable under the
contract, the above should be partially amended to read as follows: ...(hereinafter called the
“Client”) and, on the other hand, a Joint Venture consisting of the following entities, each of
which will be jointly and severally liable to the Client for all the Consultant’s obligations
under this Contract, namely, [name of member] and [name of member] (hereinafter
collectively called the “Consultant”).]

WHEREAS

(@) the Client has requested the Consultant to provide certain consulting services as
defined in this Contract (hereinafter called the “Services”);

(b) the Consultant, having represented to the Client that it has the required
professional skills, expertise and technical resources, has agreed to provide the
Services on the terms and conditions set forth in this Contract;

(c) by an Agreement dated [day, month, year] (hereinafter called the Loan
Agreement) between the [name of Borrower] (hereinafter called the Borrower) and
Japan International Cooperation Agency (hereinafter called “JICA”), JICA has
agreed to make a loan to the Borrower for the purpose of financing [name of the
Project] (hereinafter called the Project);

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part of
this Contract:
(@ Minutes of Contract Negotiation;
(b) The Special Conditions of Contract (SCC);
(c) The General Conditions of Contract (GCC);
(d) The following Appendices:

Appendix A:  Description of Services
Appendix B: Reporting Requirements
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Appendix C:  Key experts and Sub-consultants (Expert Schedule)

Appendix D:  Remuneration Cost Estimates

Appendix E:  Reimbursable Cost Estimates

Appendix F:  Summary of Cost Estimates

Appendix G:  Services, Facilities and Property to be provided by the Client

(Duties of the Client)

Appendix G1: Services, Facilities and Property to be made available to
the Consultants by the Client

Appendix G2: Counterpart personnel to be made available to the

Consultants by the Client

Appendix H:  Form of Performance Security

Appendix I:  Form of Bank Guarantee for Advance Payments

Appendix J:  Letter of Award

Appendix K:  Minutes of pre- Proposal meeting

Appendix L: Joint Venture Agreement

Appendix M: Bank Guarantee Format for Proposal Security

Appendix N:  Acknowledgment of Compliance with Guidelines for the

Employment of Consultants under Japanese ODA Loan
Appendix O: Integrity Pact.
Appendix P:  Medical Certificate

in the Contract, in particular:

(@)
(b)
(©)

(d)

In the event of any ambiguity or conflict between the documents listed above, the
order of precedence shall be the order in which the documents are listed in this
Clause 1.

The mutual rights and obligations of the Client and the Consultant shall be as set forth

the Consultant shall carry out the Services in accordance with the provisions of
the Contract;

the Client shall make payments to the Consultant in accordance with the
provisions of the Contract;

Subject to subparagraph (d) hereunder, and notwithstanding any other
provisions of this Contract, payments under this Contract shall not exceed
[amount] in foreign currency/currencies, and [amount] in local currency.
Except as otherwise agreed between the Client and the Consultant:

(i) Foreign currency payments to the Consultant hereunder will be made in
[currency/currencies];

(i) Local currency payments to the Consultant hereunder will be made in
[currency].

The maximum amount specified in subparagraph (c) here above has been fixed
on the understanding that the Client will make available free of charge to the
Consultant the exemptions, assistance, services and facilities provided for
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under Clause 5 of the General Conditions of Contract and in Appendix G as
required for the purposes of the Services. If any such exemptions, assistance,
services and facilities are not supplied, the parties shall consult regarding what
additional allowance (if any) should be made to the Consultant as a result
thereof to cover necessary additional expenses not envisaged in the cost
estimates in Appendices D and E.
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IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

For and on behalf of [name of Client]

[Authorized Representative of the Client — name, title and signature]

For and on behalf of [name of Consultant or Name of a Joint Venture]

[Authorized Representative of the Consultant — name and signature]

[For a joint venture, either all members shall sign or only the member in charge, in which
case the power of attorney to sign on behalf of all members shall be attached.]

For and on behalf of each of the members of the Consultant [insert the name of the Joint
Venture]

[Name of the member in charge]

[Authorized Representative on behalf of a Joint Venture]

[Add signature blocks for each member if all are signing]
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Il. General Conditions of Contract (GCC)

The General Conditions of Contract governing this Contract are the “General Conditions of
Contract for Time-Based Contract, Annex I-1l, Section 6” of the Standard Request for
Proposals (version 1.1) published by JICA in October 2012. Those General Conditions of
Contract are available on the JICA’s web site shown below

http://www.jica.go.jp/english/our work/types of assistance/oda loans/oda op _info/guide/tender/index.html

at the following link:

https://www.jica.go.jp/english/our work/types of assistance/oda loans/oda op info/quide/te
nder/c8h0vm0000aoesst-att/consul.pdf

A copy of these General Conditions is not attached to this RFP/this Contract.


http://www.jica.go.jp/english/our_work/types_of_assistance/oda_loans/oda_op_info/guide/tender/index.html
https://www.jica.go.jp/english/our_work/types_of_assistance/oda_loans/oda_op_info/guide/tender/c8h0vm0000aoesst-att/consul.pdf
https://www.jica.go.jp/english/our_work/types_of_assistance/oda_loans/oda_op_info/guide/tender/c8h0vm0000aoesst-att/consul.pdf
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I11. Special Conditions of Contract (SCC)
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Special Conditions of Contract

Number of GCC Amendments of, and Supplements to, Clauses in the General
Clause Conditions of Contract
1.1(a) The Applicable Guidelines are those published in April 2012.
1.4 The Contract shall be executed in: English
1.6 The addresses are:

Client: Shri Sanjeev Malik, Executive Director-111, NHIDCL, 3rd
Floor, PTI Building, 4, Parliament Street, New Delhi - 110001

Attention: Shri Ashok Kumar Gupta, General Manager (Tech),
NHIDCL

Facsimile:  +91-11-23461103

Telephone: +91-11-23461614/1684

E-mail: gmt5@nhidcl.com

Consultant:

Attention:
Facsimile:
E-mail:

{1.8} The Lead Member is [insert name of member]

Note: If the Consultant consists of a Joint Venture the name of the
entity whose address is specified in Clause SCC 1.6 should be
inserted here. If the Consultant consists only of one entity, delete
this Clause SCC 1.8.

1.9 The Authorized Representatives are:

For the Client: Shri Sanjeev Malik, Executive Director-IlI,
NHIDCL

For the Consultant:



mailto:gmt5@nhidcl.com
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2.4 The time period shall be 90 (ninety) months.

3.4 (e) (i) The ceiling on Consultants’ liability shall be limited to the amount
of this contract

3.5 The risks and the coverage shall be as follows:

(@) Third Party motor vehicle liability insurance in respect of
motor vehicles operated in the Client’s country by the
Consultant or its Experts or any Sub-consultants or their
Experts, with a minimum coverage in accordance with the
applicable law in the Client’s country;

(b) Third Party liability insurance with a minimum coverage of Rs.
1.0 million for the period of consultancy.

(c) Professional liability insurance, with a minimum coverage of
Contract amount;

(d) Client’s liability and workers’ compensation insurance in
respect of the Experts of the Consultant and of any Sub-
consultants, in accordance with the relevant provisions of the
Applicable Law, as well as, with respect to such Experts, any
such life, health, accident, travel or other insurance as may be
appropriate; and

(e) Insurance against loss of or damage to (i) equipment
purchased in whole or in part with funds provided under this
Contract, and (ii) the Consultant’s property used in the
performance of the Services.

3.8 The Client is entitled to use the documents prepared by the
Consultant under this Contract for other projects, without prior
written permission of the Consultant.

4.5 Replace GCC 4.5 entirely with the following:

(@) Any of the Personnel provided as a replacement under Clauses
4.2 and 4.4, the rate of remuneration applicable to such person as
well as any reimbursable expenditures (including expenditures due
to the number of eligible dependents) the Consultants may wish to
claim as a result of such replacement, shall be subject to the prior
written approval by the Client. Except as the Client may otherwise
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agree, (i) the Consultants shall bear all additional travel and other
costs arising out of or incidental to any removal and/or replacement,
and (ii) the remuneration to be paid to any of the Key Expert
provided as a replacement shall be 90% of the remuneration which
would have been payable to the Key Expert replaced. However, for
the reason other than death/extreme medical ground (certified by a
competent registered medical practitioner), (i) for total replacement
upto 33% of Key Expert, remuneration shall be reduced by 10% (ii)
for total replacement upto between 33% to 50%, remuneration shall
be reduced by 15% and (iii) for total replacement upto between 50%
to 66%, remuneration shall be reduced by 20% (iv) For total
replacements beyond 66% of the Key Expert the client shall initiate
action of higher penalty/termination/debarment upto 2 years as
considered appropriate. However, no reduction in the remuneration
shall be applicable for the Key Expert whose replacement is sought
after he/she has been deployed for at least 50% of his/her scheduled
Man-months.

For the avoidance of doubt, Key Expert replaced during negotiations
or due to death/extreme medical grounds and those replaced after
deployment of 50% of his/her scheduled Man-months, shall not be
counted under the total replaced Key Expert.

(b)  The consulting firm and the personnel through consulting
firm shall understand that if CV is found incorrect and inflated at a
later date, the personnel accepted may be removed from his
assignment and debarred from further Client’s works for an
appropriate period to be decided by Client and the new proposed
personnel in place of removed personnel would be paid 15% less
salary than the original personnel. 15% reduction in the salary will
be imposed as a penalty for submitting the incorrect information.
This penalty will be imposed only once. If the same consulting firm
submits incorrect information again second time, necessary action
will be taken by Client to black-list that firm.

4.6 (a)

In respect of foreign personnel, one day per trip as travel time from
and to the country of the Government shall be allowed. However, if
the actual travel time is more, then the same shall be allowed subject
to submission of proof thereof.

*This provision is only for International Expatriate Key Experts
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6.1(b) The ceiling in foreign currency or currencies is:
[insert amount and currency for each currency]
The ceiling in local currency is: [insert
amount and currency]
Any local indirect taxes chargeable in respect of this Contract for the
Services provided by the Consultant are included in the ceiling
amount of this Contract.

6.2 (b) Following is added at the end of this clause:
In case of inadequate deployment of Key Experts and sub-
professional, action shall be taken as per the Contract Provisions and
prevailing policy of MoRT&H.

6.2(c) Price adjustment on the remuneration:

Payments for remuneration made in [foreign and/or local] currency
shall be adjusted as follows:
(1) Remuneration paid in foreign and/or local currency
on the basis of the rates set forth in Appendix C
shall be adjusted every 12 months (and, the first
time, with effect for the remuneration earned in the
13" calendar month after the date of submission of
Proposal) by applying the following formula:

R=R,x|[01+091

lo

where
R is the adjusted remuneration;
R, is the remuneration payable on the basis of the
remuneration rates (Appendix C) in foreign and/or
local currency;
| is the official Consumer Price Index maintained by
Central Statistical Office, India for Urban (General)
for the first month for which the adjustment is to have
effect; and
I, is the official Consumer Price Index for salaries
maintained by Central Statistical Office, India for
Urban (General) for the month of the date of
submission of Proposal.
Official Consumer Price Index for salaries maintained
by Central Statistical Office, India for Urban
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(General) IS available at link:
https://data.gov.in/catalog/all-india-consumer-price-index-
ruralurban

Any part of the remuneration that is paid in a foreign
currency shall be further adjusted by a correction factor X,/X.
X, is the number of units of local currency (i.e. INR),
equivalent to one unit of the currency of payment on the date
of submission of Proposal. X is the number of units of local
currency (i.e. INR), equivalent to one unit of the currency of
payment on the first day of the first month for which the
adjustment is supposed to have effect.
Number of units of local currency (i.e. INR), equivalent to one unit
of the currency of payment shall be as per the Exchange Rate (FBIL
reference rate) published by Reserve Bank of India for the relevant
date. This rate is available at the website of Financial Benchmarks
India Pvt. Ltd. under the tab ‘DATA AND METHODOLOGY’ =>
Data => Benchmark Data => Reference Rate; link:
http://www.fbil.org.in/securities?op=referencerate&mqg=0

6.3 (a) and (b)

Replace GCC 6.3 entirely with the following:

1. The Consultants, Sub Consultants and the Personnel shall pay the
corporate income tax and personal income tax payable by them under
the Contract and applicable laws.

2. The Client;
a) shall effect Tax deduction at source (TDS) as per the applicable
rates in respect of payments made to the Consultants;

b) shall arrange to deposit the above TDS with the Government /Tax
Authorities within the time stipulated under the relevant Act.
Certificates evidencing such deposits shall be forwarded by the
Client to the Consultants;

3. Service Tax is now replaced with Goods and Service Tax (GST).
All the taxes including GST and any other local taxes, duties, fees,
levies and other impositions imposed, under the applicable law in the
Client’s country, on the Consultant, the Sub-consultants and the
Personnel shall be borne by the consultant, sub-consultant & the
Personnel.



https://data.gov.in/catalog/all-india-consumer-price-index-ruralurban
https://data.gov.in/catalog/all-india-consumer-price-index-ruralurban
http://www.fbil.org.in/securities?op=referencerate&mq=o
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6.4 The currency [currencies] of payment shall be the following:
(i)  [name of foreign currency]
(it)  [name of foreign currency]
(iii) [name of local currency]
Note: The currency(ies) shall be the same as in the Financial
Proposal.

6.5(a) The Advance Payment shall be interest bearing with interest rate
@2% above the discount rate of the central bank in the country of the
currency of payments (on outstanding amount).

The amount of the advance payment is:

- 10% of the Contract amount in foreign currency; and

- 10% of the Contract amount in local currency.

The advance payment bank guarantees shall be in the amounts and in
the currencies of the advance payment. The Advance Payment shall
be made within 28 days after receipt and verification of advance
payment bank guarantees.

The advance payment along with interest will be set off by the Client
in equal installments against the invoices for the 12 months from the
third month from the month in which they have received advance
payment until the advance payment has been fully set off.

For the avoidance of doubt, it is clarified that if the Advance has been
paid in the month of July, then recovery shall begin from the Invoice
of the month of October.

6.5(e) The accounts are:

- for foreign currency: [insert account].
- for local currency: [insert account].

6.6 Simple interest @2% above the discount rate of the central bank in
the country of the currency of payments shall become payable, on any
amount due, but not paid on, from the date on which any notice issued
by the Consultant in this regard is received by the Client.

8.1 The time period for amicable settlement shall be 14 days.
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8.2 (b)

Replace GCC 8.2 (b) with the following:

Contract with Consultants national of the Client’s country
Dispute shall be settled by arbitration in accordance with the following
provisions:

I. Selection of Arbitrators

Each dispute submitted by a Party to arbitration shall be heard by a sole
arbitrator or an arbitration panel composed of three arbitrators, in accordance
with the following provisions:

)} Where the Parties agree that the dispute concerns a technical
matter, they may agree to appoint a sole arbitrator or, failing agreement on
the identity of such sole arbitrator within thirty (30) days after receipt by the
other Party of the proposal of a name for such an appointment by the Party
who initiated the proceedings, either Party may apply to the President, Indian
Roads Congress, New Delhi, for a list of not fewer than five nominees and,
on receipt of such list, the Parties shall alternately strike names there from,
and the last remaining nominee on the list shall be the sole arbitrator for the
matter in dispute. If the last remaining nominee has not been determined in
this manner within sixty (60) days of the date of the list, the president, Indian
Roads Congress, New Delhi, shall appoint, upon the request of either Party
and from such list or otherwise, a sole arbitrator for the matter in dispute.

i) Where the Parties do not agree that the dispute concerns a technical
matter, the Client and the Consultants shall each appoint one arbitrator, and
these two arbitrators shall jointly appoint a third arbitrator, who shall chair
the arbitration panel. If the arbitrators named by the Parties do not succeed in
appointing a third arbitrator within thirty (30) days after the later of the two
arbitrators named by the Parties has been appointed, the third arbitrator shall,
at the request of either Party, be appointed by Secretary, the Indian Council
of Arbitration, New Delhi.

iii) If, in a dispute subject to Clause SC 8.2.(a)(ii), one Party fails to
appoint its arbitrator within thirty (30) days after the other Party has
appointed its arbitrator, the Party which has named an arbitrator may apply
to the Secretary, Indian Council of Arbitration, New Delhi, to appoint a sole
arbitrator for the matter in dispute, and the arbitrator appointed pursuant to
such application shall be the sole arbitrator for that dispute.

1. Rules of Procedure

Arbitration proceedings shall be conducted in accordance with procedure of
the Arbitration & Conciliation Act 1996, of India.

I11.  Substitute Arbitrators

If for any reason an arbitrator is unable to perform his function, a substitute
shall be appointed in the same manner as the original arbitrator.
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V.

i)

Quialifications of Arbitrators

The sole arbitrator or the third arbitrator appointed pursuant to
paragraphs (a) through (c) of Clause 8.2 hereof shall be an
internationally recognized legal or technical expert with extensive
experience in relation to the matter in dispute.

Miscellaneous
In any arbitration proceeding hereunder:

Proceedings shall, unless otherwise agreed by the Parties, be held in
DELHI

the English language shall be the official language for all purposes;
and [Note: English language may be changed to any other
Language, with the agreement of both the Parties.]

the decision of the sole arbitrator or of a majority of the arbitrators
(or of the third arbitrator if there is no such majority) shall be final
and binding and shall be enforceable in any court of competent
jurisdiction, and the Parties hereby waive any objections to or
claims of immunity in respect of such enforcement.

The maximum amount payable per Arbitrator in Arbitration clauses
shall be as under:
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S. No | Particulars Maximum amount payable per

Arbitrator/ per case

Arbitrator fee Rs 15.000/- per day subject to a maximum of Rs 4
1 lacs or Rs 2.5 lacs (lump sum) subject to publishing
the award within 12months.
2 | Reading charges Rs 15.000/-

Secretarial Assistance and Rs 20.000/-
Incidental

)

4 |Charges for publishing/ Rs 20.000/-

Other expenses (As per actual against bills subject to maximum of the prescribed|

5 |celling given below)

Traveling expenses Economy class (by air). First class AC (by train) and|
IAC Car (by road)

Rs 15.000/- per day (in metro cities)

6 |Local travel Rs 1.500/- per day

Extra charges for days otherRs 3.500/- per day
7  |than hearing/ meeting days

(maximum for 2 days)

INote:- |Lodging boarding and traveling expenses shall be allowed only for those members
who are residing 100 kms. Away from place of meeting. Delhi, Mumbai, Chennai,

Kolkata. Bangalore and Hyderabad shall be considered as Metro cities.

In exceptional cases, such as cases involving major legal implications/ wider
ramifications/ higher financial stakes etc., a special fee structure could be
fixed in consultation with the Contractor/ Supervision Consultants and with
the specific approval of NHIDCL before appointment of the Arbitrator.
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IV. Appendices
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Appendices

Appendix A — Description of the Services

[Give detailed descriptions of the Services to be provided; dates for completion of various
tasks, place of performance for different tasks; specific tasks to be approved by Client, etc.]

Details as per TOR.

Appendix B — Reporting Requirements

{List format, frequency, contents of reports and number of copies; persons to receive them;
dates of submission, etc. If no reports are to be submitted, state here “Not applicable”.}

Please refer TOR

Appendix C — Key Expert and Sub-consultants (Expert Schedule)

{Listunder; C-1 Titles [and names, if already available], detailed job descriptions and
minimum qualifications, experience of Personnel to be assigned to
work in India, and staff- months for each.
C-2  Same information as C-1 for Key local Personnel.
C-3 Same as C-1 for Key foreign Personnel to be assigned to work outside
India.
C-4  List of approved Sub-consultants [if already available]; same
information with respect to their Personnel as in C-1 through C-4)

Please refer TOR

Note: Insert a table based on Form TECH-7 of the Consultant’s Technical Proposal and finalized
at the Contract negotiation. Attach the CVs demonstrating the qualifications of Key Experts
(Form TECH-6 of the Consultant’s Technical Proposal) updated and signed by the respective Key
Experts.
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Appendix D — Remunerations Cost Estimate

Ref. Sr. No. 1 to 3 of Form FIN-2: Format of BOQ

Appendix E -Reimbursable Cost Estimate

Ref. Sr. No. 4 to 7 of Form FIN-2: Format of BOQ

Appendix F — Summary of Cost Estimate

Ref. Form FIN-2: Format of BOQ

List here under cost estimate in INR:
1. Monthly rates for local Personnel (Key Expert and other Personnel)
2. Reimbursable/Rental/ Fixed expenditures as follows:

a. Cost of local transportation.

b. Cost of other local services, rentals, utilities, etc.
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Appendix G —Services, Facilities and Property to be provided by the Client

(Duties of the Client)
Please refer TOR

Note: See Clause GCC 5.1, GCC 5.4(a) and GCC 5.5(a). List the services, facilities and property
and counterpart personnel to be provided by the Client and the timing and manner in which they

shall be provided.

Please refer Appendix G1 and Appendix G2.



Section 6.— IV. Appendices A-6

Appendix G1 —Services, Facilities and Property to be made available to the
Consultants by the Client

A. This Consultancy Package (Consultancy Package-1 of NH-54 in Mizoram) is to
provide the Authority’s Engineer Services for 2 Civil Contract Packages (Package-1 & 2).

B. Following facilities for the Authority and the Authority’s Engineer shall be
provided by the Civil Work Contractors.

1. Facilities for the Authority and the Authority’s Engineer to be provided by
the Contractors of Civil Packages 1 & 2.

The facilities to be provided for the Authority and the Authority’s Engineer,
comprehending the Site Offices and Accommodation shall be as follows:

Table 1: Facilities for the Authority and the Authority’s Engineer to be provided by
the Contractors of Civil Package 1

Section Package Offices Accommodation (Note 2)
(Note 1)
Staff
Core Office Team Leader (T/L): ..cccoveueees 1
Type 1 Other Key EXperts................. 7
Phase-1 Sub-Professional Staff ........... 7
NH-54 Si-L: Office Supporting Staff ....... 9
) Package 1 Location: Authority (Central Team)......1
Section 1 Aizawl

Table 2: Facilities for the Authority and the Authority’s Engineer to be provided
by the Contractors of Civil Package 2

Section Package Offices Accommodation (Note 2)
(Note 1) Staft
Site Office
Type 2 Other Key EXperts................. 2
Phase-1 Sub-Professional Staff........... 7
NH-54 S1-2: Office Supporting Staff ....... 4
_ Package 2 Location: Authority (Site Staff)............. 1
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1.1
111

Note (1): Site Office: The layout shall be prepared by the Contractor and submitted
for review and approval by the Authority’s Engineer/ Authority. The locations shown
in this table are tentative and shall be confirmed by the Authority’s Engineer/
Authority.

Note (2): Accommodation: Depending upon the Authority’s Engineer/ Authority’s
acceptance, rental of existing buildings will be allowed depending the proximity of the works
to the nearby cities or towns, and comfortability.

Site Office for the Authority and the Authority’s Engineer

Construction of Site Offices

The basic layout of each site office shall be prepared by the Contractor and submitted
to the Authority’s Engineer for review and respective acceptance.

The building shall comply with India’s applicable specifications for architectural and
structural works for buildings.

a. Basic Layout

The layout shall be prepared in accordance with the number of staff shown in above
Table-1 and Table 2 to accommodate properly the following (note: the plan area
shown below is the minimum requirement to be considered):

(1) Core Office — Office Type 1: (to be located in Aizawl)
- Minimum Area: 450 sqm

(i) One office room for Team Leader .........ccccooeeviveviiiieiiciesiennn, 25
sgm

(i) One office room for the Authority’s representative .................... 25 sqm
(iif) One office room for Other Key EXPerts........ccccovvvevvnircis e .50 sqm
(iv) One office room for Sub-Professional Staff ................c.ccco.e.... 50 sgm

(v) One Meeting/Conference ROOM .........ccccovvreiiniiiieeieninceeenen, 40 sgm
(vi) One reception/administration office room ...........ccccccoevvveiviennen. 50 sgm
(vii) One office room for working tables..........cccccoceovviiiiiiiciiciin, 50 sgm

(viii) A kitchen (Pantry) plan area well equipped with sink,
draining board, cupboards, shelving, etC...........cccccoevvviiviinnnn, 20 sgm

(ix) Male (3) and Female (1) toilets with shower and wash-
hand basin facilities for the sole use of the Authority’s
representative, International Experts, National Experts, and
administration staff (office manager and secretaries) .................. 4 units

(x) Male (2) toilets for Sub-Professional and Supporting staff ......... 2 units

(xi) Corridor for connecting all rooms (approx..60 sgm) ............... 2m width
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@)

(i)

(i)

(iii)

(iv)

(v)

(vi)

(vii)

(xii) Parking for the vehicles used by the Authority’s Engineer
and Visitor’s VEhICIeS........cocviiiiiiiiiiieie e 12 veh.

Site Office — Office Type 2: (to be located nearby Serchhip)

Minimum Area: 270 sqm

One office room for Resident ENQINEer............ccoeiiiiiiiiiiiiiiiieann, 20
sgm

One office room for the Authority’s representative.................coeeveninnnnn. 25
sgm

One office room for experts visiting the Site or meetings for coordination....30
sqm

One office room for National Experts...........c.coooviiiiiiiiiiiiiiiiiiniann... 40
sgm
One office room for Sub-Professional Staff......................coiiii. 60
sgm
One reception/administration office room...............cooevviiiiiiiiiiinnann... 40
sgm
A kitchen (Pantry) plan area well equipped with sink, draining board, cupboards,
SHCIVING,  ClC. . ettt 12
sgm

(viii) Male (1) and Female (1) toilets with shower and wash-hand basin facilities for

(ix)

(x)

(xi)

b.
(i)

(i)

the sole use of the Authority’s representative, International Experts, National

Experts, and administration staff (office manager and
NET0I (1710 P 2 units

Male (2) toilets for Sub-Professional and Supporting staff........................ 2
units

Corridor for connecting all rooms (approx..20 sqm)....................... 1.50 m
width

Parking for the vehicles used by the Authority’s Engineer and visitor’s vehicles
............................................................................................. 6
veh.

Basic Requirements

The Contractor shall, not later than 7 days after the starting date, submit full
details of the Design Drawings to the Authority’s Engineer, including floor
plans, elevations, construction principles and materials, before commencing
the erection of the facilities.

The Contractor shall be responsible for raising the ground (if necessary),
grading and drainage in the vicinity of the building(s), with suitable access and
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(iii)

(iv)

v)

(vi)

(vii)

(viii)

walkways. The Contractor shall construct a covered hard-standing parking area,
for the exclusive use of the Authority’s Engineer and his visitors and
respective access road to the parking area. The access road shall be paved and
hard enough in order to be transited even during heavy rains. Outside lighting
shall be installed around the buildings and the parking area, and appropriate
signs shall be erected to indicate the purpose of the facilities.

All facilities shall conform to current fabrication standards for the required
types. The facilities described above shall represent the minimum requirements.
The Contractor shall provide all additional incidentals and necessary items, so
that the facilities will be completely adequate and satisfactory in every respect
for their intended use. Painting both the exterior and the interior shall be as
agreed with the Authority’s Engineer.

The building shall be complete with all services connected with clean water
supply by water bowser (including elevated water tank and the tower for
capacity of 3,000 liters for Office Type 1 and of 2,000 liters for Office Type 2),
electricity and sewerage. Each room shall be provided with at least four
electrical outlet sockets. All power shall be 220V-240V, 50Hz except where
otherwise agreed by the Authority’s Engineer. All rooms shall be illuminated
by fluorescent lighting. Each toilet shall be provided with a flushing toilet and
warm water hand washing and shower facilities and extractor fans.

Telephone services (minimum 1 telephone lines and 3 extension lines for
Office Type 1 and minimum 1 telephone line and 3 extension lines for
Office Type 2 completed with equipment for the office), including
international direct dialing shall be provided. In addition, extra lines shall be
provided for facsimile and internet connections. Each office shall be
equipped with a telephone connected to the main reception telephone.

Offices and meeting rooms shall be air-conditioned. The air-conditioning may
be either individual units or a central ducted system and shall be adequate to
maintain temperature of not more than 24°C (dry bulb) at a relative humidity
of 50% during the hottest season of the year. The noise level of the air-
conditioning while working should be sufficiently low to allow normal voice
level discussions to take place.

Office rooms shall be capable of providing at all times environmental conditions
suitable for the operation of specified electronic office equipment.

The building shall be weather proof, fire protected, heat-insulated and secured.
Windows shall give adequate light and ventilation and be protected with
metal mosquito-proof gauze and have security bars and Venetian, or other
approved sun blinds. Ceiling height above the floor level shall be at least
2.75 m. All internal walls shall be sound insulated. Floors shall be PVC tile
covered. In toilets and other washing areas the floors shall have drains to
assist cleaning.



Section 6.— IV. Appendices A-10

1.1.2 Maintaining and Servicing of the Offices

(i)

(i)

(iii)

The construction of the new office building for the Authority’s Engineer shall be
completed within 60 days since the date of commencement of the Contract and
shall be equipped and maintained by the Contractor to the satisfaction of the
Authority’s Engineer until 3 months after the issue of a Completion Certificate
for the Works or such earlier time as instructed by the Authority’s Engineer
whereupon the furniture shall be removed and any internal partition walls
modified as required by the Authority’s Engineer.

The Contractor shall provide all laborers, materials and equipment for
maintaining and cleaning offices, furniture and fittings. The Contractor shall
replace and/or restore, as directed, any facilities or parts thereof that become
damaged, worn out, lost or stolen. The Contractor shall provide an adequate
stock of all expendable and consumable items including refreshments, clean
water supply and drinking water, paper towels, toilet rolls, soaps, washing up
liquid, brooms/mops and shall ensure proper and continuing functioning of all
components and parts of the facilities during the contract period.

The Offices shall be provided with waste disposal material and these shall be
emptied and disposed of daily by the Contractor.

1.1.3 Equipment and Expenses for Running-Off the Offices

The Contractor shall provide the following furniture and equipment to be used by the
Authority’s Engineer at Site.

Table: Furniture and Equipment for Site Offices (each office)

minimum capacity

Item Unit Quantity Remarks
Refrigerator (deodorizer and no- Office Type 1:  300liters’
frost system) unit 1 minimum capacity;

Office Type 2: 150 liters’

Water Dispenser (19 liters capacity 2 Office Type 1
including bottles and 6 spares set .
bottles/gallon) 1 Office Type 2
Electric Kitchen Stove unit 1 ] )
i i Size and model shall be discussed
Electric Kettle unit 1
Diesel Generator Set unit 1 Office Type 1:125 KVA

Office Type 2: 60 KVA

1.2  Accommodation for the Authority and the Authority’s Engineer Staff

1.2.1 Temporary Accommodation (initial period)

1)

General
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(i)

(i)

(iii)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

(x)

)

Immediately after the date for Commencement of Works, during the first 3
months or until the permanent installations are prepared and approved, the
Contractor shall provide rented houses as per the accommodation for all staff of
the Authority’s Engineer.

The accommodation shall be equipped with security grilles and mosquito
netting, and shall be fully furnished and equipped with new items by the
Contractor to the satisfaction of the Authority’s Engineer, including curtains,
linen, blankets, glassware, cutlery, crockery and kitchen utensils.

Each house shall be wired to permit the use of standby generators as well as
mains for the supply of electricity. The generators shall be fitted with automatic
starting switchgear if so directed by the Engineer. Covered, hard standing areas
for positioning generators and storing fuel shall be provided.

Each house designated for the Engineer’s International Experts and National
Experts shall be provided with one telephone line and internet connection.
Telephone installation shall be made by the Contractor but the cost of calls shall
be paid by the Authority’s Engineer staff.

Each house shall be provided with a TV (including cable and satellite
connection). The installation shall be made by the Contractor but the cost of
calls shall be paid by the Authority’s Engineer staff.

Each house shall be provided with hot and cold water in the Kitchen and the
bathrooms.

The Contractor shall provide watchmen for security purposes to the approval of
the Authority’s Engineer.

The accommodation shall be available and ready for occupation within the
number of days approved by the Authority’s Engineer after the Commencement
Date.

In the event that the Contractor fails to provide the required accommodation
within the time specified or subsequently agreed by the Authority’s Engineer,
the Contractor shall provide, at no cost to the Client, suitable hotel
accommodation until such time as the accommodation is ready for occupation.

When a house is no longer required by the Authority’s Engineer, all furniture,
fittings and equipment provided by the Contractor for that house shall become
the property of the Contractor.

Housing Types

(@) House for the Authority near to Core Office (Central Team: 1 per 1 person) (To

be provided by the Contractor of Civil Package 1)

One detached house, internal floor area approximately 100sgm comprising 1 X
sitting room, 1 x dining room, 1 x bedroom with attached bathrooms, 1 additional
bathroom, 1 x kitchen, 1 x office, 1 x veranda. Split type air-conditioners to the
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(b)

(©)

(d)

(€)

()

sitting room, dining room and bedrooms. Moreover, a garage for one vehicle and
a fully equipped room with attach bathroom for servant shall be provided.

House for the Authority near to Core Office (Site Staff: 1 per 1 person) (To be
provided by the Contractor of Civil Package 1)

One detached house, internal floor area approximately 80sgm comprising 1 X
sitting room, 1 x dining room, 1 x bedroom with attached bathrooms, 1 x kitchen.
Split type air-conditioners to the sitting room, dining room and bedrooms.
Moreover, a garage for one vehicle and a fully equipped room with attach
bathroom for servant shall be provided.

Team Leader (Authority’s Engineer) (To be provided by the Contractor of Civil
Package 1)

One detached house, internal floor area approximately 100sgm comprising 1 X
sitting room, 1 x dining room, 1 x bedrooms, 1 x bathrooms, 1 x kitchen, 1 x
office, 1 x veranda. Split type air-conditioners to the sitting room, dining room
and bedrooms. Moreover, a garage for one vehicle and a fully equipped room
with attach bathroom for servant shall be provided.

Other Key Experts-two nos. detached houses (1 per 3 expert) (To be provided by
the Contractor of Civil Package 1); and for Authority/ Other Key Experts- (1 per
3 experts) (One detached house to be provided by the Contractors of Civil

Packages 2)

Each detached house, internal floor area approximately 100sqm comprising 1 X
sitting room, 1 x dining room, 3 x bedroom with attached bathrooms, 1 x kitchen.
Split type air-conditioners to the sitting room, dining room and bedrooms.
Moreover, a fully equipped room with attach bathroom for servant shall be
provided with each detached house.

Sub-Professional Staff (1 per 7 persons) (One detached house to be provided by
the Contractors of Civil Packages 1 and 2 each)

Each detached house, internal floor area approximately 130sqm comprising 1 x
sitting room, 1 x dining room, 7 x bedroom, 2 x bathroom, 1 x kitchen. Split type
air-conditioners to the sitting room, dining room and bedrooms. Moreover, a fully
equipped room with attach bathroom for servant shall be provided with each
detached house.

Office Supporting Staff (1 per 4 persons) (One detached house to be provided by
the Contractors of Civil Packages 1 and 2 each)

Each detached house, internal floor area approximately 80sgm comprising 1 x
sitting room, 1 x dining room, 4 x bedroom, 1 x bathroom, 1 x kitchen. Split type
air-conditioners to the sitting room, dining room and bedrooms. Moreover, a
fully equipped room with attach bathroom for servant shall be provided with each
detached house.
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(9)

(3)
(i)

(i)

Secretary or Ladies Staff (1 per 3 persons) (One detached house to be provided by
the Contractors of Civil Packages 1 and 2 each)

Each detached house, internal floor area approximately 80sqgm comprising 1 X
sitting room, 1 x dining room, 3 x bedroom, 1 x bathroom, 1 x kitchen. Split type
air-conditioners to the sitting room, dining room and bedrooms. Moreover, a
fully equipped room with attach bathroom for servant shall be provided with each
detached house.

Note: (1) Area for each servant room with attach bathroom aggregate (approx. 15
sgm) shall be in addition to area mentioned above.

Note: (2) During Defect Liability Period the requirement shall be reduced upto
(@), (c), (e) and (g) only for Civil Contract Package 6 and upto (d), (f) and (g)
only for Civil Packages 7 and 8 each, which may be utilized by the Authority/
Authority’s Engineer as per need.

Maintenance

The Contractor shall be responsible for supplying all utilities, including
electricity (whether by mains or generator), water, timber for open fires,
drainage and telephone services, and shall meet the cost of these services,
except the cost of telephone calls.

The Contractor shall maintain the accommodation, and all furniture, fittings
and equipment, whether supplied by him or not, in good repair and to the
satisfaction of the Authority’s Engineer as long as such accommodation is
occupied by the staff of the Authority’s Engineer for the purposes of the
Contract.

1.2.2 Construction of Houses for Accommodation (after lasted the initial period)

(i)

(i)

(iii)

(iv)

The procedures and standards for construction approved for the construction of
the Site Offices will be applied for the construction of houses for
accommodation of the staff of the Authority’s Engineer.

The layout and design of the houses shall maintain equivalency with the
houses approved for the Initial Period.

The location and house type shall be submitted for review and approval to
Authority’s Engineer.

The Initial Period will be defined and proposed by the Contractor based on the
approved Construction Programme but not later than 3 months or the period
accepted by the Authority’s Engineer.



Section 6.— IV. Appendices A-14

Appendix G-2: Counterpart personnel to be made available to the
Consultants by the Client.

NIL



Section 6.— IV. Appendices A-15

Appendix H - FORM OF PERFORMANCE SECURITY

(PERFORMAMANCE BANK GUARANTEE)

(Clause-17 of TOR)

To

Address of Client:

WHEREAS

[Name and address of Consultants]* (hereinafter called “the consultants”) has undertaken, in
pursuance of Contract No. dated to provide the
services on terms and conditions set forth in this Contract [Name of contract and

brief description of works) (hereinafter called the “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Consultants such a Bank Guarantee;

NOW THEREOF we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Consultants up to a total of

[amount of Guarantee]

[in words], such sum being
payable in the types and proportions of currencies in which the Contract Price is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or
sums within the limits of [amount of Guarantee] as aforesaid without your needing to
prove or to show grounds _or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Consultants before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contractor
of the services to be performed thereunder or of any of the Contract documents which may be made
between you and the Consultants shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such change, addition or modification.

The liability of the Bank under this Guarantee shall not be affected by any change in the constitution
of the consultants or of the Bank.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to
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Rs. (Rs. ) and the guarantee shall remain valid
till (Insert date being 2 (two) years from the date of issuance of this Guarantee (in
accordance with Clause 17 of TOR). Unless a claim or a demand in writing is made upon us on or
before all our liability under this guarantee shall cease.

This guarantee shall also be operatable at our New Delhi Branch located at .............. , from whom,
confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and payment there under
claimed, the said branch shall accept such invocation letter and make payment of amounts so
demanded under the said invocation.

Signature and Seal of the Guarantor In presence of

Name and Designation

1.

(Name, Signature & Occupation)

Name of the Bank

Address
2.

(Name &Occupation)

Date

NOTE for Issuing Bank (Not to be included in the BG):-
(i) The bank guarantee(s) contain(s) the name, designation and Code number of the
officer(s) signing the guarantee(s).

(i1) The address, telephone no. and other details of the Head Office of the Bank as
well as of issuing branch should be mentioned on the covering letter of issuing
Branch.
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(iii) The bank guarantee for Rs. 10,000 and above is signed by at least two officials
(or as per the norms prescribed by the RBI in this regard).

(iv) The Bank Guarantee shall be transmitted through SFMS gateway to our banker
with following details:

S. No. |Particulars Details
1 Name of Beneficiary National Highways & Infrastructure Development Corporation
Limited
2 | Beneficiary Bank Account No. |90621010002659
3 |Beneficiary Bank Branch IFSC | SYNB0009062
4 | Swift Code SYNBINBB126
(For foreign Applicants)
5 |Beneficiary Bank Branch Name | Transport Bhawan, New Delhi
6 |Beneficiary Bank Address Syndicate Bank transport Bhawan,

1st Parliament Street, New Delhi-110001

(v) The confirmation with supporting details if any shall be specifically mentioned
in the covering letter issued with the Bank Guarantee.
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Appendix | — Form of Bank Guarantee for Advance Payments
(Reference Clause 6.5(a) of Contract)

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank)

Ref: Bank Guarantee

Date:

Dear Sir,

In consideration of M/s. (hereinafter referred as the "Client", which
expression shall, unless repugnant to the context or meaning thereof include it successors,
administrators and assigns) having awarded to

M/s (hereinafter referred to
as the "Consultant" which expression shall unless repugnant to the context or meaning
thereof, include its successors, administrators, executors and assigns),a contract by issue
of client's Contract Agreement No. ___ dated and the same having been
unequivocally accepted by the Consultant, resulting in a Contract valued at__for
Contract (hereinafter called the "Contract") (scope of work) and the
Client having agreed to make an advance payment to the Consultant for performance of
the above Contract amounting to (in words and figures)as an advance against Bank
Guarantee to be furnished by the Consultant.

We (Name of the Bank) having its Head Office at
(hereinafter referred to as the Bank), which expression shall, unless repugnant to
the context or meaning thereof, include its successors, administrators executors and
assigns) do hereby guarantee and undertake to pay the client immediately on demand
any or, all monies payable by the Consultant to the extent of as aforesaid at any
time upto @ __without any demur, reservation, contest,
recourse or protest and/or without any reference to the consultant. Any such demand made
by the client on the Bank shall be conclusive and binding notwithstanding any difference
between the Client and the Consultant or any dispute pending before any Court, Tribunal,
Arbitrator or any other authority. We agree that the Guarantee herein contained shall be
irrevocable and shall continue to be enforceable till the Client discharges this guarantee.

The Client shall have the fullest liberty without affecting in any way the liability of the Bank
under this Guarantee, from time to time to vary the advance or to extend the time for
performance of the contract by the Consultant. The Client shall have the fullest liberty
without affecting this guarantee, to postpone from time to time the exercise of any powers
vested in them or of any right which they might have against the Client and to exercise the
same at any time in any manner, and either to enforce or to forebear to enforce any
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covenants, contained or implied, in the Contract between the Client and the Consultant any
other course or remedy or security available to the Client. The bank shall not be relieved of
its obligations under these presents by any exercise by the Client of its liberty with
reference to the matters aforesaid or any of them or by reason of any other act or
forbearance or other acts of omission or commission on the part of the Client or any other
Indulgence shown by the Client or by any other matter or thing whatsoever which under
law would but for this provision have the effect of relieving the Bank.

The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against the
Consultant and notwithstanding any security or other guarantee that the Client may have in
relation to the Consultant's liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is

limited to and it shall remain in force upto and including
and shall be extended from time to time for such period (not exceeding one year),
as may be desired by M/s on whose behalf this guarantee has been given.

This guarantee shall also be operatable at our New Delhi Branch located at .............. ,
from whom, confirmation regarding the issue of this guarantee or extension / renewal
thereof shall be made available on demand. In the contingency of this guarantee being
invoked and payment there under claimed, the said branch shall accept such invocation
letter and make payment of amounts so demanded under the said invocation.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758, except that the supporting statement under Article 15
(a) is hereby excluded.

Dated this day of __201___ at

WITNESS

(signature)

(Signature)

(Name)
(Name)
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(Official Address) Designation (with Bank stamp)
Attorney as per Power of

Attorney No.

Dated

Strike out, whichever is not applicable.

NOTE for Issuing Bank (Not to be included in the BG):-
1.

The stamp papers of appropriate value shall be purchased in the name of bank,
who issues the "Bank Guarantee”.

The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign
commercial Bank acceptable to client for Foreign Consultant with counter guarantee
from Nationalized Bank. Bank guarantee furnished by Foreign consultant shall be
confirmed by any Nationalized Bank in India.

The bank guarantee(s) contain(s) the name, designation and Code number of
the officer(s) signing the guarantee(s).

The address, telephone no. and other details of the Head Office of the Bank
as well as of issuing branch should be mentioned on the covering letter of
issuing Branch.

The bank guarantee for Rs. 10,000 and above is signed by at least two
officials (or as per the norms prescribed by the RBI in this regard).

The Bank Guarantee shall be transmitted through SFMS gateway to our
banker with following details:

Particulars Details

Name of Beneficiary National Highways & Infrastructure Development Corporation
Limited

Beneficiary Bank Account No. |90621010002659

Beneficiary Bank Branch IFSC | SYNB0009062

Swift Code SYNBINBB126
(For foreign Applicants)

Beneficiary Bank Branch Name | Transport Bhawan, New Delhi

Beneficiary Bank Address Syndicate Bank transport Bhawan,
1st Parliament Street, New Delhi-110001

7.
mentioned in the covering letter issued with the Bank Guarantee.

The confirmation with supporting details if any shall be specifically
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Appendix J - Letter of Award

Appendix K- Minutes of pre-bid meeting
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Appendix-L - Memorandum of Understanding
(To be replaced by Joint Venture Agreement in the Contract)

between

And

Whereas the National Highways & Infrastructural Development Corporation
Limited (NHIDCL) (the ‘ Client’) has invited proposal for appointment of Authority’s
Engineer for (Name of project) hereinafter called the Project.

And Whereas (Lead Partner) and Jv
partner/s have agreed to form a Joint Venture to provide the said services to the Client as
Authority’s Engineer; and

Now, therefore, it is hereby agreed by and on behalf of the partners as follows:

® will be the lead partner and will be the other JV partner/s.

(i) (lead partner) shall be the in charge of overall administration of
contract and shall be authorised representative of all JV partners for conducting all
business for and on behalf of the JV during the bidding process and subsequently,
represent the joint venture for and on behalf of the JV for all contractual matters for
dealing with the Client/EPC Contractor if Consultancy work is awarded to JV.

(iii) All JV partners do hereby undertake to be jointly and severely responsible for all the
obligation and liabilities relating to the consultancy work and in accordance with the
Terms of Reference of the Request for Proposal for the Consultancy Services.

(iv) Subsequently, if the JV is selected to provide the desired consultancy services, a
detailed MOU indicating the specific project inputs and role of each partner/s along
with percentage sharing of cost of services shall be submitted to the Client
(Consultant may submit the detailed MOU along with percentage sharing of cost at
the time of bidding also).

For (Name of Lead partner)

Managing Director/Head of the Firm
Address
For (Name of JV partner/s)

Managing Director/Head of the Firm
Address
For (Name of Associate Partner/s)




Section 6.— IV. Appendices A-23

Appendix-M

BANK GUARANTEE FORMAT FOR BID SECURITY
(To be stamped in accordance with Stamp Act if any, of the country of issuing bank)

Ref.: Tender No. , dated

Bank Guarantee:

Date:

WHEREAS, (Name of Bidder) _ (hereinafter called “the bidder”) has submitted
his bid dated (date) for the Tender No. , dated (hereinafter
called “the Bid”™).

KNOW ALL MEN by these presents that We, [Name of Bank) of

[Name of Country] having our registered office at

(hereinafter called “the Bank”) are bound unto

[Name of Client] (hereinafter called “the

Client”) in the sum of Rs. (Rupees Lakhs Only) for which payment will and truly to be made

to the said Client the Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 201

THE CONDITIONS of this obligation are:

1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or

2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with the
Instructions to Bidder; or

3. If the Bidder having been notified of the acceptance of his Bid by the Client during the period of bid

validity,
a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if
required; or

b. fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders,
we undertake to pay the Client up to the above amount upon receipt of his first written demand, without the
Client having to substantiate his demand, provided that in his demand the Client will note that the amount
claimed by him is due to him owing to the occurrence of one or any of the conditions, specifying the occurred
condition or conditions.

This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days after the
deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it may be extended
by the Client, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this
Guarantee should reach the Bank not later than the above date.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to

Rs. (Rs. ) and the guarantee shall remain valid till . Unless
a claim or a demand in writing is made upon us on or before all our liability under this guarantee
shall cease.

This guarantee shall also be operatable at our New Delhi Branch located at .............. , from whom,

confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made available on
demand. In the contingency of this guarantee being invoked and payment there under claimed, the said branch
shall accept such invocation letter and make payment of amounts so demanded under the said invocation

DATE

SIGNATURE OF THE BANK
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SEAL OF THE BANK
SIGNATURE OF THE WITNESS
Name and Address of the Witness

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India

NOTE for Issuing Bank (Not to be included in the BG):-

1. The stamp papers of appropriate value shall be purchased in the name of bank, who issues
the "Bank Guarantee ”.

2. The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign
commercial Bank acceptable to client for Foreign Consultant with counter guarantee from
Nationalized Bank. Bank guarantee furnished by Foreign consultant shall be confirmed by any
Nationalized Bank in India.

3. The bank guarantee(s) contain(s) the name, designation and Code number of the
officer(s) signing the guarantee(s).

4. The address, telephone no. and other details of the Head Office of the Bank as well as
of issuing branch should be mentioned on the covering letter of issuing Branch.

5. The bank guarantee for Rs. 10,000 and above is signed by at least two officials (or as
per the norms prescribed by the RBI in this regard).

6. The Bank Guarantee shall be transmitted through SFMS gateway to our banker with
following details:

S. No. |Particulars Details

1 | Name of Beneficiary National Highways & Infrastructure Development
Corporation Limited

2 | Beneficiary Bank Account No. [90621010002659

3 | Beneficiary Bank Branch IFSC | SYNB0009062

4 Swift Code SYNBINBB126
(For foreign Applicants)

5 Beneficiary Bank Branch Name | Transport Bhawan, New Delhi

6 | Beneficiary Bank Address Syndicate Bank transport Bhawan,
1st Parliament Street, New Delhi-110001

7. The confirmation with supporting details if any shall be specifically mentioned in the
covering letter issued with the Bank Guarantee.
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Appendix N — Acknowledgment of Compliance with Guidelines for the
Employment of Consultants under Japanese ODA Loan

Note: Form TECH-9 in Section 3 is used for this Appendix
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Appendix - O

INTEGRITY PACT

As per Section 8 of RFP
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Appendix P — Medical Certificate

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed in
India. If there is no need for a medical certificate, state here: “Not applicable.”’]

The form of Medical Certificate as required under the rules of Govt. of India
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Section 7. Eligible Source Countries of Japanese ODA Loans

The Eligible Source Country(ies) for procurement of all goods and services
(including consulting services) to be financed out of the proceeds of the Loan

are all countries and areas.
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Section —8: INTEGRITY PACT FORMAT

(To be executed on plain paper and submitted alongwith Technical Bid/Tender documents for tenders having a value of
Rs 5 cr or above for Consultancy projects and 100 cr. or above for Construction projects. To be signed by the bidder and
same signatory competent/ authorized to sign the relevant contract on behalf of the NHIDCL)

INTEGRITY AGREEMENT
This Integrity Agreement is made at............ccccccceverneenee. on this.......day of .............. 201...

BETWEEN

National Highways & Infrastructure Development Corporation Ltd (NHIDCL) represented
through its Managing Director and having its principal office at 3rd Floor, PTI Building, 4
Parliament Street New Delhi-110001, (Hereinafter referred as the "Principal/Owner’, which
expression shall unless repugnant to the meaning or context hereof include its successors
and permitted assigns)

AND

{Name and address of the Firm/Company}, (hereinafter referred to as- “The
Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s)” and which expression shall unless
repugnant to be meaning or context thereof include its successors and permitted assigns.)

Preamble

WHEREAS, the  Principal/l  Owner has  floated the  Tender  {NIT
No.......... did.......................} (hereinafter referred to as “Tender/Bid”) and intends to
award, under laid down organizational procedure, contract/s for {Name of the work}
(hereinafter referred to as the “Contract”).

AND WHEREAS the Principal/ Owner values full compliance with all relevant laws of the
land, rules of land, regulations, economic use of resources and of fairness/ transparency in its
relations with its Bidder(s) and/ or Contractor(s).

AND WHEREAS to meet the purpose aforesaid, both the parties have agreed to enter into
this Integrity Pact (hereafter referred to as “Integrity Pact” or “Pact”) the terms and
conditions of which shall also be read as integral part and parcel of the Tender/ Request for
Proposals and Contract between the parties.

AND WHEREAS in order to achieve the above goals, the Principal has appointed an
Independent External Monitor (IEM) who will monitor the Tender process and the execution
of the contract for compliance with the principles mentioned herein.

Now, THEREFORE, in consideration of mutual covenants contained in this pact, the parties
hereby agree as follows and this pact witnesses as under:
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Article 1: Commitments of the Principal/Owner

(1) The Principal/Owner commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(@ No employee of the Principal/ Owner, personally or through any of his/her
family members, will in connection with the Tender, or the execution of the
Contract, demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled to.

(b) The Principal/ Owner will, during the Tender process, treat all Bidder(s) with
equity and reason. The Principal/ Owner will, in particular, before and during
the Tender process, provide to all Bidder(s) the same information and will not
provide to any Bidder(s) confidential/ additional information through which the

Bidder(s) could obtain an advantage in relation to the Tender process or the
Contract execution.

(c) The Principal/ Owner shall endeavour to exclude from the Tender process any
person, whose conduct in the past has been of biased nature.

(2) If the Principal/ Owner obtains information on the conduct of any of its employees
which is a criminal offence under the Indian Penal code (IPC)/ Prevention of
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned
or if there be a substantive suspicion in this regard, the Principal/ Owner will inform
the Chief Vigilance Officer and in addition can also initiate disciplinary actions as
per its internal laid down policies and procedures.

Article 2: Commitments of the Bidder(s)/ Contractor(s)/ Consultant(s)

(1) It is required that each Bidder/ Contractor/ Consultant (including their respective
officers, employees and agents) adhere to the highest ethical standards, and report to
the Government/ Department all suspected acts of fraud or corruption or Coercion
or Collusion of which it has knowledge or becomes aware, during the tendering
process and throughout the negotiation or award of a contract.

(2) The Bidder(s)/ Contractor(s)/ Consultant (s) commit himself to take all measures
necessary to prevent corruption. He commits himself to observe the following
principles during his participation in the Tender process and during the Contract
execution:

(a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal/ Owner's employees
involved in the Tender process or execution of the Contract or to any third
person any material or other benefit which he/she is not legally entitled to, in
order to obtain in exchange any advantage of any kind whatsoever during
the Tender process or during the execution of the Contract.

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary
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contract, submission or non-submission of bids or any other action to restrict
competitiveness or to cartelize the bidding process.

(c) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(S)/ Contract(s) will not use improperly for
the purpose of competition or personal gain, or pass on the others, any
information or documents provided by the Principal/ Owner as part of the
business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

(d) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and
addresses of agents/ representatives in India, if any. Similarly, Bidder(s)/
Contractor(s) of Indian Nationality shall disclose names and addresses of
foreign agents/ representatives, if any. Either the Indian agent on behalf of
the foreign principal or the foreign principal directly could bid in a tender
but not both. Further, in cases where an agent participate in a tender on
behalf of one manufacturer, he shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a subsequent/
parallel tender for the same item.

(e) The Bidder(s)/Contractor(s) shall, when presenting his bid, disclose any and
all payments he has made, is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the
Contract.

() The Bidder(s)/ Contractor(s) will not instigate third persons to commit
offences outlined above or be an accessory to such offences.

(9) The Bidder(s)/ Contractor(s) will not, directly or through any other person or
firm indulge in fraudulent practice which means a willful misrepresentation
or omission of facts or submission of fake/forged documents in order to
induce public official to act in reliance thereof, with the purpose of obtaining
unjust advantage by or causing damage to justified interest of others and/or
to influence the procurement process to the detriment of the Government
interests.

(h) The Bidder(s)/ Contractor(s) will not, directly or through any other person or
firm use Coercive Practices (means the act of obtaining something,
compelling an action or influencing a decision through intimidation, threat
or the use of force directly or indirectly, where potential or actual injury may
be fall upon a person, his/ her reputation or property to influence their
participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/ Owner under
law or the Contract or its established policies and laid down procedures, the
Principal/ Owner shall have the following rights in case of breach of this Integrity
Pact by the Bidder(s)/ Contractor accepts and undertakes to respect and uphold the
Principal/Owner's absolute right
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(1) If the Bidder(s)/ Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Article 2 above or
in any other form, such as to put his reliability or credibility in question, the
Principal/Owner after giving 14 days notice to the contractor shall have powers
to disqualify the Bidder(s)/ contractor(s) from the Tender process or
terminate/determine the Contract, if already executed or executed or exclude the
Bidder/ Contractor form future contract award processes. The imposition and
duration of the exclusion will be determined by the severity of transgression and
determined by the Principal/ Owner. Such exclusion may be forever or for a
limited period as decided by the Principal/ Owner.

(2) Forfeiture of EMO/ Performance Guarantee/ Security Deposit: If the Principal/
Owner has disqualified the Bidder(s) from the Tender process prior to the award
of the Contract according to Article 3(1), the Principal/ Owner apart from
exercising any legal rights that may have accrued to the Principal/ Owner, may in
its considered opinion forfeit the entire amount of Earnest Money Deposit,
Performance Guarantee and Security Deposit of the Bidder/Contractor.

(3) Criminal Liability: If the Principal/ Owner obtains knowledge of conduct of a
Bidder or Contractor, or of an employee or a representative or an associate of a
Bidder or Contractor which constitutes corruption within the meaning of IPC
Act, or if the Principal/ Owner has substantive suspicion in this regard, the
Principal/ Owner will inform the same to law enforcing agencies for further
investigation.

Article 4: Previous Transgression

(1) The Bidder declares that no previous transgressions occurred in the last 5 years
with any other Company in any country confirming to the anti corruption
approach or with Central Government or State Government or any other Central/
State Public Sector Enterprises in India that could justify his exclusion from the
Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified
from the Tender process or action can be taken for banning of business dealings/
holiday listing of the Bidder/ Contractor as deemed fit by the Principal/ Owner.

(3) If the Bidder/ Contractor can prove that he has resorted/ recouped the damage
caused by him and has installed a suitable corruption prevention system, the
Principal/ Owner may, as its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/ Contractors/ Subcontractors

(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from all subcontractors a
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commitment in conformity with this Integrity Pact. The Bidder/ Contractor shall
be responsible for any violation(s) of the principles laid down in this agreement/
Pact by any of its Subcontractors/sub-vendors.

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all
Bidders, Contractors and Subcontractors.

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly
signed Pact between the Principal/ Owner and the bidder, along with the Tender
or violate its provisions at any state of the Tender process, from the Tender
process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/ vendor 12 months after the completion of work under the contract or
till the continuation of defect liability period, whichever is more and for all other
bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and
continue to be valid despite the lapse of this Pact as specified above, unless it is
discharged/determined by the Competent Authority.

Article 7- Other Provisions

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the
Head quarters of the Division of the Principal/Owner, who has floated the
Tender.

(20 Changes and supplements need to be made in writing. Side agreements have not
been made.

(3) It the Contractor is a partnership or a consortium, this Pact must be signed by all
the partners or by one or more partner holding power of attorney signed by all
partners and consortium members. In case of a Company, the Pact must be
signed by a representative duly authorized by board resolutions.

(4) Should one or several provisions of this Pact turn out to be invalid; the
remainder of this Pact remains valid. In this case, the parties will strive to come
to an agreement to their original intentions.

(5) itis agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement/ Pact, any action
taken by the Owner/ Principal in accordance with this Integrity Agreement/ Pact
or interpretation thereof shall not be subject to arbitration.
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Article 8- Independent External Monitor

(1)

(2)

©)

4)

()

(6)

(7)

(8)

The Principal appoints a competent and credible Independent External Monitor
for this Pact. The task of the Monitor is to review independently and objectively,
whether and to what extent the parties comply with the obligations under this
agreement.

The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. It will be obligatory for him to
treat the information and documents of the Bidders/ Contractors as confidential.
He reports to the MD, NH1DCL.

The Bidder(s)/Contractor(s) accept that the Monitor has the right to access
without restriction to ail Project documentation of the Principal including that
provided by the Contractor. The Contractor will also grant the Monitor, upon his
request and demonstration of a valid interest, unrestricted and unconditional
access to his project documentation. The same is applicable to Sub-contractors.
The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s)/ Contractor(s)/Sub-contractor(s) with confidentiality.

The Principal will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings could
have an impact on the contractual relations between the Principal and the
Contractor. The parties offer to the Monitor the option to participate in such
meetings.

As soon as the IEM notices, or believes to notice, a violation of this agreement, he
will so inform the Management of the Principal and request the Management to
discontinue or take corrective action, or to take other relevant action. The Monitor
can submit non-binding recommendations in this regard. Beyond this, the Monitor
has no right to demand from the parties that they act in a specific manner, refrain
from action or tolerate action.

The Monitor will submit a written report to the MD, NH1DCL, within 8 to 10
weeks from the date of reference or intimation to him by the Principal and, should
the occasion arise, submit proposals for correcting problematic situations.

If the Monitor has reported to the MD, NH1DCL a substantiated suspicion of an
offence under relevant IPC/PC Act and the MD, NHIDCL does not, within the
reasonable time, takes visible action to proceed against such offence or report it to
the Chief Vigilance Officer, the Monitor may also transmit this information
directly to the Central Vigilance Commissioner.

The word ‘Monitor’ would include both singular and plural.
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Article 9- Legal and Prior Rights

All right and remedies of the parties hereto shall be in addition to all the other legal
rights and remedies belonging to such parties under the Contract and/or law and the
same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity
Pact will have precedence over the Tender/ Contract documents with regard any of
the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact
at the place and date first above mentioned in the presence of following witnesses.

(For and on behalf of
Principal/Owner)

(For and on behalf of
Bidder/Contractor)

WITNESSES:

Place:

Dated:

(Signature, name and address)



