


# राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार  
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India  
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2346 1600, www.nhidcl.com



सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

NHIDCL/AE/Nalupani-Bareti/UK/2017

Date: 16.10.2017

To,

All the prospective Bidders

**Sub: Consultancy Services for Authority's Engineer for (i) Protection works at Nalupani Landslide Zone (Ex.km 123+080 to km. 123+480, km 123+665 to km 123+740 and km 123+770 to km 123+970) Section of NH-34 in the State of Uttarakhand on EPC basis. (ii) Construction of Road, Bridge and Slope Protection works of Landslide at Bareti (Ex. Km. 100.300 to km 101.600 of Section NH-34 in the State of Uttarakhand on EPC basis.**

## Corrigendum - I

| Reference Of RFP   | Existing  | Modified  |
|--|---|---|
| Section -6 (Terms of Reference for Authority's Engineer Clause 14 Schedule for Bidding process                   | i) Bid Due Date: 16.10.2017 upto 11:00 hrs<br>ii) Physical Submission of Bid Security/POA Etc: 16.10.2017 upto 11:00 hrs.<br>iii) Opening of Technical bids: 17.10.2017 upto 11:30 hrs. | i) Bid Due Date: 31.10.2017 upto 15:00 hrs<br>ii) Physical Submission of Bid Security/POA Etc: 31.10.2017 upto 15:00 hrs.<br>iii) Opening of Technical bids: 01.11.2017 upto 15:30 hrs.   |
| Section -5 (Format for online submission of Financial Proposal) Appendix C-3: Breakdown of Costs (I,II, and III) | Appendix C-3 (I,II, and III), Remuneration for local Professional staff, support staff, Transportation etc.   | Refer S.No. I, II and III of Appendix c-3 has now been modified. Modification made is appended as Annexure -A. Accordingly financial format has also been modified as Annexure-B. Bidder are request to use only Modified Financial Format for quoting their rates. |

Other Terms and Conditions remain unchanged.

  
SANDEEP GUPTA  
(Sandeep Gupta)  
NHIDCL  
GM (Tech)

13 Oct 2017

Annexure-A

**APPENDIXC-3: BREAKDOWN OF COSTS**


**I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF**

| S. No.                  | Key Personnel                        | Man-month in Construction period of 24 months | Man-month in Maintenance/D effect Liability period of 48 months | Billing Rate (Rs) | Amount (Rs) |
|-------------------------|--------------------------------------|---|---|-------------------|-------------|
| <b>A: Key Personnel</b> |                                      |   |   |                   |             |
| 1                       | Team Leader Cum Geologist            | 24  |   |                   |             |
| 2                       | Quantity Surveyor cum Quality Expert | 24  | 16 (1 month in every quarter)                                   |                   |             |
| 3                       | Contract Specialist                  | 6   |   |                   |             |
|                         | Sub Total                            | 54  | 16  |                   |             |

**II. Support Staff**

| Sr. No. | Position                    | Name | Staff Months                      | Rate/ month() | Amount(Rs) |
|---------|-----------------------------|------|-----------------------------------|---------------|------------|
| 1       | Computer operator cum steno | TBN  | 24 + 16(1 month in every quarter) |               |            |
| 2       | Office Boy                  | TBN  | (72)months                        |               |            |
| 3       | Accountant cum cashier      | TBN  | (72)months                        |               |            |
|         | Total                       |      | 184                               |               |            |


TBN: To be named

  
**SANDEEP GUPTA**  
General Manager (Tech.)  
NHIDCL

**III. Transportation (Fixed rate on rental basis)**

The vehicles provided by the Consultants shall include the cost for rental, drivers, Operation, maintenance, repairs, insurance, etc. for all complete approx.3000km/month run

| Sr .<br>N<br>o. | Description of<br>Vehicles  | Qty.(No. of vehicle-month)         |                                      | Total | Rate/Vehi<br>cle- Month | Amount |
|-----------------|---|------------------------------------|--------------------------------------|-------|-------------------------|--------|
|                 |   | During<br>Construction<br>Period   | During<br>Maintenance<br>/DLP period |       |                         |        |
| 1               | Innova / Scorpio<br>or equivalent<br>(not more than<br>3 years old) | 1xconstruction<br>period in months |                                      |       |                         |        |
| 2               | Bolero/ Scorpio<br>or equivalent<br>(not more than<br>3 years old)  |                                    | 16 (1 month<br>in every<br>quarter)  |       |                         |        |
|                 | Total   | 24                                 | 16                                   |       |                         |        |

  
SANDEEP GUPTA  
General Manager (Tech.)  
NHIDCL

13 Oct 2017