National Highways & Infrastructure Development Corporation Ltd.

NOTICE INVITING TENDER (NIT)

Dated: 29.03.2022

NHIDCL has been assigned the work by the Ministry of Road Transport & Highways (MoRTH), Govt. of
India for:

i) “Rehabilitation and Augmentation of 4 laning of Numaligarh to Jorhat section
from Km 402.50 to Km 453.00 of NH-37 except construction of Dergaon Bypass
from Km 426.80 to Km 437.42 in the state of Assam under SARDP-NE Phase 'A'.

(ii) “Rehabilitation and Up-gradation of Dergaon Town to 4 laning from km.
426.800 to km 437.420 on NH-37 in the state of Assam on Engineering,
Procurement & Construction (EPC) Mode”

(iii) “Four laning of Jorhat to Jhanji Section of NH-37 from Km 453.00 to Km
491.050 (Design Km 453.000 to 490.800) in the state of Assam under SARDP-NE on
Engineering, Procurement and Construction Mode.”

2. Proposals are hereby invited from eligible Consultants for Consultancy Services for Authority’s
Engineer for Supervision of :

“Rehabilitation and Augmentation of 4 laning of Numaligarh to Jorhat section from
Km 402.50 to Km 453.00 of NH-37 except construction of Dergaon Bypass from Km
426.80 to Km 437.42 in the state of Assam under SARDP-NE Phase ‘A’.

(ii) “Rehabilitation and Up-gradation of Dergaon Town to 4 laning from km.
426.800 to km 437.420 on NH-37 in the state of Assam on Engineering,
Procurement & Construction (EPC) Mode”

(iii) “Four laning of Jorhat to Jhanji Section of NH-37 from Km 453.00 to Km
491.050 (Design Km 453.000 to 490.800) in the state of Assam under SARDP-NE on
Engineering, Procurement and Construction Mode.”

(hereinafter called as ‘Assignment). The Letter of Invitation (LOI) and Terms of Reference (TOR)
including Request for Proposal (RFP) is available online on e-tender portal of NIC i.e. http:/infracon.nic.in
and https://eprocure.gov.in. The details can also be viewed on NHIDCL website www.nhidcl.com. Any
corrigendum/clarification will be available on the e-procurement website http://eprocure.gov.in and
NHIDCL website www.nhidcl.com and http://infracon.nic.in. There may or may not be separate
advertisement.

3. The document can also be downloaded from NHIDCL website https://www.nhidcl.com



http://infracon.nic.in/
http://www.nhidcl.com/
http://infracon.nic.in/
https://www.nhidcl.com/

https://eprocure.gov.in on or before as per schedule given hereunder:

Sl. . Project Length (Km)/ | Assignment
No. bnsultancy Package NH No. State  Project Stretch Civil Cost(Cr) oeriod (months)
“‘Rehabilitation and Augmentation of
4 laning of Numaligarh to Jorhat Proiect  Lenath: () 2 Months of
section from Km 402.50 to Km From Km 402.50 to39 £J38 Km g / Construction + 48
1 453.00 of NH-37  except NH-37 Assa  [Km 453.00) exceptpr(').ec't Cost: months
construction of Dergaon Bypass Km 426.80 to Km(BaJIance workj Maintenance
from Km 426.80 to Km 437.42 in the 437.42 73.41 Cr Period
state of Assam under SARDP-NE '
Phase 'A'
Rehabilitation and Up-gradation of Project  Length: (i) 6 Months of
Dergaon Town to 4 laning from km. ;
426.800 to km_ 437420 on NH-37 in the From km. 426.80010.52 Km / Construction + 60
2 N NH-37  |Assam o km 437.420 onProject Cost: months
state of Assam on Engineering, NH-37 Bal K Maint
Procurement & Construction (EPC) ; (Balance  work) aintenance
Mode 42.94 Cr Period
“Four laning of Jorhat to Jhanji
Section of NH-37 from Km 453.000 . . [18 Months during
to Km 491.050 (Design Km 453.000 ?I?;ogs%ct KLrﬁngth} Construction
3 to 490.800 in the state of Assam | \.. 5, |Assa Design Km 453.005 & . Cost: eriod and 60
under SARDP-NE on Engineering, m to 490.80 (BaJIance workj months  during
Procurement and  Construction 990.40 Cr Maintenance
Mode. (Balance Work)” ' Period
4 88.30.Km.
Total 336.75 Cr.
4.  The Bid must be submitted online at e-tender portal after creating Team ID at http://infracon.nic.in and

SI. No.|Event Description Date

1. Invitation of RFP (NIT) 29.03.2022 (1600 Hrs)
5.04.2022 (1100 Hrs)

2. Last date for receiving queries [8th day from the date of NIT]

3. Pre-BID meeting at venue 2.11.4 (i)

07.04.2022 (1530 Hrs)
[10th day from the date of NIT]

12.04.2022
4. Authority response to queries latest by [15th day from the date of NIT]
18.04.2022 (1100)
5. Last date of Request for BID Document [21 th day from the date of NIT]
6 BID Due Date 18.04.2022 (1500)



http://infracon.nic.in/
https://eprocure.gov.in/

21 th day from the date of NIT]

7 Physical Submission of BID Securing Declaration To be intimated later

/POA etc

. . 19.04.2022 (1600)

8. Openlng of Technical BIDs at venue 22th day from the date of NIT]

2.11.4 (i)
9. Dgclaratlon of eligible / qualified To be intimated later

Bidders
10. Opening of Financial BID To be intimated later
11. Letter of Acceptance (LOA) To be intimated later
12. Return of signed duplicate copy of LOA To be intimated later
13. Validity of BID 120 days from bid due date

As part of the Standard Operating Procedure for adoption of Integrity Pact, an Independent External
Monitor (IEM) has been appointed in NHIDCL, as per approval of the Central Vigilance Commission and
Ministry of Road Transport & Highways, Govt. of India. The contact detail of IEM can be seen on the
website of NHIDCL.

Yours sincerely,

K.C.Bhatt

DGM (Technical)

National Highway & Infrastructure Development
Corporation Ltd. PTI Building, 3rd Floor,

4 Parliament Street, New Delhi-110001 Ph. 011-23461626

Email: kc.bhatt@gov.in


mailto:kc.bhatt@gov.in

