

CLARIFICATION

Name of Work: Consultancy Services for Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services for up gradation of new National Highways in the state of Assam. (Package-I)

It is, hereby, clarified that the Scope of Work for preparation of DPR of Narengi-Kuruwa-Dumunichawki road (listed at Sr. No. 1 of Annexure-I in the RFP document) does not include any bridge requirement on the river Brahmaputra.


Sandeep Kumar
General Manager (T)