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BUILDING INFRASTRUCTURE - BUILDING THE NATIO
CIN: U45400DL 2014301269065 "

A GOVT. OF INDIA UNDERTAKING

NHIDCL/Civil Works/Ar.Pr./Hunli-Anini/20135 Date:13.10.2015
To

All the Prospective Bidders

Subject: TWO LANING OF EXISTING HUNLI-ANINI ROAD ON EPC BASIS FROM

DESIGN KM 21.500 TO KM 37.500 (EXISTING KM 21.450 TO KM 40.160) IN THE STATE
OF ARUNACHAL PRADESH UNDER SARDP-NE -CORRIGENDUM NO-2

Sir,

Please find enclosed herewith corrigendum no-2 in respect of subject project.

Y.C. Snvajava

GM(Tech)



Corrigendum No-2

Subject: TWO LANING OF EXISTING HUNLI-ANINI ROAD ON EPC BASIS FROM DESIGN KM
21.500 TO KM 37.500 (EXISTING KM 21.450 TO KM 40.160) IN THE STATE OF ARUNACHAL
PRADESH UNDER SARDP-NE

Clause

As Existing

As Modified

Notice inviting
Bid

The complete BID document can be viewed
/" downloaded from official portal of
NHIDCL http://www.nhidcl.com or e-
procurement portal of  NHIDCL
https://nhidcl.eproc.in from 01.09.2015 to
15.10.2015 (upto 17.00 Hrs. IST). Bid must
be submitted online only at
http://www.nhidcl.eproc.in on or before
16.10.2015 upto 1500 hours IST). Bids
received online shall be opened on
19.10.2015 (at 1200 hours IST).

Bid through any other mode shall not be
entertained. However, Bid Security,
document fee, Power of Attorney and joint
bidding agreement shall be submitted
physically by the Bidder on or before
16.10.2015 (at 1700 hours IST), Please note
that the NHIDCL reserves the right to
accept or reject all or any of the BIDs
without assigning any reason whatsoever.

The complete BID document can be viewed /
downloaded from official portal of NHIDCL
http://www.nhidcl.com or e-procurement
portal of NHIDCL https://nhidcl.eproc.in
from 01.09.2015 to 05.11.2015 (upto 17.00
Hrs. IST). Bid must be submitted online only
at http://www.nhidcl.eproc.in on or before
06.11.2015 wupto 1500 hours IST). Bids
received online shall be opened on
06.11.2015 (at 1500 hours IST).

Bid through any other mode shall not be
entertained. However, Bid Security, document
fee, Power of Attorney and joint bidding
agreement shall be submitted physically by
the Bidder on or before 06.11.2015 (at 1500
hours IST), Please note that the NHIDCL
reserves the right to accept or reject all or any
of the BIDs without assigning any reason
whatsoever.

Clause 1.3 of ITB

5. | Last date of 15.10.2015 (upto SI. | Event Date K
Request for 17.00 hrs) No. | Description |
BID Document S. | Last date of 05.11.2015 (upto
6. | BID Due Date | 16.10.2015 (1700 Request for 17.00 hrs) ‘
hrs) BID Document I
7. | Physical By 16.10.2015 6. BID Due Date | 06.11.2015 (1500 | |
Submission of | (1700 hrs) at hrs)
Bid GM(Tech)'s 6.5 Physical By 06.11.2015
Security/POA | office, NHIDCL Submission of | (1500 hrs) at
etc OFFICE, 3rd Bid GM(Tech)'s office.
Floor, PTI Security/POA | NHIDCL OFFICE,
Building, 4 etc 3rd Floor, PTI
Parliament Street, Building. 4
New Delhi- Parliament Street.
110001 New Delhi-110001 |
8. | Opening of 19.10.2015 (1200 8. | Opening of 06.11.2015 (1500 | |
Technical hrs) at Technical BIDs | hrs) at Conference ||
BIDs at venue | Conference room, at venue 2.11.4 | room, NHIDCL
2.11.4 (i) NHIDCL (i) OFFICE, 3rd
OFFICE, 3rd Floor. PTI
Floor, PTI Building. 4
Building, 4 Parliament Street.
Parliament Street, New Delhi-110001
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9. | Declaration within 40 days
eligible / from BID Due
qualified Date]
bidders

10. | Opening of [within 50 days
Financial BID | from BID Due

Date] —

1T [ Teher of Within 90 days of 12. | Validity of BID l1)20 cli;ys from BID

Award (LOA) | BID Due Date - s SRR

—— 13. | Signing of Within 15 days of

12. | Validity of 120 days from % LOA

BID BID Due Date aia L e
13. | Signing of Within 15 days of

Agreement LOA

qualified Date]

bidders
10. | Opening of [within 50 days
Financial BID from BID Due
Date|
I1. | Letterof Within 90 days of |

Award (LOA) | BID Due Date

Clasuse 2.12 of
ITB

BID Due Date

Technical & Financial BID comprising of
the documents listed at clause 2.11.1 of

the RFP shall be submitted online through
e-procurement portal http://nhidcl.eproc.in
on or before 15:00 hrs IST on 16.10.2015.
Documents listed at clause 2.11.2 of the
RFP shall be physically submitted on or
before 17:00 hours IST on 16.10.2015. at
the address provided in Clause 2.11.4 in the
manner and form as detailed in this RFP. A
receipt thereof should be obtained from the
person specified at Clause 2.11.4.

BID Due Date

Technical & Financial BID comprising of the

documents listed at clause 2.11.1 of

the RFP shall be submitted online through e-
procurement portal http://nhidcl.eproc.in on
or before 15:00 hrs IST on 06.11.2015.
Documents listed at clause 2.11.2 of the RFP
shall be physically submitted on or betore
15:00 hours IST on 06.11.2015 at the address
provided in Clause 2.11.4 in the manner and
form as detailed in this RFP. A receipt thereof
should be obtained from the person specified
at Clause 2.11.4.

Clause 2.14.1.4
of ITB

The complete BID document can be viewed
/ downloaded by the Bidder from e-
procurement portal of  NHIDCL
http://nhidcl.eproc.in  or www.nhidcl.com
official portal of NHIDCL i.e.
http://www.nhidcl.com or from 01.09.2015
to 15.10.2015 (upto 17.00 Hrs. IST).

The complete BID document can be viewed /

downloaded by the Bidder from e-

procurement portal of NHIDCL

http://nhidcl.eproc.in  or  www.nhidcl.com |
official portal of NHIDCL 1.6
http://www.nhidcl.com or from 01.09.2015 to
05.11.2015 (upto 17.00 Hrs. IST).

Clause 2.14.2.3
of ITB

Bid must be submitted online only through
e-procurement  portal of  NHIDCL
http://nhidcl.eproc.in  using the digital
signature of authorized representative of the
Bidder on or before 16.10.2015.(upto1700
hours IST).

Bid must be submitted online only through e-
procurement portal of NHIDCL
http://nhidcl.eproc.in  using  the  digital
signature of authorized representative of the
Bidder on or before 06.11.2015 (uptol500
hours IST).

Clause 2.15.2 of
ITB

The NHIDCL shall on-line open Technical
BIDs on 19.10.2015 at 1200 hours IST, in
the  presence of the  authorized
representatives of the Bidders, who choose
to attend. Technical BID of only those
bidders shall be online opened whose
documents listed at clause 2.11.2 of the
RFP have been physically received. The
NHIDCL will subsequently examine and
evaluate the BIDs in accordance with the

The NHIDCL shall on-line open Technical
BIDs on 06.11.2015 at 1500 hours IST. in the
presence of the authorized representatives of
the Bidders, who choose to attend. Technical
BID of only those bidders shall be online
opened whose documents listed at clause
2.11.2 of the RFP have been physically
received. The NHIDCL will subsequently
examine and evaluate the BIDs in accordance |

with the provisions of Section 3 of RFP. }
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provisions of Section 3 of RFP.

Clause 3.1.1 of
EVALUATION
OF BIDS AND
OPENING
&EVALUATION
OF FINANCIAL
BIDS

The Company shall open the BIDs received
physically & online at 1200 hours IST on
16.10.2015, at the place specified in Clause
2.11.4(1); and in the presence of the Bidders
who choose to attend. Technical BID of
only those bidders shall be online opened
whose documents listed at clause 2.11.2 of
the RFP have been received physically. The
Company shall prepare minutes of the BID
opening, including information disclosed to
those present at the time of BID opening.

The Company shall open the BIDs received
physically & online at 1200 hours IST on
07.11.2015, at the place specified in Clause
2.11.4(1); and in the presence of the Bidders
who choose to attend. Technical BID of only
those bidders shall be online opened whose
documents listed at clause 2.11.2 of the RFP
have been received physically. The Company
shall prepare minutes of the BID opening.
including information disclosed to those
present at the time of BID opening.

Amendments to
RFP

Existing Corrigendum No-1 (Ministry
Letter No. RW/NH-37010/4/2010/PIC-EAP
( Printing) dated 14.09.2015

New corrigendum No-2 as per enclosed
Ministry Letter No. RW/NH-
37010/4/2010/PIC-EAP ( Printing) dated
05.10.2015




COoRRAIGE N DU ¥

Government of India

nNe —2

Ministry of Road Transport & Highways

(EAP Zone)

No.RW/NH-37010/4/2010/PIC-EAP(Printing)

To

Transport Bhawan
1, Parliament Street
New Delhi-110 001

w
Dated the50ctober, 2015

1. The Principal Secretaries/Secretaries of all States/UTs Public Works Department dealing
with National Highways, other Centrally Sponsored Schemes & State Schemes.

2. The Engineers-in-Chief and Chief Engineers of all States/UTs Public Works Department
dealing with National Highways, other Centrally Sponsored Schemes & State Schemes.

3. Director General (Border Roads), Seema Sadak Bhawan, Ring Road, New Delhi-110010

4. The Chairman, National Highways Authority of India (NHAI), G-5&6, Sector-10,
Dwarka, New Delhi-110 075.

5. The Managing Director, National Highway Infrastructure Development Corporation Ltd.,
3" floor, PTI Building, Parliament Street, New Delhi-110 001

Subject: Amendment to Model documents for ‘Request for Qualification’ (RFQ) and
‘Request for Proposal’ (RFP-Single stage two part bidding) for Road & Bridge
Works to be implemented on Engineering, Procurement & Construction (EPC)
mode

Sir,

With reference to ‘Request for Qualification’ (RFQ) issued with the circular dated
10.07.2014 and ‘Request for Proposal’ (RFP-Single stage two part bidding) issued vide circular
27.5.14 for Road & Bridge works to be implemented on Engineering, Procurement &
Construction ‘(EPC) mode, following are further amendments which also supersedes the
amendments issued vide circular of even number dated 14™ September, 2015:

() Amendment to EPC (Engineering Procurement Construction) Agreement for Construction of
Two-Lane National Highway Works

SL
No

Ref Clause
No.

Existing formulation

Proposed formulation

Overview of
the

framework-
Contract Price

(pg-3)

The Contract Price is a fixed lump sum amount for
construction of the project highway. For
maintenance, the contractor will get 1.5% of the
Contract Price for the first year and 2% of the
Contract Price for the second year. The Contract
Price is subject to adjustment on account of changes
in the cost of inputs, changes in law, or changes in

scope of the project.

The Contract Price is a fixed lump sum
amount for construction of the project
highway. For maintenance, the contractor
shall be paid 0.5% of the Contract Price
for the first year and 1%, 1.5%, 2% of the
Contract Price for the second, third and
fourth year respectively in case of road
projects. But in case of stand alone Bridge

/ structure work, the contractor will get

1 P




0.25%, 0.5%, 0.5% and 0.5% of the|
Contract Price for the first, second, third
and fourth year respectively. The Cont =t
Price is subject to adjustment on account
of changes in the cost of inputs, changes
in law, or changes in scope of the project.

Overview of
the

framework-
Contract

Period(pg-3)

The contract period is normally determined on a
project-specific basis depending on the volume of
construction work involved. However, the
Agreement provides the flexibility of including the
maintenance of the project highway in the scope of
the project. A maximum of two-year maintenance
period is considered appropriate. The Contractor
shall ensure safe, smooth and uninterrupted flow of
traffic, and carry out routine maintenance including
prompt repairs of potholes, cracks, joints, drains,
embankments, structures, pavement markings,
lighting, road signs and other traffic control devices
during the maintenance period. The Agreement lays
down quantifiable maintenance requirements and
performance standards. A mechanism for dealing
with  the . non-performance of maintenance
obligations by the Contractor has been provided in
the Agreement.

The contract period 1is normally
determined on a project-specific basis
depending on the volume of construction
work involved. However, the Agreement
provides the flexibility of including the
maintenance of the project highway in the
scope of the project. A maximum of four-
year maintenance period "is considered
appropriate. The Contractor shall ensure
safe, smooth and uninterrupted flow of]
traffic, and carry out routine maintenance
including prompt repairs of potholes,
cracks, joints, drains, embankments,
structures, pavement markings, lighting,
road signs and other traffic control devices
during the maintenance period. The
Agreement lays down quantifiable
maintenance requirements and
performance standards. A 'mechanism for|
dealing with the non-performance of]
maintenance obligations by the Contractor
has been provided in the Agreement.

Overview of
the
framework-

Maintenance
(pg-5)

The Agreement provides performance based
standards for the maintenance of the project
highway. The Contractor shall be paid 1.5% of the
contract price for the first year of maintenance and
2% for the second year of maintenance.
Maintenance work is to be inspected by the
Government’s engineer once every month, and
deductions made for failure or defects in
maintenance.

The Agreement provides performance
based standards for the maintenance of
the project highway. The contractor shall
be paid 0.5% of the Contract Price for
the first year and 1%, 1.5%, 2% of the
Contract Price for the second, third and
fourth year respectively in case of road
projects. But in case of stand alone
Bridge / structure work, the contractor
will get 0.25%, 0.5%, 0.5% and 0.5% of
the Contract Price for the first, second,
third and fourth year respectively.
Maintenance work is to be inspected by
the Government’s engineer once every
month, and deductions made for failure
or defects in maintenance.

Overview of
the frame
work- Defect
Liability
Period(pg-6)

Though normally a defects liability period of one
year is specified in most contracts, a defects
liability period of two years has been specified
in the Agreement in order to provide additional
comfort to the Government.

Though normally a defects liability
period of one year is specified in most
contracts, a defects liability period of
four years has been specified in the
Agreement in order to provide
additional comfort to the Government.

Opening para
of recital

[THE NATIONAL HIGHWAYS AUTHORITY
OF INDIA, established under the National
Highways Authority of India Act 1988, represented
by its Chairman and having its principal offices at
G-5 & 6, Sector 10, Dwarka, New Delhi-110075]
(hereinafter referred to as the “Authority” which
expression shall, unless repugnant to the context or

meaning thereof, include its administrators,

[The President of India through the
Ministry of Road Transport &
Highways, Government of India
represented by Director General (Road
Development) and Special Secretary,
Transport Bhawan, 1 Parliament Street
New Delhi 110001/Chairman, National

Highways Authority of India G-5 & 6,
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successors and assigns) of One Part;

Sector 10, Dwarka, New Delhi-110075 /
CE (NH) PWD State,....address /
DGBR/NHIDCL.....address] (hereinafter
referred to as the “Authority” which
expression shall, unless repugnant to the
context or meaning thereof, include its
administrators, successors and assigns)

of One Part;
End of NOW THEREFORE in consideration of the | NOW THEREFORE in consideration of
Recitals foregoing and the respective covenants and | the foregoing and the respective
agreements set forth in this Agreement, the | covenants and agreements set forth in
sufficiency and adequacy of which is hereby | this Agreement, the sufficiency and
acknowledged, the Authority hereby covenants to | adequacy of which is hereby
pay the Contractor, in consideration of the | acknowledged, the Authority hereby
obligations specified herein, the Contract Price or | covenants to pay the Contractor, in
such other sum as may become payable under the | consideration of the obligations
provisions of the Agreement at the times and in the | specified herein, the Contract Price or
manner specified by the Agreement and intending | such other sum as may become payable
to be legally bound hereby, the Parties agree as | under the provisions of the Agreement at
follows: the times and in the manner specified by
the Agreement and intending to be
legally bound hereby, the Parties agree
as follows:
The following documents attached
hereto shall be deemed to form an
integral part of this Contract:
(a) Volume-I :
The Agreement;
Corrigendum to the Agreement;
Addendum, if any, to RFP;
Letter comprising the financial
Bid;
Letter of Acceptance;
Power of Attorney;
Joint Venture Agreement, if any;
Legal opinion;
Any other document to be
specified
(b) Volume-II: Technical Bid
ClL 7.1.1- | The Contractor shall, for the performance of its | The Contractor shall, for the
Performance obligations hereunder during the Construction | performance of its obligations hereunder
Security (pg- | Period, provide to the Authority, within 10 (ten) | during the Construction Period, provide
35) days of the date of this Agreement, an irrevocable | to the Authority, within 10 (ten) days of

and unconditional guarantee from a Bank in the
form set forth in Schedule-G (the “Performance
Security”) for an amount equal to 7.5% (seven and
half percent) of the Contract Price. The
Performance Security shall be valid until 60 (sixty)
days after the Defects Liability Period. Until such
time the Performance Security is provided by the
Contractor pursuant hereto and the same comes into
effect, the Bid Security shall remain in force and
effect, and upon such provision of the Performance
Security, the Authority shall release the Bid
Security to the Contractor. For the avoidance of
doubt, the parties expressly agree that the
Contractor shall provide, no later than 30 (thirty)
days prior to the expiry of the Performance Security
for the defects Liability Period specified in Clause

the date of this Agreement, an
irrevocable and unconditional guarantee
from a Bank in the form set forth in
Schedule-G (the “Performance
Security”) for an amount equal to 5%
(five percent) of the Contract Price. The
Performance Security shall be valid until
60 (sixty) days after the Defects
Liability Period. Until such time the
Performance Security is provided by the
Contractor pursuant hereto and the same
comes into effect, the Bid Security shall
remain in force and effect, and upon
such provision of the Performance
Security, the Authority shall release the
Bid Security to the Contractor.
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17.1.1, a Performance Security in respect of the
extended Defects Liability Period specified in
Clause 17.1.2 for an amount equal to 5% (five per
cent) of the estimated cost of Structures and Major
Bridges specified therein.

Cl. 7.1.3 (pg-
35)

In the event the Contractor fails to provide the
Performance Security within 10 (ten) days of this
Agreement, it may seek extension of time for a
period not exceeding 20 (twenty) days on payment
of Damages for such extended period in a sum
calculated at the rate of 0.05% (zero point zero five
per cent) of the Contract Price for each day until the
Performance Security is provided

In the event the Contractor fails to
provide the Performance Security
within 10 (ten) days of this Agreement,
it may seek extension of time for a
period not exceeding 30 (Thirty) days
on payment of Damages for such
extended period in a sum calculated at
the rate of 0.01% (zero point zero one
per cent) of the Contract Price for each
day until the Performance Security is
provided. For the avoidance of doubt
the agreement shall be deemed to be
terminated on expiry of additional 30
days time period and Bid security shall
be encashed by the Authority.

ClL 14.1.1-
Maintenance

obligation of
the contractor

(pg-67)

The Contractor shall maintain the Project Highway
for a period of [2 (two) years] commencing from
the date of the Provisional Certificate (the
“Maintenance Period™). For the performance of its
Maintenance obligations, the Contractor shall be
paid a total amount equal to 1.5% (one and one-half
per cent) of the Contract Price for the first year of
maintenance, and 2% (two per cent) of the Contract
Price for the second year of maintenance, inclusive
of all taxes. The amount payable for maintenance
shall be adjusted to reflect any increase or decrease
arising out of variation in WPI to be determined in
accordance with the provisions of Clause 19.12.
For the avoidance of doubt, it is agreed that in the
event no Provisional Certificate is issued, the
Maintenance Period shall commence from the date
of the Completion Certificate. It is further agreed
that the Contract Price hereunder shall be reckoned
with reference to the amount specified in Clause
19.1.1, which shall be adjusted to the extent of
Change of Scope and the works withdrawn under
the provisions of Clause 8.3.3, but shall not include
any price adjustments in pursuance of Clause
19.10.

The Contractor shall maintain the
Project Highway for a period of 4 (four)
years commencing from the date of the

Provisional Certificate (the
“Maintenance Period”). For the
performance of its Maintenance

obligations, the contractor shall be paid
0.5% of the Contract Price for the first
year and 1%, 1.5%, 2% of the Contract
Price for the second, third and fourth
year respectively in case of road
projects. But in case of stand alone
Bridge / structure work, the contractor
shall be paid 0.25%, 0.5%, 0.5% and
0.5% of the Contract Price for the first,
second, third and fourth year
respectively. Amount shall be, inclusive
of all taxes. The amount payable for
maintenance shall be adjusted to reflect
any increase or decrease arising out of
variation in WPI to be determined in
accordance with the provisions of Clause
19.12. For the avoidance of doubt, it is
agreed that in the event no Provisional
Certificate is issued, the Maintenance
Period shall commence from the date of
the Completion Certificate. It is further
agreed that the Contract Price hereunder
shall be reckoned with reference to the
amount specified in Clause 19.1.1,
which shall be adjusted to the extent of
Change of Scope and the works
withdrawn under the provisions of
Clause 8.3.3, but shall not include any
price adjustments in pursuance of Clause
19.10.

10

ClL 17.1.1-
Defect

The Contractor shall be responsible for all the Defects
and deficiencies, except usual wear and tear in the

The Contractor shall be responsible for
all the Defects and deficiencies, except

4
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Liability
Period (DLP)
(pg-75)

Project Highway or any Section thereof, till the expiry
of a period of 2 (two) years commencing from the
date of Provisional Certificate (the “Defects Liability
Period™). Provided that the Defects Liability Period
shall in no case be less than 18 (eighteen) months
from the date of Completion Certificate for and in
respect of works for which Time Extension was
granted. Provided further that in the event no
Provisional Certificate is issued, the Defects Liability
Period shall commence from the date of the
Completion Certificate. For the avoidance of doubt,
any repairs or restoration on account of usual wear or
tear in the Project Highway or any Section thereof
shall form a part of the Maintenance obligations of the
Contractor as specified in Article 14

usual wear and tear in the Project
Highway or any Section thereof, till the
expiry of a period of 4 (four) years
commencing from the date of
Provisional Certificate (the “Defects
Liability Period”). Provided that the
Defects Liability Period shall in no case
be less than 42 (forty two) months from
the date of Completion Certificate for
and in respect of works for which Time
Extension was granted. Provided further
that in the event no Provisional
Certificate is issued, the Defects
Liability Period shall commence from
the date of the Completion Certificate.
For the avoidance of doubt, any repairs
or restoration on account of usual wear
or tear in the Project Highway or any
Section thereof shall form a part of the
Maintenance  obligations of the
Contractor as specified in Article 14

il "Fer 17.1.2- | Without prejudice to the provisions of Clause
Defect 17.1.1, the Defects Liability Period for and in
Liability respect of any Structures or Major Bridges as
Period (pg-75) | specified in Anexure-1 of Schedule-B shall deemed | Deleted.
to be extended by a further period of 3 (three) years
after the expiry of the Defects Liability Period
specified in Clause 17.1.1.
12 | CL 19.2.1 (pg- | The Authority shall make an interest-free advance | The Authority shall make an interest-
83) payment (the “Advance Payment”), equal in | free advance payment (the “Advance
amount to 10 (ten) percent of the Contract Price, for | Payment”), equal in amount to 10 (ten)
mobilisation expenses and for acquisition of | percent of the Contract Price, for
equipment. The Advance Payment shall be made in | mobilisation  expenses and  for
three instalments. The first instalment shall be an | acquisition of equipment. The Advance
amount equal to 2% (two percent) of the Contract | Payment shall be made in two
Price, the second instalment shall be equal to 3% | instalments each equal to 5% (five
(three percent) of the Contract Price, and the third | percent) of the Contract Price.
instalment shall be equal to 5% (five percent) of the
Contract Price.
13 | CL 19.2.3 (pg-
84) At any time after 30 (thirty) days from the | Deleted.
Appointed Date, the Contractor may apply for the
second instalment of the Advance Payment along
with an irrevocable and unconditional guarantee
from a Bank for an amount equivalent to 110%
(one hundred and ten per cent) of such instalment,
substantially in the form provided at Annex-III of
Schedule-G, to remain effective till the complete
and full repayment thereof.
14 | Cl 19.2.4 (pg- At any time, after 60 (sixty) days from
84) At any time, after 60 (sixty) days from the | the Appointed Date, the Contractor may

Appointed Date, the Contractor may apply to the
Authority for the third instalment of the Advance
Payment along with an irrevocable and
unconditional guarantee from a Bank for an amount
equivalent to 110% (one hundred and ten per cent)
of such instalment, substantially in the form
provided at Annex-III of Schedule-G, to remain

apply to the Authority for the second
instalment of the Advance Payment
along with an irrevocable and
unconditional guarantee from a Bank for
an amount equivalent to 110% (one
hundred and ten per cent) of such
instalment, substantially in the form
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effective till the complete and full repayment
thereof.

provided at Annex-III of Schedule—G; to
remain effective till the complete and |.

full repayment thereof. ) |

15 | CL 19.2.5 (pg- | The first, second and the third instalments shall be | The first and the second instalments

84) paid by the Authority to the Contractor within 15 | shall be paid by the Authority to the
(fifteen) days of the receipt of its respective | Contractor within 15 (fifteen) days of
requests in accordance with the provisions of this | the receipt of its respective requests in
Clause 19.2. accordance with the provisions of this

Clause 19.2.

16 | Cl 19.2.6 (pg-

84) Each instalment of Advance Payment shall be Deleted
repaid by the Contractor to the Authority no later | — = croo:
than 365 (three hundred and sixty five) days from
the respective date of Advance Payment.

17 | CL 19.2.7 (pg- The advance payment shall be repaid

84) The Contractor shall repay each instalment of the | through percentage deductions from the
Advance Payment on or before the due date of | stage payments determined by the
repayment. In the event of the Contractor’s failure | Authority’s Engineer in accordance with
to make the repayment on time, the Authority shall | Sub-Clause 19.5, as follows:
be entitled to encash the Bank guarantee for (a) deductions shall commence in the
Advance Payment. The Parties expressly agree that next Stage Payment Statement
for any delay in repayment of the Advance following that in which the total of
Payment, the Contractor shall pay interest to the all  certified stage payments
Authority for each day of delay, such interest to be (excluding the advance payment and
calculated at the rate of 18% (eighteen per cent) per deductions and repayments of
annum. retention) exceeds 20% (twenty

percent) of the Contract Price; and

(b) deductions shall be made at the rate of
15% (fifteen percent) of each Stage
Payment Statement until such time as
the advance payment has been repaid;
provided that the advance payment
shall be completely repaid prior to the
time when 80% (80 percent) of the
Contract Price has been certified for
payment.

18 | CL 19.10.4 | The WPI for cement for the month of the Base The WPI for grey cement for the month
(d)-Definition | Date. of the Base Date.
of ‘CO’ (pg-

90)

19 | CL 19.10.4 | The WPI for cement for the month three months The WPI for grey cement for the month
(d)-Definition | prior to the month to which the IPC relates. three months prior to the month to which
of ‘CI’ (pg-90) the IPC relates.

20 | CL 19.10.4 | The WPI for steel (rods) for the month of the Base | The WPI for steel (re-bars) for the
(d)-definition | Date. month of the Base Date.
of ‘SO’ (pg-

90)

21 | CL 19.10.4 | The WPI for steel (rods) for the month three The WPI for steel (re-bars) for the
(d)-definition | months prior to the month to which the IPC relates. | month three months prior to the month
of ‘SI” (pg-90) to which the IPC relates.

22 | Article 28- | Change in Law” means the occurrence of any of
Definitions the following after the Base Date: Change in Law” means the occurrence
(Change in | (a) the enactment of any new Indian law; of any of the following after the Base
Law) (pg-135) | (b) ....... record prior to the Base Date; or Date:

(e) any change in the rates of any of the Taxes or
6
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royalties that have a direct effect on the Project;

(a) the enactment of any new Indian
law;

(b) the repeal, modification or re-
enactment of any existing Indian law;

(c) the commencement of any Indian
law which has not entered into effect
until the Base Date;

(d) a change in the interpretation or
application of any Indian law by a
judgement of a court of record which has
become final, conclusive and binding, as
compared to such interpretation or
application by a court of record prior to
the Base Date;

23 | Article 28

Definitions Lead Member” shall, in the case of a consortium, | Lead Member” shall, in the case of a
mean the member of such consortium who shall | consortium, mean the member of such
have the authority to bind the contractor and each | consortium who shall have the authority
member of the Consortium; and shall be deemed to | to bind the contractor and each member
be the Contractor for the purposes of this | of the Consortium; and shall be deemed
Agreement;}® to be the Contractor for the purposes of
this Agreement; the Lead Member shall
itself undertake and perform at least 30
(thirty) per cent of the total length of the

Project Highway.
24 | Para 1.4 of The alignment plans of the Project Highway are | The alignment plans of the Project
- Schedule A specified in Annex-III. In the case of sections | Highway are specified in Annex-IIl. In
(pg-148) where no modification in the existing alignment of | the case of sections where no
the Project Highway is contemplated, the alignment | modification in the existing alignment of
plan has not been provided. Alignment plans have | the Project Highway is contemplated,
only been given for sections where the existing | the alignment plan has not been
alignment is proposed to be modified. provided. Alignment plans have only
been given for sections where the
existing alignment is proposed to be
upgraded. The proposed profile of the
Project Highways shall be followed by
the contractor with minimum FRL as
indicated in the alignment plan. The
contractor, however, improve/upgrade
the Road Profile as indicated in
Annexure-IIl based on site/design

requirement.

25 | Note in the Note: Through suitable drawings and description in | Note: Through suitable drawings and
beginning of words, the land, buildings, structures and road | description in words, the land, buildings,
Annex-I to works comprising the Site shall be specified briefly | structures and road works comprising
Schedule-A but precisely in this Annex-I. the Site shall be specified briefly but
(pg-149) precisely in this Annex-l. All the

chainages/location referred to in Annex-
I to Schedule-A shall be existing
chainages.

26 | Para2of Land Land
Annex-I to The Site of the Project Highway comprises the land | The Site of the Project Highway
Schedule-A described below: comprises the land (sum total of land
(pg-149) already in possession and land to be

possessed) as described below:

s
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Para 16 of
Annex-I to
Schedule-A

(pg-153)

Bypasses

The details of the bypasses are as follows:

S. Name | Chaina | Length | Carriageway
Ma. | ot ge (km) | (in
bypass | From -- | Km) Width | Type
(town) | --to (m)

Bypasses

The details of the existing re
sections proposed to be bypassed
are as follows:

it. Name of | Chainage | Length
"® | bypass to | (km) (in km)
town From km
to km

(ID Amendment to RFQ, RFP and RFP(Single stage) for EPC works and

General Guidelines

Sl. | Clause no | Existing Clause Proposed Modified formulation

No.

1 Cl.2.2.7 | Any entity which has been barred by the | Any entity which has been barred by
of RFQ Central/ State Government, or any entity | the Ministry of Road Transport &
and CL controlled by it, from participating in any | Highways or its implementing
2.1.18 of | project, and the bar subsists as on the date of | agencies for the works of
RFP Application, would not be eligible to submit | Expressways, National Highways,
(Single the BID, either individually or as member of | ISC and EI works, and the bar subsists
stage) a Joint Venture. as on the date of Application, would

not be eligible to submit the BID,
either individually or as member of a
Joint Venture.”

2 £190f Save and except as provided in this RFP, the | Save and except as provided in this
RFP Authority ~ shall not entertain any | RFP, the Authority shall not entertain
(Single correspondence with any Bidder in relation | any correspondence with any Bidder
stage) to acceptance or rejection of any BID. in relation to acceptance or rejection
Correspon of any BID. However, the Authority
dence with would display the result of technical
the Bidder evaluation on the web portal for 7

days including reasons for non-

responsiveness, if any, and the

financial bid will be opened
‘ thereafter.

3 2.1.19 of | The Bidder including individual or any of its | The Bidder including individual or
RFP Joint Venture Member should, in the last 3 | any of its Joint Venture Member
(Single (three) years, have neither failed to perform | should, in the last 2 (two) years, have
stage) on any contract, as evidenced by imposition | neither failed to perform for the works

of a penalty by an arbitral or judicial
authority or a judicial pronouncement or
arbitration award against the Bidder
including individual or any of its Joint
Venture Member, as the case may be, nor
has been expelled from any project or
contract by any public entity nor have had
any contract terminated by any public entity
for breach by such Bidder including
individual or any of its Joint Venture

of Expressways, National Highways,
ISC &EI works, as evidenced by
imposition of a penalty by an arbitral
or judicial authority or a judicial
pronouncement or arbitration award
against the Bidder including
individual or any of its Joint Venture
Member, as the case may be, nor has
been expelled or terminated by
Ministry of Road Transport &
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Member.

Highways or its implementing
agencies for breach by such Bidder
including individual or any of its Joint
Venture Member.

Appendix | The following information shall also be | The following information shall also
IA provided w.r.t para 2.1.18 for each Member | be provided w.r.t para 2.1.18 for each
Annex-I, of the Joint Venture: Member of the Joint Venture:
Details of | Name of Applicant/
Bidder member of Joint Name of Applicant/ member of
para 5(d) | Venture: Joint Venture:
of RFP S1 T Yes/
(Single  |[SI e ST N pAriteria No
stage) N. Fiterip ** | ™ | [T | Has the Bidder/ constituent
1 | Has the Bidder/ constituent of the Joint Venture been
of the Joint Venture been barred by the Ministry of
barred by the [Central/ State] Road Transport &
Government, or any entity Highways or its
controlled by it, from implementing agencies for
participating in any project the works of Expressways,
(BOT, EPC or otherwise). National Highways, ISC
2 | If the answer to 1 is yes, does and EI works, from
the bar subsist as on BID due participating in bidding.
date.
3 | Has the Bidder/ constituent 2 | If the answer to 1 is yes,
of the Joint Venture paid does the bar subsist as on
liquidated damages of more BID due date.
than 5% of the contract value
in a contract due to delay or
has been penalised due to
any other reason in relation
to execution of a contract, in
the last three years?
Appendix | A statement by the Bidder and each of the | A statement by the Bidder and each of
IA Members of its Joint Venture (where | the Members of its Joint Venture
Annex-I, |@applicable) disclosing material non- | (where applicable) disclosing material
Details of | Performance or contractual non-compliance non-performance or contractual non-
Bidder in past projects, contractual disputes and | compliance in  past  projects,
litigation/ arbitration in the recent past is | contractual disputes and litigation/
para 6 of given below (Attach extra sheets, if | arbitration in the last 2 years is given
RFP necessary) w.r.t para 2.1.19: below (Attach extra sheets, if
(Single necessary) w.r.t para 2.1.19:
stage) Name of Bidder/ Member of Name of Bidder/ member of Joint

Joint Venture:

Venture:

No. Criteria ” e
last last
year |year

1. | If bidder have either
failed to perform for
works of
Expressways,

National Highways,
ISC & EI works, as

evidenced by
imposition of a
penalty by an
arbitral or judicial
authority or a
judicial

pronouncement _ or




. . 1!1 zull 3"!
No. Criteria last |last |last
year |year |year

1.| If bidder have either
failed to perform on
any contract, as
evidenced by
imposition of a penalty
by an arbitral or
judicial authority or a
judicial pronouncement
or arbitration award
against the Bidder or
any of its Joint Venture
Member, as the case
may be, or has been
expelled from any
project or contract by
any public entity nor
have had any contract
terminated by any
public entity for breach
by such Bidder or any
of its Joint Venture
Member.

2.| Updated details of
stage of litigation, if so,
against the Authority /
Governments on all the
on-going projects of
the bidder or any of its
Joint Venture Member.

3. | Updated details of on-
going  process  of
blacklisting if so, under
any contract with

Authority /
Government on the
Bidder including any of
its Joint  Venture
member.

arbitration  award
against the Bidder
or any of its Joint
Venture Member, as
the case may be, or
has been expelled /

terminated by
Ministry of Road
Transport &
Highways or its
implementing

agencies, for breach
by such Bidder or
any of its Joint
Venture  Member,
along-with updated
details of ongoing
process of litigation
/ blacklisting..

Clause
2.20.5 (a)
of RFP
(Single
stage)

The BID Security shall be forfeited and
appropriated by the Authority as damages
payable to the Authority for, inter-alia,
time cost and effort of the Authority without
prejudice to any other right or remedy that
may be available to the Authority under the
bidding documents and / or under the
Agreement, or otherwise, under the
following conditions:

(a) If a Bidder submits a non-responsive
BID as definedin 3.1.6 ;

(b) If a Bidder engages in a corrupt
practice, fraudulent practice, coercive
practice, undesirable practice or
restrictive practice as specified in
Section 4 of this RFP;

(c) If a Bidder withdraws its BID during the

The BID Security shall be forfeited
and appropriated by the Authority as
damages payable to the Authority
for, inter-alia, time cost and effort of
the Authority without prejudice to any
other right or remedy that may be
available to the Authority under the
bidding documents and / or under the
Agreement, or otherwise, under the
following conditions:
(a) Deleted
(b) If a Bidder engages in a corrupt
practice, fraudulent practice,
coercive practice, undesirable
practice or restrictive practice as
specified in Section 4 of this RFP;
(c) If a Bidder withdraws its BID

10 W



period of Bid validity as specified in
this RFP and as extended by mutual
consent of the respective Bidder(s) and
the Authority;
In the case of Selected Bidder, if it fails
within the specified time limit -
(i) to sign and return the duplicate copy
of LOA;
(ii) to sign the Agreement; or
(iii) to furnish the Performance
Security within the period
prescribed therefor in the
Agreement; or
(c) In case the Selected Bidder, having
signed the Agreement, commits any
breach thereof prior to furnishing the
Performance Security.

d

during the period of Bid validity
as specified in this RFP and as
extended by mutual consent of the
respective Bidder(s) and the
Authority;
In the case of Selected Bidder, if it
fails within the specified/extended
time limit by Authority -
(i) to sign and return the
duplicate copy of LOA;
(i1) to sign the Agreement; or
(iii) to furnish the Performance
Security within the period
prescribed therefor in the
Agreement; or
In case the Selected Bidder,
having signed the Agreement,
commits any breach thereof prior

(CY

(e

to furnishing the Performance
Security.
3.3.6 of New clause may be added Authority shall return Bid. Security of
RFP all bidders except L-1 within a week
(Single from opening of financial bid.
stage)
2.2.4(ii) Certificate(s) from its statutory | Certificate(s) from its statutory
of RFQ | auditors........c..... net worth (the “Net | auditors............... net worth (the “Net
(dtd * | worth”) shall mean the sum of subscribed | worth™) shall mean the aggregate
10.07.14) | and paid up equity and reserve from which | value of the paid-up share capital and
And shall be deducted the sum of revaluation | all reserves created out of the profits
2.2.2.9 (ii) | reserves, miscellaneous expenditure not | and securities premium account, after
of RFP of | written off and reserves not available for | deducting the aggregate value of the
RFP distribution to equity share holders. accumulated losses, deferred
(Single expenditure and  miscellaneous
stage) expenditure not written off, as per the
| dated audited balance sheet, but does not
27.05.14) include reserves created out of
revaluation of assets, write-back of
depreciation and amalgamation.
Para 3 | Net Worth shall mean (Subscribed and Paid- | Net worth (the ‘“Net worth™) shall
under : up Equity + Reserves) less (Revaluation | means the aggregate value of the paid-
?;'fr):;i:i_ reserves + miscellaneous expenditure not | up share capital and all reserves
10 of | written off + reserves not available for | created out of the profits and securities
Apendix-I | distribution to equity shareholders). premium account, after deducting the
of RFQ aggregate value of the accumulated
dated -
(10.07.201 losses, deferred expenditure and
4) miscellaneous expenditure not written
And Para 3 off, as per the audited balance sheet,
under but does not include reserves created
Instruction : .
R out of revaluation of assets, write-back
I of of depreciation and amalgamation.
Apendix-
IA of RFP

11
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(Single
stage dated

27.05.14)

10 | clause For the purpose of this RFP: For the purpose of this RFP:
?{I%(; ;fl‘ d (a) highways sector would be deemed to | (a) highways sector would be deemed
2955 include highways, expressways, bridges, to include highways, expressways,
% o £ tunnels and airfields; and bridges, tunnels and airfields; and
g}%o (b) core sector would be deemed to include | (b) core sector would be deemed to

inol ports, airports, railways, metro rail, include ports, airports, railways,

S:gi)e industrial parks/ estates, logistic parks, metro rail, industrial parks/

pipelines, irrigation, water supply,
sewerage and real estate development.

estates, logistic parks, pipelines,
irrigation, water supply, sewerage
and real estate development.

(I) In case of projects executed by
applicant under category 3 and 4
as a member of joint venture, the
project cost should be restricted to
the share of the applicant in the
joint venture for determining
eligibility as per provision under
clause 222 (A ii). In case
Statutory Auditor certifies that, the
work of other member(s) is also
executed by the applicant, then the
total share executed by applicant
can be considered for determining
eligibility as per provision under
clause 2.2.2 (A ii).

(II) Maintenance works are not
considered as eligible project for
evaluation as per Instruction No.6
to Annex-IV. As such works with
nomenclature like PR, OR, FDR,
SR, site/micro grading, surface
renewal, resurfacing work,
Tarring, B.T. surface work,
temporary restoration, urgent
works, periodic maintenance,
repair & rehabilitation, one time
maintenance, permanent
protection work of bank, external
pre stressing, repair of central
hinge, short term OMT contract of
NHALI any type of work related to
boarder fencing, work of
earthwork alone, construction of
buildings/ hostels/hospitals, etc, or
not specified. shall not be
considered.

() The works such as
Improvement in Riding Quality
work (IRQP/IRQ), riding quality
shall be considered for threshold

12




technical capacity [2.2.2(A i)] but
not for single completed works
([2.2.2(A i)]

(IV)  Project in Highway sector shall
constitute the following for the
purpose of consideration under
category lor 3 as applicable, if :
(1) Widening / reconstruction /

up-gradation works on NH /

SH or on any category of road

taken up under CRF, ISC/ EI,

SARDP, LWE

Widening/ reconstruction/ up-

gradation works on MDRs

with loan assistance from
multilateral agencies or on

BoT basis,

Widening/ reconstruction /
up-gradation work of roads in
Municipal corporation limits,
construction of Bypasses,

(iv) Construction of stand- alone

bridges, ROBs, tunnels w.r.t

roads.

Long term OMT works of
NHAI/MoRT&H.

(i)

(iif)

)

(V) The projects with the title of
RIDF, PMGSY road, link road,
city roads, rural road, sector/
municipality road, Bridges for
railway line, work of metro rails
(bridges/ tunnel), real estate
projects which demonstrate road
development/ construction bridges
or culverts may be considered
under category — 4

(VD) In case both the estimated cost
of project and revised cost of
project are provided, the revised
cost of project shall be considered
for evaluation.

11

Clause
2.1.15 (¢)
of RFP
(Single
Stage)

Members of the Joint Venture shall
nominate one member as the lead member
(the “Lead Member”). Lead Member shall
met at least 60% requirement of Technical
and Financial Capacity required as per
Clause 2222() & 2223 The
nomination(s) shall be supported by a
Power of Attorney, as per the format at
Appendix-III, signed by all the other
‘Members of the Joint Venture. Other
Member(s) shall meet at least 30%
requirement of Technical and Financial

Members of the Joint Venture shall
nominate one member as the lead
member (the “Lead Member”).
Lead Member shall met at least 60%
requirement of Bid Capacity,
Technical and Financial Capacity
required as per Clause 2.2.2.1,
2e2dly & 3223, The
nomination(s) shall be supported by a
Power of Attorney, as per the format
at Appendix-III, signed by all the
other Members of the Joint Venture.
Other Member(s) shall meet at least

13
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Capacity required as per Clause 2.2.2.2(1) & | 30% requirement of Bid Capacity,
2.223; Technical and Financial Capacity
, required as per Clause 2.2.2-,
222200& 2.2.2.3;
12 | Clause In case of a Joint Venture: In case of a Joint Venture:
22241 The Threshold Technical Capacity and | (i) The Threshold Technical Capacity
Of.RFP Financial Capacity of all the Members of | and Financial Capacity of all the
(smgle‘ Joint Venture would be taken into account | Members of Joint Venture would be
tage) for satisfying the above conditions of | taken into account for satisfying the
eligibility. ~Further, Lead Member shall | above conditions of eligibility.
meet at least 60% requirement of Technical | Further, Lead Member shall meet at
and Financial Capacity required as per | least 60% requirement of Bid
Clause 2.2.2.2(i) and 2.2.2.3 and each of | Capacity, Technical and Financial
other JV members shall meet at least 30% | Capacity required as per Clause
~requirement of Technical and Financial | 2.2.2.1, 2.2.2.2(i) and 2.2.2.3 and
capacity as per Clause 2.2.2.2 (i) and | each of other JV members shall meet
2.2.2.3. For avoidance of doubt it is further | at least 30% requirement of Bid
clarified that the Joint Venture must | Capacity, Technical and Financial
collectively and individually satisfy the | capacity as per Clause 2.2.2.1,2.2.2.2
above qualification criteria. (i) and 2.2.2.3. For avoidance of
doubt it is further clarified that the
Joint Venture must collectively and
individually satisfy the above
qualification criteria.
113 | Clause In case of a Joint Venture: In case of a Joint Venture:

gé(‘) Of | The Threshold Technical Capacity and | The Threshold Technical Capacity and
Financial Capacity of all the Members of | Financial Capacity of all the
Joint Venture would be taken into account | Members of Joint Venture would be
for satisfying the above conditions of | taken into account for satisfying the
eligibility. Further, Lead Member shall | above conditions of eligibility.
meet at least 60% requirement of Technical | Further, Lead Member shall meet at
and Financial Capacity required as per | least 60% requirement of Assessed
Clause 2.2.2(A)(i) and 2.2.2(B) and each of | Bid  Capacity, = Technical and
other JV members shall meet at least 30% | Financial Capacity required as per
requirement of Technical and Financial | Clause 2.2.1(e), 2.2.2(A)(i) and
capacity as per Clause 2.2.2(A)(i) and | 2.2.2(B) and each of other JV
2.22(B) For avoidance of doubt it is | members shall meet at least 30%
further clarified that the Joint Venture must | requirement of Assessed Bid
collectively and individually satisfy the | Capacity, Technical and Financial
above qualification criteria capacity as per Clause 2.2.1(e),
222(A)(i) and 2.2.2(B) For
' avoidance of doubt it is further
clarified that the Joint Venture must
collectively and individually satisfy

the above qualification criteria

14 | Clause In case of Joint Venture: In case of Joint Venture:
2.1.17(B) The Updated Bid Capacity Clause 2.1.17(A) | The Updated Bid Capacity Clause
of RFP shall be met by all Members of The Joint | 2.1.17(A) shall be met by all
Venture. Further, Lead Member shall met at | Members of The Joint Venture.
least 60% requirement of Threshold | Further, Lead Member shall met at
Technical Capacity and each of other JV | least 60% requirement of Bid
Member shall meet at least 30% | Capacity and Threshold Technical
14
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requirement of Threshold Technical
Capacity. For avoidance of doubt, it is
further clarified that the Joint Venture must
collectively and individually satisfy the
above qualification criteria.

Capacity and each of other JV
Member shall meet at least 30%
requirement of Bid capacity and
Threshold Technical Capacity. For
avoidance of doubt, it is further
clarified that the Joint Venture must
collectively and individually satisfy
the above qualification criteria.
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3.2.2 of
RFP &
3.2 of
RFP
(Single
Stage)
Opening
and
Evaluatio
n of
Financial
Bids

The Authority shall inform the venue and
time of online opening of the Financial Bids
to the Technically responsive Bidders through
e-procurement portal of MoRT&H/NHAI and
e-mail. The Authority shall online open the
Financial Bids on date and time to be
informed in this clause in the presence of the
authorised representatives of the Bidders who
may choose to attend. The Authority shall
publically announce the Bid Price quoted by
the technically responsive Bidder. The
Authority shall prepare a record of opening of
Financial Bids.

The Authority shall inform the venue
and time of online opening of the
Financial Bids to the Technically
responsive  Bidders  through e-
procurement portal and e-mail. The
technically  responsive __ bidders
including joint venture partner(s), if
any, shall inform the authority
through email in the prescribed
format enclosed at Annexure VI A of
Appendix 1A, for any change in their
bid capacity, due to award/ declared
to be the lowest bidder in any other
project between the period of bid
submission date and upto 2 days (48
Hours) prior to the date of opening of
financial bid of the said project. In
case of no change, *NIL’ information
shall be furnished. _If any of the
qualified bidders fails to furnish the
above information due to whatsoever
reasons at least 1 day (24 Hours)
before the bid opening date, or fails
to_qualify in Bid Capacity in_this
changed scenario, his financial bid
shall not be opened. The Authority
shall open the online Financial Bids of
the remaining bidders only on
schedule date and time in the presence
of the authorised representatives of the
Bidders who may choose to attend. The
Authority shall publicly announce the
Bid Prices quoted by the technically

responsive Bidder. Thereafter the
Authority shall prepare a record of
opening of Financial Bids.

Appendix 1A

Annexure : VI A

Format for information to be furnished by Technically Responsive Bidder regarding updated Bid
capacity as on upto two days (48 hours) before financial opening date :

1. Name of instant project:-
2. Name of the Technically Responsive Bidder:-

15
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3. Details of lowest/accepted bid price declared in favour of the Technically Responsive
Bidder (either sole or J.V.) in any other project between the date of bid submission and
two days (48 hours) before the financial bid opening date.

Sl | Name of | Details and | Lowest  bid | Date & time | Date of | Remarks, if
no. | Work contact  nos, | price as per | when LOA in case | any
email of Bid | financial bid | Financial bid | issued
inviting opening(Rs. was opened
authority In lakhs)
1
-

I / We hereby confirm that the information furnished above are latest and true to the best of
my/our knowledge. We/I undertake to bear consequences as per provisio of RFP in case of any
above mentioned is found to be incorrect.

Authorised Signatory

Note : Please enclose separate details for the Joint Venture Partner(s), if any.

2

.

..............

......

This issues with the approval of competent authority. The above amendments incorporate
all the previous amendments and supersede all amendments issued earlier till date on the subject.

The contents of this circular may be brought to the notice of all concerned for its
compliance.

Copy to:

1. All Technical Officers at the Headquarters

2. Secretary General, Indian Roads Congress

3. Director, IJAHE, NOIDA

4, Joint Secretary (Highways)

Copy for information to:

1. PS to Minister (RTH)/OSD to Hon’ble Minister/PS to Hon’ble MOS

Yours faithfully,

(B. K. Sinha)
Chief Engineer(EAP)

2. PPS to Secretary (RT&H), PPS to DG(RD) & SS, PS to AS&FA, PS to ADG I/11, PS to Coordinator
I/

3. NIC- with the request to upload in the Ministry’s portal
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