

No.- NHIDCL/Civil work/Hayuliang-Hawai (34-51.825)/Ar.Pr./2016

Date: 25.01.2017


To,

All prospective bidders

Subject: Amendments in RFP and DCA for the project "Construction of Two-Lane with hard shoulders of Existing Hayuliang – Hawai Road on EPC basis from Design Km. 34.000 to Km. 51.825 [Existing Km 26.625 to Km 45.050 (Hayuliang – Hawai Road)](17.825 Km) in the state of Arunachal Pradesh under SARDP-NE"

Sir,

The RFP, DCA and Schedules have been modified in accordance with MORTH latest guidelines dated 16<sup>th</sup> & 17<sup>th</sup> Jan 2017. All the bidders are requested to follow the enclosed RFP & DCA. Further, the bid due date and time for the project has been extended upto 09.02.2017 (1600 hrs).



Y.C Srivastava  
GM(T)

Enclosure: Amended DCA & RFP