

CORRIGENDUM NO IV

NHIDCL/Ar. Pr./Civil Works/Roing-Hunli

20.07.2016

To,
All prospective Bidders,

Sub: Construction of Meka-Roing-Hunli from Existing Km 16 of Roing-Hunli Road to Km 21.5 of Hunli-Anini Road (Total Length=74.863) to NH Double lane Specification in Arunachal Pradesh on Engineering Procurement and Construction(EPC) basis- **Extension of Bid due date, Amendment in bidding documents & Reply to Prebid queries.**

Ref: RFP dated 06.05.2016

Sir/Madam,

The Critical date sheet for the subject project is amended as following:

CRITICAL DATE SHEET		
Sl. No.	Event Description	Date
1.	Bid Document Publishing Date	06.05.2016 (1700 hrs)
2.	Bid Document Download / Start Date	06.05.2016 (1700 hrs)
3.	Clarification Start Date	13.05.2016(1000 hrs)
4.	Clarification End Date	27.05.2016(1700 hrs)
5.	Pre bid meeting	02.06.2016 (1400 hrs)
6.	Bid Submission start Date	07.06.2016 (0900 hrs)
7.	Bid submission End Date	24.08.2016 (1700 hrs)
8.	Opening Date of Technical Bid	24.08.2016 (1730 hrs)
9.	Opening Date of Financial Bid	To be intimated after final evaluation of Technical bids

The amended bidding documents are enclosed here along with the reply to pre bid queries.



(Y.C Srivastava)

General Manager (Tech)

Enclosure I: Amended RFP

Enclosure II: Amended DCA with schedules

Enclosure III: Reply to Pre-bid queries