

Corrigendum- 2

NHIDCL/Nagaland/Civil work/Kohima- Bypass/2018

Date: 18.01.2019

To,

All prospective bidders

Subject: Corrigendum for the projects "Construction of Kohima Bypass of 4 lane pavement on EPC basis connecting NH-39 (New NH-02), NH-150 (New NH-02), NH-61 (New NH-29) and NH-39 (New NH-02)-

- (i) From design Km 0.00 to design Km 14.00 (Design length-14.00) (Pkg.-1),
- (ii) From design Km 14.00 to design Km 29.00] (Design length-15.00) (Pkg.-2),
- (iii) From design Km 29.00 to design Km 44.525] (Design length-15.525) (Pkg.-3) in the State of Nagaland under SARDP-NE

Sir,

1. The bids for the subject project were invited from 12.12.2018 with due dates as mentioned on eprocure 'CPPP' Portal.
2. There are some typographical errors in the uploaded documents vide dated 08.01.2019 which are tabulated below-

S. no.	Pkg. Name	Clause	As Existing	As Modified (To be read as)
Draft Contract Agreement (DCA)				
1	In all 03 Packages	Page no.-98 of uploaded DCA	Bi = The official retail price of bitumen at nearest refinery at [Jorhat], on the first day of the month three months prior to the month to which the IPC relates.	Bi = The official retail price of bitumen at nearest refinery at [Guwahati-Assam], on the first day of the month three months prior to the month to which the IPC relates.
2.	In all 03	Page no.-98 of uploaded DCA	F _o = The official retail price of high speed	F _o = The official retail price of high speed



Packages		diesel (HSD) oil at the existing consumer pumps of Indian Oil Corporation ("IOC") in the State of [Haryana] on the Base Date	diesel (HSD) oil at the existing consumer pumps of Indian Oil Corporation ("IOC") in the State of [Guwahati-Assam] on the Base Date
Schedule-H			
1. In all 03 Packages	Uploaded Schedule H	B.1 - Reconstruction/New 8-Lane Realignment / Bypass (Flexible Pavement)	B.1 - Reconstruction/New 4-Lane Realignment / Bypass (Flexible Pavement)
2. In all 03 Packages	Uploaded Schedule H	B.2 - Reconstruction/New 8-Lane Realignment / Bypass (Rigid Pavement)	B.2 - Reconstruction/New 4-Lane Realignment / Bypass (Rigid Pavement)
3. In all 03 Packages	Uploaded Schedule H, Procedure of estimating the value of work done.	B.1 - Reconstruction/New 8-Lane	B.1 - Reconstruction/New 4-Lane
4. In all 03 Packages	Uploaded Schedule H, Procedure of estimating the value of work done.	B.2 - Reconstruction/New 8-Lane	B.2 - Reconstruction/New 4-Lane

3. The bid due date and time for the above mentioned 03 projects have not been extended and remains same as mentioned on eprocure 'CPPP' Portal. So all bidders are requested to follow the bid due date as mentioned on eprocure 'CPPP' Portal, further if any deviation would be met then date mentioned on eprocure 'CPPP' Portal will be final.


A.K. Jha
DCM(T)