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SCHEDULE - A

SCHEDULE - A
(See Clauses 2.1 and 8.1)
SITE OF THE PROJECT

THE SITE

Site of the four-lane Project Highway shall include the land, buildings, structures and road works as
described in Annex-1 of this Schedule-A.

The dates of handing over Right of Way to the Contractor are specified in the Annex-I1 of this Schedule
A.

An inventory of the Site including the land, buildings, structures, road works, trees and any other
immovable property on, or attached to, the Site shall be prepared jointly by the Authority Representative
and the Contractor, and such inventory shall form part of the memorandum referred to in Clause 8.2.1 of
this Agreement.

The alignment plans of the Project Highway are specified in Annex-111. In the case of sections where no
modification in the existing alignment of the Project Highway is contemplated, the alignment plan has
not been provided. Alignment plans have only been given for sections where the existing alignment is
proposed to be upgraded. The proposed profile of the Project Highways shall be followed by the
contractor with minimum FRL as indicated in the alignment plan. The contractor, however,
improve/upgrade the Road Profile as indicated in Annexure-111 based on site/design requirement.

The status of the environment clearances obtained or awaited is given in Annex - 1V.
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Annex - |
(Schedule-A)
Site
1. Site

The site of the Four — Lane Project Highway comprises the section commencing from Dolabari (km
17.300 of NH — 37A) to km 36.110 near Jamugurihat (km 182 of NH — 52) i.e. the Dolabari-
Jamuguri section in the State of Assam. The land, carriageway and structures comprising the Site are
described below.

2. Land

The Site of the Project Highway comprises the land (sum total of land already in possession and land
to be possessed) as described below:

S No. Chainage (km) ROW (m) Remarks
From To
90 m ROW to be provided at approaches of major
17300 | 36.110 60/90 : € Pro P !
bridge across River Jia Bharali.

Carriageway

The present carriageway of the Project Highway is single/ intermediate lane. The type of the

existing pavement is flexible.

Existing Carriageway width

Existing Chainage (km) Carriageway Width (m)
From To
17.300 (Dolabari) 23.850 (Dolabari-Panchmile-Napam) 5.5
4. Major Bridges
The Site includes the following Major Bridges:
Chainage Type of Structure No. of Spans with Width
S. No. . span length (m)
(km)  |Foundation |Sub- structure [Super-structure (m)

NIL

Road over-bridges (ROB)/ Road under-bridges (RUB):

The Site includes the following ROB (road over railway line)/RUB (road under railway line):

S.No| Chainage (km) Type of Structure No. of Spans Width ROB/ RUB
: , with span (m)
Foundation ’ Super-structure length (m)

NIL

Grade separators

The Site includes the following Grade Separators:

Chainage Type of Structure No. of Spans with )
> Mo (km) Foundation | Superstructure span length (m) | Width (m)

NIL

NHIDCL Page | 2



7. Minor bridges
The Site includes the following minor bridges:
S No Chainage Type of structure No. of Spans with Width
o (km). Foundation | Sub Structure | Super Structure |  span length (m) (m)
Nil ’
8. Railway level crossings
The Site includes the following railway level crossing:
S.No. | Location (km) | Remarks
NIL
9. Underpasses (Vehicular, Non-Vehicular)
The Site includes the following underpasses:
Chainage No. of Spans with Width
S. No. (km) Type of Structure Span length (m) (m)
NIL
10. Culverts
The Site has the following culverts:
S. No. Chainage (km) | Type of Culvert | Span/ Opening with span length (m) Width (m)
1 18.342 Slab culvert 1x2.8m 5.50
2 19.410 Slab culvert 1x25m 5.50
3 19.725 Slab culvert 1x25m 5.50
4 19.875 Slab culvert 1x2.0m 5.50
11. Bus bays
The details of bus bays on the Site are as follow:
S.No. | Chainage(km) | Length(m) | LeftHandSide | Right Hand Side
NIL
12. Truck Lay byes
The details of truck lay byes are as follows:
S.No. | Chainage (km) | Length(m) | LeftHandSide | Right Hand Side
NIL
13. Road side drains
The details of the roadside drains are as follows:
S. No. Location Type
From km To km Masonry /cc Earthen
(Pucca) (Kutcha)
NIL
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14. Major Junctions:
The details of major junctions are as follows:

Location Category of Cross Road
S.No At Grade | Separated
Fromkm | To km NH SH MDR Others
1 17.865 Yes NH
2 23.840 Yes Other
3 34.930 Yes NH
4 35.795 Yes NH

(NH : National Highway, SH: State Highway, MDR: Major District Road)

15. Minor Junctions:
The details of the minor junctions are as follows:

S No. Location Type
From km To km T-junction Cross road
1 18.450 T
2 20.200 T
3 21.615 Cross
4 22.070 Cross
5 22.850 T
6 24.600 T

16. Bypasses
The details of the existing road sections proposed to be bypassed are as follows:

Chainage (km) Length
S. No. Name of bypass (town) From km to km (in kgm)
NIL

17. Other Structures : NIL
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Annex — |1
(Schedule-A)

Dates for providing Right of Way

The dates on which the Authority shall provide Right of Way to the Contractor on different stretches of the

Site are stated below:

(full width)
(a) Stretch

S. No. From kmto km [Length (km)| Width (m) Date of providing ROW
1 2 3 4 5
Full Right of Way km17.300tokm | 18.810 60/90 m On appointed date
36.110 (proposed)

Part Right of Way
(part width)
(a) Stretch

Balance Right of Way
(width)
(a) Stretch
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Annex - 111
(Schedule-A)

Alignment Plans

The existing alignment of the Project Highway shall be modified in the following sections as per

the alignment plan indicated below: As per the attached drawings.
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Annex-1V
(Schedule-A)

Environment Clearances

The following environment clearances have been obtained: Nil
The following environment clearances are awaited: Nil
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