

**NHIDCL/RO-Kohima/Proc/R&R/KJ/Vol-I/2022-23 / 4398**

**Date: 07.07.2023**


**CORRIGENDUM-I**

**Sub:** "Restoration & Repair of Kohima to Jessami road on NH-29 from existing Km 98.38 to existing Km 120.367 (Design Km 95.70 to Km 117.200) (Length – 21.500 Km) (Package-V) in the State of Nagaland" - (Percentage Rate and Work Order Basis)-3<sup>rd</sup> Call.

With reference to subject NIT invited on 03.07.2023 the following clause is amended as below:-

| Reference of RFP Clause                         | Sl. No. | Event Description   | Existing Clause                      |          | Amended as |
|---|---------|---|--------------------------------------|----------|------------|
|   |         |   | Name of the Equipment                | Quantity |            |
| Appendix ITB Section-II of the RFP 4.4 B (b)(i) | 1       | The minimum key equipments to be deployed on contract work. | Paver                                | 1        | Deleted    |
|   |         |   | Bitumen/ emulsion Sprayer            | 1        | Deleted    |
|   |         |   | Mechanical Broom (1250 sqm per hour) | 1        | Deleted    |
|   |         |   | Air Compressor                       | 1        | Deleted    |
|   |         |   | Hot Mix Plant                        | 1        | Deleted    |
|   |         |   |                                      |          |            |

The remaining Clause/Content of the RFP/DCA/BOQ will remain unchanged.

  
**(Manoj Kumar Chourey)**  
Deputy General Manager (P)  
Regional Office, Kohima