

Annexure-II

Sub: Four laning of Jhanji to Demow Section of NH-37 from Km 491.050 to Km 535.250 (Design Km 490.800 to Km 534.800) in the state of Assam under SARDP-NE on Engineering, Procurement and Construction Mode. – **Corrigendum-02**

CORRIGENDUM-02

Sr No.	Reference	Corrigendum
1	Draft Contract Agreement(DCA) Clause No. 10.3.1	<p>The Clause 10.3.1 in the DCA shall be read as</p> <p>“The Contractor shall construct the Project Highway as specified in Schedule-B and Schedule-C, and in conformity with the Specifications and Standards set forth in Schedule-D. The Contractor shall be responsible for the correct positioning of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. The [1095th (One Thousand Ninety Fifth) day] from the Appointed Date shall be the scheduled completion date (the “Scheduled Completion Date”) and the Contractor agrees and undertakes that the construction shall be completed on or before the Scheduled Completion Date, including any extension thereof.”</p>



M. S. Deol
General Manager (Tech.)
NHIDCL