

Project Title:

Four Improvement and widening of Ranikor- Maheshkola- Mahadeo- Rongra- Baghmara Road from Km 0.000 to km 139.000 under SARDP-NE Phase-A under EPC mode in the state of Meghalaya:
Package-I: 2-laning with earthen shoulders from Ranikor (Khadpra) to Nongjiri existing chainage from Ch. 0.000 to Ch. 31.700 (Design length-33.250 km)

Modifications in uploaded Critical Date-sheet

S.No.	Event Description	Earlier Critical Date sheet	Revised Critical Date sheet
1	BID Due Date	05.02.2019	14.02.2019
2	Physical Submission of Bid Security/POA etc	06.02.2019 at 18.00 Hrs	14.02.2019 at 18.00 Hrs
3	Opening of Technical BIDs at venue	08.02.2019 at 15.00 Hrs	15.02.2019 at 15.00 Hrs
4	Declaration eligible / qualified bidders	To be intimated later	To be intimated later
5	Opening of Financial BID	To be intimated later	To be intimated later
6	Letter of Acceptance (LOA)	To be intimated later	To be intimated later
7	Return of signed duplicate copy of LOA	To be intimated later	To be intimated later
8	Validity of BID	To be intimated later	To be intimated later
9	Submission of Performance Security (PS) and Additional Performance Security (APS), if any	Within 30 days of receipt of LOA. (The bidder has the option to provide 50% of PS and APS, if any within 30 days of receipt of LOA and the remaining PS and APS, if any to be provided within 30 days of signing of agreement)	Within 30 days of receipt of LOA. (The bidder has the option to provide 50% of PS and APS, if any within 30 days of receipt of LOA and the remaining PS and APS, if any to be provided within 30 days of signing of agreement)
10	Signing of Agreement	Within 10 days from the receipt of 50% of Performance Security and 50% of Additional	Within 10 days from the receipt of 50% of Performance Security and 50% of Additional Performance Security, if

M. S. Deol