

Appointment of Independent Engineer for the Construction Operation and Maintenance of Zozila tunnel (14.083 km long Single tube bi-directional tunnel with parallel egress tunnel) including approaches on NH No. 1 (Srinagar-Sonamarg-Gumri road) in the State of J&K on Design, Build, Finance, Operate and Transfer (Annuity) basis-Extension in Bid due date for submission of EOI.

Amendment No. 10

Referred Clause No.	Existing Due date	Modified due date
Due Date of Submission of EOI Proposals	31.08.2016 (11.30 hrs)	28.09.2016 (11.30 hrs)


30.08.16
Ashok Kumar Gupta
General Manager (Tech.)