


To,

All prospective bidders

Subject: Amendments in RFP and DCA for the project "Construction of Two-Lane with hard shoulders of Hayuliang- Hawaii road (NH-113) from design Km. 51.825 to Km. 63.131 [Existing Km 45.050 of Hayuliang – Hawaii road to HawaiiTown] (11.306 Km) on EPC basis in the state of Arunachal Pradesh under Arunachal Pradesh Package of SARDP-NE.(GREEN FIELD ALIGNMENT)"

Sir,

The RFP, DCA and Schedules have been modified in accordance with MORTH latest guidelines dated 16<sup>th</sup> & 17<sup>th</sup> Jan 2017. All the bidders are requested to follow the enclosed RFP & DCA. Further, the bid due date and time for the project has been extended upto 09.02.2017 (1600 hrs).



Y.C Srivastava  
GM(T)

Enclosure: Amended DCA & RFP