

**NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT
CORPORATION LTD
(MINISTRY OF ROAD TRANSPORT & HIGHWAYS, GOVT. OF INDIA)
(Online e-tender through Central Public Procurement Portal)
Notice Inviting Bid**

NHIDCL/AE/ASSAM/MMLP

Dated: 24.04.2020

Sub.: CONSULTANCY SERVICES FOR AUTHORITY'S ENGINEER FOR SUPERVISION OF (i) Development of External Trunk Connectivity and Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the State of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-I: Road and Utility Works) (ii) Development of Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the state of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-II: Building and Infrastructure Works) & (iii) "Earthwork in Formation, Road Work, Construction of Bridges, Blanketing, P. Way Linking works including Supply of P. Way Fittings and Track Ballast in connection with Construction of Railway Siding from Jogighopa Railway Station to MMLP at Jogighopa, Distt. - Bongaigaon, Assam from Ch. 00 to 3760 - Package III of MMLP.

1. The **National Highways & Infrastructure Development Corporation Limited** (the 'Employer') invites proposals from eligible Consultants for engaging an Authority's Engineer (AE) on the basis of International Competitive Bidding for the following contract packages in the State of Assam.

TABLE1: DETAILS OF PROJECT

SNo	Consultancy Package	State	Project Cost(Cr.)	Assignment period (months)
1	Development of External Trunk Connectivity and Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the State of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-I: Road and Utility Works)	Assam	Estimated Cost: 170.53 Cr,	18 months of construction + 6 month of Maintenance period
2	Development of Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the state of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-II: Building and Infrastructure Works)	Assam	Estimated Cost: 86.57 Cr,	
3.	Earthwork in Formation, Road Work, Construction of Bridges, Blanketing, P. Way Linking works including Supply of P. Way Fittings and Track Ballast in connection with Construction of Railway Siding from Jogighopa Railway Station to MMLP at Jogighopa, Distt. - Bongaigaon, Assam from Ch. 00 to 3760 - Package III of MMLP.	Assam	Estimated Cost: 22.45 Cr,	

		Total	Cost: Rs. 279.55 Cr	
--	--	-------	------------------------	--

***Note: The bids for the above mentioned 3 civil works of MMLP has already been invited by the Authority on CPP and NHIDCL Portal. The same may be referred for detailed description of the works and for any clarification.**

2. **The RFP has also been uploaded on “INFRACON” (www.infracon.nic.in).** As such before submitting the proposal the Consultant shall mandatorily register and enlist themselves (the firm and all key personnel), on the MoRTH portal “INFRACON” and furnish registration details along with its RFP. A copy of Infracon Operation Procedure is also enclosed for bidder’s reference.
3. **All the bidders registered on Infracon shall form a Team on Infracon (Since Infracon allows registration of highway professionals only, registration of Railway and building professional on Infracon is exempted) and which would be assigned unique Infracon Team ID. Bidders while submitting the proposal shall quote the Infracon Team ID.**
4. The complete BID document can be viewed / downloaded from official website of NHIDCL <http://www.nhidcl.com> and from Official portal of CPPP <https://eprocure.gov.in/eprocure/app> from 24.04.2020 to 08.06.2020 (upto 15.00 Hrs. IST). Bids received online shall be opened on 09.06.2020 (at 1600 hours IST)..
5. The RFP will be invited through e-tendering portal. Refer Procedure under e-tendering for submission of RFP through e-tendering. As per schedule as given in Critical Date Sheet as under:-

Sr. No	Event Description	Date
1	Bid Document /NIT Publishing	24.04.2020
2	Bid Document Download / Start	24.04.2020
3	Clarification Start Date (Pre bid queries)	24.04.2020
4	Clarification End Date(Last date for receipt of pre bid query)	18.05.2020 (1100 Hrs)
5	Pre bid meeting	18.05.2020(1400 Hrs)
6	Bid Submission start Date	25.05.2020 (1000 hrs)
7	Bid submission End Date (online & physical copy, if any)	08.06.2020 (1500 Hrs)
8	Opening of Technical BIDs at venue	09.06.2020(1600 Hrs)
9	Declaration eligible / qualified bidders	To be intimated later
10	Opening of Financial BID	To be intimated later

11	Letter of Award (LOA)	To be intimated later
12	Validity of BID	120 days from bid due date
13	Signing of Agreement	within 15 days of issuance of LOA

Bid through any other mode shall not be entertained. Please note that the NHIDCL reserves the right to accept or reject all or any of the BIDs without assigning any reason whatsoever.

Shri Y.C.Srivastava
General Manager (Tech)
3rd Floor, PTI Building, 4,
Parliament Street, New
Delhi
011-23461617
Yogesh.chandra15@gov.in
SANJEEV.MALIK@gov.in