

Sub: Construction of 2-Lane with Paved shoulder including geometric improvement from km 0.000 to km 16.000 of stretch Singtam - Tarku of NH 510 on EPC basis under SARDP -NE phase A in the state of Sikkim.

Corrigendum No.- 3B

Sr. No.	Existing Provision	Modified Provision
1.	Schedule B and Schedule D	Modified Schedule B and Schedule D
2.	Drawings Part-1 & Part-2	Modified Drawings Part -1 & Part -2


Sandeep Kumar
General Manager (T-I)