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NHIDCL/RO-Kohima/Proc./R&R/KJ/Vol-1/2022-23/02

Date: 24.05.2023

1. National Highways and Infrastructure Development Corporation Ltd. (NHIDCL)
hereby invites bids (Percentage Rate and Work Order Basis) through “e-
tendering mode” from experienced firms/organizations (hereinafter referred to as
the “Bidders”) to bid for the works detailed in the table as mentioned below from the
eligible bidders, excluding those firms who have been declared as Non-Performer
by MoRTH/NHAI/NHIDCL/Any of State PWD/BRO or black listed/debarred for
specified period by MORTH/NHAI/NHIDCL/Any of State PWD/BRO.

Estimated
Sl. Secti NH- Length State Cost Rs. in Cr.| Bid Security
No. on No. (in Km) (Excluding Cost Rs. in
GST) cr.
“Restoration & Repair of
Kohima to Jessami road
on NH-29 from existing
L1 km98.38 to existing Km
120.367 (Design Km
95.70 to Km 117.200)
(Length — 21.500 Km) NH-29 | 21.50 Nagaland 2.99 0.06
(Package-V) in the State
of Nagaland” -
(Percentage Rate and
Work Order Basis)

The work order will be issued based on priority of work, which require utmost repairs
basis. The items of work may be required to be partially executed or may not be
executed at all by NHIDCL. No claim whatsoever from any of the selected
bidder/contractor on this account shall be entertained in this regard at any stage of
work or thereafter.

Cost of Bid Documents (Non- Refundable): Rs.11,800/-

E-Tendering Processing Fee (Non-Refundable): NIL

1.1 The preliminary requirements (detailed requirements are given in the BidDocument)

of bidding firm/contractor for above packages are mentioned as under:

Average Turn-over Single Work of similar
during last 5 years nature in any year during Time for completion
(Rs.in Cr.) last 5 years (Rs. In Cr.)
0.60 0.75 6 months

The Scope of Work is as per detailed BOQ.

2. Bidding is open to eligible bidders under single stage e-tender wizards system
bidding procedure.
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3. The currency of the contract shall be only in Indian Currency.

(i) Cost of Bid documents (Non-Refundable): Rs. 11,800/- through RTGS into bank
a/c no “50100338508023” maintained in the name of “RO KOHIMA NHIDCL ADM
EXPENSES ACCOUNT” with HDFC Bank, Kohima, Nagaland having IFSC code
“HDFC0002015".

It is mandatory for all the bidders to have class-III Digital Signature Certificate (With
Both DSC Components, i.e. Signing & Encryption in the name of authorized
signatory (who will sign the Bid) from any of the licensed Certifying Agency (Bidders
can see the list of licensed CA’s from the link www.cca.gov.in) to participate in e-
tendering of NHIDCL. The authorized signatory holding Power of Attorney shall only
be the Digital Signatory. In case authorized signatory holding Power of Attorney and
Digital Signatory are not the same, the bid shall be considered non-responsive.

. To participate in the bidding, it is mandatory for the Bidders to get registered their
firm e-procurement portal https://eprocure.gov.in/eprocure/app to have user ID &
password which has to be obtained free of cost. Following may kindly be noted:

() Registration with e-procurement portal should be valid at least up to the date
of submission of BID.
(i) BIDs can be submitted only during the validity of registration.

The Bidders shall update their project and other details on the portal on a regular
basis and apply to the tenders via the portal.

. e-Tender Service Provider:
E-Procurement portal developed by National Informatics Centre (NIC).

Critical Date Sheet

S. No Description Period

Date of issue of NIT

L 24.05.2023
2. Date of issue of Sale of Tender Documents 24.05.2023 (17:00 Hrs)
3. Last date of receipt of pre-bid queries 05.06.2023 (17:00 Hrs)
4, Date of Pre-Bid meeting 07.06.2023 (15:00 Hirs)
5. Date of uploading of reply to the pre-bid queries 09.06.2023 (15:00 Hrs)
6. Last Date of submission of Tender/Bid (online+

Hard copy) 14.06.2023 (15:00 Hrs)
7. Date of Opening of Technical Bid

15.06.2023 (15:30 Hrs)

8. Date of Uploading of list of Technically Qualified

Applicants To be intimated later
0. Date of Opening of Financial Bids of Qualified
Applicants To be intimated later
10. | Date of issue of letter of award (LOA) To be intimated later
11. | Validity of Bid 120 days
12. | Date of Signing of Agreement Within 07 days of award of LOA

The amendments/clarifications to the Bid Document if any shall be hosted on said
websites.
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6. The bidders will be allowed to download the bid documents up to 14.06.2023 upto 15:00
Hrs. The downloading facility of bids on e-tendering portal will be made available even if
the day prior to the bid due date falls on Saturday/ Sunday/ Holiday.

7. Bidder shall submit the following documents physically and online:

i)  Written Power of Attorney of the signatory (whose digital signature certificate is
used during e-tender submission) of the bidder to commit the bid.

i)  An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects.

iii) Proof of payment through RTGS for bid document fee.
iv) Proof of Earnest Money/Bid Security payment (Bank Guarantee/E-Bank
Guarantee/FDR) and undertaking (In case of FDR as per Format at Page no. 50)

8. The last date for online submission of the Bid is 14.06.2023 upto 1500 Hrs. (as mentioned
on the e-portal only) (“Bid Due Date”). Bidder must submit its Financial Bidand Technical
Bid on CPPP e-procurement portal within the above deadline.

The bids would be opened on 15.06.2023 at 1530 Hrs online at RO-Kohima,
representatives of the bidders (maximum of two) who choose to attend, may attend the
online opening of the bids at 1530 Hrs on the date and time as mentioned above.

9. The Bids shall be submitted online on the said websites and physical documents as
mentioned in Cl. 7 above in the prescribed format given on or before the date and time as
mentioned above for opening of Bid. No other mode and time of submission is
acceptable. The Technical Bid shall be opened online only and subsequently financial
bid shall be opened online, only of those bidders whaose technical bid is found responsive.

10. Representatives of the bidders (maximum upto two) who choose to attend may attend the
online opening of the bids at Regional Office, Kohima on the date and time as mentioned
above. However, such representatives shall be allowed to attend the opening of the bids
only if they produce letter of authority on the letter head of the bidder, at the time of opening
of bids as mentioned above.

11. It is clarified that, the bidders have to upload the details of cost of bid document, on or
before the last date & time of sale of bid documents mentioned above on the e-tendering
portal, otherwise, it will not be possible for them to upload the e-tender documents on the
e-tendering portal. Bidders are advised to upload their bids well in time, to avoid last
minutes rush on the server or complications in uploading. NHIDCL, in any case, will not
be responsible for any type of problem in uploading the bid.

12. Submission of the Bids after the Bid Due date and time shall not be permitted. Time being
displayed on e-tendering portal of NHIDCL (“Standard Time”) shall be final and binding
on Bidder. Bids are required to be submitted by Bidders, only as per the Standard Time
and not the time as per their location/ country.

13. The Bidders are advised to submit their Bids well before the Bid Due Date. The Authority
shall not be responsible for any delay in submission of Bids for any reason including server
and technical problems. NHIDCL reserves the right to accept or reject any or all Bids
without assigning any reason thereof.

14.In case of any problem with the submission of the Bid, the Bidder may have the
assistance of help desk or use the help manual given on the said website.
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15. The pre-bid meeting will be held on 07.06.2023 (15:00 Hrs) at R.O. Kohima
(Nagaland)

16. Address for communication/ clarification if any;

Executive Director (P),

RO Kohima,

National Highway & Infrastructure Development Corporation Ltd.
PWD Rest House, PWD Colony, Kohima, Nagaland-797001
E-mail: ro-kohima@nhidcl.com / edpkohimaoffice@gmail.com

As part of the Standard Operating Procedure for adoption of Integrity Pact, an Independent
External Monitor (IEM) has been appointed in NHIDCL, as per approval of the Central Vigilance
Commission and Ministry of Road Transport & Highways, Govt. of India. The contact detail of IEM
can be seen on the website of NHIDCL.

Disclaimer:

i. The Work Order will be issued based on priority of work, which require utmost
repairs basis. The work may be required to be partially executed or may not be
executed at all by NHIDCL. No claim whatsoever from any of the selected bidders
on this account shall be entertained in this regard.
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(SECTION-II)
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& APPENDIX TO BID
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A. General

1. Scope of Bid

1.1  The Employer (i.e. Managing Director, National Highways & Infrastructure
Development Corporation Ltd.) invites bids for “as described in these
documents and referred to as “the works”. The name and identification number
of the works is provided in the Notice Inviting Tender.

1.2  The successful Bidder will be expected to complete the Works by the intended
Completion Date specified in the Contract Data (Part | General Conditions of
Contract).

1.3  Throughout these bidding documents, the terms “bid” and “tender” and their
derivatives (bidder / tenderer, bid / tender, bidding / tendering, etc.) are
synonymous.

1.4  The work will be indent / work order based which shall be placed upon the
contractor based on the priority of work, which needs utmost repairs as per site
requirement.

2. Source of Funds

2.1  The expenditure on this project will be met by National Highways & Infrastructure
Development Corporation Ltd (NHIDCL).

3. Eligible Bidders

3.1 This Invitation for Bids is open to all bidders meeting the qualification
requirements prescribed in this document.

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any Public
Undertaking, Autonomous Body, Authority by whatever name called under the
Central or the State Government.

3.3  The bidder including individual or any of its JV member, who are having (two)
M&R ongoing Project(s) under NHIDCL in Nagaland on date of bid submission,
shall not be eligible to bid for this Project. The bidder shall not be awarded more
than 2 (two) M&R packages for current bidding process in NHIDCL, Nagaland.
Whichever condition above is met earlier. Bidder shall not stand declared as Non-
Performer by MoRTH/NHAI/NHIDCL/Any of State PWD/BRO or black
listed/debarred for specified period by MoRTH/NHAI/NHIDCL/Any of State
PWD/BRO.
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4, Qualification of the Bidder
4.1 DELETED.

4.2  All bidders shall furnish scanned copy of the following information and documents
with their bids as format provided in Section-3, Qualification Information.

(@) Scanned Copies of documents defining the constitution or legal status, place
of registration, and principal place of business; written power of attorney of the
signatory of the Bid to commit the Bidder;

(b) Scanned Copies of Total monetary value of civil engineering construction works
performed for each of the last five years (2017-18, 2018-19, 2019-20, 2020- 21
& 2021-22) duly certified by CA along with UDIN;

(c) Scanned Copy of Experience certificate in works of a similar nature and size for
each of the last five years with certificates from the concerned officer of the rank
of Executive Engineer or equivalent;

(d) Scanned Copy of Evidence of availability (only owned) of items of construction
equipment named in Appendix to ITB Clause 4.4 B (b) (i).

(e) Scanned Copy of the technical personnel proposed to be employed for the
Contract having the qualifications defined in Appendix to ITB Clause 4.4 B (b) (ii)
and willingness of technical personnel proposed along with qualification
documents.

M Scanned Copy of Reports on the financial standing of the Bidder, and a certificate
from Chartered Accountant along with UDIN as a proof of turnover for the last
five years.

(g0 Scanned document in support of evidence access to line (s) of credit and
availability of other financial resource facilities (10% of Contract value), certified
by bankers (not more than 3 months old).

(h)  Scanned undertaking that the bidder will be able to invest a minimum cash upto
25% of contract value of work, during implementation of work.

(1) Deleted

()] Scanned Copy of Information regarding any litigation or arbitration during the last
five years in which the Bidder is involved, the parties concerned, the disputed
amount, and the present status;

(k) Deleted

)] Deleted.

(m) Scanned Copy of Earnest Money/ Bid Security (Bank Guarantee/E-Bank
Guarantee/FDR) and undertaking (In case of FDR as per Format at Page no. 50)
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(n) Scanned Copy of Undertaking of Disinvestment.
(0) Scanned Copy of Form of Letter of application.
(p) Scanned Copy of Integrity Pact.

() Scanned copy of undertaking that bidder is not declared as Non-Performer by
MoRTH/NHAI/NHIDCL/Any of State PWD/BRO or black listed/debarred for
specified period by MORTH/NHAI/NHIDCL/Any of State PWD/BRO.

4.3  Bids from joint ventures consortiums, combination or any sort of arrangement
between two or more than two entities are not allowed.

4.4  A.To qualify for award of the contract, each bidder in its name should have
the following;

(@) achieved an average annual financial turnover (in all classes of civil

engineering construction works only) equal to the amount indicated

in NIT during last_five years ending 31t March of the previous
financial year duly certified by Chartered Accountant withUDIN.

(b)  Satisfactorily completed (not less than 90% of Contract value), as a prime
contractor (or as a nominated subcontractor, provided further that all other
qualification criteria are satisfied) similar works during last five years
ending last day of month previous to the one in which bids are invited,
Experience in successfully completing or substantially completingat least
one contract of road i.e. State Highway, National Highway with similar or
higher work specification of at least 25% of value of proposed Contract
within the last five years.

(Escalation factor as under shall be used to bring the value of such
completed works to the level of financial year i.e. 2022-23) Escalation
factor (for the cost of works completed during the last 5 years & financial
figures required for the calculation of bid capacity) may be taken as follows:

Year Multiplying Factor
2021-22 1.00
2020-21 1.05
2019-20 1.10
2018-19 1.15
2017-18 1.20

(c) Deleted
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(d) Deleted
(e) Deleted

4.4 B (a) Each bidder must produce:

() An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects; and

(i) Such other certificates as defined in Section- Ill.

(iii) Failure to submit the certificates/documents as specified above shall
make the bid non-responsive.

(b) Each bidder must demonstrate:

() Evidence of availability (only owned by the bidder will be considered) of the

key equipments for this work as stated in the Appendix to ITB. (in case of
evidence furnished in form of lease, rent or to be purchased will not be

considered)

(i) Avalilability for this work of personnel with qualification & experience as
stated in the Appendix to ITB and willingness of technical personnel proposed along
with qualification documents.

(c) Deleted
(d) Deleted

4.4.C Deleted

4.5 Sub-Contractors' experience and resources shall not be taken into account in
determining the bidder's compliance with the qualifying criteria.

4.6 Bid Capacity - Bidders who inter alia meet the minimum qualification criteria
will be qualified only if their available BID capacity is more than the total BID
value. The available BID capacity will be calculated as per following, based
on information provided in the format provided in this RFP:

Assessed Available BID capacity = (A*N*2.5 - B + C), Where
N = Number of years prescribed for completion of work for which Bid is invited.

A = Maximum value of civil engineering works excluding the amount of bonus
received, if any, in respect of EPC Projects executed in any one year during
the last five years (updated to the price level of the year indicated in table at
Note-3 below) taking into account the completed as well as works in progress.
The EPC projects include turnkey project/ Item rate contract/ Construction
works.

B = Value (updated to the price level of the year indicated in table at Note-3 below)
of existing commitments, works for which Appointed Date/ Commencement
Date has been declared or on-going works to be completed during the period
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of completion of the works for which BID is invited. For the sake of clarification,
it is mentioned that works for which LOA has beenissued but Appointed
Date/ Commencement Date not declared as on Bid DueDate shall not be
considered while calculating value of B.

C = The amount of bonus received, if any, in EPC Projects during the last 5 years
(updated to the price level of the year indicated in table at Note-3 below).

Note:

1. The Statement showing the value of all existing commitments, works for
which Appointed Date/ Commencement Date has been declared and ongoing
works as well as the stipulated period of completion remaining for each of the
works listed should be countersigned by the Client or its Engineer-in-charge
not below the rank of Executive Engineer or equivalent in respect of EPC
Projects or Concessionaire / Authorized Signatory of SPV in respect of BOT
Projects and verified by Statutory Auditor.

2. The amount of bonus received, if any, in EPC Projects should be
countersigned by the Client or its Engineer-in-charge not below the rank of
Executive Engineer or equivalent in respect of EPC Projects.

3. The factor for the year for updation to the price level is indicated as under:

Year Year-1 | Year-2 | Year-3 Year-4 Year-5
Up-dation 100 | 1.05 | 1.10 1.15 1.20
factor
4.7 Even though the bidders meet the above qualifying criteria, they are subject

to be disqualified if they have:

() made misleading or false representations in the forms, statements, affidavits
and attachments submitted in proof of the qualification requirements; and/or

(i) record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc. or debarring from MoRTH/NHAI/NHIDCL work etc.

(i)  tampered the bid document in any manner.

5. One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for the work. A Bidder who submits more
than one Bid will cause such bids to be disqualified.

6.  Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission
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of his Bid, and the Employer will, in no case, be responsible or liable for those
costs.

7. Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit,
examine and familiarize himself with the Site of Works and its surroundings
including site geology, source of earth, water, road aggregates and other
construction materials etc. and obtain all information that may be necessary for
preparing the Bid and entering into a contract for construction of the Works. The
costs of visiting the Site shall be at the Bidder's own expense. He may contact
the PMU-Pfutsero, NHIDCL in this regard.

B. Bidding Documents
8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and
addenda issued in accordance with Clause 10:

Volume- I

I Notice Inviting Tender

I Instructions to Bidders & Appendix to Bid
Il Qualification Information

IV Forms Bank Guarantee, Agreement & LOA
V  Conditions of Contract & Contract Data
VI  Scope of Work

VIl  Technical Specifications

VIII Implementation Manual

IX  Additional Conditions

X Integrity Pact

Volume - I

I Bill of Quantities for construction works; (Should be filled in the
prescribed format uploaded on e-portal).

8.2 Deleted

8.3 The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, specifications, bill of quantities, etc. in the
Bid Document. Failure to comply with the requirements of Bid Documents shall
be at the bidder's own risk. Pursuant to clause 26 hereof, bids, which are not
substantially responsive to the requirements of the Bid Documents, shall be
rejected.

9. Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the bid documents may notify
the Employer in writing or by cable ("cable" includes facsimile) at the Employer's
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address indicated in the Notice Inviting Tender. The Employer will respond to any
request for clarification received earlier than 5 days prior to the deadline for
submission of bids. Copies of the Employer's response will be hosted on NHIDCL
website www.nhidcl.com or which are required in theopinion of the Employer
including a description of the enquiry, but without identifying its source.

9.2 Pre-bid meeting

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which
will take place at the address, venue, time and date as indicated in NIT.

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any
matter that may be raised at that stage.

9.2.3 The bidder is requested to submit any questions in writing or by electronic mail so
as to reach the Employer not later than one week before the meeting.

9.24 Minutes of the meeting, including the text of the questions raised (without
identifying the source of the enquiry) and the responses given will be transmitted
without delay on website. Any modifications of the bid documents listed in Clause
8.1, which may become necessary as a result of the pre-bid meeting or which
are required in the opinion of the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minutes of the pre-bid
meeting.

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

10.2 Any addendum thus issued shall be part of the bidding documents and
shall be hosted on CPP portal i.e. www.eprocure.gov.in & www.nhidcl.com

10.3 To give prospective bidders reasonable time to take an addendum into account
in preparing their bids, the Employer shall extend, as necessary, the deadline
for submission of bids, in accordance with Clause 20.2.

C. Preparation of Bids
11. Language of Bid

11.1  All documents relating to the Bid shall be in English.

12. Documents Comprising the Bid

12.1. The bid to be submitted by the bidder as Volume | of the bid document (refer
Clause 8.1) shall be in two separate parts:

Part-1 - This shall be named Technical Bid and shall comprise of information
submitted in section-1ll to be submitted online
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Part-11 — It shall be named Financial Bid and shall comprise of Priced bill of
quantities — to be submitted online

12.2. Original Documents to be submitted in Physical Form before Bid Due Date
& Time by bidders to Executive Director (P), RO-Kohima, PWD Rest House,
PWD Colony, Kohima, Nagaland-797001.

Though, the scanned copies of following documents are required to be uploaded
during submission of e-bid on the e-tendering portal i.e. www.eprocure.gov.in, as
per clause 12.1 above, however, following Original documents in physical form
shall be submitted in a sealed envelope on or before the Bid due Date and Time
by the bidder at the address indicated in Clause 20, duly super scribed “Name of
Work, Bid due date and time”. Name and address of the bidder should also be
indicated on the envelope.

a) Original Earnest Money/Bid Security (Bank Guarantee/E-Bank
Guarantee/FDR) and undertaking (In case of FDR as per Format
at Page no. 50)

b) Proof of Bid document fee.
C) Delete
d) Written Power of Attorney of the signatory (whose digital

signature certificate is used during e-tender submission) of the
bidder to commit the bid

e) Affidavit duly notarized (as per the format provided in section-3)
f) Delete
s)] Delete
h) Delete
12.3 The following documents, which are not submitted with the bid, will be

deemed to be part of the bid.

Section | Particulars

1. Notice Inviting Tender
Instruction to the bidders
Conditions of Contract
Contract Data
Scope of work
Technical Specifications
Additional Conditions
Implementation Manual

OIN|O AR WIN
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13. Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based
on the priced Bill of Quantities submitted by the Bidder.

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of
bidding document on e-tender portal i.e. www.eprocure.gov.in. Bidders will be
required to quote a single rate for each item in the BoQ.

13.3 All duties, taxes (excluding Goods and Service Tax), royalties and other levies
payable by the Contractor under the Contract, or for any other cause, shall be
included in the rates, prices, and total Bid price submitted by the Bidder.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the
Contract and shall not be subject to adjustment.

14.  Currencies of Bid and Payment

14.1 The unit rates are given in the BOQ is in Indian Rupees. All payments shall be
made in Indian Rupees.

15.  Bid Validity

15.1 Bids shall remain valid for a period of 120 days after the deadline date forbid
submission specified in Clause 20. A bid valid for a shorter period shall be
rejected by the Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a
specified additional period. The request and the bidders" responses shall be
made in writing or by cable. A bidder may refuse the request without forfeiting his
bid security. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his bid security for a
period of the extension, and in compliance with Clause 16 in all respects.

16. Earnest Money / Bid Security/ Forfeiture/ Debarment

16.1  The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the
amount as specified in the NIT. (Bank Guarantee / Fixed Deposit Receipt) must
be in favour of Executive Director (P), Regional Office, Kohima, National
Highways & Infrastructure Development Corporation Ltd.

16.2 The Earnest Money shall, at the Bidder’s option, be in the form of Bank
Guarantee/E-Bank Guarantee/FDR only (the other form will not be
acceptable) of any scheduled commercial bank approved by RBI having a net
worth of not less than Rs. 1000 crore as per the latest annual report of the bank
must be in the name of Employer. It shall be valid for 45 days beyond the validity
of the bid. Any bid having bid security for lesser value and shorter validity
period shall be treated as non-responsive.
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A. Bank Guarantee or E-bank Guarantee or FDR receipts, in the name of
the Employer, from followingbanks would be accepted:

I. State Bank of India,
ii. Canara Bank,
iii. Indian Overseas Bank,
iv. Axis Bank,
v.HDFC Bank,
vi. IDBI/ICICI Bank,
vii.Yes Bank,
viii. Indusind Bank,
B. The acceptance of the guarantees shall also be subject to the following
conditions: -
i. The capital adequacy of the Bank shall not be less than the norms

prescribed by RBI (presently 9, with effect from 315 March, 2003).
ii. The bank guarantee issued by a Cooperative Bank shall not beaccepted.

C. Earnest Money in the form of Fixed Deposit Receipts shall be duly pledged in the
favour of NHIDCL, RO Kohima subject to the following terms and conditions:

a) The FDR should be in joint name of the NHIDCL RO Kohima and Contractor
(e.g. NHIDCL RO Kohima and ‘Name of the Contractor)’ and should be duly
pledged in favour of NHIDCL, RO Kohima by endorsement on the FDR and
discharging by the contractor by signing and stamping in the undertaking. (as per
Format at Page No. 50)

b) The FDR should be en-cashable in Kohima. The Bank should give an
undertaking that ‘the bank do hereby unconditionally undertake to pay the
amounts due and payable under this FDR without any demur, reservation,
recourse, contest or protest and without any reference to the Contractor or
any other person and irrespective of whether the claim of the Authority is
disputed by the Contractor or not, merely, on the first demand from the
Authority stating that the amount claimed is due to the Authority by reason
of failure of the Contractor to fulfil and comply with the terms and conditions
contained in the Bidding/ contract documents’.

c) The tenure of the FDR shall be equivalent to validity of the bid as specified if the
RFP.

d) Fixed Deposit Receipt should be issued from the Bank already approved for the
purpose of bank guarantees.

e) The FDR should be encashable by NHIDCL without any recourse to the
contractor and the interest shall accrue to the contractor. Such FDR(s) cannot be
en-cashed by the contractor without being discharged on the lien/pledge.
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16.3 Any bid not accompanied by an acceptable Earnest Money, shall be rejected by
the Employer as non-responsive.

16.4 The Earnest Money of unsuccessful bidders will be returned after expiry of the final

bid validity and latest on or before 30th day after the award of the contract for
bidders qualify after technical evaluation.

However, Earnest money of unsuccessful bidders during first stage i.e. technical
evaluation will be returned within 30 days of declaration of result of first stage i.e.
technical evaluation.

16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder
has signed the Agreement and furnished the required Performance Security.

16.6 The Bid Security will be forfeited:

a) if the Bidder withdraws the Bid after its submission during the period of Bid
validity;
b) Deleted
C) in the case of a successful Bidder, if the Bidder fails within the specified time
limit to

I.  Sign the Agreement; and/or

ii. Furnish the required Performance Security.
iii. Does not commence the work within reasonable time of placing of work order.

16.7 Deleted

17. Alternative Proposals by Bidders

17.1 Bidder shall submit offers that fully comply with the requirement of the bidding
documents. Conditional offer or alternate offer will not be considered further in

the process of evaluation and the bid will be declared non-responsive.

18. Format and Signing of Bid

18.1  The Bidder shall submit e-bid comprising of the documents as described in Clause

12 of the ITB.
18.2 Deleted
18.3 Deleted

18.4  The documents to be submitted in the physical form shall be typed or written in
ink and shall be signed by person duly authorized to sign on behalf of the bidder.
All the pages shall be signed by a person/person signing the bid. Documents as
mentioned here shall contain no overwriting, alterations or additions, except

18.5 those to comply with instructions issued by employer or as necessary to correct
error made by scoring out the cancelled portion, writing thecorrection and signing
and dating it along with stamp by the person or persons signing the bid.
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D. Submission of Bids
19. Sealing and Marking of Bids

19.1 The Bidders are advised to submit their Technical Bids well before the Bid Due
Date. The Authority shall not be responsible for any delay in submission of Bids
for any reason including server and technical problems. NHIDCL reserves the right
to accept or reject any or all Bids without assigning any reason thereof and the
documents to be submitted in physical form as per clause 12.2 of ITB shall be submitted
in a sealed Envelope super scribed as “Documents in Physical Form” at the top left corner.

19.2 In case of any problem with the submission of the Bid, the Bidder may have the
assistance of help desk or use the help manual given on the said website.

20. Deadline for Submission of Bids

20.1 Complete e-Bid to be uploaded on CPP portal before due date & time. The
Envelope containing “Documents in Physical Form” must also be received by
the Employer at the address Executive Director (P), R.O. Kohima (Nagaland),
National Highway & Infrastructure Development Corporation Ltd, PWD Rest
House, PWD Colony, Kohima, Nagaland-797001 from the bidders. In the event
of the specified date for the submission of documents in Physical form being
declared a holiday for the Employer, the same will be received up to the specified
time on the next working day.

20.2 NHIDCL assumes no responsibility for inability of a bidder to submit bids through
CPP/NHIDCL's e-tendering portal on account of delay in submission at bidder's
end. Bidder shall ensure that they submit the bid well before the "Due Date &
Time of Bid-Submission”. NHIDCL shall not be responsible if bidder is not able to
submit the bid on account of failure in network/internet connection or any other
technical reason.

20.3 The Employer may, at his discretion, extend the deadline for submission of bids
by issuing an amendment in accordance with Clause 10, in which case all rights
and obligations of the Employer and the bidders previously subject to theoriginal
deadline will thereafter be subject to the deadline as extended.

21. Late Submission of Documents in Physical Form:
21.1 Deleted.

22. Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering
portal, before the Bid Due Date and time as prescribed in Clause 20.

22.2 Deleted.
22.3 No bid may be modified after the deadline for online submission of bids.
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22.4 Withdrawal or modification of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in Clause
15.1 above or as extended pursuant to Clause 15.2 shall result in the forfeiture
of the Bid security pursuant to Clause 16.

22.5 Bidders may modify the prices of their bids before deadline of online submission
of bid.

22.6 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering
portal System. Time being displayed on our e-Tendering Portal shall be final and
binding on bidder and bids have to be submitted by bidders considering this time
only and not the time as per their location/country.
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23.

23.1

D. Bid Opening and Evaluation

Bid Opening

Bid opening shall be carried out in two stages. Firstly, "Technical Bid' of all the
bids received online shall be opened on the date and time mentioned in Notice
Inviting Tender (NIT). Online 'Financial Bid' of those bidders whose technical bid
has been determined to be substantially responsible shall be opened on a
subsequent date through online process of e-tendering, which will be notified to
such bidders.

The Employer will open the "Technical Bid" online of all the bids received, in the
presence of the bidders/bidder’s representatives who choose to attend at the time,
date and place specified in the NIT. In the event of the specified date for the
submission of bids being declared a holiday for the Employer, the Bids will be
opened at the appointed time and location on the next working day.

23.1.1. Deleted.

23.1.2 Deleted.

23.2

23.3

23.4

23.5

23.6

“Restoration & Repair of Kohima-Jessami Road on NH-29 from Existing Km 98.380 to 120.367 Design Km 95.70 Km to

In all cases, the amount of Bid Security, forms and validity shall be announced.
Thereafter, the Employer at the opening as the Employer may consider
appropriate, will announce the bidders' names and such other details.

The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Clause 23.1.

()  The bids accompanied with valid bid security, bid document fee will be taken
up for evaluation with respect to the Qualification Information and other information
furnished in Part | of the bid pursuant to Clause 12.1.

(i) Deleted

(i)  Deleted

(iv)  Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration. However, to assist in the examination,
evaluation of technical bids, the Employer may at his discretion, ask any bidder for
clarification of his bid, however, no additional documents in support of clarification
will be entertained.

The Employer shall inform the bidders, on the website whose technical bids are
found responsive, of the date, time and place of opening of the financial bids.
The bidders so informed, or their representative, may attend the meeting of
opening of financial bids.

At the time of the opening of the “Financial Bid”, the names of the bidders whose
bids were found responsive in accordance with clause 23.5 will be announced. The
financial bids of only these bidders will be opened. The responsive bidder’s names,
the Bid prices, the total amount of each bid, pursuant to clause 22 and such other
details as the Employer may consider appropriate will be announced by the
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23.7 Employer at the time of bid opening. Any Bid price, which is not read out and
recorded, will not be taken into account in Bid Evaluation.

23.8 The Employer shall prepare the minutes of the opening of the Financial Bids.

24. Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and comparison
of bids and recommendations for the award of a contract shall not be disclosed
to bidders or any other person not officially concerned with such process until the
award to the successful Bidder has been announced. Any attempt by a Bidder to
influence the Employer's processing of bids or award decisions may result in the
rejection of his Bid.

25. Clarification of Bids and Contacting the Employer

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer
may, at his discretion, ask any Bidder for clarification of his-Bid, including
breakdowns of unit rates. The request for clarification and the response shall be
in writing or by cable, but no change in the price or substance of the Bid shall
be sought, offered, or permitted.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his bid from the time of the bid opening to the time the contract is
awarded. If the Bidder wishes to bring additional information to the notice of the
Employer, it should do so in writing.

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid
evaluation, bid comparison or contract award decisions may result in the rejection
of the Bidders' bid.

26. Examination of Bids and Determination of Responsiveness

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine
whether each Bid.

(@) meets the eligibility criteria defined in Clauses 3 and 4 of ITB;

(b)  the required documents in physical form submitted by the bidder as per Clause
12.2 of ITB as well as the documents uploaded by the bidder are in order; and

(c) is substantially responsive to the requirements of the Bidding Documents. During
the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will
be further determined with respect to the remaining bid conditions, i.e., priced bill
of quantities, technical specifications and drawings etc.

26.2 DELETED.

26.3 DELETED.

27. DELETED
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28. Evaluation and Comparison of Financial Bids

28.1 The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 26.

28.2 DELETED

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer's/Employer's estimate of the cost of work to be performed under the
contract, the employer may be require the bidder to produce detailed price analyses
for any or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed.

28.4 A bid, which contains several items in the Bill of Quantities which are
unrealistically priced low and which cannot be substantiated satisfactorily by the
bidder, may be rejected as non-responsive.

28.5 DELETED.
29. Price Preference

29.1  There will be no price preference to any bidder.
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E. Award of Contract
30. Award Criteria

30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose
Bid has been determined:

I. to be substantially responsive to the bidding documents and who has offered
the lowest evaluated Bid price.

ii. Deleted.

31. Employer's Right to accept any Bid and to Reject any or all Bids

31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or reject
any Bid, and to cancel the bidding process and reject all bids, at any time prior
to the award of Contract, without thereby incurring any liability to the affected
Bidder or bidders or any obligation to inform the affected Bidder or bidders ofthe
grounds for the Employer's action.

32. Notification of Award and Signing of Agreement.

32.1 The bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the Part | General
Conditions of Contract called the “Letter of Acceptance”) will state the sum that
the Employer will pay to the Contractor in consideration of the execution,
completion and M&R works for the Works, and of routine M&R works for roads
by the Contractor as prescribed by the Contract (hereinafter and in the Contract
called the “Contract Price”).

32.2. The notification of award will constitute the formation of the Contract, subject only
to the furnishing of a performance security in accordance with the provisions of
Clause 33.

32.3. The Agreement will incorporate all agreements between the
Employer and the successful Bidder. It will be signed by the Employer
and the successful Bidder after the performance security is furnished.

32.4 Upon furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

33. Performance Security

33.1 Within 07 (seven) days after receipt of the Letter of Acceptance, the successful
Bidder shall deliver to the Employer an irrevocable and unconditional
Performance Security of Three (3) percent of the Contract Price, valid for the
period of 28 days after the expiry of defect liability period of work and sign the
contract. The validity shall account for additional 6 months’ time to account
for BG verification, signing of contract and start date. In case of bids mentioned
below, the selected bidder, along with Performance Security, shall also furnish to
the Authority an irrevocable and unconditional guarantee from a Bank in the
same form given for Additional Performance Security (the "Additional

Performance Security") for an amount calculated as under:
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(1) If the Bid Price offered by the Selected Bidder is lower than 20% of the
estimated project cost/cost put to the Additional Performance Security
shall be calculated @ 20% of the difference in the (i) Estimated Project
Cost (as mentioned in RFP)-20% of the Estimated Project Cost and (ii)
the Bid Price offered by the selected Bidder.

(i) Maximum limit of additional performance security shall be limited to 3%
of the Bid Price offered by the selected Bidder.

(i)  This "Additional Performance Security") shall be treated as part of
Performance Security.

33.1.1 The Performance Security and Additional Performance Security (if applicable) in
the form of Bank Guarantee, the successful bidder may submit Performance
Security and Additional Performance Security (if applicable) in the form of Fixed
Deposit Receipts duly pledged in the favour of NHIDCL, RO Kohima subject to the
following terms and conditions:

a) The FDR should be in joint name of the NHIDCL RO Kohima and Contractor
(e.g. NHIDCL RO Kohima and Name of the Contractor) and should be duly pledged
in favour of NHIDCL, RO Kohima by endorsement on the FDR and discharging by
the contractor by signing and stamping in the undertaking. (as per Format at Page
No. 50)

b) The FDR should be en-cashable in Kohima. The Bank should give an undertaking that
‘the bank do hereby unconditionally undertake to pay the amounts due and payable under
this FDR without any demur, reservation, recourse, contest or protest and without any
reference to the Contractor or any other person and irrespective of whether the claim of
the Authority is disputed by the Contractor or not, merely, on the first demand from the
Authority stating that the amount claimed is due to the Authority by reason of failure of the
Contractor to fulfil and comply with the terms and conditions contained in the Bidding/
contract documents’.

a) The tenure of the FDR shall be equivalent to validity of the BG as specified if the
RFP.

b) Fixed Deposit Receipt should be issued from the Bank already approved for the
purpose of bank guarantees.

c) The FDR should be encashable by NHIDCL without any recourse to the
contractor and the interest shall accrue to the contractor. Such FDR(s) cannot be
en-cashed by the contractor without being discharged on the lien/pledge.

33.1.2. In cases where the bank is not issuing FDR duly pledged to NHIDCL but directly
in the name of NHIDCL. This should be subject to the following terms and
conditions:

a) A letter from the bank should provide a certificate that the FDR can be en-
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cashed by NHIDCL without any recourse to the contractor and the interest shall
accrue to the contractor.

b) Such FDR(s) cannot be en-cashed by the contractor without being discharged
of the lien/pledge.

33.1.3. In case of direct deposit, no interest shall be accrued /paid to contractor.
In the name of the Employer, from a Bank as specified in Appendix to ITB.

33.1.4 Bank Guarantee, in the name of the Employer, from the following banks would
be accepted: -

State Bank of India,

Canara Bank,

Indian Overseas Bank,

Axis Bank,

HDFC Bank,

IDBI Bank

ICICI Bank

Yes Bank,

. Indusind Bank

10. South Indian Bank

11.Federal Bank

CoNoGOrWNE

33.1.5. The acceptance of the guarantees shall also be subject to the conditions that
the capital adequacy of the bank shall not be less the latest norms prescribed by
RBI.

33.1.6. The bank guarantee issued by a Cooperative Bank shall not be accepted.

33.2. The Performance Security shall be valid until 28 (Twenty-Eight) days after the
notified Defects Liability Period.

33.3 For avoidance of any doubt, in case of failure of submission of Performance
Security and Additional Performance Security within the stipulated time period, the
award shall be deemed to be cancelled/ withdraw. Thereupon all rights, privileges,
claims and entitlements of the Contractor under or arising out of the Award shall
be deemed to have been waived by, and to have ceased with the concurrence of
the Contractor, and the Award shall be deemed to have been withdrawn by the
Employer.

33.4. The agreement will be executed within 07 days of issue of LOA.

33.5. Notwithstanding anything to the contrary contained in this RFP, Performance
Security for an amount equal 3% (three percent) of the Bid Price shall be applicable
for all tenders/contracts issued till 31.12.2021, in accordance with DoE’s OM No.
F.9/4/2020-PPD dated 12.11.2020. Rate of Performance Security @3% (three
percent) of the Bid Price shall continue to be adopted for Contracts finalized after
31.12.2020, in accordance with MORTH’s OM No. F.No.G- 20016/01/2020-TF-II
dated 17.11.2020.
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34. Advances

34.1 The Employer will not provide any Mobilization Advance.

35.  Corrupt or Fraudulent Practices

35.1 The bidder and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the bidding process.
Notwithstanding anything to the contrary contained herein, the Employer may
reject any bid without being liable in any manner whatsoever to the bidder if it
determines that the bidder has, directly or indirectly or through an agent, engaged
in corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice in the bidding process.

35.2 Without prejudice to the rights of the Employer under Clause 35 hereinabove, if
an bidder is found by the Employer to have directly or indirectly or through an
agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice during the bidding process,
such bidder shall not be eligible to participate in any tender issued by the
Employer during a period of 2 (two) years from the date such bidder is found by
the Employer to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice, as the case may be.

35.3 For the purposes of this Clause 35, the following terms shall have the meaning
hereinafter respectively assigned to them:

(@) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the actions of any person connected
with the bidding process (for avoidance of doubt, offering of employment to, or
employing, or engaging in any manner whatsoever, directly or indirectly, any
official of the Employer who is or has been associated in any manner, directly
or indirectly, with the bidding process or has dealt with matters concerning the
Contract or arising there from, before or after the execution thereof, at any time
prior to the expiry of one year from the date such official resigns or retires from or
otherwise ceases to be in the service of the Employer, shall be deemed to
constitute influencing the actions of a person connected with the bidding
process); engaging in any manner whatsoever, whether during the bidding
process or after the award or after the execution of the Contract,as the case
may be, any person in respect of any matter relating to the Works, who at any
time has been or is a legal, financial or technical adviserof the Employer in
relation to any matter concerning the Works;

(b) “fraudulent practice” means a misrepresentation or omission of facts or
suppression of facts or disclosure of incomplete facts, in order to influence the
bidding process;

(c) “coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any person's participation
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or action in the bidding process;

(d) ‘undesirable practice” means establishing contact with any person connected
with or employed or engaged by the Employer with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence the bidding
process; and

(e) ‘“restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among bidder with the objective of restricting or manipulating a full
and fair competition in the bidding process.

The Employer will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question and will declare the firm ineligible, either
indefinitely or for astated period of time, to bid for any work with NHIDCL, if it at
any time determines that the firm has engaged in corrupt or fraudulent practices
in competing for the contract, or in its execution.

The Employer requires the bidders/Contractors to strictly observe the laws against
fraud and corruption enforced in India, namely, Prevention of Corruption Act, 1988.
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Appendix to ITB

(4.4. B) (b) (i) The minimum key equipments to be deployed on contract work.

Name of the Equipment Quantity
Static Roller (8/10 T) 2
Tandem Roller 2
Soil Compactor 2
Paver 1
Bitumen/ emulsion Sprayer 1
Mechanical Broom (1250 sgm per hour) 1
Air compressor 1
Backhoe loader 4
Motor Grader 2
Water Tanker 2
Dewatering Pumps 2
Tipper/ dumper truck 10
Hot Mix Plant (60-80 TPH capacity) 1
Excavators 2
Concrete Mixer 0

Any other equipment required for carrying out work as per Ministry’s specification/direction of
Engineer

Note:

i. The bidder must upload scanned copy of the documentary evidence in support of
his ownership of the above equipments. The bidder shall submit an undertaking
as per Performa Appendix 1.7 (Qualification Information, Section -1ll) of the bid
document. However, bidder may assess the site requirement for additional
plant/machinery/equipments for speedy completion at his cost.

ii. In case of evidence furnished in form of lease, rent or to be purchased will not
be considered
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4.4 B (b) (ii) The Number of Technical Personnel, Qualifications and Experience will be as

follows:
SI. e Particular ~ Experience | No. of
Personnel Qualification . .
No (minimum requirement) Persons
Project B.E. Civil + 5 Years > years on highway
1. Manager Ex Constructions/ 1
anage - maintenance work.
. , B.E. Civil + 3 Years 2 years on highway
2. |Site Engineer Ex constructions / 1
P maintenance work.
3 B.E Civil + 3 years | 2 years on highway
" |Quantity Surveyor Exp. Or Dip. Civil + | constructions / 1
7 years Exp. maintenance work.
Total 3

Note: 1. The detailed signed and scanned CVs of the Key Technical Personnel at

S. No. 1, signed by the key personnel himself, must be uploaded along with
the bid. The name and educational qualification of other personnel should be
given. Non-compliance of the above or non-furnishing of the CV as above or
conditional deployment of any of the above personnel or proposal to employ
lesser number of personnel than above shall make the bid non responsive
and financial bid shall not be opened.

2. Declaration/willingness along with qualification certificate by personnel
proposed above to be deployed for this work/RFP is to be submitted. The
bidder shall submit a Declaration/willingness as per Performa Appendix 1.8
(Qualification Information, Section -Il) of the bid document.
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SECTION Il

QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for
purposes of post qualification as provided for in Clause 4 of the Instructions to Bidders.
This information will not be incorporated in the Contract.

Qualification Information

1. For Individual Bidders

1.1. Constitution or legal status of Bidder
[Upload scanned copy of original]

Place of registration:

Principal place of business:

Power of attorney of signatory of Bid [upload scanned copy & also supply either
original or duly notarized copy in physical form of bid]

1.2. Total value of Civil Engineering construction work performed in the last five
years including current year (in Rs. Lakhs) refer ITB Clause 4.4 A (a)
(Certified by CA along with UDIN)

[upload scanned copy & also supply either original or duly notarized copy in
physical form of bid]

2017-2018
2018-2019-----------
2019-2020
2020-2021-------m--
2021-2022

Average per year
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1.3 (a) Work performed as prime contractor, work performed in the past as a nominated
sub- contractor will also be considered, provided further that all otherqualification criteria
are satisfied (in the same name) of a similar nature during thelast Five years to
qualify as per ITB Clause 4.4A(b).

Project | Name of Description | Contract | Value of | Date | Stipulated | Actual date | Remarks
Name | the of work No. Contract | of period of | of explaining
Employer* (Rs. issue | completion | completion* | reasons
Crore) of for delay &
work work
order Completed

* Upload certificate(s) from the Employer (to be given by an officer at the rank of Executive
Engineer or equivalent & also supply original or certified/notarized copy in physical form

en

velope)

Note: In case of nominated sub-contractor — a certificate from the Executive Engineeror
equivalent of the Prime Employer should be obtained from whom an approval for
subcontractor has been obtained.

1.3(b) Deleted

1.4 Work of a similar nature, performed as prime contractor during the last five years as per
ITB Clause 4.4A (b).
Date of ; Remarks explainin
I value of | ; Stipulated | Actual date P 9
Project | Name of the Deosfc\,rvlg::(on Contract| contract 'Sjv‘;‘:kOf period of of reasons for delay &
Employer ; ion* workCompleted
Name ploy No. |(Rs.Crore)| orger | COMPletion | completion p
Figure 1
Note: In case of nominated sub-contractor — a certificate from the Executive Engineer or equivalent of the

Prime Employer should be obtained from whom an approval for subcontractor has been obtained.
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1.4 (b)Information on Bid Capacity

To calculate the value of “A” and “C”

1. A table containing value of Civil Engineering Works in respect of EPC Projects
(Turnkey projects / Item rate contract/ Construction works) undertaken by the
Bidder during the last 5 years is as follows (the amount of bonus received, if any,
shall be indicated separately):

2.
Value of Civil Engg. Amount '
Sl. Works undertaken Net Value excluding
. of bonus .
No. Year w.r.t. EPC Projects (Rs. in bonus (Rs. in Crores)
including bonus, if any Crores)

(Rs. in Crores)

1 | 2021-22/2021

2 | 2020-21/2020

3 | 2019-20/2019

4 | 2018-19/2018

5 2017-18/2017

3. Maximum value of projects that have been undertaken during the F.Y.
out of the last 5 years and value excluding amount of bonus thereof is Rs.
Crores (Rupees ). Further, value updated
to the price level of the year indicated in Appendix is as follows:

Rs. Crores x (Updation Factor as per Appendix) = Rs.
Crores (Rupees )

4. Amount of bonus received, if any, in EPC Projects during the last 5 years
(updated to the price level of the year indicated in Appendix):-
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SL | F.Y. / Amount | Updation Updated

No. | Calendar Year | of Factor Amount of
Bonus Bonus (Rs. in
(Rs. in Crores)
Crores)

1 2021-22/2021 1.00

2 2020-21/2020 1.05

3 2019-20/2019 1.10

4 2018-19/2018 1.15

5 2017-18/2017 1.20

Total (C)=
Name of the Statutory Auditor’s firm: Signature, name and designation of

Seal of the audit firm: (Signature, name and || Authorised Signatory

designation and Membership No. of || For and on behalf of .................. (Name of
authorised signatory) the Bidder)

(UDIN No)

Date:

Place:
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To calculate the value of “B”

A table containing value of all the existing commitments and on-going works to be completed
during the next ** years is as follows:

Name of Percentage of Dater of Construction Value of | Value of Balance Anticipated Balance
No. Project/Work participation of start / period as per contract as | work value of date of value of
Bidder in the appointed Agreement/ per completed work to be completion work at
project date of LOA Agreement completed 2017-
project /LOAPB 18/2017
price level
Rs. in Rs. in Rs. in Rs. in
Crore Crore Crore Crore
1 2 3 4 5 6 7 8= (6-7) 9 10=
(3x 8x #)

# Updation Factor as given below:

For Year F.Y. / Calendar Year Updation Factor
1 2021-22/2021 1.00
2 2020-21/2020 1.05
3 2019-20/2019 1.10
4 2018-19/2018 1.15
5 2017-18/2017 1.20

The Statement showing the value of all existing commitments, anticipated value of work to be
completed in the period of construction of the project for which bid is invited and ongoing works as
well as the stipulated period of completion remaining for each of the works mentioned aboveis
verified from the certificate issued that has been countersigned by the Client or its Engineer-in-
charge not below the rank of Executive Engineer or equivalent in respect of EPC Projects or
Concessionaire / Authorised Signatory of SPV in respect of BOT Projects. No awarded / ongoing
works has been left in the aforesaid statement which has been awarded to
M/S..coveiii . individually / and other member M/s .................... and M/s ................... , as
on bid due date of this RFP.

__________________________ Name of the Statutory Auditor’s firm:

Signature, name and designation of Seal of the audit firm: (Signature, name
Authorised Signatory and designation and Membership No. of

For and on behalf of authorised signatory)

.................. (Name of the Bidder) (UDIN No.)

P In case balance period of construction is less than the value of period of construction of the project for which bid is
invited, then full value of contract as per Agreement/LOA to be mentioned, else, anticipated value of work to be
completed in the period of construction of the project for which bid is invited is to be mentioned. In the absence of the
anticipated value of work to be completed, the proportionate value shall be considered while evaluating the Assessed
Available Bid Capacity.

“Restoration & Repair of Kohima-Jessami Road on NH-29 from Existing Km 98.380 to 120.367 Design Km 95.70 Km
to 117.20 Km (Length = 21.50 KM) (Package - V) in the State of Nagaland” - (Percentage Rate and Work Order Basis)”

Page 37 of 164



1.4. Availability of Key Equipment essential for carrying out the Works [Ref. Clause
4.4(B)(b) (i)]. The Bidder should list all the information requested below.

Item of

Requirement Availability Proposals Page No

Equipment

Age/ of the proof

No. Capacity Owned Nos./ Capacity Condition attached

Note: The bidder must upload the documentary evidence in support of his
ownership of the above equipments. The bidder shall submit an undertaking
as per Performa Appendix 1.7 (ITB, Section -2) of the bid document.

1.5 Qualification and Experience of Key Personnel required for administration and
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical
data for technical personnel (Refer also to Cl. 4.2 (e) of Instruction to
Bidders).

(Refer also to Sub Clause 9.1 of the Conditions of Contract).

Prof-gzt:}:)n al Experience in the| Declaration
Position Name | Qualification| Experience proposed position|  to deploy at
(Years) (Years) site

Project Manager

Site Engineer - 1

Site Engineer - 2

Quantity Surveyor

Note:
1.

The detailed signed and scanned CV’s of the Key Technical Personnel at S.

No. 1, signed by the key personnel himself, must be uploaded along with the bid.
The name and educational qualification of other personnel should be given.
Noncompliance of the above or non-furnishing of the CV as above or conditional
deployment of any of the above personnel or proposal to employ lesser number of
personnel than above shall make the bid non responsive and financial bid shall not
be opened.

2.

Declaration/willingness along with qualification certificate by personnel

proposed above to be deployed for this work/RFP is to be submitted.

1.6. Information on litigation history in which the Bidder is involved.

Other Party Employer | Cause of Amount Remarks showing
(ies)

Dispute involved Present Status

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per
formats enclosed hereinafter & also send original copy of Affidavit : -

(0)
(i)

(iii)

Affidavit (it should be on stamp paper attested by Notary Public)

Undertaking regarding minimum investment of cash towards

working capital.

Undertaking that the Bids shall remain valid for the period specified in Clause
15.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT
FACILITIES

(CLAUSE 4.2 (g) OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed company with a good financial
standing.

If the contractor for the work, namely Is awarded to the
above firm, we shall be able to provide overdraft/credit facilities to the extent of

Rs. to meet their working capital requirements
for executing the above contract during the contract period.

Date:

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank
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AFFIDAVIT

FORMAT- 2(i)

I, the undersigned, do hereby certify that all the statements made in the enclosed
attachments are true and correct.

The undersigned also hereby certifies that neither our firm M/s have
abandoned any work on National Highways in India nor any contract awarded to
us for such works have been rescinded, during last five years prior to the date of
this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
NHIDCL to verify this statement or regarding my (our) competence and general
reputation.

The undersigned understands and agrees that further qualifying information may
be requested, and agrees to furnish any such information at the request of the
NHIDCL and within the prescribed time.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE

To be notarized by Notary
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UNDERTAKING (Regarding Minimum Investment)
(On Bidders Letter Head)

FORMAT- 2(ii)

I, the undersigned do hereby undertake that our firm M/s
would invest a minimum cash up to 25%
of the value of the work during implementation of the Contract towards the working capital.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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UNDERTAKING (Bid Validity)
(On Bidders Letter Head)

EORMAT - 2 (iii)

I, the wundersigned do  hereby undertake that our firm M/s

agree to abide by this bid for a period of
120 days after the date fixed for receiving the same and it shall be binding on us and
may be accepted at any time before the expiration of that period.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

DATE
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(On the letter head of the bidder)

Appendix 1.7 [Ref. clause 4.4 B (b) (i)]

UNDERTAKING*
(Availability of Key Equipments along with ownership details)

I, the undersigned do  hereby undertake that our firm M/s..........ooiiii.
......................................................... agree to provide and will deploy required equipment as
mentioned in the Appendix to ITB of the work “Restoration & Repair of Kohima to Jessami road on
NH-29 from existing Km 98.38 to existing Km 120.367 (Design Km 95.70 to Km 117.200) (Length
—21.500 Km) (Package-V) in the State of Nagaland - (Percentage Rate and Work Order Basis) ”.
Further it is certified that the documents submitted as evidence of availability of the key equipments for
this work as stated in the Appendix to ITB, are genuine and correct. If anything, contrary to the details
as submitted is found at any stage NHIDCL would be at liberty to debar/blacklist my firm for an
appropriate period as decided by NHIDCL.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

(Seal of the company)

DATE

* This Undertaking be read along with RFP Clause 4.4. (B) (b) (i) i.e., ownership details of minimum
required equipment (refer at page 32)
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Appendix 1.8 [Ref. clause 4.4 B (b) (ii)]

Declaration/ Willingness

(Name of Proposed Personnel), the undersigned do hereby declare that |
have accepted the offer of M/s......... (Name of Bidder) to be employed as (Project
Manager/ Site Engineer/ Quantity Surveyor) (Tick the relevant position) for the work,
“Restoration & Repair of Kohima to Jessami road on NH-29 from existing Km 98.38 to
existing Km 120.367 (Desigh Km 95.70 to Km 117.200) (Length — 21.500 Km) (Package-
V) in the State of Nagaland - (Percentage Rate and Work Order Basis) ”. and will join
the project site and available for the entire project duration willingly.

Name of Proposed Personnel
Mobile No.

Email id :

Aadhaar No. :

Date :

Signature of Proposed Personnel :
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Guidelines of the Department of Disinvestment
No. 6/4/2001-DD-II

Government of India
Department of Disinvestment
Block 14, CGO Complex
New Delhi.
Dated 13™ July, 2001.

OFFICE MEMORANDUM

Sub: Guidelines for qualification of Bidders seeking to acquire stakes in Public Sector
Enterprises through the process of disinvestment

Government has examined the issue of framing comprehensive and transparent guidelines
defining the criteria for Bidders interested in PSE-disinvestment so that the parties selected
through competitive bidding could inspire public confidence. Earlier, criteria like net worth,
experience etc. used to be prescribed. Based on experience and in consultation with
concerned departments, Government has decided to prescribe the following additional
criteria for the qualification/ disqualification of the parties seeking to acquire stakes inpublic
sector enterprises through disinvestment:

(@) In regard to matters other than the security and integrity of the country, any
conviction by a Court of Law or indictment/ adverse order by a regulatory
authority that casts a doubt on the ability of the Bidder to manage the public
sector unit when it is disinvested, or which relates to a grave offence would
constitute disqualification. Grave offence is defined to be of such a nature that
it outrages the moral sense of the community. The decision in regard to the
nature of the offence would be taken on case-to-case basis after considering
the facts of the case and relevant legal principles, by the Government of India.

(b) In regard to matters relating to the security and integrity of the country, any
charge-sheet by an agency of the Government/ conviction by a Court of Law
for an offence committed by the bidding party or by any sister concern of the
bidding party would result in disqualification. The decision in regard to the
relationship between the sister concerns would be taken, based on the relevant
facts and after examining whether the two concerns are substantiallycontrolled
by the same person/ persons.

(c) In both (a) and (b), disqualification shall continue for a period that Government
deems appropriate.

(d) Any entity, which is disqualified from participating in the disinvestment process,
would not be allowed to remain associated with it or get associated merely
because it has preferred an appeal against the order based on whichit has
been disqualified. The mere pendency of appeal will have no effect on the
disqualification.
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(e) The disqualification criteria would come into effect immediately and would
apply to all Bidders for various disinvestment transactions, which have not
been completed as yet.

(H  Before disqualifying a concern, a Show Cause Notice why it should not be
disqualified would be issued to it and it would be given an opportunity to explain
its position.

() Henceforth, these criteria will be prescribed in the advertisements seeking
Expression of Interest (EOI) from the interested parties. The interested parties
would be required to provide the information on the above criteria, along with
their Expressions of Interest (EOI). The Bidders shall be requiredto provide
with their EOI an undertaking to the effect that no investigation bya regulatory
authority is pending against them. In case any investigation is pending against
the concern or its sister concern or against its CEO or any ofits Directors/
Managers/ employees, full details of such investigation includingthe name of
the investigating agency, the charge/ offence for which the investigation has
been launched, name and designation of persons against whom the
investigation has been launched and other relevant information should be
disclosed, to the satisfaction of the Government. For other criteria also, a
similar undertaking shall be obtained along with EOI.

sd/-
(A.K. Tewari)
Under Secretary to the Government of India
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(On the letter head of the bidder)

Undertaking
(Disinvestment)

I, the undersigned do hereby undertake that no investigation by a
regulatory authority is pending against us and abide the conditions of the

“Guidelines of the Department of Disinvestment”.

(Signed by an Authorized Representative of the Firm)

Name of the Representative

Name of Firm

(Seal of the company)

Date
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Undertaking

It is to submit that | have furnished a Fixed Deposit receipt for Rs........... ( Rupees
................................... only) no. ........, dated ........, as a Bid
Security/Performance Security/Additional Performance Security for the project
e ” before entering into its agreement, being 3% of
the project Cost, in the joint name of the “NHIDCL, RO-Kohima (Authority) &
..................... , (Bidder/Contractor) on unconditional and irrevocable basis. The Said

FDR is prepared in terms of the RFP terms & conditions.

In case of non-performance/default in compliances of terms of the RFP/Contract
Agreement on my part, the Authority has right / freedom to withdrawal /encash the Fixed
Deposit receipt no. ............. , dated ........... at any point of time, without demur,
reservation, recourse, contest or protest and without any intimation to me. As there is NO
such joint account is either opened or being operated at this point, thereby, in the event
of withdrawal of FDR by Authority, the amount may be transferred to NHIDCL, RO-
Kohima account is as detailed below:

Sl. Particulars Details

No

1 |Name of the Beneficiary RO-Kohima, NHIDCL - Project Account

2 |Beneficiary Bank Account No. 3306201000223

3 [Beneficiary Bank Branch IFSC code - CNRB0004077

4 |Beneficiary Bank Branch Name Kohima, Nagaland

5 |Beneficiary Bank Address Canara Bank, 15*Floor, NH39 Near IOC-Petrol Pump
Kohima, Nagaland 797001.

The above undertaking is submitted to the authority without any condition.

Authorised Signatory
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(SECTION-IV)

FORMS OF BANK GUARANTEES
LOA & AGREEMENT
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APPENDIX - I
Bank Guarantee for BID Security
(Refer Clauses 16)

B.G. No.
Dated:

1 In consideration of you, National Highways & Infrastructure Development Corporation
Limited (NHIDCL), having its office at National Highway & Infrastructure Development Corporation
Ltd., RO-Kohima, PWD Rest House, PWD Colony, Kohima, Nagaland-797001, (hereinafter referred
to as the “Authority”, which expression shall unless it be repugnant to the subject or context thereof
include its, successors and assigns) having agreed to receive the BID of

........................ and having its registered office at {(and acting on behalf of its JV)

(hereinafter referred to as the “Bidder” which expression shall unless it be repugnant to the
subject or context thereof include its/their executors, administrators, successors and assigns), for
“Restoration & Repair of Kohima to Jessami road on NH-29 from existing Km 98.38 to existing
Km 120.367 (Design Km 95.70 to Km 117.200) (Length — 21.500 Km) (Package-V) in the State of
Nagaland - (Percentage Rate and Work Order Basis) . (hereinafter referred to as “the Project”)
pursuant to the RFP Document dated...... issued in respect of the Project and other related
documents including without limitation the draft contract Agreement (hereinafter collectively referred
to as “Bidding Documents”), we (Name of the Bank) having our registered office at .....................
and one of its branches at (hereinafter referred to as the “Bank™), at the request of the Bidder, do
hereby in terms of Clause 16 of the RFP Document, irrevocably, unconditionally and without reservation
guarantee the due and faithful fulfilment and compliance of the terms and conditions of the Bidding
Documents (including the RFP Document) by the said Bidder and unconditionally and irrevocably
undertake to pay forthwith to the Authority an amount of Rs ................... lakh  (Rs.
only) (hereinafter referred to as the “Guarantee™) as our primary obligation without any demur,
reservation, recourse, contest or protest and without reference to the Bidder if the Bidder shall fail to
fulfil or comply with all or any of the terms and conditions contained in the said Bidding Documents.

2 Any such written demand made by the Authority stating that the Bidder is in default of the
due and faithful fulfilment and compliance with the terms and conditions contained in the Bidding
Documents shall be final, conclusive and binding on the Bank.

3 We, the Bank, do hereby unconditionally undertake to pay the amounts due and payable under
this Guarantee without any demur, reservation, recourse, contest or protest and without any reference
to the Bidder or any other person and irrespective of whether the claim of the Authority is disputed
by the Bidder or not, merely on the first demand from the Authority stating that the amountclaimed
is due to the Authority by reason of failure of the Bidder to fulfil and comply with the termsand
conditions contained in the Bidding Documents including failure of the said Bidder to keep its BID
open during the BID validity period as set forth in the said Bidding Documents for any reason
whatsoever. Any such demand made on the Bank shall be conclusive as regards amount due and
payable by the Bank under this Guarantee. However, our liability under this Guarantee shall be
restricted to an amount not exceeding RS ..................... (Rs.

.............................................. only)
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4 This Guarantee shall be irrevocable and remain in full force for a period of 180 (one hundred
and eighty) days from the BID Due Date inclusive of a claim period of 60 (sixty) days or for such
extended period as may be mutually agreed between the Authority and the Bidder, and agreed to by
the Bank, and shall continue to be enforceable till all amounts under this Guarantee have been paid.

5 We, the Bank, further agree that the Authority shall be the sole judge to decide as to whether
the Bidder is in default of due and faithful fulfilment and compliance with the terms and conditions
contained in the Bidding Documents including, inter alia, the failure of the Bidder to keep its BID
open during the BID validity period set forth in the said Bidding Documents, and the decision of the
Authority that the Bidder is in default as aforesaid shall be final and binding on us, notwithstanding
any differences between the Authority and the Bidder or any dispute pending before any Court,
Tribunal, Arbitrator or any other Authority.

6 The Guarantee shall not be affected by any change in the constitution or winding up of the
Bidder or the Bank or any absorption, merger or amalgamation of the Bidder or the Bank with any
other person.

7 In order to give full effect to this Guarantee, the Authority shall be entitled to treat the Bank
as the principal debtor. The Authority shall have the fullest liberty without affecting in any way the
liability of the Bank under this Guarantee from time to time to vary any of the terms and conditions
contained in the said Bidding Documents or to extend time for submission of the BIDs or the BID
validity period or the period for conveying acceptance of Letter of Award by the Bidder or the period
for fulfilment and compliance with all or any of the terms and conditions contained in the said
Bidding Documents by the said Bidder or to postpone for any time and from time to time anyof the
powers exercisable by it against the said Bidder and either to enforce or forbear from enforcing any
of the terms and conditions contained in the said Bidding Documents or the securitiesavailable to the
Authority, and the Bank shall not be released from its liability under these presents by any exercise
by the Authority of the liberty with reference to the matters aforesaid or by reason of time being
given to the said Bidder or any other forbearance, act or omission on the part of the Authority or any
indulgence by the Authority to the said Bidder or by any change in the constitutionof the Authority
or its absorption, merger or amalgamation with any other person or any other matter or thing
whatsoever which under the law relating to sureties would but for this provisionhave the effect of
releasing the Bank from its such liability.

8 Any notice by way of request, demand or otherwise hereunder shall be sufficiently given or
made if addressed to the Bank and sent by courier or by registered mail to the Bank at the address
set forth herein.

9 We undertake to make the payment on receipt of your notice of claim on us addressed to [name
of Bank along with branch address] and delivered at our above branch which shall be deemedto have
been duly authorized to receive the said notice of claim.

10 It shall not be necessary for the Authority to proceed against the said Bidder before proceeding
against the Bank and the guarantee herein contained shall be enforceable against the Bank,
notwithstanding any other security which the Authority may have obtained from the said Bidder or
any other person and which shall, at the time when proceedings are taken against the Bank hereunder,
be outstanding or unrealized.

11 We, the Bank, further undertake not to revoke this Guarantee during its currency except with
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the previous express consent of the Authority in writing.

12 The Bank declares that it has power to issue this Guarantee and discharge the obligations
contemplated herein, the undersigned is duly authorized and has full power to execute this Guarantee
for and on behalf of the Bank.

13 For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted to Rs
........ lakh (Rs..........ccecueeneee 0nly). The Bank shall be liable to pay the said amount or any part
thereof only if the Authority serves a written claim (A letter from the Authority shall be not below
the rank of General Manager in the NHIDCL) on the Bank in accordance with paragraph 9 hereof, on
or before [*** (indicate date falling 180 days after the BID Due Date)].

14 This guarantee shall also be operatable at our.................... Branch at Kohima, from whom,
confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and paymentthereunder
claimed, the said branch shall accept such invocation letter and make payment ofamounts so
demanded under the said invocation.

Signed and Delivered by ..o, Bank

By the hand of Mr./Ms .....................e. VIS and authorised official.
(Signature of the Authorised Signatory)

(Official-Seal)

NOTES:

o The bank guarantee should contain the name, designation and code number of the officer(s)

signing the guarantee.

o The address, telephone number and other details of the head office of the Bank as well as of

issuing branch should be mentioned on the covering letter of issuing branch.

o The issuance of the Bank Guarantee shall be intimated by the banker of the Bidder through
SFMS Gateway to NHIDCL’s Bank Account in Canara Bank, 1% Floor, NH 39, Near 10C Petrol
Pump Kohima Nagaland 797001 (Account details provided Section-I (Introduction), Cl. 1.2.4) and
BG confirmation shall be obtained from Canara Bank before acceptance of the Bank Guarantee.

Sl. No. Particulars Details
1 Name of the Beneficiary RO Kohima NHIDCL Project Account
2 Beneficiary Bank Account No. 3306201000223
3 Beneficiary Bank Branch IFSC CNRB0004077
4 Beneficiary Bank Branch Name Kohima, Nagaland
s | ety sankadarss | e e o0,
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Format for Power of Attorney for signing of BID

Know all men by these presents, We.........ccco v (name of the firm and
address of the registered office) do hereby irrevocably constitute, nominate, appoint and authorize
Mr./ Ms (name), ........cccoveveinnnnns son/daughter/wife of .............coii and presently
residing at ...................... , who is presently employed with us and holding the position of
.................................. , as our true and lawful attorney (hereinafter referred to as the “Attorney”)
to do in our name and on our behalf, all such acts, deeds and things as are necessary or required
in connection with or incidental to submission of our BID for the Project proposed or being developed
by the National Highways & Infrastructure Development Corporation Ltd (the “Authority”)including
but not limited to signing and submission of all applications, BIDs and other documents and writings,
participate in Pre-BID and other conferences and providing information/ responses to the Authority,
representing us in all matters before the Authority, signing and execution of all contracts including
the agreement and undertakings consequent to acceptance of our BID, and generally dealing with
the Authority in all matters in connection with or relating to or arising out of our BID for the said Project
and/ or upon award thereof to us and/or until the entering into of the EPC Contract with the Authority.

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and
things done or caused to be done by our said Attorney pursuant to and in exercise of the powers
conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney in

exercise of the powers hereby conferred shall and shall always be deemed to have been done by

us.
INWITNESS WHEREOF WE, ................... , THE ABOVE NAMED PRINCIPAL HAVE EXECUTED
THIS POWER OF ATTORNEY ON THIS ......... DAYOF ............. 2.
FOr oo,
(Signature, name, designation and address)
of person authorized by Board Resolution
(in case of Firm/ Company)/ partner in case of Partnership firm
Witnesses:
1.
2.
Accepted
(Signature)
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(Name, Title and Address of the Attorney) (Notarised)
Person identified by me/ personally appeared before me/
Attested/ Authenticated*
(*Notary to specify as applicable)
(Signature Name and Address of the Notary)

Seal of the Notary
Registration No. of the Notary

Notes:

The mode of execution of the Power of Attorney should be in accordance with the procedure, if
any, laid down by the applicable law and the charter documents of the executant(s) and when it is
so required, the same should be under common seal affixed in accordance with the required
procedure.

Wherever required, the Bidder should submit for verification the extract of the charter documents and
documents such as a board or shareholders’ resolution/ power of attorney in favour of the person
executing this Power of Attorney for the delegation of power hereunder on behalf of the Bidder.

For a Power of Attorney executed and issued overseas, the document will also have to be legalised
by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued.
However, the Power of Attorney provided by Bidders from countries that have signed the Hague
Legislation Convention 1961 are not required to be legalised by the Indian Embassy if it carries a
conforming Appostille certificate.
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FORM OF BANK GUARANTEE
[Performance Security/Additional Performance Security]

To
Executive Director(P),

National Highways and Infrastructure Development PWD
Rest House, PWD Colony,
Kohima, Nagaland - 797001

WHEREAS [name and address of
Contractor]

(hereinafter called the “Contractor”) has undertaken, in pursuance of Letter of
Acceptance (LOA) No. Dated for construction of

[name of the Project] (hereinafter called the

“Contract”).

AND WHEREAS the Contract requires the Contractor to furnish an {Performance
Security} for due and faithful performance of its obligations, under and in accordance with
the Contract, during the {Construction Period/ Defects Liability Period and Maintenance
Period} in a sum of Rs..... cr. (Rupees ................ crore) (the “Guarantee Amount™).
AND WHEREAS we, .......ccccovvieinnnn. through our branch at...........cccoeiinennnn (the
“‘Bank”) have agreed to furnish this Bank Guarantee (hereinafter called the
“Guarantee”) by way of Performance Security.

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and
affirms as follows:

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful
performance of the Contractor’s obligations during the {Construction Period/ Defects
Liability Period and Maintenance Period} under and in accordance with the Contract, and
agrees and undertakes to pay to the Authority, upon its mere first written demand, and
without any demur, reservation, recourse, contest or protest, and without any reference
to the Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount
as the Authority shall claim, without the Authority being required to prove or to show
grounds or reasons for its demand and/or for the sum specified therein.

2. A letter from the Authority, under the hand of an officer not below the rank of
General Manager, NHIDCL that the Contractor has committed default in the due and
faithful performance of all or any of its obligations under and in accordance with the

“Restoration & Repair of Kohima-Jessami Road on NH-29 from Existing Km 98.380 to 120.367 Design Km 95.70 Km to
117.20 Km (Length = 21.50 KM) (Package - V) in the State of Nagaland” - (Percentage Rate and Work Order Basis)”

Page 55 of 164



Contract shall be conclusive, final and binding on the Bank. The Bank further agrees
that the Authority shall be the sole judge as to whether the Contractor is in default in
due and faithful performance of its obligations during and under the Contract and its
decision that the Contractor is in default shall be final and binding on the Bank,
notwithstanding any differences between the Authority and the Contractor, or any dispute
between them pending before any court, tribunal, arbitrators or any other authority or
body, or by the discharge of the Contractor for any reason whatsoever.

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if
the Bank were the principal debtor and any change in the constitution of the Contractor
and/or the Bank, whether by their absorption with any other body or corporation or
otherwise, shall not in any way or manner affect the liability or obligation of the Bank
under this Guarantee.

4. It shall not be necessary, and the Bank hereby waives any necessity, for the
Authority to proceed against the Contractor before presenting to the Bank its demand
under this Guarantee.

5. The Authority shall have the liberty, without affecting in any manner the liability
of the Bank under this Guarantee, to vary at any time, the terms and conditions of the
Contract or to extend the time or period for the compliance with, fulfillment and/ or
performance of all or any of the obligations of the Contractor contained in the Contract
or to postpone for any time, and from time to time, any of the rights and powers
exercisable by the Authority against the Contractor, and either to enforce or forbear from
enforcing any of the terms and conditions contained in the Contract and/or the securities
available to the Authority, and the Bank shall not be released from its liability and
obligation under these presents by any exercise by the Authority of the liberty with
reference to the matters aforesaid or by reason of time being given to the Contractor or
any other forbearance, indulgence, act or omission on the part of the Authority or of any
other matter or thing whatsoever which under any law relating to sureties and guarantors
would but for this provision have the effect of releasing the Bank from its liability and
obligation under this Guarantee and the Bank hereby waives all of its rights under any
such law.

6. This Guarantee is in addition to and not in substitution of any other guarantee or
security now or which may hereafter be held by the Authority in respect of or relating to
the Contract or for the fulfillment, compliance and/or performance of all or any of the
obligations of the Contractor under the Contract.

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under
this Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in
force for the period specified in paragraph 8 below and unless a demand or claim in
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writing is made by the Authority on the Bank under this Guarantee all rights of the
Authority under this Guarantee shall be forfeited and the Bank shall be relieved from its
liabilities hereunder.

8. The Guarantee shall cease to be in force and effect on *****_ Unless a demand
or claim under this Guarantee is made in writing before expiry of the Guarantee, the Bank
shall be discharged from its liabilities hereunder.

9. The Bank undertakes not to revoke this Guarantee during its currency, except with
the previous express consent of the Authority in writing, and declares and warrantsthat
it has the power to issue this Guarantee and the undersigned has full powers to do so on
behalf of the Bank.

10. Any notice by way of request, demand or otherwise hereunder may be sent by
post addressed to the Bank at its above referred branch, which shall be deemed to have
been duly authorized to receive such notice and to effect payment thereof forthwith, and
if sent by post it shall be deemed to have been given at the time when it ought to have
been delivered in due course of post and in proving such notice, when given by post, it
shall be sufficient to prove that the envelope containing the notice was posted and a
certificate signed by an officer of the Authority that the envelope was so posted shall be
conclusive.

11. This Guarantee shall come into force with immediate effect and shall remain in
force and effect for up to the date specified in paragraph 8 above or until it is released
earlier by the Authority pursuant to the provisions of the Contract.

12.  This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG)
2010 Revision, ICC Publication No. 758, except that the supporting statement
under Article 15(a) is hereby excluded.

13 This guarantee shall also be operatable at our.................... Branch at Kohima
(Complete Address of bank branch is mandatory), from whom, confirmation
regarding the issue of this guarantee or extension / renewal thereof shall be made
available on demand. In the contingency of this guarantee being invoked and
payment there under claimed, the said branch shall accept such invocation letter
and make payment of amounts so demanded under the said invocation.

$ Insert date atleast 2 (two) years from the date of issuance of this Guarantee The Contractors can submit the BG for
periods of two years at one time and keep on renewing the same till the DLP is over if they have problems in getting
the BG in one go for the entire DLP.
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The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance
Messaging System) platform & shall invariably send an advice of this Bank Guarantee to
the designated bank of NHIDCL, details of which is as under:

SI. No Particulars Details
1 Name of the Beneficiary RO Kohima NHIDCL Project Account
2 Beneficiary Bank Account No. 3306201000223
3 Beneficiary Bank Branch IFSC CNRB0004077
4 Beneficiary Bank Branch Name | Kohima , Nagaland
- Canara Bank, Ist Floor NH 39 Near IOC
° Beneficiary Bank Address Petrol Pump Kohima Nagaland 797001.

Signed and sealed this .......... dayof ........... ,20......... at...........
SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:
(Signature)
(Name)
(Designation)
(Code Number)
(Address)
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FORM OF LETTER OF APPLICATION

To,

Executive Director (P),

National Highway & Infrastructure Development Corporation Ltd.,
PWD Rest House, PWD Colony,

Kohima, Nagaland-797001.

Sub: - Bid for “Restoration & Repair of Kohima to Jessami road on NH-29 from
existing Km 98.38 to existing Km 120.367 (Design Km 95.70 to Km 117.200) (Length
— 21.500 Km) (Package-V) in the State of Nagaland - (Percentage Rate and Work
Order Basis)”.

Dear Sir,

With reference to your RFP document dated *** **$  |/we, having examined the
Bidding Documents and understood their contents, hereby submit my/our BID for the
aforesaid Project. The BID is unconditional and unqualified.

2. |/ We acknowledge that the Authority will be relying on the information provided
in the BID and the documents accompanying the BID for selection of the Contractor
for the aforesaid Project, and we certify that all information providedin the Bid
along with the supporting documents are true and correct; nothing has been omitted
which renders such information misleading; and all documents accompanying the BID
are true copies of their respective originals.

3. This statement is made for the express purpose of our selection as EPC Contractor
for the development, construction, rehabilitation and augmentation of the aforesaid
Project and M&R works for the Project during the Defect Liability Period.

4. 1/ We shall make available to the Authority any additional information it may find
necessary or require to supplement or authenticate the BID.

5. I/ We acknowledge the right of the Authority to reject our BID without assigning any
reason or otherwise and hereby waive, to the fullest extent permitted by applicable
law, our right to challenge the same on any account whatsoever.

6. I/ We certify that in the last two years, I/we have neither failed to perform for the works
of Expressways, National Highways, ISC & EI works, as evidenced by imposition of
a penalty by an arbitral or judicial authority or a judicial pronouncement or arbitration
award against us, nor been expelled or terminated by Ministry of Road Transport &
Highways or its implementing agencies for breach on our part.
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7. 1/ We declare that:

(@ I/ We have examined and have no reservations to the Bidding Documents,
including any Addendum issued by the Authority; and

(b) Deleted.

(c) I/'We have not directly or indirectly or through an agent engaged or indulged
in any corrupt practice, fraudulent practice, coercive practice, undesirable practice
or restrictive practice, as defined in Clause 35 of the RFP document, in respect of
any tender or request for proposal issued by or any Agreement entered into with
the Authority or any other public sector enterprise or any government, Central or
State; and

(d) I/ We hereby certify that we have taken steps to ensure that in conformity with the
provisions of Clause 35 of the RFP, no person acting for us or on our behalf has
engaged or will engage in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice; and

(e) the undertakings given by us along with the Application in response to the RFP for
the Project and information mentioned for the evaluation of the BID Capacity as
per Section 3 were true and correct as on the date of making the Application and
are also true and correct as on the BID Due Date and I/we shall continue to abide
by them.

8. I/ We understand that you may cancel the Bidding Process at any time and that you
are neither bound to accept any BID that you may receive nor to invite the Bidders to
BID for the Project, without incurring any liability to the Bidders, in accordance with
the RFP document.

9. I/We believe that I/we satisfy(s) the Threshold Technical Capacity, Net Worth
criteria and meet(s) the requirements as specified in the RFP document.

10. Deleted.

11. I/ We certify that in regard to matters other than security and integrity of the country,
I/'we have not been convicted by a Court of Law or indicted or adverse orders passed
by a regulatory authority which could cast a doubt on our ability to undertake the
Project or which relates to a grave offence that outrages the moral sense of the
community.

12. 1/ We further certify that in regard to matters relating to security and integrity of the
country, l/we have not been charge-sheeted by any agency of the Government or
convicted by a Court of Law.
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13. 1/ We further certify that no investigation by a regulatory authority is pending either
against us or against our CEO or any of our directors/ managers/ employees.

14. Deleted.

15. I/ We undertake that in case due to any change in facts or circumstances during
the Bidding Process, we are attracted by the provisions of disqualification in terms
of the guidelines referred to above, we shall intimate the Authority of the same
immediately.

16. I/We further acknowledge and agree that in the event such change in control occurs
after signing of the Agreement upto its validity. It would, notwithstanding anything to
the contrary contained in the Agreement, be deemed a breach thereof, and the
Agreement shall be liable to be terminated without the Authority being liable to us in
any manner whatsoever.

17. 1/ We hereby irrevocably waive any right or remedy which we may have at any stage
at law or howsoever otherwise arising to challenge or question any decision taken by
the Authority in connection with the selection of the Bidder, or in connection with the
Bidding Process itself, in respect of the above mentioned Project and the terms and
implementation thereof.

18. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into
a Agreement in accordance with the draft that has been provided to me/us prior to
the BID Due Date. We agree not to seek any changes in the aforesaid draft and
agree to abide by the same.

19. I/ We have studied all the Bidding Documents carefully and also surveyed the
project highway and the traffic. We understand that except to the extent as
expressly set for thin the Agreement, we shall have no claim, right or title arising out
of any documents or information provided to us by the Authority or in respect of
any matter arising out of or relating to the Bidding Process including the award of
Agreement.

20. Deleted.
21. Deleted.

22. The documents accompanying the Technical BID, as specified in the RFP, have been
submitted in separate files.

23. I/ We agree and understand that the BID is subject to the provisions of the Bidding
Documents. In no case, I/we shall have any claim or right of whatsoever nature if the
Project / Contract is not awarded to me/us or our BID is not opened or rejected.

24. The BID Price has been quoted by me/us after taking into consideration
all the terms and conditions stated in the RFP, draft Agreement, our own estimates of
costs and after a careful assessment of the site and all the conditions that may affect
the project cost and implementation of the project.

25. I/ We agree and undertake to abide by all the terms and conditions of the RFP
document.
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26. Deleted.

27. 1/ We shall keep this offer valid for 120 (one hundred and twenty) days from the BID
Due Date specified in the RFP.

28 I/ We hereby submit our BID and offer a BID Price as indicated in Financial Bid for
undertaking the aforesaid Project in accordance with the Bidding Documents and the
Agreement.

In witness thereof, I/we submit this BID under and in accordance with the terms of the
RFP document. Yours faithfully,

Date: (Signature, name and designation

Place: of the Authorised signatory)

Name & seal of Bidder
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Details of Bidder (to be annexed with letter of application)

1. (@) Name:
(b) Country of incorporation:
(c) Address of the corporate headquarters and its branch office(s), if any, in
India:
(d) Date of incorporation and/ or commencement of business:

2. Brief description of the Bidder including details of its main lines of
business and proposed role and responsibilities in this Project:

3. Details of individual(s) who will serve as the point of contact/ communication for
the Authority:

(@) Name:

(b) Designation:

(c) Company:

(d)  Address:

(e) Telephone Number:
® E-Mail Address:

(9) Fax Number:

4, Particulars of the Authorized Signatory of the Bidder:

(@) Name:

(b) Designation:

(c) Address:

(d) Phone Number:

(e) Fax Number:

)] Class lll Digital Signature Certificate ID number

5. Deleted.

6(a) I/ We certify that in the last two years, we have neither failed to perform for the works
of Expressways, National Highways, ISC & El works, as evidenced by imposition of a
penalty by an arbitral or judicial authority or a judicial pronouncement or arbitral award
against us, nor been expelled or terminated by Ministry of Road Transport & Highways or
its implementing agencies for breach on our part.

(b) I/ We certify that we do not fall in any of the categories of being a Non-Performing
entity given at Clause 2.1.14 of Instructions to Bidders in the projects of Expressways,
National Highways, ISC and EI works of Ministry of Road Transport & Highways or its
implementing agencies and furnished the complete details.
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7(a) I/ We further certify that no investigation by a regulatory authority is pending either
against us or our sister concern or against our CEO or any of our
directors/managers/employees.

(b) I/ We further certify that no investigation by any investigating agency in India or
outside is pending either against us or our sister concern or against our CEO or any of
our directors/managers/employees.

A statement by the Bidder disclosing material non-performance or contractual non-
compliance in current projects, as on bid due date is given below (attach extra sheets, if
necessary)

Name of the Bidder:

Sr.
No.

(i)

Categories of Non-Performer Project 1 |Project 2

Fails to set up institutional mechanism and procedure as per
contract.

Fails to mobilize key construction equipment within a period of 4
months from the Appointed date.

Fails to complete or has missed any milestone and progress not
commensurate with contiguous unencumbered project length
ROW available even after lapse of 6 months from respective
project milestone/ schedule Completion date, unless Extension of
Time has been granted due to Authority’s Default or Force
Majeure;

Fails to achieve progress commensurate with funds released from
(iv) |Escrow Account (Equity + Debt + grant) in BOT or HAM project
and variation is more than 2.5% in the last 365 days;
Fails to achieve the target progress or complete the project as per
schedule agreed at at time of sanctioning of funds under One time
(v) [funds Infusion (OTFI) or relaxations to contract conditions to
improve cash flow solely on account of Concessionaire’s/
contractor’s failure/ default;

Fails to complete rectification (excluding minor rectifications) as
per time given in non-conformity reports (NCR) in design
(vi) [completed works maintenance or reported in Inspection Reports
issued by Quality Inspectors deployed by the Authority or
Officers of the Authority.

(vii) |Fails to complete minor rectifications exceeding 3 instances in a

(i)

(iii)
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project as per time given in non-conformity reports (NCR) in
design/completed works/maintenance;

Fails to fulfill its obligations to maintain a highway in a satisfactory
(viii) |condition in spite of two rectification notices issuedin this regard,;

Damages/penalties recommended by Independent/Authority’s
(ix) |Engineer during O&M period and remedial works are still not
taken up;

Fails to complete Punch List items even after lapse of time for
(x) |completion of such items excluding delays attributable to the
Authority;

Occurrence of minor failure of structures/highway due tg
(xi) [construction defect wherein no causalities are reported (casualties
include injuries to human being/animals);

Occurrence of major failure of structures/highway due tg
construction defect wherein no casualties are reported (casualties
include injuries to human being/animals);

(xii)

Occurrence of major failure of structures/highway due to
(xiii) [construction defect leading to loss of human lives besides loss of]
reputation etc. of the authority.

Fails to make premium payments excluding the current

Xiv) |. . .
(xiv) installment in one or more projects;

Fails to achieve financial closure in two or more projects within the
(xv) |given or extended period (which shall not be more than six months
in any case);

Fails to submit the Performance Security within the permissible

(xvi) time period in more than one project;

Rated as an unsatisfactory performing entity/ non-performing
(xvii) [entity by an independent third-party agency and so notified on the
website of the Authority;

Failed to perform for the works of Expressways, National
Highways, ISC & EI works in the last 2(two) years, as evidenced
by imposition of a penalty by an arbitral or judicial authority of
judicial pronouncement or arbitral award against the Bidder,
including individual or any of its Joint Venture Member, as the
case may be.

(xwviii)
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Expelled from the contract or the contract terminated by the
Ministry of Road Transport & Highways or its implementing
agencies for breach by such Bidder, including individual or any of
its Joint Venture Member; Providing that any such decision of
expulsion or termination of Contract leading to debarring of the
bidder from further participation in bids for the prescribed period
should have been ordered after affording an opportunity of
hearing to such party.

Fails to start the works or causes delay in maintenance &
repair/overlay of project.

(xix)

(xx)

I/ We certify that the list is complete and covers all the projects of Expressways, National
Highways, ISC and EI works of Ministry of Road Transport & Highways or its implementing
agencies and that we do not fall in any of the above categories of being a Non-Performing
entity.

(Signature, name and designation of the authorized signatory)

Forand onbehalf of........c.ceenn e
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FORM OF LETTER OF ACCEPTANCE

NO. oo Dated ..........
To
M/S..i e
SUD.: Name Of WOrK ...ceiiiiiiiiiirier e ceer e eee
Sir,
Based on your bid submitted on ............. in compliance of bidding document of NHIDCL for

execution of the work of “Restoration & Repair of Kohima to Jessami road on NH-29 from existing
Km 98.38 to existing Km 120.367 (Design Km 95.70 to Km 117.200) (Length — 21.500 Km) (Package-
V) in the State of Nagaland - (Percentage Rate and Work Order Basis)”. it is hereby notified that
your bid for a contract price of Rs............... (Rupees in words...) (excluding GST) has been
accepted for and on behalf of NHIDCL.

2. You are hereby requested to furnish Performance Security/Additional Performance Security in
the formdetailed in para. 33.2 of ITB for an amount equivalent to Rs... .......cccccecevenene (Rupees in
words...) within 07 days as per provisions of clause 33.1 of ITB of the bid document and sign the

contract agreement failing which the actions as stipulated inclause 33.3 of ITB shall be taken.

Thanking you,
Yours faithfully,

Executive Director (P)
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FORM OF AGREEMENT
AGREEMENT

This agreement made the day of
2023 between the National Highways & Infrastructure Development
Corporation Ltd., New Delhi (hereinafter called “the Employer” of the one part and

(here in after called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain
works, viz “Restoration & Repair of Kohima to Jessami road on NH-29 from existing Km
98.38 to existing Km 120.367 (Design Km 95.70 to Km 117.200) (Length — 21.500 Km)
(Package-V) in the State of Nagaland - (Percentage Rate and Work Order Basis)”.

AND WHEREAS pursuant to the bid submitted by the Contractor, vide_(here inafter referred to as
the “BID” or “OFFER”) for the execution of works, the Employer by hisletter of acceptance
dated accepted the offer submitted by the Contractor for theexecution and completion of
such works and remedying of any defects thereon, on terms and conditions in accordance with the
documents listed in para 2 below.

AND WHEREAS the Contractor by a deed of undertaking dated has agreed toabide
by all the terms of the bid, including but not limited to the amount quoted for the execution
of Contract, as stated in the bid, and also to comply with such terms and conditions as may be
required from time to time.

AND WHEREAS the contractor has agreed to undertake such works and has furnished a
performance security pursuant to clause 33 of the instructions to bidders (Section-I).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred to;

2. the following documents shall be deemed to form and be read and construed as part of
this agreement viz.
(a) Contract Agreement,
(b) Letter of Acceptance
(c) Notice to proceed with the works
(d) Contractor's Bid,
(e) Contract Data,

(f) Conditions of Contract

(9) Integrity Pact

(h) Technical Specifications,
() Implementation Manual
() Additional Conditions
(k) Drawings, if any

() Scope of Work

(m) Bill of Quantities, and
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(n) RFP
(0) Any other document listed in the Contract Data.

3. The foregoing documents shall be construed as complementary and mutually explanatory
one with another. Should any ambiguity or discrepancy be noted then the order of
precedence of these documents shall be subject to the order as listed above and interpreted
in the above order of priority.

4. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the works and remedy any defects therein in conformity in all respectswith
the provisions of the contract.

5. the employer hereby covenants to pay the contractor in consideration of the execution and
completion of the works and remedying of defects therein, the contract price orsuch
other sum as may become payable under the provisions of the contract at the times and
in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the

day and year above written. Signed, sealed and delivered by the said Employer through his
Authorized Representative and the said Contractor through his Power of Attorney holder.

Binding Signature of Employer

For and on behalf of National Highways & Infrastructure Development Corporation

Binding Signature of Contractor
For and on behalf of M/s.

In the presence of In the Presence of

1. Name: 1. Name:
Address: Address:

2. Name: 2. Name:
Address: Address:
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(SECTION-V)

CONDITIONS OF CONTRACT
AND CONTRACT DATA
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42. Taxes and currencies for payment
43. Price adjustment - Deleted

44. Security Deposit/ Retention Money
45. Liquidated Damages

46. Advance Payment

47. Securities

48. Cost of Repairs

E. Finishing the Contract

49. Completion

50. Taking Over

51. Final Account

52. Operating and Maintenance Manual
53. Termination

54. Payment upon

Termination

55. Property

56 Release from Performance

F. Other Conditions of Contract

57. Labour

58. Compliance with Labour Regulations
59. Drawings and Photographs of the Works
60. The Apprenticeship Act, 1961

61. Foreclosure
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Section V
Conditions of Contract

A. General
1. Definitions

1.1  Maintenance of the road specified in the BOQ and executing other items of
road maintenance works as ordered by the Engineer.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

Compensation Events are those defined in Clause 41 hereunder.

The Completion Date (Date of Completion) is the date of completion of the
Works as certified by the Engineer, in accordance with Clause 49.1.

The Contract is the Contract between the Employer and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information, which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works hasbeen
accepted by the Employer.

The Contractor's Bid is the completed upon the online submission of the Bid and subsequent
submission of documents to be submitted in the physical form as required under the ITB.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the
Defect Liability Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is the period named in contact data and calculated
from the Completion Date.

Defect liability period for whole of the work of Bill shall be 6 months calculated
from the date of issue of completion certificate by Engineer.
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Drawings include calculations and other information provided or approved by the
Engineer for the execution of the Contract.

The Employer is the party as defined in the Contract Data, who employs the Contractor
to carry out the Works. The Employer may delegate any or all of its functions to a person
or body nominated by him for specified functions.

The Engineer/Authority’s Engineer is the person named in the Contract Data (or any
other competent person appointed by the Employer and notified to the Contractor, to
act in replacement of the Engineer) who is responsible for supervising the execution of
the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site
to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Engineer by issuing
an extension of time after the approval from Employer.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical,
electronic, chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Rectification Standard:

The Contractor shall maintain the specific parts of the road aspects as specified in BOQ
or as ordered by Engineer in charge and ensure road users safety and comfort. The
maintenance activities shall be so planned that the defects are repaired well before
they reach maximum condition as per the permissible tolerance.

Site Investigation Reports are those that were included in the bidding documents and
are factual interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.
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A Sub-Contractor is a person or corporate body who has a Contract with the Contractor
to carry out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer after the approval from NHIDCL,
which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, maintain,
and handover to the Employer, as defined in the Contract Data.

Work Order is the order containing the detailed scope of work to be executed at site
indicated in the order when issued by the employer as and when required. The work
will be done exclusively based on Item wise Work Order placed by Engineer.

2. Interpretation

2.1 Ininterpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

2.3  The documents forming the Contract shall be interpreted in the following order
of priority.

(a) Contract Agreement,

(b) Letter of Acceptance

(c) Notice to proceed with the works
(d) Contractor's Bid,

(e) Contract Data,

(f) Conditions of Contract

(9) Integrity Pact

(h) Technical Specifications,

(i) Implementation Manual

() Additional Conditions

(k) Drawings, if any

() Scope of Work

(m) Bill of Quantities, and

(n) RFP

(o) Any other document listed in the Contract Data.

3. Language and Law
3.1 The language of the Contract and the law governing the Contract are stated in
the Contract Data.
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4. Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the
Employer.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and
responsibilities to other people except to the Adjudicator, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when itis delivered.

7. Subcontracting

7.1  The Contractor may subcontract any portion of work, up to a limit specified in
Contract Data, with the prior approval of the Employer in writing. Subcontracting
shall not alter the Contractor's obligations.

7.2  The Contractor shall not be required to obtain any consent from the Employer
for:

a. the sub-contracting of any part of the Works for which the Sub-Contractor is
named in the Contract;

b. the provision of labour or labour component.

c. the purchase of Materials which are in accordance with the standards specified
in the Contract.

7.3  Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes
sub-contracting of any part of the work during execution of the Works,because of
some unforeseen circumstances to enable him to complete the Works as per
terms of the Contract, the Employer will consider the following before according
approval:

a) The Contractor shall not sub-contract the Works more than the limit specified in
Contract Data.

b) The Contractor shall not sub-contract any part of the Work without prior consent
of the Employer. Any such consent shall not relieve the Contractor from any
liability or obligation under the Contract and he shall be responsiblefor the acts,
defaults and neglects of any of his sub-Contractor, his agents or workmen as fully
as if they were the acts, defaults or neglects of the Contractor,
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his agents and workmen.

7.4 The Engineer should satisfy himself before recommending to the Employer
whether
a) the circumstances warrant such sub-contracting; and
b) the sub-Contractor so proposed for the Work possess the experience,
qualifications and equipment necessary for the job proposed to be entrusted to
him in proportion to the quantum of Works to be sub-contracted.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule
of Other Contractors, as referred to in the Contract Data. The Contractor shall
also provide facilities and services for them as described in the Schedule. The
Employer may modify the Schedule of Other Contractors, and shall notify the
Contractor of any such modification.

8.2  The Contractor should take up the works in convenient reaches as decided by
the Engineer to ensure there is least hindrance to the smooth flow of traffic
including movement of vehicles and equipment of other Contractors till the
completion of the Works.

9. Personnel

9.1 The Contractor shall employ the technical personnel named in the Contract Data
or other technical persons approved by the Engineer. The Engineer will approve
any proposed replacement of technical personnel only if their relevant
qualifications and experience are substantially equal to or better than those of
the personnel stated in the Contract Data. If the personnel stated in the contract
data are not deployed on site by the contractor, it will be treated as a breach of
contract and action will be taken as per clause 53.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further connection
with the Works in the Contract.

10. Employer's and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Employer's risks,
and the Contractor carries the risks which this Contract states are Contractor's
risks.

11. Employer's Risks

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer's country, the risks
of war, hostilities, invasion, act of foreign enemies, rebellion, revolution,
insurrection or military or usurped power, civil war, riot commotion or disorder
(unless restricted to the Contractor's employees), natural calamities and
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contamination from any nuclear fuel or nuclear waste or radioactive toxic
explosive, or (b) a cause due solely to the design of the Works, other than the
Contractor’s design.

12. Contractor's Risks

12.1 All risks of loss of or damage to physical property and of personal injury and
death, which arise during and in consequence of the performance of the Contract
other than the excepted risks, referred to in clause 11.1, are the responsibility of
the Contractor.

13. Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of defect liability
period for events (a) to (d), in the amounts and deductibles stated in the Contract
Data for the following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant and Materials;

b) loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

d) Personal injury or death.

13.2 Insurance policies and certificates for insurance shall be delivered by the
Contractor to the Engineer for the Engineer's approval before the Start Date. All
such insurance shall provide for compensation to be payable in Indian Rupees to
rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required,
the Employer may effect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be debt due.

13.4 Alterations to the terms of insurance shall not be made without the approval of
the Engineer.

13.4 Both parties shall comply with any conditions of the insurance policies.
14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports
referred to in the Contract Data, supplemented by any other information available
to him, before submitting the bid.

15. Queries about the Contract Data

15.1 Queries on the Contract Data, if raised in written form, will be clarified by PMU
responsible for execution of the work. For this work, PMU office at Pfutsero,
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headed by General Manager (Projects) may be contacted.

16. Contractor to Construct the Works & do maintenance

16.1 The work order will be issued based on as and when required basis. The work
may be required to be partially executed or may not be executed at all by
NHIDCL. No claim whatsoever from any of the selected bidders on this account
shall be entertained in this regard.

17. The Works to Be Completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Programme submitted by the
Contractor, as updated with the approval of the Engineer, and complete them
by the Intended Completion Date.

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with
specifications and drawings.

18.2 The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design
of the Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions
for dealing with them.

21. Possession of the Site

21.1 The Employer shall give complete possession of the Site to the Contractor on
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the date of signing of agreement.

22. Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work in
connection with the Contract is being carried out, or is intended to be carried out
to the engineer and any person/persons/agency authorized by:

a. The Engineer
b. The Employer

23. Instructions

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with
the applicable laws where the Site is located.

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts
and records relating to the performance of the Contractor and to have them
audited by Auditors appointed by the Employer if so required by the Employer.

24. Deleted

25. ARBITRATION
The procedure for arbitration will be as follows:

(a)In case of Dispute or difference arising between the Employer and a domestic
contractor relating to any matter arising out of or connected with this agreement,
such disputes or difference shall be settled in accordance with the Arbitration and
Conciliation Act, 1996. The arbitral tribunal shall consist of 3 arbitrators oneeach
to be appointed by the Employer and the Contractor. The third Arbitrator shall be
chosen by the two Arbitrators so appointed by the Parties and shall act as
presiding arbitrator. In case of failure of the two arbitrators appointed by the
parties to reach upon a consensus within a period of 30 days from the
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator
shall be appointed by the Secretary General of Indian Road Congress.

(b)If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a)
and (b) above within 30 days after receipt of the notice of the appointment of its
arbitrator by the other party, then the Secretary General of Indian Road Congress
shall appoint the arbitrator. A certified copy of the order of the Secretary General
of Indian Road Congress making such an appointment shall be furnished to each
of the parties.

(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the
arbitration proceedings and that of all documents and communicationsbetween
the parties shall be English.

(d)The decision of the majority of arbitrators shall be final and binding upon both
parties.
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(e)The cost and expenses of Arbitration proceedings will be borne equally by both
parties in accordance with the following fee structure (the signing of the contract
shall be the acceptance of the fee structure given below by both the parties):

Sl. | Particulars of fee and other Schedule Amount payable per
No. |charges Arbitrator/ per case
1. |Arbitrator fee Rs.15,000/- per day subject to a publishing

the Award within 12 months. 12 months will
be reckoned from the date of first meeting.

N

Reading Charges Rs.15,000/-

3. |Secretarial Assistance and Rs.20,000/-
Incidental Charges (telephone,
fax, postage etc.)

4. |Charges for Publishing/ declaration |[Maximum of Rs.20,000/-

of
the Award
5. |Other expenses (As per actual Economy class by air, first class AC by
Agai‘nst bills subject to train, AC car by road.
maximum
of the prescribed ceiling given (i) Upto Rs.15,000/- per day (metro
below) Traveling Expenses, cities)
Lodging and Boarding (ii) Up to Rs.7,000/- per day (other
cities)
(iii) Rs.3,000/- per day own
arrangement)
6. |Local Travel Rs.1,500/- per day
7. [Extra charges for days other than [Rs.3,500/- per day

hearing / meeting days (maximum
for 2 days

Note|Lodging, boarding and traveling expenses shall be allowed only forthose
: members who are residing 100kms. Away from place of meeting.

Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be
considered as Metro Cities.

However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself.

) Performance under the contract shall continue during the arbitration
proceedings and payments due to the contractor by the employer shall not
be withheld, unless they are the subject matter of the arbitration proceedings.

26 Deleted
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B. Time Control
27. Programme

27.1 The Engineer shall issue the indent of work “Work Order”, in stages specifying
the time limit for the same as and when required. The Contractor shall submit
to the Engineer for approval a programme within the time stipulated in the
Contract Data showing the general methods, arrangements, order, and timing for
all the activities in the Works, along with monthly cash flow forecasts.

Contractor shall be able to achieve 40% financial progress upto the 50%
time period of each Work Order.

27.2 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining Works, including any changes to the sequence ofthe activities.

27.3 The Contractor shall submit to the Engineer for approval an updated Programme
at intervals. If the Contractor does not submit an updated Programme within this
period, the Engineer may withhold the amount stated in the Contract Data from
the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Programme has been submitted.

27.4 The Engineer's approval of the Programme shall not alter the Contractor's
obligations. The Contractor may revise the Programme and submit it to the
Engineer again at any time. A revised Programme shall show the effect of
Variations and Compensation Events.

28. Extension of the Intended Completion Date

28.1 The Engineer shall extend the Intended Completion Date only after the approval
of NHIDCL if a Compensation Event occurs or a Variation is issued which makes
it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining Works, which
would cause the Contractor to incur additional cost.

28.2 The Engineer shall decide whether and by how much time to extend thelntended
Completion Date within 21 days of the Contractor asking the Engineerfor a
decision upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to cooperatein dealing with a
delay, the delay by this failure shall not be considered in assessing the new
Indented Completion Date.

29. Delays Ordered by the Engineer

29.1 The Engineer may instruct the Contractor to delay the start or progress of any
activity within the Works. Delay/delays totalling more than 30 days will require
prior written approval of the Employer.
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30. Management Meetings

30.1 The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans for the Works.

30.2 The Engineer shall record the business of management meetings and provide
copies of the record to those attending the meeting. The responsibility of the
parties for actions to be taken shall be decided by the Engineer either at the
management meeting or after the management meeting and stated in writing to
all those who attended the meeting.
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C. Quality Control
31. Identifying Defects

31.1 The Engineer shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Engineer may instruct the Contractor to search for a Defect
and to uncover and test any work that the Engineer considers may have a Defect.

31.2. The Defects Liability Period is not applicable for works of routine maintenance
such as pot holes/ patch repairs/ ruts repairs/ cleaning and clearing, etc. under
performance based BOQ item.

However, for other specific items of works (if any), got executed as ordered by
Engineer (if any), the Defects Liability Period shall 6 months, counted from the
Date of Completion issued in pursuance of Clause 47.

32. Tests

32.1 The contractor shall be solely responsible for:
a. Carrying out the mandatory tests prescribed in the documents forming
part of contract.
b. For the correctness of the test results, whether preformed in his
laboratory or elsewhere.

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples.

32.3 Subject to further condition in contract data
33. Correction of Defects noticed during the Defect Liability Period.

33.1 Itis the terms of contract that Short Term Improvement and M&R works for road
shall be of very high standard, requiring no major repairs for at least six (06)
months after the date of completion of works.

33.2 If any defects including shrinkage, cracks, other faults appear in the work within
defect liability period of works of respective sections after issue of Completion
certificate, the Engineer shall give notice to the Contractor of any defects before
the end of the Defects Liability Period. The Defects Liability shall be extended for
as long as defects remain to be corrected.

33.3 Every time notice of a defect is given, the Contractor shall correct the notified
defect at his own cost within the length of time specified by the Engineer’s
notice. If the contractor is in default the Engineer shall cause the same to be
made good by other workmen and deduct the expenses from any sums that may
be due to the contractor.
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34. Uncorrected Defects

34.1 If the Contractor has not corrected a Defect/completed the work, to the
satisfaction of the Engineer, within the time specified in the Engineer's notice, the

Engineer will assess the cost of having the Defect corrected/completed, andthe
Contractor will pay this amount.

34.2 If the Contractor has not completed the work to the satisfaction of the
engineer, within the time specified in the Engineer’s notice/indent, in no case
exceeding on month, the engineer will assess the cost of having the work
completed through some agency and the contractor will pay thisamount in
addition to the damages specified as per clause 45.
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D Cost Control

35. Bill of Quantities

35.1 The Bill of Quantities shall contain items for the construction, installation, testing,
and commissioning and maintaining works to be done by the Contractor.

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rates in the Bill of Quantities for each
item for the work executed.

35.3 Change in Quantities

35.3.1 If the final quantity of the work-done differs from the quantity in the Bill of
Quantities for the particular item, the Engineer shall adjust the quantity of
other items as deems fit to allow for the change.

35.3.2 The Engineer shall only adjust rates from changes in quantities if thereby
the Initial Contract Price is exceeded by more than 15 percent, restricted to
maximum 20 percent, after taking Prior approval of the Employer. If
requested by the Engineer, the Contractor shall provide the Engineer with
a detailed cost breakdown of any rate in the Bill of Quantities.

35.3.3 Change of scope due to up gradation

The Contractor shall not claim anything from NHIDCL on account of earlier
foreclosure/termination of the contract i.e. before the expiry of the scheduled
Contract Period or quantity of items. Notwithstand to contrary in this contract
any or all quantities, of any or all items of works, may be partially executed,
exceeded or may not be executed at all. The work will be done exclusively
based on Item wise Work Order placed by Engineer.

36. Variations

36.1 All variations shall be included in updated programme produced by the
Contractor. The Engineer shall, having regard to the scope of the Works
and the sanctioned estimated cost, if considers necessary or advisable
during the progress of the work, have power to order maximum +/- 20% of
original Contract value only after approval from NHIDCL, in writing, Such
Variations shall form part of the Contract and the Contractor shall carry them
out and include them in updated Programme produced by the Contractor.
Oral orders of the Engineer for Variations, unless followed by written
confirmation within seven days, shall not be taken into account.

36.2  Such variation may be for any change in quantity of any item in the Bill of
Quantities.

36.3 Such variation may be for execution of any quantity of any new item which is not
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available in the Bill of Quantities.
37. Payments for Variations

37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor
shall carry out such work at the same rate. This shall apply for Variations only up
to the limit prescribed in the Clause 35. If the Variation exceeds this limit, therate
shall be derived under the provisions of clause 37.2 and 37.3 for quantities
(higher) exceeding the deviation limit.

37.2 Ifthe rates for Variation are not specified in the Bill of Quantities, the Engineer shall
derive the rate from similar items in the Bill of Quantities.

37.3 If the rate for Variation item cannot be determined in the manner specified in
Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of
Variation work, inform the Engineer the rate which he proposes to claim, supported
by analysis of the rates. The Engineer shall assess the quotation and determine
the rate based on prevailing market rates within one month of the submission of
the claim by the Contractor and approval from NHIDCL will be taken. As far as
possible, the rate analysis shall be based on the standard data book and the
current schedule of rates of the district public works division. The decision of the
Employer on the rate so determined shall be final and binding on the Contractor.

38. Cash Flow Forecasts

38.1 When the Programme is updated, the Contractor shall provide the Engineer with
an updated cash flow forecast.

39. Payment Certificates

39.1 The Contractor shall submit to the Engineer/Authority’s Engineer/Nominated
technical representative monthly statements of the value of the work executed
less the cumulative amount certified previously supported with detailed
measurement of the items of work executed.

39.2 The Engineer /Authority’s Engineer/Nominated technical representative shall
check the Contractor's monthly statement within 15 days and certify the amount
to be paid to the Contractor after taking into account any credit or debit for the
month in question.

39.3 The value of work executed shall be determined, based on measurements by the
Engineer/Authority’s Engineer/Nominated technical representative.

39.4 The value of work executed shall comprise the value of the quantities of the
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items in the Bill of Quantities completed.

39.5 The value of work executed shall also include the valuation of Variationsand
Compensation Events.

39.6 The Engineer / Employer may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any
certificate in the light of later information.

39.7 The final bill shall be submitted by the contractor within one month of the actual
date of completion of the work; otherwise the Engineers certificateof the
measurement and of the total amount payable for work accordingly shall be
final and payment made accordingly within a period of sixty days as far as
possible.

40. Payments

40.1 Payments shall be adjusted for deductions for, security deposit, other recoveries
in terms of the Contract and taxes at source, as applicable under the law. The
Employer shall pay the Contractor the amounts Engineer /Authority’s
Engineer/Nominated technical representative had certified within 28 days of the date
of each certificate.

40.2 The Authorized Representative of the Employer shall make the payment
certified by the Engineer / Authority’s Engineer / Nominated technical
representative.

40.3 Items of the Works for which no rate or price has been entered in the Bill of
Quantities, will not be paid for by the Employer and shall be deemed to be
covered by other rates and prices in the Contract.

41. Compensation Events

41.1 Thefollowing shall be Compensation Events unless they are caused by the
Contractor:

a) The Engineer orders a delay or delays exceeding a total of 30 days.
b) The effects on the Contractor of any of the Employer's Risks.

41.2 Ifa Compensation Event would prevent the Works being completed before
the Intended Completion Date, the Intended Completion Date shall be
extended. The Engineer shall decide whether and by how much the Intended
Completion Date shall be extended after the approval of the employer.

41.3The contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having given
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early warning or not having cooperated with the Engineer/Employer.
42. Taxes & Currencies for payments

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the
sales and other levies, duties, royalties, cess, toll, taxes (Excluding Goodsand
Service Tax) of Central and State Governments, local bodies and authorities
that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deductionof such taxes at
source as per applicable law.

42.2 All payments will be made in Indian Rupees.

43. Price Adjustment- Deleted

44. Security Deposit / Retention Money

44.1 The Employer shall retain security deposit of five percent of the amount from
each payment due to the Contractor until Completion of the whole of the Works.

44.2 The security deposit/retention money deducted as per clause 44.1, will be
released to the Contractor when the Defect Liability period is over, and the
Engineer has certified that the Defects, if any, notified by the Engineer to
the Contractor before the end of this period have been corrected.

44.3 If the contractor so desires then the Security Deposit/retention money can be
released on submission of unconditional Bank Guarantee at the following
two stages: -

@ At a point after the progress of work in financial term (gross value of
work done) has reached 50% of the contract amount

b  After the retention money has been deducted to the full value (5% of
the Contract Amount).

45. Liquidated Damages

45.1 The Contractor shall pay liquidated damages to the Employer at the rateor
part thereof stated in the Contract Data for each day that the Completion Date is
later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the Contract Data. The
Employer may deduct liguidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor's
other liabilities.

45.2 Ifthe Intended Completion Date is extended after liquidated damages have been
paid, the Engineer shall correct any overpayment of liquidated damages by the
Contractor by adjusting in the next payment certificate. The contractor
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shall not be paid interest on the over payment of liquidated damages.

46. Advance Payment: Deleted

47. Securities

47.1 Subject to further condition in contract data, the Performance Security equal to
five percent of the contract price and additional security for unbalanced bids shall
be provided to the Employer no later than the date specified in the Letterof
Acceptance and shall be issued in the form given in the Contract Data andby
a prescribed bank. The Performance Security shall be valid until a date 28 days
after the expiry of Defect Liability Period and the additional performance security
for unbalanced bids shall be valid until a date 28 days from the date of issue of
the certificate of completion. The validity shall account for additional 3 months
time to account for BG verification, signing of contract and start date

48. Cost of Repairs

48.1 Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Liability Period shall be
remedied/ rectified by the Contractor at their cost if the loss or damage arises
from the Contractor's acts or omissions.
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E. Finishing the Contract
49. Completion

49.1 The Contractor shall request the Engineer to issue a certificate of Completion of
the Works and the Engineer will do so upon deciding that the Works is completed.

50. Taking Over

50.1 The Employer shall take over the Site and the Works within seven days of the
Engineer's issuing a certificate of Completion

51. Final Account

51.1 The Contractor shall supply to the Engineer with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end
of the Defects Liability Period. The Engineer shall issue a Defects Liability
Certificate and certify any final payment that is due to the Contractor within 56
days of receiving the Contractor's account if it is correct and complete. If it is not,
the Engineer shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate within 56 days
of receiving the Contractor’s revised account.

52. Operating and Maintenance Manual

52.1 If "as built" Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them within 28 days from date of issue of certificate
of completion.

52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated
date or they do not receive the Engineer's approval, the Engineer shall withhold
the amount equal to Rs. 5 lakhs from payments due to the Contractor.

53. Termination

53.1 The Employer may terminate the Contract if the Contractor causes a fundamental
breach of the Contract.

53.2 Fundamental breaches of Contract include, but shall not be limited to, the
following:
a) the Contractor stops work for 28 days when no stoppage of work is shown on the
current Programme and the stoppage has not been authorized by the Engineer;
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b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstitution or amalgamation;

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is
a fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

d) the Contractor does not maintain a Security, which is required,;

e) the Contractor has delayed the completion of the Works by the number of days
for which the maximum amount of liquidated damages can be paid, as defined in
clause 45;

f) the Contractor fails to provide insurance cover as required under clause 13;

g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt
or fraudulent practice in competing for or in executing the Contract. For the
purpose of this clause, “corrupt practice” means offering, giving, receiving, or
soliciting of anything of value to influence the action of a public official in the
procurement process or in Contract execution. “Fraudulent Practice” means a
misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the Employer and includes collusive
practice among Bidders (prior to or after bid submission) designed to establish
bid process at artificial non-competitive levels and to deprive the Employer of the
benefits of free and open competition.

h) if the Contractor has not completed at least thirty percent of the value of Work
required to be completed after half of the completion period has elapsed;

i) if the Contractor fails to set up a field laboratory with the prescribed equipment,
within the period specified if applicable; and

J) any other fundamental breach as specified in the Contract Data and Integrity
Pact.

53.3 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

53.4 If the Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible but
in no case later than 7 days.

54. Payment upon Termination

54.1 |If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done
and less the percentage to apply to the value of the work not completed, as
indicated in the Contract Data. Additional Liquidated Damages shall not apply. If
the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Employer.

54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's
convenience, the Engineer shall issue a certificate for the value of the work done,
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the reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of protecting
and securing the Works and less advance payments outstanding on the date of
the certificate, less other recoveries due in terms of the Contract, and less taxes
due to be deducted at source as per applicable law. In case of
foreclosure/termination of work as stated in Cl 35.3.3, the Engineer shall issue a
certificate for the value of work done till termination, less advance payments
outstanding, less other recoveries due in terms of contract and less taxes due to
be deducted at source as per applicable law.

54.3 Deleted

55. Property

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shalll
be deemed to be the property of the Employer for use for completing balance
work if the Contract is terminated because of the Contractor's default.

56. Release from Performance

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of the Employer or the Contractor, the Engineer shall certify
that the Contract has been frustrated. The Contractor shall make the Site safe
and stop work as quickly as possible after receiving this certificate and shall be
paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment was made.
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F. Other Conditions of Contract

57. Labour

57.1 The Contractor shall, make arrangements of his own cost and expenses for the
engagement of all staff and labour, local or others; for their payment, housing,
feeding and transport; and for compliance with various labour laws/ regulations.

57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe, showing
the staff and the numbers of the several classes of labour from time to time
employed by the Contractor on the Site and such other information as the Engineer
may require.

58. COMPLIANCE WITH LABOUR REGULATIONS

58.1During the currency of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made thereunder,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be notified already or that may be notified under any labour law in future either
by the State or the Central Government or thelocal authority. Salient features of
some of the major labour laws that are applicable to construction industry are given
below. The Contractor shall keep the Employer indemnified in case any action
is taken against the Employer bythe competent authority on account of
contravention of any of the provisions ofany Act or rules made thereunder,
regulations or notifications including amendments. If the Employer is caused to pay
or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications / byelaws / Acts / Rules
/ regulations includingamendments, if any, on the part of the Contractor, the
Engineer / Employer shall have the right to deduct any money due to the Contractor
including, from his performance security / retention money. The
Employer/Engineer shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered
by the Employer. The employees of the Contractor and the Sub-Contractor in no
case shall be treated as the employees of the Employer at any point of time.

58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION
WORK.

a) Workmen Compensation Act 1923: - The Act provides for compensation
in case of injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under
the Act on satisfaction of certain conditions on separation if an employee has
completed the prescribed minimum years (say, five years) of service or more or
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on death the rate of prescribed minimum days" (say, 15 days) wages for every
completed year of service. The Act is applicable to all establishments employing the
prescribed minimum number (say, 10) or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides
for monthly contributions by the Employer plus workers at the rate prescribed (say,
10% or 8.33%). The benefits payable under the Act are:

I. Pension or family pension on retirement or death as the case may be.
. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides
for certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided,by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

f) Minimum Wages Act 1948: - The Employer is to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
are scheduled employment.

g) Payment of Wages Act 1936: - It lays down as to by what date the wages
are to be paid, when it will be paid and what deductions can be made from the wages
of the workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal
wages for work of equal nature to male and female workers and for not making
discrimination against female employees in the matters of transfers, training and
promotions etc.

)] Payment of Bonus Act 1965: - The Act is applicable to all establishments
employing prescribed minimum (say, 20) or more workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount of wages, calculated in the
prescribed manner. The Act does not apply to certain establishments. The newly set-
up establishments are exempted for five years in certain circumstances. States
may have different number of employment size.

) Industrial Disputes Act 1947: - The Act lays down the machinery and
procedure for resolution of industrial disputes, in what situations a strike or lock-
out becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.
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K) Industrial Employment (Standing Orders) Act 1946: - Itis applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and get these certified by the designated Authority.

) Trade Unions Act 1926: - The Act lays down the procedure for registration of
trade unions of workmen and Employers. The Trade Unions registered under the
Act have been given certain immunities from civil and criminal liabilities.

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and processes
and provides for regulations of employment of children in all other occupations and
processes. Employment of child labour is prohibited in building and construction
industry.

n) Inter-State Migrant Workmen’s (Regulation of Employment &
Conditions of Service) Act 1979:- The Act is applicable to an establishment which
employs prescribed minimum (say, five) or more inter-state migrant workmen
through an intermediary (who has recruited workmen in one state for employment
in the establishment situated in another state). The Inter-State migrant workmen,
in an establishment to which this Act becomes applicable, are required to be
provided certain facilities such as Housing, Medical-Aid, Travelling expenses from
home up to the establishment and back etc.

0) The Building and Other Construction workers (Regulation of
Employment and Conditions of Service) Act 1996 and the Cess Act of 1996:-
All the establishments who carry on any building or other construction work and
employs the prescribed minimum (say, 10) or more workers are covered under this
Act. All such establishments are required to pay cess at the rate not exceeding 2%
of the cost of construction as may be modified by the Government. The Employer
of the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first- aid facilities,
ambulance, housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.

p) Factories Act 1948:- The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable
to premises employing the prescribed minimum (say, 10) persons or more with
aid of power or another prescribed minimum (say, 20) or more persons without
the aid of power engaged in manufacturing process.

59. Drawings and Photographs of the Works

59.1 The contractor shall do photography/videography of the site firstly before the
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start of the work, secondly mid-way in the execution of different stages of work
and lastly after the completion of the work. No separate payment will be made
to the contractor for this.

59.2 The Contractor shall not disclose details of Drawings furnished to him and works
on which he is engaged without the prior approval of the Engineer in writing. No
photograph of the works or any part thereof or plant employed thereon, except
those permitted under clause 59.1, shall be taken or permittedto be taken by the
Contractor or by any of his employees or any employees of his sub-Contractors
without the prior approval of the Engineer in writing. No photographs/
Videography shall be published or otherwise circulated without the approval of
the Engineer in writing.

60. The Apprenticeship Act 1961

60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act
1961 (lll of 1961), the rules made thereunder and the orders that may be
issued from time to time under the said Act and the said Rules and on his
failure or neglect to do so he shall be subject to all liabilities and penalties
provided by the said Act and said Rules.

61. FORECLOSURE:

The scope of the work shall be reduced, if deemed necessary as per the change
in site requirement. The Work Contract may be foreclosed, at any time by
NHIDCL. Intimation for such reduction of scope/foreclosure shall be made 7 days
prior to the expected Foreclosure Date. Further, such reduction in
scope/foreclosure shall be binding upon to the Contractor, without any
representation and additional financial implication.
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ANNEXURE-I (A)
ARBITRATION RULE OF SAROD

DELETED
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ANNEXURE-I (B)

WORK ORDER

“Restoration & Repair of Kohima to Jessami road on NH-29 from existing Km 98.38 to existing Km
120.367 (Design Km 95.70 to Km 117.200) (Length — 21.500 Km) (Package-V) in the State of
Nagaland - (Percentage Rate and Work Order Basis)”.

Date:
BOQ Item Date | Time for
Sl. . . Length
No No Quantity of complete Chainage (Mts) Remarks
" | Description start | the work
From To
Contractor Engineer
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Contract Data

Iltems marked “N/A” do not apply in this Contract.

Clause Reference

S. | Description Clause
No. Reference
1. | The Employer is [Cl.1.1]

Managing Director, NHIDCL

Address: 3'd Floor, PTI Building, 4-Parliament Street,

New Delhi-110001

Name of authorized Representative of Employer:

Executive Director (P), R.O. Kohima (Nagaland),

National Highway & Infrastructure Development Corporation Ltd.,

PWD Rest House, PWD Colony, Kohima, Nagaland-797001
2. | The Engineer is [ClL1.1]

Dy General Manager (Projects)

Project Monitoring Unit-Pfutsero, Nagaland

House No: 167, Menyitsuda Ward

Near Glory Peak Pfutsero Town, Nagaland- 797107
3. | The Intended Completion Date for whole of the work in: 06 months from start date [Cl.1.1,

17 & 28]
4. IThe Site is located at Kohima-Jessami Road NH-29 (length 21.50 Km in the State] [CL.11]
of Nagaland).
5. | The Start Date shall be 07 days after the date of issue of the Notice to proceed [Cl.1.1]
6 (a) The name and identification number of the Contract is: [Cl.1.1] “Restoration & [Cl.1.1]
' Repair of Kohima to Jessami road on NH-29 from existing Km 98.38 to existing Km
120.367 (Design Km 95.70 to Km 117.200) (Length — 21.500 Km) (Package-V) in the
State of Nagaland - (Percentage Rate and Work Order Basis) ”.

v (a) The law which applies to the Contract is the law of Union of India. [C1.3.1]
" | (b) The language of the Contract documents is English B
8. | The limit of subcontracting is Nil of initial contract price. Subcontracting not allowed. [CL7.1]
9. | Schedule of Other Contractor — NIL [Cl8.1]
10. | Technical personnel are as [Cl9.1]

4.4 B |Personnel |Minimum Qualification & |Particular Experience No. of
(b)(ii) Experience (minimum requirement) Persons
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: . 5 years on  highway
1 hpﬂrgggder EXE Civil + 5 Years constructions/ maintenance 1
9 P- work.
, [Site B.E. Civil + 3 Years 2 years on highway .
Engineer Exp. con_structlons/
maintenance work.
B.E Civil + 3 years Exp. 2 vears on highwa
3 |Quantity Or Dip. Civil + 7 years y n highway 1
. |Surveyor Exp. con_structlons/
maintenance work.

11. | Amount for insurance are: [CL.13.1]
a) Rupees equivalent to Contract Price.
b) Rupees equivalent to 5% of Contract price.
¢) Rupees 10 lakhs for multiple incidents. As per standard industrial norms. And
deductible as per premium rate
12. | Site Investigation Report — NIL [Cl 14.1]
13. | (A) The period for submission of the programme for approval of Engineer shall be 7 days [Cl.27.1]
from the issue of Letter of Commencement.
(B) (a) Identified indented work — Weekly Indent, Monthly Indent, Quarterly
Indent and Bi-annual/annual Indent —
3 days before start of week; 7 days before start of month; 15 days beforestart of
guarter and 28 days before bi-annual /annual period concerned
(2) Emergent Indent — Within 24 hours.
14. | Amount to be withheld for delays in submission of updated programme: 1% of value of [Cl.27.3]
work corresponding to the updated programme
15. | The period for setting up a field laboratory with the prescribed equipment relevant to items [C1.32]
of work in BOQ is 07 days from the days from the date of notice to start work.
16. | The Defect Liability Period will be 06 months for periodic renewal and other improvement
works executed (if any)
17. | (&) Amount of liquidated damages for delay in completion of works- For whole of work [Cl.45.1]
(1/2000) " of the Initial Contract Price, rounded off to the nearest Thousand, per day.
(b) Maximum limit of liquidated damages for delay in completion of work @10% (Ten per
cent) of the Initial Contract Price rounded off to the nearest thousand.
18. | The standard form of Performance Security acceptable to the Employer Shall be an [Cl. 47.1]
unconditional Bank Guarantee / FDR of the type as presented in the Bidding Documents.
19. | Other fundamental breach is that the contractor has failed to complete 75% of value of [Cl. 53.2 (j)]
indented work in any 3 indents issued by the Engineer.
20. | The percentage to apply to the value of work not completed representing the Employer's | [Cl. 54.1]

additional cost for completing the work shall be 20%.
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(SECTION-VI)
SCOPE OF WORK
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SCOPE OF WORK

(@) The Clauses mentioned below are applicable only with relevant items of
BOQ

e General

e Road maintenance - this includes emergency; routine, periodic (if required) and
disaster maintenance. Broadly routine maintenance will include M&R works for
shoulders and slopes, side drains, CD works, carriageway, crust, Hill Slope
protection, Land Slide clearances and Drain / Culvert clearances. Continuity of
traffic worthy carriageway during the Contract period at all the time.

e Road property management — ldentification of encroachments and ribbon
development, enforcement of regulations, Liaisoning with the relevant authorities
for above including procurement of land records with ownership as per mutation
from the concerned Revenue Authorities and help in mutation, if required and M&R
works for road signs and road furniture, demarcation of ROW with Boundary Pillars
etc.

e Safety Improvement (Engineering Works) — Laying of DBM/BC, WBM, Pot Hole
Repairs, renewal of pavement marking, Repairing/ Providing Crash Barriers,
Guard Rails management of access, provision of new sign boards, cats eyes,
provision of FoB/PUP, Junction improvement, Rumble strips on crossroads,
blinkers, refugee lanes, high mast light, cross bars, footpath, side drains etc.

e Incident management - road patrols and surveillance, first aid, basic automobile
assistance, tow away cranes, wireless/mobile facility and road safety works.

e Inspections

Road Maintenance

The Contractor shall be required to perform all routine road maintenance activities
along the project roads. The Contractor shall be required to submit Maintenance
Report for each component of the works.

The Contractor shall be required to utilise mechanised equipment and methods to
perform these obligations.

All maintenance activities shall be carried out in accordance with relevant
specifications and IRC codes prescribed in the contract. The requisite quality
control directions of the Engineer.

Routine road maintenance means planned works and activities required to ensure
public safety, repair small defects and to maintain the road in the requiredcondition.
Ad-hoc maintenance means carrying out of unscheduled maintenance
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occasioned by irregular events such as accidents, natural calamities, abnormal
weather conditions and the like.

The routine and ad hoc Road Maintenance shall include, amongst others, activities
such as:

Repairing Local Potholes

Crack Sealing

Asphalt Treatment

Road Sign Maintenance

Road Markings

Guard Rail and supplementary road furniture repairs M&R works for Rigid
Pavements

Repair of Fences

Repairs of Accident Damaged Assets

M&R works for Culverts, Drains and Channels

Clearing of Litter and Debris from roads and structures Periodic M&R
works for Flexible Pavement

Hill Slope protection,

Land Slide clearances

Drain / Culvert clearances

OooOo0 3331333333333

6.2.1 Horticultural Maintenance

The contractor shall maintain all existing trees, plants, shrubs and other suitable
vegetation in the median and right of way strictly according to the desired density
and ensure the conservation of all trees, shrubs and similar vegetation, in the
median and within the right of way by promptly replacing the casualties. The
Contractor shall also take adequate and appropriate measures, during the various
seasons, to ensure the survival of the vegetation.

Road property management

The Contractor shall ensure the maximum availability and efficient utilisation of the
assets for the NHIDCL. This shall also include the protection of the right of way
from encroachments and other unauthorised activities.

For this purpose, the Contractor with the help of the Authority Representative and
Revenue Authority shall maintain Land Record Register for entire NH ROW and
shall also draw up a comprehensive asset register detailing the condition of the
entire existing road and building assets. This asset register shall be maintained
and continually updated after any additions to the infrastructure and after each of
the required inspections.
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Any damage or loss to asset of highway like signages, delineators, boards
etc. by way of theft or due to negligence of the Contractor, shall be fully
recoverable from the Contractor.

6.3.1 Unauthorised Encroachments

The strict enforcement of the requirements of the NHIDCL shall be a significant
obligation under the Contract. The NHIDCL shall define the Right of Way and their
requirements with respect to un-authorised accesses, encroachments and the like.

The Contractor shall be required to detect report, use its best endeavors and
remove all unauthorised encroachments within the right of way as soon aspossible.
The Contractor shall be required to record all such encroachments and seek any
assistance from Police, local authorities and the NHIDCL as it deemsfit, in order
to ensure that all such encroachments are removed.

At the start of the Contract, the Contractor shall be required to determine all
encroachments and unauthorised accesses to the highway, existing at time being
granted access to site. The Contractor shall list out the encroachments with a
description, location and extent of each encroachment, draw up a method
statement and programme for the removal of the unauthorized accesses or
encroachments for approval by the NHIDCL. All existing encroachments shall be
removed, and un-authorised accesses closed within 3 months of the Contractor
being granted access to site.

Incident Management

The Contractor shall set up and maintain an Incident Management System (IMS)
and supply regular incident statistics to NHIDCL.

Incident Management entails a set of coordinated activities initiated by the
Contractor when an incident (an extraordinary event resulting in the reduction of
road capacity or creates a hazard for users) occurs, in order to minimize the effects
of the incident and restore normal capacity and safety levels to all affectedroad
facilities as efficiently as possible.

The Contractor has to identify relevant agencies (e.g. rescue, fire, hazardous
materials, traffic, police, ambulance, hospitals, alternative routes, cleanups) and
their representatives and to liaise with these representatives on behalf of the
employer.

The incident management centre on the project highway (minimum 500 sgm.) shall
be continuously staffed on a 24 hours basis. The Contractor shall maintain records
of the details of all incidents (e.g. collision, hazardous material, breakdown, etc).
After occurrence of any major incident, resulting in multiple loss of life, significant
periods of road closure or major route rehabilitation work, an incident debriefing
report shall be produced and forwarded to NHIDCL within 24 hours of occurrence.
The Incident Management Centre shall monitor the location of route of incident
management vehicles / Rescue operation vehicles through VTS on continuous
basis.
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Contractor will keep a record of the removed accidental/damaged vehicles by
taking a dated photograph of the same and will submit the report on weekly basis
to the Employer/Engineer.

Contractor will remove dead animals/birds from the carriageway and bury them at
a suitable location as directed by the engineer/employer within two hours of the
incident and accident vehicles/Debris within 4 hours. If contractor fails to remove
the dead animals/birds from the carriageway within two hours of the incident, he
will be levied a penalty of Rs. 10,000/-per such incident.

Route Patrols

The O&M contractor is required to provide 24 hrs per day route patrols to assist
the road users of the highway, to provide information, feedback and perform
functions in relation to incident management. To achieve this, the Patrol vehicles
fitted with VTS should be fully equipped as well as the patrol persons should be
adequately trained in traffic management, road safety and primary first aid. The
purpose of these patrols is to:

7 Provide the users of the highway with basic mechanical help for vehicles that
breakdown on the road and also protect other users from such vehicles.

7 Immediately identify traffic hazards of whatever nature, such as unauthorized
parking, public transport vehicles, obstructing traffic during passenger loading
and unloading, debris, stray animals and the like. The operator shall take the
necessary measures to remove such obstructions.

7 Provide emergency management at accident scenes until such time as the
appropriate authorities arrive.

_ Assist with the removal of damaged or mechanically impaired vehicles from
the highway.

1 Provide road user information and to further the image of National Highway

Section.

Maintain daily records of assistance provided to road users.

0 Observe, record and report suspect aspects of the highway, hazards and
incidental damage caused by vehicles, floods, storms or other random events,
such that the highway maintenance records and database are continuously
improved.

Patrol Vehicles / Rescue Vehicles

[

Vehicles should be fully covered having sufficient space for the required equipment
storage, fitted with rotating light and hooter, and painted with approved unique
colour pattern for quick recognition, with the NHIDCL name and emblem painted
prominently

On sides, back and front, together with the Control Centre and Help line numbers.
Vehicle should be in good condition and registration number not older than two
years.

Each vehicle should also carry the following equipment.
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a) Fire extinguisher 1 no.
b) Gas cutter with protective glass (2 nos.)

C) Liquid container 2 no., Water container with fresh water 1 no. ,Funnel.
d) Rubber Gloves, Leather Gloves (1 pair each)
e) Brooms one hard bristle, other soft-2 no.

f) Gum boot 4 pr, Rain coat 4 pr., Blanket 1.
) Torch lights — 4 nos., Spare Batteries., Flashing light 1 no.
h) Hydraulic jack, towing chain, Animal hook, rope.

i) Tool set (with standard set of spanners, pliers hammer etc), shovels.

)i Battery Charger, Jumper cables

K) Diamond cutter and chain saw (for cutting metal, reinforced concrete
and wood) crow bar (16”).

1) Digital Camera, measuring tape.

m) Paper pad, Forms, pen/pencils, folders
n) First aid kit, Rain Coat, water proof sheets, stretchers (two numbers
0) List of hospitals

Each vehicle should also carry the following Traffic ManagementEquipment,
(used/ worn out items shall be replaced forthwith with new ones)

d Signboards — “Accident ahead” — 3 Nos. “Lane merging” — 3 no. “Direction
Arrows” — 3 no, “Speed Limit” (80/60/40)-3 no, “Keep left / right” — 2 no (all
signs 1200 mm size and of retro reflective type (high intensity grade).

b) Sign Stand set (one for triangular and other for circular sign) 6 sets.

¢ Flags, whistle, reflective hand signal.

d) Traffic cones 500 mm size with solar bulb mounted on top — 20 Nos.

e) Barricades 4 Nos. reflective type (100 m), tape, stands, Flags of 600 mm by
600 mm made of good read cloth secured to a staff at 1 M length, Paddles
of at least 600 mm wide and provided with rigid handle with markings
SLOW, STOP.

f) Reflective jackets — 12 No.

As a minimum, each patrol vehicle should carry sufficient communication
equipment to render its staff capable of direct communication with the
incident Management Control Center established.

Manpower:

The team which is to be deployed with each patrol vehicle, needs adequate training
for their tasks, especially in first aid, vehicle maintenance and minor repairs. The
contractor must employ sufficient manpower to work in shifts for each patrol
vehicle. Typical staffing shall be:

a) Route Patrol In-Charge
b) Route patrol assistant
C) Driver, with knowledge of vehicle repairs.
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Typical duties of the Route Patrol In-Charge are:

a) Patrol the corridor to ensure obstruction free flow as per shift standards

b) to report to police and assist injured at accident scene and remove all
obstructions from road when the vehicles are cleared

C) To provide first aid to injured, contact control room and ambulance service
if needed, assist police

d) Report all incidents on radio control, to control room.

e) To ensure safety of traffic with minimal delay at accidents.

f) To assist motorists on broken down vehicles and to ensure that they do
not obstruct free flow

9) Maintain relations with all emergency services, and local safety councils

h) To report carriageway condition, especially traffic guidance aids, signs,
markings condition, condition of drainage, ROW plantations, medians
plantation etc.

)] Check on Encroachment irregularities taking place within ROW, and
prevent unauthorized entry into the corridor.

) prevent theft of assets and report

K) attend to urgent maintenance for safety requirements.

At all times, the Route Patrol In-Charge should have with him a list of telephone
numbers and address of all concerned in providing the Road Users Services.

On duty, all staff shall wear distinctive standard jackets having company LOGO,
with night visibility. They are to deal with public and hence should be well trained
to be courteous and helpful.

Number of Patrol Vehicle: 1

Note:

)] In case of absence/deficiencies in respect of vehicles / manpower /
equipment as mentioned under Clause 6.4 found during inspection
by Engineer/Authority Representative a penalty of Rs. 5000/- per item
per incidence shall be levied.

i) Incident Management Vehicles may be discontinued during the period
of contract by the Employer. The agency will not have any claim due
to de- mobilization of these vehicles at any stage.

Safety Improvement (Engineering Works)

The contractor shall execute junction improvement, provision of Blinkers, flood
lights, FOB/PUP, Rumble Strips, Signages etc. and other improvements as
proposed by Engineers’ Representative. The Contractor shall execute the work
strictly as per specifications and drawings. The drawings for same are tobe got
approved from Engineer’s Representative.

Inspection

Full and complete inspection of the highway section shall be undertaken at
appropriate intervals as mentioned in this section & section VI
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(Implementation Manual & Maintenance Intervention Levels and as mentioned
in Clause 6.13). The Contractor shall provide appropriate testing equipment
for qualitative inspections, such as reflectivity meters, straight edges and the
like.

Daily followed by weekly and monthly Inspections

Items to be inspected daily on regular basis followed by weekly and monthly
inspections shall include:

["1 Potholes

' Cracking & Patches Rutting

— Defective bridge decks area and bump at approach

1 User information - road marking and road signs Blocked drains
T Toll Management System (Manual) and Tollbooth

—

— Tow Away Trucks, Cranes etc.

— Frequency of Highway Patrol

7 Accidents/Incidence/Road Block

Quarterly Inspections
Items to be inspected at quarterly intervals shall include:

Il Bridges — structural elements for damage
1 Blocked drains and elements for damage
[ Road marking
"' Road signs

Repairs

Repairs arising out of the inspections shall be carried out by the Contractor as
per performance standards after a joint assessment with the Engineer and
approval of NHIDCL.

PERFORMANCE STANDARDS

PERFORMANCE STANDARDS FOR MAINTENANCE:

The performance standards define the level at which the proposed facility is to
be maintained and operated.
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Road Maintenance: (As per MOST Specifications)

FREQUENCY OF
PERMISSIBLE
Sl. REQUIRED INSPECTIONS BY THE
No. &%ﬁgﬁ%ﬁ.\?mm{ MAINTENANCE TIMEE::'\I/_:IETFOR CONTRACTOR TO
LEVEL RECTIFICATION ENSUREREQUIRED
LEVEL OF SERVICE
_ Daily on regular basis
1. Potholes/km 5 nos. in a stretch Two days followed by weekly
Cracking & patch | 5.0 per cent of road
2. (max. surface in a stretch|  Seven days - do -
Permissible) of 1 km.
Rutting (20mm), 1.0 per centin a
3 max. stretch of 1 km - do -
' Permissible (measured with 3m Three days
limit straight edge.)
4. Defective bridge
decks area and .
bump at Nil Fifteen days - do -
approach (max.
Permissible)
All road signs, km
. : stones & road
5. User information marking in good Seven days -do -
condition
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B) Route operations

SL.| SERVICEABILITY | REQUIRED FREQUENCY OF INSPECTIONS
No | INDICATOR t"EA\'/’\E'IENANCE BY CONTRACTOR TO ENSURE
REQUIRED LEVEL OF SERVICE
1. | Tow away trucks, To reach the Daily on regular basis
cranes & incident spot within
ambulances etc. 30 Minutes of
incident occurrence
2. | Frequency of Every 4 hourson | Daily on regular basis
highway patrol entire stretch
(logging system)
3 | Removal of dead | To reach the Daily on regular basis
animals /birds incident spot within
60 minutes of
incident occurrence

Performance Standards for Drainage System

The inspection and maintenance shall follow the guidelines specified in
IRC: SP35-1990 or any modification to it by Indian Roads Congress.

Pre-monsoon inspection and repairs shall include: detailed condition
inspection of all bridges, culverts and the longitudinal drainage system. This
shall be followed by repairs as required. Clearance of waterways of cross-
drainage (CD) works and bridge waterways (vegetation, silt) within the
right-of-way and 100 m on either side of the right-of-way, clearing the
longitudinal and surface drains, repairs to flooring and pitching and face
walls which should be brought to intact condition and painting of bridge
markings shall be carried out.

0 During the monsoon, any blocked vent-ways shall be cleared immediately.

After monsoon a detailed inspection shall be undertaken to identify any
severe damage. One month after the cessation of rain, the structures shall
be given one coat of white wash or colour wash as a protective measure.

Deleted

— Performance standard for “carrying out cleaning, removing of dust / silt /
thrash
from carriageway.
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)] This BOQ item is on km basis. The total length of stretch under
consideration is taken under this item. However, width of
carriageway to be kept clean as per BOQ provision, it includes.

a)  Total width of carriageway (LHS + RHS) including median
width.

b)  Width of service roads (LHS + RHS) wherever service roads
are in existence.

c)  Width of all structures such as flyovers, major bridges, minor
bridges, culverts, subways, etc.

i) For cleaning of carriageway contractor shall deploy mechanical
broom with VTS for total period of contract. The deployment of
mechanical broom shall be for at least 20 days / month. Contractor
shall maintain log book of this mechanical broom and submit the
Xerox of this along with each monthly statements of work done along
with the report of VTS.

i) In addition to mechanical broom contractor shall deploy following
men / machinery for each month and total duration of contract.
a)  One unskilled labour / day (8 hours) for every three km. of
stretch of road.
b)  One superior for every 30 km of stretch of road.
c)  One tractor with trolley / day (8hours) for every 30 km. of
stretch of road.

V) The contractor shall maintain separate signed muster rolls of
deployed labours & supervisors and log books of tractors. Themuster
rolls and log books shall be made available for inspection. Xerox copy
of log books and muster rolls shall be submitted along with each
monthly statement of work done by the contractor.

V) The deployment maintained as per (ii) & (iii) is minimum and shall not
relieve contractor from his obligation to keep the carriageway clean
as per BOQ provisions. It is obligatory on contractor to increase
inputs as per requirements of site conditions and Engineers
instructions.

Vi) The contractor shall submit daily reports (on next day) of out- puts
of men & machinery deployment in the formats approved by
Engineer. Failure of which shall attract a penalty of Rs. 1000 /
incidence.

— Performance standard for “Removal of rank vegetation / weeds etc.

Indent for this work shall be issued once in year by the Engineer. After
execution of this indented quantity, it is the sole responsibility of contractor to
keep that particular area without any vegetation / weeds / grass for the remaining
period of contract (one year). For this purpose he shall make use of men /
machinery deployment as in case of performance standard Cl. no. 6.10.
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ADDITIONAL MAINTENANCE STANDARDS

Maintenance standard for cleaning, clearing and repairing roadside
lined drains

Scope

I.  The work shall consist of removing material to bring them to original
shape/drainage capacity.

ii.  Disposal of sediments, extraneous debris or vegetation growth,
blocking flow.

Methods, Tools and Equipment

I. Safety devices and signs shall be placed as per MORT&H clause
no.112

il. The debris, sediments, vegetation growth and excess materialshall
be excavated. The excavated material shall be disposal offas
directed by Engineer-in-charge with all leads and lifts.

iii. The drain slopes and sides shall be dressed up to original flow line
and cross section.

Measurements for Payment

The work shall be measured in terms of Rm of drain cleaned, cleared
and repaired.

Rate

The contract unit rate for cleaning and clearing roadside pucca drains shall
mean payment in full for carrying out all the required operations explained
above including compensation for:

a. Setting out and providing safety devices and signs placed in work area.
As per MORT&H clause no.112.

b. Furnishing all materials to be incorporated in the work including
transportation of excavated material and disposing of the same with
all leads and lifts.

c. All labour, materials, tools, equipment, safety measures, testing and
incidentals necessary to complete the work to specifications.

Maintenance standard for cleaning, clearing, deepening and
reshaping of roadside unlined drains

Scope
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I.  The work shall consist of cleaning, clearing deepening and reshaping
of roadside unlined drains and making shallow lateral drains on
shoulders to drain out the rain water/surface water effectively from
bituminous surface as well as from roadside berms.

Methods, Tools and Equipment

I. Safety devices and signs shall be placed in accordance to MORT&H
clause no.112

il. The unlined drains should be cleaned and cleared off the deposition
of sediments, extraneous debris or vegetation blocking free flow in
the drain. This work may be carried out manually.

ii. In case any erosion is noticed then these drains should be
deepened/ widened in proper slope as directed by Engineer in-
charge.

iv. For draining out the standing water from road edges and unpaved
shoulders, the shallow lateral drains at regular intervals shall be
made manually as and when required.

V. The drain slope and sides are neatly dressed up to required flow
line and cross section.
Vi. The excess excavated material should be well dressed, watered

and compacted in nearby area or transported away from the site
with all leads and lifts, as directed by the Engineer in-charge.

Measurements for Pavement

The work shall be measured in unit of Rm. for roadside drains only and no
separate payment shall be made for making shallow lateral drains.

Rate

The contract unit rate for cleaning, clearing, deepening and reshaping of

roadside unlined drains and making lateral drains on shoulders shall mean

payment in full for carrying out all the required operations explained above

including compensation for :

a. setting out and providing safety devices and signs placed in work
area. As per MORT&H clause no.112.

b. furnishing all materials to be incorporated in the work including all
royalties, fees, rents where necessary and all leads/lifts.

c. Transporting the excavated/recovered material and disposing of the
same with all heads and lifts as directed by the Engineer in-charge.

d. All labour, materials, tools, equipment, safety measures testing and
incidental necessary to complete the work to specifications

Maintenance standard for routine M&R works for road signs and
delineators, kerbs

Scope
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i.  The work shall consist of washing of signs, delineators, removal of
posters, cleaning of kerbs etc. on a regular maintenance cycle and
repair to supporting structures with repainting.

Methods, Tools & Equipment

. The road signs and delineators should be thoroughly washedusing
a detergent solution followed by a lean rinse and whole faceof the
sign shall be dried.

. Defects in supporting structures like bullet holes, surface marks or
bent posts shall be repaired with appropriate tools.

iil. Damaged area shall be cleaned and loose/flaking paint shall be
removed. Bullet holes shall be filled with filler and supporting
structures shall be painted with first quality enamel paint in two or
more coats.

Maintenance standard for replacing road signs, delineators mounted
on single post/multiple posts

Scope

.. The work shall consist of replacement of damaged
signboards/delineators due to accident or worn out due to age and
weathering.

iIi. Replacement of missing signboards and major repairs especially to
sign faces.

Methods, Tools & Equipment

i New signboards/ delineators in lieu of badly damaged/missing ones shall
be provided conforming to MOST specification clause 801 to perform
the function and convey message that was originally required
(retroreflective type of high intensity grade).

il For major repairs following sequence shall be carried out :

a. Beat any holes and indentations flat with a hammer and dolly

b. Clean the damaged area and remove any loose or flaking
sheeting, paint or other surface material

c. Fill the holes and indentations with polyster body filler and access
material shall be striked off to flush with sign face.

d. Patch the whole of the affected area with existing surface material as
required viz. Pressure sensitive, reflective sheeting, paint etc.

e. Restore the legend by black screening or reflective sheeting of
correct class cut to shape.

Monitoring
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The Contractor shall submit the daily report (by email) indicating
the day’s activities and the work executed at site. The Contractor shall also
inform any changes observed at site such as road condition, structure
damages/changes, damages to road-signs, crash barriers, railing,
encroachments and any other unusual changes at site before 11.00 AM
everyday for the preceding 24 hours.

The daily report should be submitted to Engineer on daily basis as
per proforma approved by Engineer in consultation with Authorised
representative of Employer.

The detail summary of these daily inspections and work
carried out shall form part of monthly bill in the form of email extracts
otherwise payment may not be admissible.
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(SECTION-VII)
TECHNICAL SPECIFICATIONS
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TECHNICAL SPECIFICATIONS
7.1 PREAMBLE:

The Technical Specifications contained herein shall be read in conjunction with the other
Bidding Documents as specified.

7.2 GENERAL REQUIREMENTS

The Technical Specifications in accordance with which the entire work described
hereinafter shall be executed and completed by the Contractor shall comprise of the
following:

7.2.1 PART-1-GENERAL TECHNICAL SPECIFICATIONS

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” (FIFTH REVISION 2013) issued by the Ministry of Road Transport
& Highways, Government of India and latest codes published by the Indian Roads
Congress, hereinafter referred to as MORT&H Specifications.

PART = Il = SUPPLEMENTARY TECHNICAL SPECIFICATIONS

The Supplementary Technical Specifications shall comprise of various
Amendments/Modifications/Additions to the ,SPECIFICATIONS FOR ROAD AND
BRIDGE WORKS” referred to in PART-l above and Additional Specifications for
particular item of works not already covered in Part — .

A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE
WORKS” (FIFTH REVISION), referred in Part-I above, where
Amended/Modified/Added upon and incorporated in Part-1l, referred to above, the
Amendment/ Modification/ Addition supersedes the relevant clause or part ofthe
clause.

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the
said Specifications, then any reference to the superseded clause shall be deemed to
refer to the Amended/Modified/Added Clause or part thereof.

In so far Amended/Modified/Added Clause may come in conflict or be inconsistent
with any of the provisions of the MOST Specifications under reference, the
Amended/Modified/Added clause and the additional specifications shall always prevail.

In the absence of any definite provisions on any particular issue in the aforesaid
Specifications, reference may be made to the latest codes and specifications of IRC
and BIS in that order, Where even these are silent, the construction and completion of
the works shall conform to sound engineering practice as approved by the Engineer
and, in case of any dispute arising out of the interpretation of the above, the decision of
the Engineer shall be final and binding on the Contractor.
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PART - I

7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF
GENERAL TECHNICAL SPECIFICATIONS (PART- I).

SECTION 100 - GENERAL
Clause 102 Definitions:

The following abbreviation shall be added in this Clause: “MOST”
— Ministry of Surface Transport, Govt. of India
(Now "MoRT&H" - Ministry of Road Transport and Highways)

Clause 106 Construction Equipment:

Clause 106 (a) Add the following sentence. “The trial run is to be carried out
laying the relevant pavement material and it is not to be part of the
permanent works. The trial is to be carried out on prior approval
of equipment by Engineer-in-Charge.”

Add Sr. No. (g)

“The Contractor shall furnish to the engineer the detailed technical
literature and other relevant documents regarding the
performance of plant/equipment for approval prior to its purchase
or mobilization on site.”

Clause 107 Contract Drawings:
Clause 107.3 Deleted this Sub-Clause entirely.
Clause 108.4 Add New Sub-Clause:

“Identification of quarry sites and borrow areas shall be the
responsibility of the Contractor. Materials procured from quarry
sites and borrow areas identified by the Contractor and to be used
in Works must comply with the requirements of quality as
stipulated in the Technical Specifications for particular item of

work”.
Clause 109 Setting Out:
Clause 109.10 Add new sub-clause

“Before carrying out any survey work the Contractor shall submit
to the Engineer for the approval a programme and methodology
for the calibration of all optical and electronic survey equipment
to be used on site during construction of the works. The
Contractor will maintain calibration records for all such equipment
in his site office, available at all times for inspectionby the
Engineer.
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Clause 110 Public Utilities:

Clause 110.1 Revise the clause as under:
Existing services like water pipes, sewers, oil pipelines, cables,
gas ducts etc. owned by various authorities including Public
Undertaking and Local Authorities shall be checked and located
by the Contractor prior to commencement of work.

Clause 110.2 Revise the clause as under:

The Contractors programme must take into accountthe period
of notice and duration of diversionary works of each body as
existing at site. The Contractor must also allow for any effect of
these services and alterations upon the Works and for arranging
regular meetings with the various bodies at the commencement of
the Contract and throughout the period of the Works in order to
maintain the required co-ordination. During the period of the
Works, the contractor shall have no objection if the public utility
bodies and their decisions in the execution of their proposal in
terms of programme and construction. Provided that, in the
opinion of the Engineer, the Contractor has received reasonable
notice thereof before the relevant alterations are put in hand.

Clause 111 Precautions for Safeguarding the Environment:
Clause 111.1 General

Add the following after the first paragraph:

The Contractor shall preserve existing trees, plants and other
vegetation that are to remain within or adjacent to the works and
shall use every precaution necessary to prevent damage or injury
thereto.

On completion of the Works, all areas disturbed by the
Contractor's construction activities shall be restored in their
original condition, or as may be acceptable to the Engineer. The
cost of this work shall be deemed to be included in the rates
generally.

Clause 111.4 Add the following sentence:

“The Contractor is to ensure that there is good drainage at all
construction areas, to avoid creation of stagnant water bodies
especially in urban/industrial areas, including water in old water
bodies.”
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Clause 111.5 Pollution from Hot Mix Plants and Batching Plants
Add the following paragraph at the end of this Sub-clause.

The H.M.P. should be sited at least 500m away from the nearest
habitation. The H.M.P. shall be fitted with a dust extraction unit
in order that the exhaust gases comply with the requirements of
the relevant current emission control legislation. “All operations at
plants shall be undertaken in accordance with all current rules and
regulations protecting the environment.”

Clause 111.6 Substances Hazardous to Health
Add the following after the first paragraph as follows:

“The use of any herbicide or other toxic chemical shall be strictly
in accordance with the manufacturer's instructions. The Engineer
shall be given at least 6 working days’ notice of the proposed use
of any herbicide or toxic chemical.

A register of all herbicides and other toxic chemicals delivered to
the site, shall be kept and maintained up to date by the contractor.
The register shall include a name physical properties and
characteristics, chemical ingredients, health and safety hazard
information, safe handling and storage procedures, and
emergency and first aid procedures for the product.”

Clause 111.9 Add the following sentence at the end of the para.

Vehicles delivering materials to the site shall be covered to avoid
spillage of materials on public roads.

Clause 111.12 After the last sentence adds the following:

“The costs of compliance with Clause 111 shall be deemed to be
included in the rates for items included in the Bill of Quantities.”
Refer to Clause 114.2 (xv) of MOST Specification.

Clause 111.14 Add new Sub-Clause:

“The Discharge Standards promulgated under the Environment
Protection Act, 1986 shall be adhered to strictly. All waste arising
from the project is to be disposed of in a manner which is
acceptable to the State Pollution Control Board and the
Engineer.”
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All vehicles and machinery employed in the execution of the works
shall be regularly maintained to ensure that pollutant emission
levels comply with the relevant requirements of current pollution
control legislation. During routine servicing operations, the
effectiveness of exhaust silencers must be checked and if found to
be defective must be replaced. Notwithstanding this requirement,
noise levels from any item of plant must comply with the relevant
legislation for levels of sound emission. Non-compliant plant is to
be removed from site.

Vehicle maintenance and refueling shall be carried out in such a
fashion that spillage of fuels and lubricants do not contaminate the
ground or nearby watercourse. An “oil interceptor” shall be
provided for wash down and refueling areas. Fuel storage shall
in proper bounded areas. All spilt and collected petroleum
products shall be disposed of in accordance with the relevant
legislation.

Clause 111.15 Add the following New Sub-Clause:

All temporary accommodation must be constructed and
maintained in such a fashion that uncontaminated water is
available for drinking, cooking and washing. The sewage
system for the camp must be properly designed, built and
operated so that no health hazard occurs and no pollution to the
air, ground or adjacent watercourses take place compliance with
relevant legislation must be strictly adhered to Garbage binsmust
be provided in the camp and regularly emptied and thegarbage
disposed of in a hygienic manner.

Construction camps are to be sited away from vulnerable people
and adequate health care is to be provided for the work force.

Clause 111.16 Add the following New Sub-Clause:

All works are to be carried out in such a fashion that the damage
or disruption to the flora and fauna is reduced to a minimum
wherever possible. Trees or shrubs will only be felled or removed
that impinge directly on the permanent works or necessary
temporary works, after seeking approval of the Engineer.

Clause 112 Arrangement for Traffic during Construction:
Clause 112.1 General

Delete the last sentence and add the following:
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“The Contractor shall submit, for the Engineer's approval, a Traffic
Control Plan 5 days prior to commencement of the temporary /
permanent works.”

The plan shall include:

i. Typical drawings for temporary diversions in accordance with
Clause 112.3

ii. Typical details of arrangements for construction under traffic
including details of traffic arrangement after the cessation of work
each day.

Special consideration shall be given in the preparation of the
Traffic Control Plan to the safety of pedestrians and workers at
night.

Temporary diversions will be constructed only with the approval
of the Engineer.

Clause 112.2 Passage of Traffic along a part of the Existing Carriage way
under improvement:

Delete this clause replace as follows:

“For strengthening of existing carriage way, where part of the
existing carriage way is proposed to be used for passage of
traffic & hard shoulder are not available then, treated shoulders
shall be provided on the side on which work is not in progress. If
the existing shoulder width less than 1.5m the same shall be
extended up to 1.5m for earth work duly compacted. The top
15.0cm or as directed by the engineer including extended
shoulder of 1.5m width shall be filled up by granular sub base
material duly bounded with binding material and compacted.The
sub base material shall conform to MOST specificationClause
401, the work of excavation and filling of granular sub-base
material so carried out shall be paid under relevant itemsof bill
of quantities. The contractor  shall maintain the
bypass/diversion during the period of construction by way of
watering, compacting, and making good loss of sub-base
material after filling up of the rutting/depression etc. by additional
quantity of granular sub base material. The items operations like
maintenance, making good the loss of material, watering,
compacting, leveling and dressing along with additional quantity
of sub-base material shall be considered as incidental to thework
and no extra payment will be made for these operations.The
continuous length in which such works shall be carried out
would be within a range of 200 to 500m at a place.
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Clause 112.6 Measurements for Payments and Rate

Add “and no extra payment will be made except the treatment of
shoulders for earth work and granular sub-base as per Clause
112.2 above.” At the end of first paragraph.

Clause 112.7 Side Roads and Property Accesses
Add new sub-Clause:

“At all times, the Contractor shall provide safe and convenient
passage for vehicles pedestrians and livestock to and from side
roads and property accesses connecting to the roadway. Work
which affects the use of side roads and existing accesses shall not
be undertaken without providing adequate prior provisions to the
satisfaction of the Engineer.”

Clause 112.8 Plant and Equipment
Add new sub-Clause:

“During the day, plant and equipment working in a position
adjacent to traffic and having a projection beyond the normal width
of the item, for example, a grader blade shall have a fluorescent
red marker attached to the outer end of the projection. During
poor light conditions an additional traffic controller with an
illuminated red marker shall direct traffic around such plant and
equipment.

At night, all plant items and similar obstructions shall be removed
from the normal path of vehicles, to provide a lateral clearance of
at least 6m where practicable, with a minimum clearance of 1.2m.

Plant and equipment, within 6m of the normal path of vehicles,
shall be lit by not less than two yellow steady lamps suspended
vertically from the point of the obstruction nearest to a traffic lane,
and one yellow steady lamps at each end of the obstruction on
the side farthest away from the traffic lane.”

Clause 113 General Rules For the Measurement of Works for Payment:
Clause 113.2 Measurements for Lead of Materials

Delete this Clause and replace with:

“The rates in the Bill of Quantities are deemed to include the costs

of haulage from source of supply to the site for all materials
required for the Works.”
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Clause 114 Scope of rates for different items of work:

Add to Clause 114.2 (xix). Cost of all provisions for executing
the work safely including all protective clothing, barriers, earplugs
etc.

Clause 115 Methodology and Sequence of Work:

Substitute “28 days” for “30 days” in the 2" line.

Clause 120 Field Laboratory:
Clause 120.1 Scope
Delete this Clause and replace with:

“The work under this Clause covers the provision and M&R
works fora fully equipped laboratory.” The equipment inthe
laboratory shall be as decided by Engineer, keeping in view of
item of works prescribed in BOQ.

Clause 120.2 Description
Delete this Clause and replace with:

“The Contractor shall construct a fully furnished and equipped field
laboratory to the satisfaction of the Engineer. The laboratory will
be located at a site approved by the Engineer and must be of
adequate size to perform all the tests required under the contract
including sufficient light, electric and water supply. The Contractor
shall provide working drawings incorporating all the services
based on the information given in the changes for the approval of
the Engineer prior to commencement of construction. An office
must be provided in the laboratory for the exclusive use of the
Engineer's, Materials Engineer, adequate toilet and washing
facilities must be provided.

The contractor shall provide the field laboratory within one month
from the date of the commencement of the work. Prior to this, the
contractor must make suitable alternative arrangements for the
testing of materials, which are acceptable to the Engineer.

Clause 120.3 Laboratory Equipment shall be provided as prescribed by the
Engineer relevant to items of work in BOQ.
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Clause 120.4 Add New Sub-Clause:

For Control of Profile and Surface

Evenness
i) Theodolite 2 sets
ii) Precision automatic level 2 sets
iii) Precision staff 4 sets
iv) Camber templates 2 lane
a) Crown type cross-section 4 sets
b) Straight run cross-section 4 sets
Steel Tape
a) 3 m long 4 sets
b) 5 m long 4 sets
C) 10 m long 4 sets
d) 20 m long 4 sets
e) 30 m long 4 sets
Clause 120.5 Add New Sub-Clause:

In addition clause 121.3 any equipment which is not mentioned in
this clause but which is necessary for the work for complying with
the provisions of the contract and Section 900 of MOST
specifications or as required by the engineer shall be provided
by the contractor. No extra payment shall be made to the
contractor and it will be considered as incidental to the work.

Clause 120.6: Supply of Video Cassettes

The work consists of taking video films of important activities of the work as directed by
the Engineer during the currency of the project and editing them and converting them to a CD
(master CD+ 4 copies) film of playing time not less than 60 minutes and up to 180 minutes as
directed by the Engineer. It shall contain narration of the activities in English by competent
narrator. The editing of the film and the script for narration shall be as approved by the Engineer.
The CD shall be acceptable quality and the film shall be capable of producing colour pictures.
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SECTION 300 - EARTHWORK EROSION CONTROL AND DRAINAGE
Clause 301 Excavation for Roadway and Drains

Clause 301.3.3 Excavation — General

Clause 301.3.12 Back-filling

Clause 301.9 Rates
Clause 301.9.2 This Clause is replaced as follows:

“The contract unit rate for loosening and re-compacting at sub-
grade level shall include full compensation for loosening to the
specified depth, removing the loosened soil outside the roadway
wherever considered necessary, rolling the surface below,
breaking the clods, spreading the excavated soil layers, watering
where necessary and compacting to the requirements.”

Clause 304 Excavation for Structures:
Clause 304.3.7 Back filling
Add second paragraph as under:

“The working space between the structure and the excavation
shall be cleared out completely of all construction materials and
loose earth that fallen into the excavation during construction. The
excavation shall be pumped dry and all saturated and soft earth
removed prior to being inspected by the Engineer who will give
his permission f or the placement of any fill material,
provided the space has been properly prepared. Compaction will
only be carried out with mechanical compactors of sufficient
capacity to ensure correct compaction of the back fill material.
The fill is to be brought up in layers not greater than 150 mm.
Mass filling of structures with machines will not be permitted and
contractors should make allowance in their rates for the
methodology described above.”

Clause 305 Embankment Construction:

Clause 305.2 Material and General Requirements

Clause 305.2.1 Physical Requirements

Clause 305.2.1.2 Amend the first sentence of this Clause as under:

“Highly expansive soils such as Ch, MH or OH exhibiting marked
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swell and shrinkage properties (,free swelling index” exceeding
50 per cent when tested as per IS 2720 — Part 40) shall not be
used in construction of sub grade and embankment.”

Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e.,
‘However, the Engineer may................. Compacted layer
thickness.”

Clause 305.2.2.2 Borrow Materials
Paragraph 1 of this clause shall read as under:

“No borrow area shall be made available by the Employer for this
work. The arrangement for the source of supply of the material for
embankment and sub grade as well as compliance to the
different environmental requirements in respect of excavation and
borrow areas as stipulated, from time to time, by the Ministry of
Environment and Forest, Government of India and the local
bodies, as applicable shall be the sole responsibility of the
Contractor.”

Paragraph 8 of this Clause given below Table 300-2 shall read
as under:

“The contractor shall at least 7 working days before
commencement of compaction submit the following tothe
Engineer for approval:

i) The Values of maximum dry density and optimum moisture
content obtained in accordance with IS 2720 (Part 8) for each fill
material he intends to use.

i) The graphs showing values of density against moisture content
from which each of the values in (i) above of the maximum dry
density and optimum moisture content were determined.

iii) The dry density-moisture content-CBR relationship for each of
the fill materials be intends to use in the sub grade.”

Clause 305.3 Construction Operations

Clause 305.3.4 Compacting ground supporting embankment/sub grade

3

Delete “where necessary” in the first sentence of the

first paragraph.
Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may
be”.

Clause 305.3.6 Compaction
The second paragraph of this Clause shall read as under:

“Only vibratory rollers of not less than 8 — 10-ton static weight
with plain or pad foot drum shall be used for compaction.”
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Clause 305.4

Clause 305.4.1

Clause 305.4.7

Clause 306.4

Clause 306.5

Clause 307

Clause 307.5

Clause 309
Clause 309.2

Clause 309.4
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Construction of Embankment and sub-grade under special
condition.

Add new para after para 1 as under:

“The earthwork for widening the existing road embankment and
shoulders shall be carried out in layers duly compacted. On
completion of earth work to the required height the triangular
portion on the sloping face of the layers shall be cut in such a
manner that the specified slope is achieved. This operation is
incidental to work and no extra payment shall be made for this.”
Earthwork for high Embankment

Substitute the first paragraph of this clause as under:

“In the case of high embankments, the Contractor shall use the
material from the approved borrow area.”

Soil Erosion and Sedimentation Control

Measurement for Payment

Substitute the Clause 306.4 as follows:

“All temporary sedimentation and pollution control works shall be
deemed as incidental to the earthwork and other items of work and
as such no separate payment shall be made for the same.”

Rate

This Clause is deleted.

Turfing with sods.

Add “(iii) application of top soil” after (ii). Delete “the contract
unit rate for application of top soil shall be as per clause 301.9.5”.

Surface/Sub-Surface Drains

Surface Drains

Add at the end of third paragraph:

Metal grates for sumps on concrete lined surface drains shall be
heavy duty (trafficable by commercial vehicle) proprietary products
with gaps between bars no greater than 26mm. The Contractor
shall submit proposals for grating to the Engineer for approval
before commencing construction of the sumps.”

Measurement for Payment
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Delete the first sentence and replace with:

“Surface drains not lined shall be included in the items for
excavation for the roadway in accordance with Clause — 301.8.”

Clause 309.5 Rates
Add at the end of this clause as under:

“The rate for concrete lined drains shall include bedding concrete
and jointing. The rate for lined surface drains shall include inlet
sumps and metal grates where specified.”

Add Clause 314 as under: Clause

314 Leveling and Dressing over area:

Clause 314.1 Scope

The work shall consist of excavation, removal, filing and
satisfactory disposal of all materials necessary for the area to be
leveled and dressed in line, grades as directed by the Engineer.
It shall include cutting and filling the ground in all type of soil where
variation of existing ground level is + 30 cm or less. It will also
include the grubbing of the existing rank vegetation and clearance
of undergrowth completely.

Clause 314.2 Construction Operation
The engineer shall identify the area where leveling and dressing is
to be carried out. The clearing and grubbing of rank vegetation
and undergrowth shall be carried out as per clause
201.1. If the stagnant water is existing on the side, the same
shall be pumped / bailed out. The area shall be kept dry
throughout the operation of leveling and dressing. The leveling
and dressing shall be carried out by excavating the high area
and filling the low area with the excavated material in proper
slope. This operation will be carried out manually/mechanically
as per site conditions.

Clause 314.3 Measurements

The measurement shall be made for the area to be leveled and
dressed in Sg.m.

Clause 314.4 Rates

The contract unit rates for the items for leveling and dressing shall
be payment in full for carrying out the required operations
including full compensation for:
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1. Cost of all labour, materials, tool, equipment and incidentals to
complete the work.

2. Clearing and grubbing the rank vegetation and undergrowth and
their disposal within 2000m.

3. Pumping and bailing out of water and keeping the area dry
during construction.

4. In all type of soils and saturated earth.

SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS:

Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or as
approved by Engineer-In-charge.

Clause 401.4.2 Spreading and Compacting
The following shall be added to Paragraph 1:

“The thickness of the loose layers shall be so regulated that the
maximum thickness of the layer after compaction does not exceed
150 mm.”

The fifth paragraph of this Clause shall be as under:

‘Immediately thereafter, rolling shall start with the help of a
vibratory roller of minimum 80 to 100 KN static weight with plain
drum or pad foot drum of heavy pneumatic tyre roller of minimum
200 to 300 KN weight having a minimum tyre pressure of 0.7
kN/m2 or adequate capacity capable of achieving the required
compaction. Rolling shall commence at the lower edge and
proceed towards the upper edge longitudinally for portions having
unidirectional cross fall and super-elevation and shallcommence
at the edges and proceed towards the crown for portions having
cross falls on both sides.”

Clause 401.7 Measurement for payment:
Add paragraph 3 as under:

For carrying out full depth repair and/or reconstruction of road
pavement, if the granular sub-base materials laid on the shoulders
for diversion of traffic (as per clause 112) is requiredto be
scarified/removed and re-laid after compensating the loss during
handling and by movement of traffic on completion of Full depth
repair/reconstruction of road pavement, this operation shall be
considered incidental to the work of providing granular sub-base
and no extra payment shall be made for the same.

Clause 404.2.1 Coarse aggregate:
Amend this clause as under:
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Coarse aggregate shall be either crushed or broken stone. The
aggregates shall conform to the physical requirements set-forth
in Table 400-6. The type and size range of the aggregate shall be
specified in the contract or shall be as specified by the Engineer.
If the water absorption value of the coarse aggregates is greater
than 2 percent, the soundness test shall be carried out on the
material delivered to site as per IS: 2386 (part 5).

Clause 404.2.3 Crushed Slag:
Delete this Clause
Clause 404.2.4 Over-burnt (Jhama) brick aggregates:
Delete this Clause.
Clause 404.3.4 Rolling:
Delete in first para “three wheeled -------------- rollers 80 to 100 kN

capacity or tandem or”
SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS):
Clause 501.8.2.4 Profile Corrective Course and its application:
Replace (ii)) with

“The material for bituminous profile corrective course shall be laid
independently of all other courses, adopting such construction
procedures and using such equipment as may be appropriate to
the specified type of material and thickness of the course
manually/machine paid as approved by the engineer-in- charge.
The method of providing profile corrective course shall be
approved by the engineer-in-charge.

Clause 501.8.3.1 Preparing Existing Granular Surface
Amend the Clause as under:

“The surface on which bituminous profile corrective course is to
be laid shall be thoroughly swept clean of dust and any other
extraneous material using mechanical broom and dust collected
removed or blown of using compressed air except in places where
mechanical means cannot reach. A prime coat conforming to
Clause 502 shall be applied prior to laying profile corrective
course.”

Clause 501.8.3.4 Laying the Profile Corrective Course.
Clause 501.8.3.4.1 This clause shall read as under:

“The surface on which profile corrective course is to be laid shall
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be thoroughly swept clean of dust and any other extraneous
material using mechanical broom and dust collected removed or
blown off using compressed air except in places wheremechanical
mans cannot reach.”

“After preparing the granular surface as in Clauses 501.8.3.1and
501.8.3.2, the profile corrective course with materials as per
Clause 501.8.2.3/501.8.2.4 shall be laid and compacted to the
requirement of particular Specification Clause.”

Clause 501.8.8.2(viii) The clause shall be replaced with “the rate shall include the
provision of bitumen in the mix as per job mix formula approved
by Engineer. No variation in the rate for this item will be
admissible on account of quantity of bitumen used.

Clause 502 Prime Coat Over Granular Base:

Clause 502.2.3 The type of bitumen emulsion shall be CSS 1 confirming to IS
8887.

Clause 503 Tack Coat

Clause 503.2.1 The type of bitumen emulsion shall be RSS 1 confirming to IS
8887.

Clause 504 Bituminous Macadam:

Clause 504.2 Materials

Clause 504.2.1 Bitumen:

The penetration grade of bitumen shall be 60/70. or the bitumen
shall be of Viscosity Grade VG 30

Clause 507 & 509 Bitumen

The penetration grade of bitumen shall be 60/70 or the bitumen
shall be of Viscosity Grade VG 30

Clause 507.9 For DBM
The last sentence of first para and the second para stands
deleted.

Clause 508.9 For SDBC

The para is replaced with “The contract unit rate shall be all as
specified in clause 507.9.

Clause 509.9 For BC
The para is replaced with “The contract unit rate shall be all as
specified in clause 507.9.

Clause 801.5 Amend the clause as under: The measurement of all types of
sign boards shall be measured in sg. m.
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SECTION 900 — QUALITY CONTROL FOR ROAD WORKS
Clause 901 General
Amend the clause 901.10 as under:

Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other
similar material where essential tests are to be carried out at the
manufacture's plant or at laboratories other than the site
laboratory, the cost of samples, sampling, testing, and furnishing
of the test certificates shall be borne by the Contractor. The
frequency of tests regarding bitumen, cutback and emulsion in
respect of its quality shall be as per the Table 900-4 of MOST
Specification.

SECTION 1000 — MATERIALS FOR STRUCTURES:
Clause 1014 Storage of Materials:
Clause 1014.3 Aggregates

The following shall be added at the end of the Clause:
“Aggregates shall be stockpiled in a manner that will avoid
segregation, contamination by foreign materials and intermixing
of various sizes of aggregates.”

SECTION 3002- RESTORATION OF RAIN CUTS:
Clause 3002.4 Amend this as under:
“The earth works for restoration of rain cuts shall be measured incum.”

Traffic Signs having Retro-Reflective Sheeting

General requirements: The retro-reflective sheeting used on the sign shall consist of the
white or coloured sheeting having a smooth outer-surface which has the property of retro-
reflection over its entire surface. It shall be weather-resistant and show colour fastness. It
shall be new and unused and shall show no evidence of cracking, scaling, pitting, blistering,
edge lifting or curling and shall have negligible shrinkage or expansion. Acertificate of having
tested the sheeting for co-efficient of retro-reflection, day/night time colour luminous,
shrinkage, flexibility, linear removal, adhesion, impact resistance, specular gloss and fungus
resistance 3 years outdoor weathering and its having passed these tests shall be obtained
from a Government Laboratory, by the manufacturer of the sheeting. The retro- reflective
sheeting shall be either of Engineering Grade material with enclosed lens, High Intensity
Grade with encapsulated lens or Micro-prismatic Grade retro-reflective element material as
given in Clause below

Micro Prismatic Grade Sheeting (Type Xl): Retro reflective sheeting typically
manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting
made of micro prismatic retro reflective material. The retro reflective surface, after cleaning
with soap and water and in dry condition shall have the minimum co-efficient of retro
reflection (determined in accordance with ASTM D 4956-09) as indicated in Table 800
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Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI Prismatic
Grade Sheeting” (Candelas per Lux per Square Metre)

C —
= = = =
g 8 o 3 2 3 o
o2 | 82 2 3 2 3 o| = |83 33 82
32 £ = T © © |8l 3]| 2 |53 o% of
o< L <C = > @] O] o m mn I >, TS O
0.1°B -4° 830 620 290 83 125 (37 |25 660 500 250
0.1°B +30° 325 245 115 33 50 [15 [10 260 200 100
0.2° -4° 580 435 200 58 87 |26 |17 460 350 175
0.2° +30° 220 165 77 22 33 |10 |7 180 130 66
0.5° -4° 420 315 150 42 63 (19 (13 340 250 125
0.5° +30° 150 110 53 15 23 |7 5 120 90 45
1.0° -4° 120 90 42 12 18 |5 4 96 72 36
1.0° +30° 45 34 16 5 7 2 1 36 27 14

A Minimum Coefficient of Retro reflection (Ra) (cd.Ixt.m2).

B Values for 0.1° observation angles are supplementary requirements that shall apply
only when specified by the purchaser in the contract or order.

When totally wet, the sheeting shall show not less than 90 percent of the values, of retro
reflection indicated in above Table. At the end of 10 years, the sheeting shall retain at least
80 percent of its original retro-reflectance.

Messages/borders: The messages (legends, letters, numerals etc.) and borders shall
either be screen-printed or of cut-outs from durable transparent overlay or cut-out from same
type of reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs.
Screen printing shall be processed and finished with materials and in a manner specified by
the sheeting manufacturer. For the information and other signs, the messages (legends,
letters, numerals etc.) and borders shall be cut-out from durable transparent overlay film or
cut out from same reflective sheeting only. Cut-outs shall be bonded with the sheeting in the
manner specified by the manufacturer. Both the screen printed areas and cut-out messages
sheetings and cut-out durable transparent overlay filmshall be covered under the warranty
period of the sheeting type, issued by the sheeting manufacturer

For screen-printed transparent coloured areas on white sheeting, the co-efficient of
retro- reflection shall not be less than 50 per cent of the values of corresponding colour in
Tables 800 as applicable.

Cut-out messages and borders, wherever used, shall be made out of retro-reflective
sheeting (as per Clauses 801.3.2 as applicable), except those in black which shall be of
non- reflective sheeting.

Colour : Unless otherwise specified, the general colour scheme and properties shall be
as stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable hue
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when viewed in day light or under normal headlights at night and in inclement weather
conditions.

Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the
aggressive-tack type requiring no heat, solvent or other preparation for adhesion to a
smooth clean surface, or a tack free adhesive activated by heat, applied in a heat-vacuum
applicator, in a manner recommended by the sheeting manufacturer. The adhesive shall be
protected by an easily removable liner (removable by peeling without soaking in water or
other solvent) and shall be suitable for the type of material of the base plate used for the
sign. The adhesive shall form a durable bond to smooth, corrosion and weather resistant
surface of the base plate such that it shall not be possible to remove the sheeting from the
sign "base in one piece by use of sharp instrument. In case of pressure-sensitive adhesive
sheeting, the sheeting shall be applied in accordance with the manufacturer's
Specifications. Sheeting with adhesives requiring use of solvents or other preparation for
adhesive shall be applied strictly in accordance with the manufacturer's instructions.

Refurbishment: Where existing signs are specified for refurbishment, the sheeting
shall have a semi-rigid aluminium backing or materials as per Clause 801.2.5, pre- coated
with aggressive-tack type pressure sensitive adhesive. The adhesive shall be suitable for
the type of material used for the sign and should thoroughly bond with that material.

801.3.8 Fabrication

Surface to be reflectorised shall be effectively prepared to receive the retro- reflective
sheeting. The sheeting of the material as per IRC:67:2010 , shall be de-greased either by acid
or hot alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to obtain a
smooth plain surface before the application of retro-reflective sheeting. If the surface is rough,
approved surface primer may be used. After cleaning, metal shall not be handled, except by
suitable device or clean canvas gloves, between all cleaning and preparation operation and
application of reflective sheeting/primer. There shall be no opportunity for the substrate to
come in contact with grease, oil or other contaminants priorto the application of retro-reflective
sheeting.

Complete sheets of the material shall be used on the signs except where it is unavoidable; at
splices, sheeting with pressure sensitive adhesives shall be overlapped notless than 5 mm.
Where screen printing with transparent colours is proposed, only butt jointing shall be used.
The material shall cover the sign surface evenly and shall be free from twists, cracks and folds.
Cut-outs to produce legends and borders shall be bonded with the sheeting in the manner
specified by the manufacturer.

801.3.9 Warranty and durability: The Contractor shall obtain from the manufacture a ten
year warranty for satisfactory field performance including stipulated retro-reflectance of the
retro- reflective sheeting of micro-prismatic sheeting, a seven-year warranty for high intensity
grade and a five year warranty for the sheeting of engineering grade and submit the-same to
the Engineer. In addition, a ten year, seven year and a five year warranty for satisfactory In-
field performance of the finished sign with retro-reflective sheeting of micro prismatic, high
intensity grade and engineering grade respectively, inclusive of the screen printed or cut out
letters/legends and their bonding to the retro-reflective sheeting shall be obtained from the
contractor/supplier and submitted to the Engineer. The Contractor/ supplier shall also furnish
the LOT numbers and certification that the signs and materials supplied against the assigned
work meets all the stipulated requirements and carry the stipulated warranty and that the
contractor/supplier is the authorized converter of the particular sheeting:
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All signs shall be dated during fabrication with indelible markings to indicate the start of
warranty. The warranty shall also cover the replacement obligation by the sheeting
manufacturer as well as contractor for replacement/repair/restoration of the retro-reflective
efficiency.

A certificate in original shall be given by the sheeting manufacturer that its offered retro-
reflective sheeting has been tested for various parameters such as co-efficient of retro-
reflection, day/night time colour and luminance, shrinkage, flexibility, linear removal,
adhesion, impact resistance, specular gloss and fungus resistance and 3 year outdoor
weathering; the tests shall be carried out by a Government Laboratory in accordance with
various ASTM procedures and the results must show that the sheeting have passed the
requirements for all the above mentioned parameters. A copy of the test reports shall be
attached with the certificate.

Installation

The traffic signs shall be mounted on support posts, which may be of Gl pipes conforming to
IS: 1239, Rectangular Hollow Section conforming to IS :4923 or Square Hollow Section
conforming to 1S:3589. Sign posts, their foundations and sign mounting shall be so
constructed as to hold these in a proper and permanent position against the normal storm
wind loads or displacement by vandalism. Normally, signs with an area up to

0.9 sg.m shall be mounted on a single post, and for greater area two or more supports shall
be provided. Post- end(s) shall be firmly fixed to the ground by means of properly designed
foundation. The work of foundation shall conform to relevant Specifications asspecified.

All components of signs (including its back side) and supports, other than the reflective
portion and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with two
coats of epoxy/ fibre glass/ powder coated paint, Any part of support post below ground
shall be painted with protective paint.

The signs shall be fixed to the posts by welding in the case of steel posts and by bolts and
washers of suitable size. After the nuts have been tightened, the tails of the bolts shallbe
furred over with a hammer to prevent removal.

Measurements for Payment

The measurement of standard cautionary, mandatory and information signs shall be in
numbers of different types of signs supplied and fixed, while for direction and place
identification signs, these shall be measured by area in square, metres.

801.6. Rate

The Contract unit rate shall be payment in full for the cost of making the road sign, including
all materials, installing it at the site furnishing of necessary test certificates, warranty and
incidentals to complete the work in accordance with these Specifications.

Note: The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL
and it must be deposited to the GM.

801 OVERHEAD SIGNS
General
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Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs wherethe
situation so warrants for proper information and guidance of the road users. The following
conditions may be considered while deciding about the provision of overhead signs: -

Traffic volume at or near capacity Complex interchange designThree or more lanes in each
direction Restricted sight distanceClosely spaced interchanges

Multi. -lane exits
Large percentage of commercial vehicles High speed traffic

Additional Technical Specification

7.4 Road Studs/Cat eyes
7.4.1 General

Reflective pavement marker (RPM) or road stud is a device, which is bonded to or anchored
within the road surface for lane marking and delineation for nighttime visibility. It reflects
incident light in directions close to the direction from which it came.

Definitions

74.2 D ription of Term ifi hi ndar

a)

b)

f)

g9)

7.4.3

Coefficient of luminous intensity (CIL) or specific intensity - the ratio of
luminous intensity of the retro-reflector in the direction of observation to luminance at
the retro-reflector on a plane perpendicular to the direction of the incident lightexpressed
in terms of millicadelas per incident lux (mcd/Ix).

Horizontal entrance angle —the angle in the horizontal plane between the direction of
incident light and the normal to the leading edge of the marker.

Observation angle — the angle at the reflector between the illumination axis and the
observation axis.

Retro-reflection - reflection in which the radiation is returned in direction close to the

directions from which it came. This property being maintained over wide variations of
the direction of incident radiation.

Head — that part of a road stud, which is above the road surface when the road stud is
fixed in position in the road.

Upper surface — that part of the external surface of road stud, which is visible when
the road stud is fixed in position in the road.

Anchorage — that part of a road stud, which is below the road surface when the road
stud is fixed in position in the road.
Material

Plastic body of RPM/road stud shall be moulded from ASA (Acrylonitrite) or HIPS (Hi-
impact Polystyrene) or ABS or any other suitable material approved by the Engineer- in-
Charge. The markers shall support a load of 13635 kg tested in accordance with ASTM
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D 4280.

b) Reflective panels shall consist of number of lenses containing single or dual prismatic
cubes capable of providing total internal reflection of the light entering the lens face. Lenses
shall be moulded of methyl merthcrylate conforming to ASTMD 788 or equivalent.

c) Design

The slope or retro-reflecting surface shall preferably be 35+5 degree or base.
The area of each retro-reflecting surface shall not be less than 13.0 sqcm.

d) Optical Performance
e) Unidirectional and bi-directional studs

Each reflector or combination of reflectors on each face of the stud shall

than that given in Table 1 or 2 as appropriate.

have a C.I.L. not less

Table 1 Minimum C.I.L. Values for Category ,,A" studs

Entrance Observation C.I.L. in mcd/IXx
angle angle White Amber Red
0°U 5° L&R 0.3° 220 110 44
0°U 10° L&R 0.5° 120 60 24

Table 2 Minimum C.I.L. Values for Category ,,B* studs

Entrance Observation C.I.L. in mcd/Ix
angle angle White Amber Red
0°U 6° L&R 0.3° 20 10 4
0% 10° L&R 0.5° 15 7.5 3

Note: The entrance angle or 0°U corresponds to the normal aspect of the reflectors when the
reflecting road stud is installed in horizontal road surface.

A stud that incorporates one or more corner cube reflectors shall be considered to be
included in category ‘A. A stud that incorporates one or more bi-convex reflectors shall be

considered to be included in category ,B.
f) Omni-directional studs

Each omni-directional stud shall have a minimum C.I.L of not less than 2 mcd/Ix.

7.4.4 Tests

a) Coefficient of luminance intensity can be measured by procedure described in ASTM E

b)

809 “Practice for Measuring Photometric Characteristics” or as recommended in BS:
873 — Part 4:1973.

Under test conditions, a stud shall not be considered to fail the photometric
requirements if the measured C.I.L at any one position of measurement is less than
the values specified in Table 1 or 2 provided that

(i)
(ii)

the value is not less than 80% of the specified minimum, and

the average of the left and right measurements for the specific angle is greater
than the specified minimum.
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7.4.5 Fixing of Reflective Markers

7.4.6 Requirements
a) The enveloping profile of the head shall be smooth and the studs shall not present any
sharp edges in traffic.
b) The reflective portions of the studs shall be free from crevice or ledges where dirt
might accumulate.
c) All road studs shall be legibly market with the name, trademark or other means of
identification of the manufacturer.
d) Marker height shall not exceed 20 mm.
e) Marker width shall not exceed 130 mm.
f) The base of the marker shall be flat within 1.3 mm. If the bottom of the marker
isconfigured, the outermost faces of the configurations shall not deviate more than 1.3
mm from a flat surface.

7.4.7 Placement

a) The reflective marker shall be fixed to the road surface using the adhesives and the
procedure recommended by the manufacturer. No nails shall be used to affix the marker,
as nails are hazardous for the roads.

b) Regardless of the type of adhesive used, the markers shall not be fixed if the pavement
is not surface dry and on new asphalt concrete surfacing until the surfacing

has been opened to traffic for al period of not less than 14 hours.

¢) The portions of the highway surface, to which the marker is to be bonded by theadhesive,
shall be free of dirt, curing compound, grease, oil, moisture, loose or

unsound layers, paint and any other material which would adversely affect the bond of
the adhesive.
d) Use a wire brush, if necessary to loosen and remove dirt, then brush or blow clean.

e) The adhesive shall be placed uniformly on the cleaned pavement surface or on the bottom
of the marker in a quantity sufficient to result in complete coverage of the area

of contact of the marker with no voids present and with a slight excess after the marker
has been lightly pressed in place.

f) For epoxy installations, excess adhesive around the edge of the marker, excess adhesive
on the pavement and adhesive on the exposed surfaces of the markers shall be
immediately removed. Soft rags moistened with mineral spirits or kerosene may be used,
if necessary to remover adhesive from exposed faces of pavement markers.

7.4.8 Warranty and durability

The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field
performance including stipulated retro-reflectance of the reflecting panel and submit the
same to the Engineer, In addition, a two year warranty for satisfactory infield
performance of the finished road marker shall also be given by the contractorwho
carried out the work of fixing of reflective road markers. In case the markers are displaced,
damages, get worn out or lose their electivity compared to stipulated standards, the
contractor would be required to replace all such markers within 15 days of the intimation
from the Engineer at his own cost and with no extra remuneration to bepaid for such
works.
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7.4.9 Measurement for Payment

The measurement of reflective road markers shall be in numbers of different types of
markers supplied and fixed.

7.4.10 Rate

The contract unit rate for reflective road markers shall be payment in full compensation for
furnishing all labour, material, tools, equipment including incidental costs necessary for
carrying  out the work at site conforming to the specifications complete as per
approved drawings or as directed by the Engineer.
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(SECTION-VIII)

IMPLEMENTATION MANUAL
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SECTION - VIl
IMPLEMENTATION MANUAL

8.1 Introduction

8.1.1 Maintenance & Rehabilitation work of highway through one agency is the work
of typical nature, which shall continue up to the expiry of base period specified in
the contract (excluding defect liability period). These works need attention,
efficiency, continuous monitoring and responsive management. This
implementation manual spells out detailed guide-lines for implementing the
maintenance programme successfully, defining the various activities to be
accomplished by the Employer and the Contractor.

8.1.2 This package includes routine, periodic, recurrent and urgent maintenance
activities to repair highway surface, shoulders, road side, drainage facilities,
CD work, signs, markings and inspection facilities. The works of different nature
at scattered locations within specified time frame need to be performed
confirming to specifications and standards in order to keep carriageway in perfect
condition.

8.2 Maintenance Procedures

8.2.1 The complete maintenance programme shall be spread over the initial base
period of three months. There are eight significant procedural areas:

Maintenance Programme Planning
Resource Estimation

Identification of Priorities

Work Scheduling

Work Management

Work Control and Quality Assurance
Payment Procedures

Records & Documentation

OooOoOoJ4O0god

8.3  Maintenance Programme Planning

8.3.1 The maintenance programme planning shall be in two stages

a. First Stage: Within 28 days of issuance of Letter of Commencementby
the Employer. Contractor & Engineer shall identify the activities of Routine
Maintenance, which shall have to be taken up immediately who check the
further deterioration of paved and unpavedsurface of carriageway separately.
To identify these activities formal field inspection shall be carried out by
technical staff of Contractor & Engineer. A management meeting shall
then be called within 7 (seven) days of inspection to scrutinize the identified
works and then these works shall be quantified. Engineer shall then issue
indent to contractor for execution of these works specifying quantity to be
executed at different locations, amount of works calculated on the basis of
the unit rates
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quoted by contractor and date of completion. This part of work shall certainly
be commenced not later then stipulated date of commencement.

b. Finalization of yearly maintenance programme: This activity shall begin with
the stipulated date of commencement. The various steps proposed to be
taken under this are as under:

I to carryout present state inspection of entire stretch of Highway by
Contractor & Engineer.

il. To identify defects as per various available engineering characteristics
of road & measurement of all defects in each sub-section (length of
subsection shall be 200 m) based on representative measurements for
25 m length in each sub section. The extent of defects shall be
recorded in forms finalized in consultation with NHIDCL for paved road,
unpaved road and structure / furniture. All Defects with its extent shall
be assessed in terms of length & area of the sub section, mentioning
chainage (locations) in order to have exact estimate of work.

iii. A comprehensive documentation shall be prepared separately by
Engineer and Contractor mentioning their assessment of various types
of defects in each km of road.

V. Management meetings shall be called within 15 days of inspection to
finalize and then to quantity the defects after comparison of measured
condition of road and maintenance intervention levels set out in this
Section on commonly acceptable basis. This shall be followed by
identification of particular maintenance work proposed to be carried out
at site to make good the defects noted above, out of various
alternatives available in BOQ.

8.4 Resource Estimation

8.4.1 The Engineer shall workout the yearly requirement of funds based on unit prices
rates quoted by Contractor and quantities of various items proposed to be
executed. A tentative programme shall be drawn on the basis of resources
available with the contractor at different times of maintenance period including
available establishment, equipment and labour availability with him. Cash flow
available with the contractor shall also be basic input to determine proposed
maintenance programme.

85 Identification of Priorities

8.5.1 The Engineer shall work out order of priority, judiciously in order that jobs that
have the stronger claim or resources placed ahead of the list and those having
least claim are placed at the end.

8.5.2 The maintenance activities by order of importance shall be reckonedin the
following order or as deemed proper by Engineer:

a. Urgent Works: Emergency repairs, removal of road blockade, repair to road
breach, removal of accidental vehicles and dead animals, immediate repairs
to CD works.

b. Recurrent Works: Blading and grading of unpaved surface,spot gravelling
of unpaved surfaces, clearing of drains before rains, patch
repair, local sealing and repair to pot holes.
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c. Periodic Works: Re-gravelling shoulders, major repair to defective
carriageway, road surface markings resealing and repair to CD works.
d. Other Periodic Works: Laying overlays and reconstruction

8.5.3 The activities mentioned under Routine Maintenance shall be carried out on
continuous basis as does not fall in order of priority.

8.5.4 Seasonal variation in the year shall also be influencing factor to decide order of
priority of maintenance works.

8.6  Work Scheduling

8.6.1 The maintenance and rehabilitation work of road is of unpredictable nature
SO quantities shown against each item or work are only representative. It is
expected that they would be consumed during the entire base period of works
but employer would not be responsible to pay any compensation etc. in case
there is variationto any extent in quantity of actual execution of particular item
of work with respect to representative quantity shown in BOQ for that particular
work.

8.6.2 Scrutinized work proposals shall be negotiated by the Engineer with Contractor
for quantity and time to complete those particular activities and accordingly they
shall be classified into two groups:

Group — I: Works of short duration of completion (up to 2 months)
Group — II: Works of larger duration of Completion (more than 2 months)

8.6.3 For works under Group |, Weekly Indent, Monthly Indent, Quarterly indents shall
be issued and for works classified under Group 2, bi- annual indents shall be
issued by the Engineer. These indents shall mean to identify, quantity the
various works which contractor is expected to execute on his unit rates quoted
by him at specified locations within the time period assigned in the indents. Each
indent shall be treated as part of the work for which contractor has submitted
Bids. The terms & conditions applicable in bid document shall also be applicable
to these indented works.

8.6.4 In case of urgency requiring immediate actions to remove road blockade, to
construct temporary diversion or urgent preventive measures to reduce extent of
expected damages or to make precautionary arrangements to handle
emergencies. Engineer shall issue interim indents for such works / arrangements
to be complied with by the contractor in responsible manner without loss of time.

8.7  Work Management

8.7.1 The success of Contract maintenance system lies with good workmanagement.
The contractor shall draw activities which shall be accomplished by in house crew
and portion of the work to be accomplished with sub-contractors.

8.7.2. Deleted

8.7.3. The system of quarterly reports such as budget reports, resourcesutilization
report, quality control and status of base maintenance programme (planned
versus actual) has to be generated in order toevaluate working of contract
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maintenance system and to work out up-gradation / modification required in the
programme. The modification to finalized maintenance programme can be made
withmutual consent of both the contractor and engineer to derive best results.

8.7.4. The contractor can also consider to introduce communicationsystem (like mobile,
etc). on the Highway for better and efficient management of site.

8.8. Work Control & Quality Assurance

8.8.1. The Engineer shall adopt random samplingprocedures to ensure quality
control. Engineer shall carry out in-process inspections and end product
inspections to collect samples and shall carry out testing in order to determine
the degree of adherence to the maintenance standards of delivered or
constructed material. Any testing / checking of works by Engineer shall not
absolve the contractor from his responsibility to executeworks strictly in
accordance of MORT&H / IRC / IS specificationsor laid down standards in bid
document.

8.8.2. A quality control laboratory equipped with all instruments required to perform
tests as indicated in MoRT&H / IRC / IS specifications at frequency
mentioned therein shall have to be provided by the contractor. Contractor
shall ensure that testing ofall material delivered or constructed is regularly
carried out by his filed staff as per standard norms and results of these tests
are recorded in specified manner and made available to Engineer whenever
required by him. The contractor shall providethe QC laboratory, as incidental to work
and no separate payment shall be made for this item. The QC lab shall also be made
available to Engineer for conducting tests of his own.

8.8.3. Work Control & Quality Assurance the Engineer shall adopt random sampling
procedures to ensure quality control. Engineershall carry out in- process
inspections and end product inspections to collect samples and shall carry out
testing in order to determine the degree of adherence to the maintenance
standardsof delivered or constructed material. Any testing / checking of works
by Engineer shall not absolve the contractor from his responsibility to execute
works strictly in accordance of MoRT&H / IRC / IS specifications or laid down
standards in bid document.

8.8.4. A quality control laboratory equipped with all instruments required to perform
tests as indicated in MoRT&H / IRC / IS specifications at frequency
mentioned therein shall have to be provided by the contractor. Contractor
shall ensure that testing ofall material delivered or constructed is regularly
carried out by his filed staff as per standard norms and results of these tests
are recorded in specified manner and made available to Engineer whenever
required by him. The contractor shall providethe QC laboratory, as incidental
to work and no separate payment shall be made for this item.
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The QC lab shall also be made available to Engineer for conducting tests of his
own.

8.8.5. In- process inspections shall be carried out by the Engineer to withess and or to
verify the quality / quantity of work, when activityis in process with aim to judge
justification of payment. Engineer shall carry out end product inspections after
completion of the activity to provide satisfactory evidence about acceptability of
the contractor’s work.

8.8.6. The results of in process inspections, end product inspections and quality
control tests shall form basis of acceptance of completed works and issuance
of Non-Conformance Report(NCR). Items of Works or unit of material or the
end product do not meet the specifications / standards shall be identified by
“‘Non-Conformance- Report” and can become basis of rejection of work on
establishing the authorized disposition.

8.8.7. Non-Conformance Report: Defective or uncompleted work shall not be paid.
Such work shall also be notified to the Contractor within 10 days of submission
of bill through non-conformance report (NCR). The NCR shall clearly identify the item
of work that is non — conforming either to specification or to a specific requirement in the
contract document. Once NCR is identified, it shall be evaluated and of the dispositions
would be established.

a. “Do” Identifies the work which has not been done at all at site within
specified time limit. An NCR issued with “Do” disposition for the work should
immediately be undertaken by contractor.

b.  “Re-Do” Identified the work, that is non- conforming of allquality aspects.
Such works be totally removed & redone.

¢. “Re-work”™ Requires part of particular item identified in this category be
reworked to bring it to the quality required.

d  “Use-as-is” Applied where Engineer accepts work “as-is”notwithstanding
the fact that it does not exactly conform to the contract requirements. This
work shall be accepted only for agreed reduced rates with respect to unit
rates quoted in financial bid by the contractor otherwise shall be re-classified
under disposition “Do” or “Re-Do”.

8.9. Payment Procedures

8.9.1. The contractor shall submit to the Engineer after the end of each month bill in
two copies, each signed by authorized contractor’s representative in standard
format, showing the amounts to which, the contractor considered himself to be
entitled upto the end of the month. These bills should be prepared each indent
wise.

e The Engineer after scrutiny of the bills shall certify and recommend the
payments for completed accepted works within 14 days of presentation of
bill to him to the employer subject to deductions as per bid documents.
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e  The employer shall pay the amount due to the Contractor under certificate
and recommendations by the Engineer within 28 days after it has been
delivered to the Employer.

8.10. Records & Documentation

8.10.1. The results of all inspections shall be documented. The test resultscontaining
documentary evidence of activities and data relevant to the quality of work and
performance of the contractor shall also be documented. The field daily to be
filled by Site Engineer of Contractor shall be a basic form of documentation. The
activities to be entered in daily dairy are -

e The description of day’s activities, number and type of crew onjob,

equipment on job weather and temperature

¢ Any measurement made to determine pay quantities

e Daily summary of material issued in the job

e Arecord of significant conversations with and direction givento the

contractor

e A record of bottlenecks with the progress or execution of thework
e Arecord of material testing in lab
e Details of visit by officials

8.10.2. The Contractor shall carryout road roughness measurement asdirected by
Engineer for the entire stretch at the end of the pavement maintenance and shall
submit the complete record to NHIDCL. There shall not be any separate
payment on account of this. The payment pertaining to this shall be deemed to
be included in the items of works.

8.11 MAINTENANCE INTERVENTION LEVELS
Following criteria shall be adopted by the Engineer while indenting the works.

Sl Criteria / Extent(% Treatment / Type of
N Defects of sub section : :
Action maintenance
0. length)
1 | Shoulder & Slopes
1. | Vegetation growth onshoulders Any kind Vegetation growth Routine
1 | & sideslopes be removed
1.| Trees a. All kind Trim and remove Routine
2 dead /diseased
branches
b. Fallen treeson Remove Urgent
carriageway immediately

1. | Deformation or scour a. Upto 50 mm Fill & Compact Routine
3 b. More than 50mm Reconstruction Recurrent

/ Urgent
1. | Disturbed stone pitching a. Upto 30 sgm. Repair Routine
4 b. More than 30sgm Reconstruct Urgent
2 | Side drains
2. | Kuccha drains silted /too shallow Any extent Clean & repair Routine
1
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Criteria / Extent(%

Sl.
N Defects of sub section Treatment / _Type of
Action maintenance
0. length)
2. | Standing water onshoulders / Any Realign to correct Routine
2 | drains gradient and make
shallow lateral
drains
2. | Silting in pucca sidedrains Any extent Clean out Routine
3
2. | Damages or scouring ofpucca Any extent Repair and Routine
4 | drains reconstruct to
adequate size and
shape
3 | CD Works
3. | Siltedor blockedopenings Any extent De-silting / Routine
1 cleaning
3. | Erosion /Scour inupstream/ | Any extent Repair / fill the Periodic
2 | down stream boulders
3.| Pot holes erosion inpaved Any extent Repair with Periodic
3 | surfacefloor concreting
3. | Damaged crash barriers Any Reconstruct Recurring
4 / Urgent
3. | Vegetation growth at inlet Any Remove & Clear Routine
5 | /outlet & near parapets
3. | Damaged masonry inparapets / Any extent Repair to match Recurrent
6 | substructure with existing &
/ superstructure Report to the
Engineer
Painting exposedsurfaces Any Repaint / Periodic
of bridgerailings, kerb White wash
stones parapets
3. | Cracks in structure Any Repair and report Recurrent /
8 to the Engineer Urgent
3. | Leached, honey combed,spalled a. Upto 20 sgm Repair with epoxy Urgent
9 concrete surface,& mortar or injected
exposedreinforcement concreting
b. More than 20sgm Reconstruct Urgent /
Special
alters
3. | Checking of expansionjoints Any Check & repair & Periodic
10 clean
3. | M&R works for bearings Any (In case Check & clean & Periodic
11 replacement of carry ordinary
bearings is maintenance
required, then
specific report tobe
given to the
Engineer)
4 | Road Furniture
4.| Dirty road signs |/ Any Wash & clean Routine
1 | delineators
4. | Damaged / corrodedroad signs and | Any Repair, repaint or Periodic
2 | delineators replace
4. | Missing road signs Any Replace Routine
3
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Sl Criteria / Extent(% Treatment / Type of
N Defects of sub section . .
Action maintenance
0. length)
4. | Damaged / missing median kerbs, | Any Replace Periodic
4 | boundary pillars, 200 m stone, km
stone & 5th km stones
4. | Painting & printing letters on road | Any Repaint & printto Periodic
5 | signs, kmstones, 200 m stone, 5th match with existing
km stones
4. | Safety barriers, fencing Any Repair & repaint Periodic
6
4. | Pavement markings a. Upto 30 sgm. Repair Recurring
7
b. More than 30 Repair Periodic
sgm.
5 | Roadside safety
5. | Dead animals Any Remove and burry Recurrent /
1 Urgent
5. | Broken down /accidental Any Inform traffic police Recurrent /
2 | vehicle and remove Urgent
5. | Road blockade Any Inform traffic Recurrent /
3 police, remove Urgent
blockade if reqd.
construction
temporary
diversion
6 | Carriageway & Crust
6. | Stripping a. <25 sgm. Local sealing Routine
1 b. >25 sgm. lind coat surface Periodic
dressing
Rutting a. depth ofruts
<50 mm
i. Crack <10 Seal the crack with Routine
mm slurry
ii. crack >10 Surface dressing& Recurrent
mm fill ruts with
bituminous mix
b. depth ofruts
> 50 mm
i. Crack <10 Seal the crackswith Routine
mm slurry and fill ruts
with
bituminous mix
ii. crack > 10 Surface coat Periodic /
mm surface  dressing Special
over cracked area attention
to be followed by
overlay
Pot holes a. <20 mm Patch repair to pot Recurrent
holes
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Defects

Criteria / Extent(%
of sub section
length)

Treatment /
Action

Type of
maintenance

b. >20 mm

Patch repair to pot
holes & check
dressing of crustfor
strengthening if
reqd.

Recurrent /
Special
Attention

Bleeding

a. < 25sgm

Spread and roll
over 6 mm size
heated aggregates

Routine

b. > 25 sgm

Apply surface
dressing

Periodic

Cracks

a. < 25sgm

Local sealing of
cracks

Routine

b. > 25 sgm

Local sealing
followed by
renewal

Periodic

Hungry surface

Apply slurry seal
or fog seal

Recurrent

~No|loo

Corrugations

Cutting of  high
spots and filling of
low spots with
existing  surfacing
material and seal
the surface

Recurrent

Shoving

Remove the
material upto firm
base and relay
stable mix

Recurrent

Shallow depressions

Repair the
depression with
pre-mixed material

Recurrent

Settlements & upheaval

a. <20 sgm

Remove the weak
| Defective fill
uptobase & redo.

Recurrent

b. >20 sgm

i, Remove the
weak / defective fill
upto base &redo

ii, Strengthen
the crust by
providing additional
layers

Periodic

11

Edge breaking & edgesteps

a. <25 mm

Cut affected area
and patch repair to
road edge; with
repair to unpaved
shoulders also

Recurrent

b. >25 mm

Reconstruct
shoulders and

Repair to
carriageway edge
also

Periodic
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(SECTION-IX)

ADDITIONAL CONDITIONS
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10

11

12

ADDITIONAL CONDITIONS

Before tendering, the tenderer shall inspect the site of work and shall full acquaint
himself the above terms and conditions with regard to site, nature of soil, availability
of material suitable location for execution of work and time involved in the work
(over the entire duration of contract) including local conditions that restrictions,
obstructions and other conditions, as required for satisfactory and timely execution
of the work. His rates should take into consideration all such factors like supply and
storage of materials, man and machinery, land etc. and contingencies. No claim
whatsoever shall be entertained by the NHIDCL on this account.

The contractor must study the specifications and conditions carefully before
tendering.

Before the start of the work, the contractor shall submit the program of execution
of work, get it approved from the Engineer/ NHIDCL and strictly adhere the same
for the timely completion of the project work.

The contractor shall have to make approaches to the site, if so required and keep
them in good condition for transportation of labour and materials as well as
inspection of work by the Engineer. Nothing extra shall be paid on this account.

The contractor shall all times carryout work on the highway in a manner creating
No interference in the flow of traffic as per direction of Engineer/Employer and
ensure continuity of traffic worthy carriageway during the Contract period at all the
time.

All arrangements for traffic diversion during construction including M&R works for
diversion road shall be considered as incidental to the work and contractor’s
responsibility and nothing shall be payable to him in this respect. However, if any
new diversion road is constructed by the contractor, the same shall be paid
separately.

The work shall be carried out in such a manner so as not to interfere or effect or
disturb either works, being executed by other agencies, if any.

Any damage done by the contractor to any existing work shall be made good by
him at his own cost.

The work shall be carried out in the manner complying in all respect with the
requirement of relevant bye-laws of the local bodies under the jurisdiction of which
the work is to be executed and nothing extra shall be paid on this account.

For completing the work in time, the contractor might be required to work in two
or more shifts including night shifts and no claim whatsoever shall be entertained
on this account notwithstanding the facts that the contractor will have to pay to
the labourers and other staff engaged directly or indirectly on the work according
to the provision of the law regulation and the agreement entered upon and/or extra
amount for any other reason.

The contractor shall make his own arrangements for obtaining electric
connection(s) as required and make necessary payment directly to thedepartment
concerned. The Department will however make all reasonable recommendations
to the authority concerned in this regard.

The contractor or his authorized representative should always be available at the
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site of work to take instructions from Engineer or his authorized representative and
ensure proper execution of work(s) or work should not be done in theabsence of
such authorized representative.

The structural and other drawings for the work, shall at all times, be properly
corrected before executing the work.

The contractor shall maintain in good condition all works executed till the
completion of the entire work allotted to the contractor.

No payment will be made to the contractor for damage caused by rains, or other
natural calamities during the execution of works and no such claims on this account
will be entertained.

Royalty at the prevalent rates and all other incidental expenditure shall have to be
paid by the contractor on all the boulders, metal, earth, sand, bajri etc. collected
him for the execution of the work direct to the concerned Revenue Authority of the
state or central Govt. His rates are deemed to include all such expenditure and
nothing extra shall be paid.

The contractor shall take all necessary measures for the safety of traffic during
construction period, erect and maintain such barricades, including signs, markings,
flags, lights and flagman, as necessary at either end of the excavation embankment
and at such intermediate points as directed by the Engineer for the proper
identification of construction area. The Contractor’s rate shall includeabove items
of work and nothing extra shall be paid to Contractor. He shall be responsible for
all damages and accidents caused due to negligence on the part.

The contractor shall provide suitable barricading with suitably painted single row
of the sheets about 3'0” wide (90cms) nailed or bolted with wooden poles spaced
2 to 3 meter apart and each pole 1.6m to 2m long, 8 cm to 10 cm dia. The poles
will be embedded to mobile iron pedestal rings suitably framed for giving stable
support without hindrances to the traffic as per direction of the Engineer/ NHIDCL
[. All management (including, watch and ward) of barricades shall be the full
responsibility of the contractor. The barricade shall be removed only after
completion of the work or part of the work. The contractor’s rates which include all
above items of work and nothing extra shall be paid to the contractor over and
above his quoted rates.

The temporary warning lamps shall be installed at all barricades during the hours
of darkness and kept lit at all times during these hours.

The malba/garbage, removed from the site shall be disposed off by the contractor
at any suitable place as directed by the Engineer.

All work and materials brought and left upon the ground by the contractor or by
his order for the purpose of forming part of the works are to be considered to be
the property of the NHIDCL and the same are not to be removed or taken away
by the contractor or any other person without special license and consent in writing
of the Engineer/ NHIDCL but the NHIDCL is not be in any way responsiblefor any
loss or damaged which may happen to or in respect of any such work or materials
either by the same being lost or damaged by weather or otherwise.

The Contractor will be responsible to provide deep hand pump/tube well at site of
work to make potable and safe drinking water to labour engaged in execution of
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work.

The rates for all items of work, unless clearly specified otherwise, shall include
the cost of all labour, materials dewatering and other inputs involved in the
execution of the items. If any reason contractor fails to quote his rate for any item
provided in the schedule of quantities it will be assumed that contractor is ready
to execute that item free of cost.

Unless otherwise provided in the schedule of quantities the rates tendered by the
contractor shall be all-inclusive and shall apply to all heights, depths, leads and
lifts.

The contractor shall bear all incidental charges for cartage, storage and safe
custody of materials.

The nature of work is such that contractor may have to carry out a part of work
announced not less than Rs. 50,000/- (Fifty Thousand) or full work on short notice
of 48 hours from Engineer in writing on site order book or through special
messenger. Failure to comply with the instruction or delay in taking up the work
as per schedule issued by the Engineer shall attract penalty clause as mentioned
in the agreement. In addition a fine of Rs.1000/-per day for each day of default shall
be recovered from contractor and decision of Engineer shall be final, bindingand
not open to arbitration.

Existing drains, pipes, cables, overhead wires, sewer lines, water line and similar
services encountered in the course of the execution of the work shall be protected
against the damages by the contractor. The contractors shall not store material or
otherwise occupy any part of the site in a manner likely to hinder the operation of
such services.

The contractor will not have any claim in case of any delay by the Engineer in
removal of trees or shifting, removing of telegraph, telephone or electric lines
(overhead and underground), water and sewer lines and other structure etc. if any,
which may come in the way of the work. However, suitable extension of timecan
be granted to cover such delay.

Stipulated material shall be arranged by the contractor at site of work or all the
items where such materials are required.
i)  Tendered rates are exclusive of all taxes and levies payment under the

respective statutes. However, pursuant to the constitution (46th amendment)
Act 1982, it also further tax or levy is imposed by statute, after the date of
receipt of tenders and the contractor there upon necessarily and properly pays
such taxes/levies, the contractor shall be reimburse the amount sopaid,
provided such payment, if any, is not in the opinion of General Manager (P) /
Executive Director(P) whose decision shall be final and binding) attributable
to delay in execution of the work within the control of thecontractor.

i) The contractor shall keep necessary books of account and other documents
for the purpose of this condition as may be necessary and shall allow
inspection of the same by a duly authorized representative of Govt. and further
shall furnish such other information/documents as Engineer mayrequire.

iii)  The contractor shall within a period of 30 days of imposition of any further
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tax or levy in pursuant to the constitution of (46 Amendment) Act 1982, given
a written notice thereof to the Engineer that the same is given pursuant to
this condition together with all necessary information relating thereto.

30 Contractor may be required to execute this work under foul position. The decision
of the Engineer whether the position is foul or not shall be final and the binding of
the contractor and nothing extra for executing the work in foul position is payable,
beyond what is provided in the schedule of quantities.
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(SECTION-X)
INTEGRITY PACT
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INTEGRITY PACT FORMAT

This integrity Pact is made at on this day of 2023.

BETWEEN
[President of India through NATIONAL HIGHWAYS & INFRASTRUCTURE
DEVELOPMENT CORPORATION LTD., established under the Companies Act, 2013,
represented by its Managing Director and having its principal office at 3rd Floor, PTI
Building, 4-Parliament Street, New Delhi-110001], (hereinafter referred to as the
“Principal/Owner” which expression shall, unless repugnant to the context or meaning
thereof, include its administrators, successors and assigns)
AND
{Name and address of the Firm/Company}, (hereinafter referred to as “The

Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s)” and which expression shall
unless repugnant to be meaning or context thereof include its successors and permitted
assigns.)

Preamble

Whereas, the Principal has floated the Tender {NIT No.......... did............ } (hereinafter
referred to as “Tender/Bid”) and intends to award, under laid down organizational
procedure, contract/s for {Name of the work} (hereinafter referred to as the “Contract”).
And Whereas the Principal values full compliance with all relevant laws of the land, rules
of land, regulations, economic use of resources and of fairness/ transparency in its
relations with its Bidder(s) and/ or Contractor(s)/Concessionaire(s)/Consultant(s).

And whereas to meet the purpose aforesaid, both the parties have agreed to enter into
this Integrity Pact (hereafter referred to as “Integrity Pact” or “Pact”) the terms and
conditions of which shall also be read as integral part and parcel of the Tender documents
and contract between the parties. Now, therefore, in consideration of mutualcovenants
contained in this pact, the parties hereby agree as follows and this pact witnesses as
under:

Article-1: Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and
to observe the following principles:
(@) No employee of the Principal, personally or through family members, will in
connection with the Tender for, or the execution of a Contract, demand, take a
promise for or accept, for self, or third person, any material of immaterial benefit
which the person is not legally entitled to.
(b) The Principal will, during the Tender process treat all Bidder(s) with equity
and reason. The Principal will in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
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confidential/ additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contract execution.

(c) The Principal will exclude all known prejudiced persons from the process, whose
conduct in the past has been of biased nature.

(2) If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC/PC Act or any other Statutory Acts or if there be a
substantive suspicion in this regard, the Principal will inform the Chief Vigilance
Officer and in addition can initiate disciplinary actions as per its internal laid down
Rules/Regulations.

Article — 2: Commitments of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/
Consultant(s).
The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) commit himself to take all
measures necessary to prevent corruption. He commits himself to observe the following
principles during his participation in the tender process and during the contract execution.

(a) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, directly or through
any other person or firm, offer, promise or give to any of the Principal’semployees
involved in the tender process or the execution of the contract or to any thirdperson any
material or other benefit which he/she is not legally entitled to, in order to obtain in
exchange any advantage of any kind whatsoever during the tender process or during the
execution of the contract.

(b) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not enter with other
Bidders into any undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications, subsidiary contract,
submission or non-submission or bids or any other actions to restrict competitiveness or
to introduce cartelization in the bidding process.

(c) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not commit any
offence under the relevant IPC/PC Act and other Statutory Acts; further the
Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not use improperly, for
purposes of completion or personal gain, or pass on to others, any information or
document provided by the Principal as part of the business relationship, regarding plans,
technical proposals and business details, including information contained ortransmitted
electronically.

(d) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of foreign origin shall
disclose the name and address of the Agents/ Representatives in India, if any. Similarly,
the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of Indian Nationality shall
furnish the name and address of the foreign principle, if any.

(e) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will, when presenting his
bid, disclose any and all payments he has made, is committed to or intends to make to
agents, brokers or any other intermediaries in connection with the award of the contract.
He shall also disclose the details of services agreed upon for such payments.

() The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not instigate third
persons to commit offences outlined above or be an accessory to such offences.
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(9) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not bring any outside
influence through any Govt. bodies/quarters directly or indirectly on the bidding process
in furtherance of his bid.

Article - 3 Disqualification from tender process and exclusion from future contracts.

(1) If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s), before award or during
execution has committed a transgression through a violation of any provision of Article-
2, above or in any other form such as to put his reliability or credibility in question, the
Principal is entitled to disqualify the Bidder(s)/ Contractor(s)/ Concessionaire(s)/
Consultant(s) from the tender process.

(2) If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) has committed a
transgression through a violation of Article-2 such as to put his reliability or credibility into
question, the Principal shall be entitled to exclude including blacklist and put on holiday
the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) for any future tenders/
contract award process. The imposition and duration of the exclusion will be determined
by the severity of the transgression. The severity will be determined by the Principal taking
into consideration the full facts and circumstances of each case particularly taking into
account the number of transgressions, the position of the transgressors within the
company hierarchy of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) and
the amount of the damage. The exclusion will be imposed for a maximum of 3 years.

(3) A transgression is considered to have occurred if the Principal after due consideration of
the available evidence concludes that “On the basis of facts available there are no
material doubts”.

(4) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) with its free consent and
without any influence agrees and undertakes to respect and uphold the Principal’s
absolute rights to resort to and impose such exclusion and further accepts and
undertakes not to challenge or question such exclusion on any ground, including thelack
of any hearing before the decision to resort to such exclusion is taken. This undertaking
is given freely and after obtaining independent legal advice.

(5) The decision of the principal to the effect that a breach of the provisions of this Integrity
Pact has been committed by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/
Consultant(s)shall be final and binding on the Bidder(s)/ Contractor(s)/
Concessionaire(s)/  Consultant(s),  however, the Bidder(s)/  Contractor(s)/
Concessionaire(s)/ Consultant(s) can approach IEM(s) appointed for the purpose of this
Pact.

(6) On occurrence of any sanctions/ disqualification etc. arising out from violation of integrity
pact, the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) shall not beentitled
for any compensation on this account.

(7) Subject to full satisfaction of the principal, the exclusion of the Bidder(s)/ Contractor(s)/
Concessionaire(s)/ Consultant(s) could be revoked by the principal if the Bidder(s)/
Contractor(s)/ Concessionaire(s)/ Consultant(s)can prove that he has restored/ recouped
the damage caused by him and has installed a suitable corruption prevention system in
his organization.
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Article — 4: Compensation for Damages.

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Arcticle-3, the Principal shall be entitled to forfeit the Earnest Money Deposit/
Bid Security or demand and recover the damages equivalent to Earnest MoneyDeposit/
Bid Security apart from any other legal right that may have accrued to the Principal.

(2) In addition to 1 above, the Principal shall be entitled to take recourse to the relevant
provisions of the contract related to Termination of Contract due to Contractor/
Concessionaire/Consultant’s Default. In such case, the Principal shall be entitled to forfeit
the Performance Bank Guarantee of the Contractor/ Concessionaire/ Consultant and/ or
demand and recover liquidated and all damages as per the provisions of the
contract/concession agreement against Termination.

Article = 5: Previous Transgressions

(1) The Bidder declares that no previous transgressions occurred in the last 3 years
immediately before signing of this Integrity Pact with any other Company in any country
conforming to the anti-corruption/ Transparency International (TI) approach or with any
other Public Sector Enterprise/ Undertaking in India or any Government Department in
India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or action for his exclusion can be taken as mentioned under Article-3
above for transgressions of Article-2 and shall be liable for compensation for damages as
per Article-4 above.

Article — 6: Equal treatment of all Bidders/ Contractors/ Concessionaires/ Consultants/
Subcontractors.

(1) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) undertake(s) to demand
from all sub-contractors a commitment in conformity with this Integrity Pact, and to submit
it to the Principal before contract signing.

(2) The Principal will enter into agreements with identical conditions as this one with all
Bidders/ Contractors/ Concessionaires/ Consultants and subcontractors.

(3) The Principal will disqualify from the tender process all Bidders who do not sign this
Pact or violate its provisions.

Article - 7: Criminal charges against violating Bidder(s)/ Contractor(s)/
Concessionaire(s)/ Consultant(s)/ Sub-contractor(s).
If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ Concessionaire/
Consultant or subcontractor, or of an employee or a representative or an associate of a
Bidder/ Contractor/ Concessionaire/ Consultant or Subcontractor, which constitutes
corruption, or if the Principal has substantive suspicion in this regard, the Principal will
inform the same to the Chief Vigilance Officer.

Article- 8: Independent External Monitor (IEM)

(1) The Principal has appointed an Independent External Monitor (herein after referred to as
“Monitor”) for this Pact. The task of the Monitor is to review independently and
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objectively, whether and to what extent the parties comply with the obligations under this
agreement.

(2) The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. He reports to the Director General
(Road Development) & Special Secretary.

(3) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)accepts that the Monitor
has the right to access without restriction to all project documentation of the Principal
including that provided by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s).
The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)will also grant the Monitor,
upon his request and demonstration of a valid interest, unrestricted and unconditional
access to his project documentation. The same is applicable to Subcontractors. The
Monitor is under contractual obligation to treat the information and documents of the
Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality.

(4) The principal will provide to the Monitor sufficient information about all meetings among
the parties related to the Project provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the
Monitor the option to participate in such meetings.

(5) As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will
so inform the Management of the Principal and request the Management to discontinue
or take corrective action, or to take other relevant action. The monitor can in this regard
submit non-binding recommendations. Beyond this, the Monitor has no right to demand
from the parties that they act in a specific manner, refrain from action or tolerate action.

(6) The Monitor will submit a written report to the Director General (Road Development) &
Special Secretary within 8 to 10 weeks from the date of reference or intimation to him by
the principal and, should the occasion arise, submit proposals for correcting problematic
situations.

(7) If the Monitor has reported to the Director General (Road Development) & Special
Secretary, a substantiated suspicion of an offence under relevant IPC/PC Act, and the
Director General (Road Development) & Special Secretary has not, within the reasonable
time taken visible action to proceed against such offence or reported it to the Chief
Vigilance Officer, the Monitor may also transmit this information directly to the Central
Vigilance Commissioner.

(8) The word 'Monitor' would include both singular and plural.
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Article — 9 Pact Duration

This Pact begins when both parties have legally signed it (in case of EPC i.e. for projects
funded by Principal and consultancy services). It expires for the Contractor/ Consultant
12 months after his Defect Liability Period is over or 12 months after his last payment
under the contract whichever is later and for all other unsuccessful Bidders 6 months after
this Contract has been awarded. (In case of BOT Projects) It expires forthe
concessionaire 24 months after his concession period is over and for all other
unsuccessful Bidders 6 months after this Contract has been awarded.

If any claim is made/ lodged during his time, the same shall be binding and continue to
be valid despite the lapse of this pact as specified above, unless it is discharged/
determined by Director General (Road Development) & Special Secretary.

Article - 10 Other Provisions.

(1) This pact is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal, i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be made in writing.

(3) If the Bidder/Contractor/Concessionaire/Consultant is in a partnership or a eensertivm
Joint Venture partner, this pact must be signed by all partners or eensertivm members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder
of this agreement remains valid. In this case, the parties will strive to come to an
agreement to their original intentions.

(5) Any disputes/ differences arising between the parties with regard to term of this pact, any
action taken by the Principal in accordance with this Pact or interpretation thereof shall
not be subject to any Arbitration.

(6) The actions stipulated in this Integrity Pact are without prejudice to any other legal
action that may follow in accordance with the provision of the extent law in force relating
to any civil or criminal proceedings.

In withess whereof the parties have signed and executed this Pact at the place and date
first done mentioned in the presence of following witness:

(For & On behalf of the Principal) (For & On behalf of the Bidder/ Contractor/
Concessionaire/ Consultant)

“Restoration & Repair of Kohima-Jessami Road on NH-29 from Existing Km 98.380 to 120.367 Design Km 95.70 Km to
117.20 Km (Length = 21.50 KM) (Package - V) in the State of Nagaland” - (Percentage Rate and Work Order Basis)”
Page 163 of 164



(Office Seal)

Place Date

Witness 1: (Name & Address):

Witness 2: (Name & Address):

{COUNTERSIGNED and accepted by: JV Partner}
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