

(Pkg No.NHIDCL/Sikkim/Civil Work/Singtam-Tarku (0.000 -16.000)/2017

⁰⁹ Date: .02.2017

Subject: Construction of 2-lane with paved shoulder including Geometric improvement from km. 0.000 to km. 16.000 of stretch Singtam-Tarku of NH-510 on EPC basis under SARDP –NE Phase A in the State of Sikkim.

Corrigendum- 3

1. The Schedule B & Schedule D of the subject project has been modified as per MORTH guidelines. All the bidders are requested to follow the new schedules.
2. Technical document i.e. Main report, Cost Estimate and design & investigation report also uploaded for the reference as per RFP

Enclosures: 1. Schedule B & D
2. Main report, Cost Estimate and design & investigation report


V.K. Singh
(Executive Director)
VINAY KUMAR SINGH
Executive Director-IV
NHIDCL

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2335 1282, www.nhidcl.com



CIN: U45400DL2014GOI269062

A PUBLIC SECTOR UNDERTAKING

DATE - 31.01.2017

सार्वजनिक क्षेत्र का उपक्रम

National Highways & Infrastructure Development Corporation Ltd.

(Technical Division)

Sub.: Construction of 2-lane with paved shoulder including geometric improvement from Km 0.00 to Km 16.000 of stretch Singtam – Tarku of NH-510 on EPC basis under SARDP –NE Phase ‘A’ in the State of Sikkim.

Corrigendum – II

[Package No. NHIDCL/Sikkim/civil work/Singtam-Tarku (0.000-16.000)/2017]

<u>Sr. No.</u>	<u>Existing</u>	<u>Modified</u>
1.	RFP	Modified RFP(Annexure-1)
2.	DCA with Schedules	Modified DCA with Schedules (Annex-2)

(Sandeep Gupta)

GM (Tech)