



## Corrigendum No. VI

NHIDCL/A&N/NH-4/Package-VI/2018

07.12.2018

To,

All prospective Bidders,

Sub: Rehabilitation of section from Km 45.00 to Km 59.20 of NH-4 to Intermediate lane with hard shoulder in the Union Territory of Andaman & Nicobar Islands (Total Length 14.10) on EPC Mode (Package-VI) - **Uploading of Modified tender documents reg-**

Ref: RFP dated 04.10.2018

Sir/Madam,

Please find enclosed herewith, corrigendum VI pertaining to the Modified bid documents and extension of Bid due date.

Sr No.	Reference	Existing Provisions (Uploaded)	Modified Provisions	Remarks
1	RFP, NIT and ITB	Uploaded with Corrigendum I to Corrigendum V	Modified RFP, DCA & Schedules *	As per the direction of MoRTH Vide Circular No-RW/NH-37010/4/2010-EAP (Printing)-Vol-IV dated 20.11.2018
2	DCA			
3	Schedules			
4	<b>Critical date sheet of RFP</b>	<b>Existing Date</b>	<b>Modified date</b>	
	BID Due Date	11.12.2018 (1500 hrs)	18.12.2018 (1500 hrs)	
	Physical Submission of Bid Security/POA etc	11.12.2018 (1500 hrs)	18.12.2018 (1500 hrs)	
	Opening of Technical BIDs at NHIDCL HQ	12.12.2018 (1500 hrs)	19.12.2018 (1500 hrs)	

Note: - Modified bid document supersedes all previous bid documents along with corrigendum uploaded earlier for the subject project.

  
(Y.C Srivastava)

General Manager (T)