

## Corrigendum

NHIDCL/DPR/IM & USN-DMP-PC/Manipur/2016

Date: 25/07/2016

To,

All the prospective bidders

**Subject:** Consultancy Services for Carrying out Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services in respect of 2 laning of (i) Maram-Peren-Dimapur section on NH 129A (Manipur & Nagaland), (ii) Pallel-Chandel Section of NH-102C and (iii) Sangshak-Nampisha on NH 102 A (A Bharatmala Project) on Engineering, Procurement and Construction mode in the state of Manipur. - **Amendments in RFP to clarify the discrepancies between BOQ & RFP**

**Sir,**

The following amendments are being made in the RFP for the subject project:

Clause	As existing	As modified																																																								
12.2.1(iv) of DATA sheet in RFP	(iv) Qualification and competence of the key staff for adequacy of the Assignment =75 points The weight-age for Central Team and Sub Team along with Key Personnel are as under:	(iv) Qualification and competence of the key staff for adequacy of the Assignment =75 points The weight-age for Central Team and Sub Team along with Key Personnel are as under:																																																								
	<table border="1"> <thead> <tr> <th>S No.</th> <th>Personnel</th> <th>Key</th> <th>% Weightage</th> </tr> </thead> <tbody> <tr> <td colspan="4"><b>Central Team Weightage, W: (100-w)% </b> <b>[w=weightage assigned to all the sub teams in total]</b></td> </tr> <tr> <td>1</td> <td>Team Leader</td> <td></td> <td>20</td> </tr> <tr> <td>2</td> <td>Geo-Technical and Pavement Expert</td> <td></td> <td>15</td> </tr> <tr> <td>3</td> <td>Environment Specialist</td> <td></td> <td>10</td> </tr> <tr> <td>4</td> <td>Traffic cum Safety Expert</td> <td></td> <td>10</td> </tr> <tr> <td>5</td> <td>Hill road/Tunnel Expert</td> <td></td> <td>15</td> </tr> </tbody> </table>	S No.	Personnel	Key	% Weightage	<b>Central Team Weightage, W: (100-w)% </b> <b>[w=weightage assigned to all the sub teams in total]</b>				1	Team Leader		20	2	Geo-Technical and Pavement Expert		15	3	Environment Specialist		10	4	Traffic cum Safety Expert		10	5	Hill road/Tunnel Expert		15	<table border="1"> <thead> <tr> <th>SNo.</th> <th>Personnel</th> <th>Key</th> <th>% Weightage</th> </tr> </thead> <tbody> <tr> <td colspan="4"><b>Central Team Weightage, W: (100-w)% </b> <b>[w=weightage assigned to all the sub teams in total]</b></td> </tr> <tr> <td>1</td> <td>Team Leader</td> <td></td> <td>20</td> </tr> <tr> <td>2</td> <td>Geo-Technical and Pavement Expert</td> <td></td> <td>15</td> </tr> <tr> <td>3</td> <td>Environment Specialist</td> <td></td> <td>10</td> </tr> <tr> <td>4</td> <td>Traffic cum Safety Expert</td> <td></td> <td>10</td> </tr> <tr> <td>5</td> <td>Hill road/Tunnel Expert</td> <td></td> <td>15</td> </tr> </tbody> </table>	SNo.	Personnel	Key	% Weightage	<b>Central Team Weightage, W: (100-w)% </b> <b>[w=weightage assigned to all the sub teams in total]</b>				1	Team Leader		20	2	Geo-Technical and Pavement Expert		15	3	Environment Specialist		10	4	Traffic cum Safety Expert		10	5	Hill road/Tunnel Expert		15
S No.	Personnel	Key	% Weightage																																																							
<b>Central Team Weightage, W: (100-w)% </b> <b>[w=weightage assigned to all the sub teams in total]</b>																																																										
1	Team Leader		20																																																							
2	Geo-Technical and Pavement Expert		15																																																							
3	Environment Specialist		10																																																							
4	Traffic cum Safety Expert		10																																																							
5	Hill road/Tunnel Expert		15																																																							
SNo.	Personnel	Key	% Weightage																																																							
<b>Central Team Weightage, W: (100-w)% </b> <b>[w=weightage assigned to all the sub teams in total]</b>																																																										
1	Team Leader		20																																																							
2	Geo-Technical and Pavement Expert		15																																																							
3	Environment Specialist		10																																																							
4	Traffic cum Safety Expert		10																																																							
5	Hill road/Tunnel Expert		15																																																							



6	Revenue / Survey Expert	10
7	Bridge Design Engineer	15
8	Contract Specialist	5
	Total	100
<b>Sub Team [Weightage, w = (10*N)%/2</b> (N= number of sub teams under the assignment = 2 i.e. 1 for each corridor)		
9	Highway Engineer XI	50
10	Quantity Surveyor cum Documentation Expert X 2	50
	Total	100

In case the number of sub teams are more than 1, the weightage to each key personnel shall be divided by number of sub teams

6	Revenue / Survey Expert	10
7	Bridge Design Engineer	15
8	Contract Specialist	5
	Total	100
<b>Sub Team [Weightage, w = 10%]</b>		
9	Highway Engineer X 1	25
10	Quantity Surveyor cum Documentation Expert X3	75
	Total	100

Enclosure -1  
Manning Schedule


MANNING SCHEDULE  
NHIDCL/DPR/SN-DMP-PC/Manipur/2016

S. No.	Key Personnel	Total Time Period (Man Months)
Central Team		
1	Team Leader	9
2	Geo-Technical and Pavement Expert	6
3	Environment Specialist	3

MANNING SCHEDULE  
NHIDCL/DPR/SN-DMP-PC/Manipur/2016  
(Period of assignment = 09 Months)

S. No.	Key Personnel	Total Time Period (Man Months)
Central Team		
1	Team Leader	9
2	Geo-Technical and Pavement Expert	6
3	Environment Specialist	3

4	Traffic cum Safety Expert	3		4	Traffic cum Safety Expert	3	
5	Hill Road / Tunnel Expert (if required)	2		5	Hill Road / Tunnel Expert (if required)	2	
6	Revenue / Survey Expert	9		6	Revenue / Survey Expert	9	
7	Bridge Design Engineer	6		7	Bridge Design Engineer	2	
8	Contract Specialist	1		8	Contract Specialist	1	
Sub Team				Sub Team			
9	Highway Engineer	6		9	Highway Engineer	6	
10	Quantity Survey cum Documentation Expert	4		10	Quantity Survey cum Documentation Expert X 3 ( 4 months for each package)	12	

  
**Y.C. Srivastava**  
 GM (T)