NHIDCL/DPR/$#EBsEBISN-DMP-PC/Manipur/2016 Date: 22/07/2016
To,
All the prospective bidders

Subject:  Consultancy Services for Carrying out Feasibility Study, Preparation of Detailed
Project Report and providing pre-construction services in respect of 2 laning of (i) Maram-Peren-
Dimapur section on NH 129A (Manipur & Nagaland), (ii) Pallel-Chandel Section of NH-102C
and (iii) Sangshak-Nampisha on NH 102 A (A Bharatmala Project) on Engineering, Procurement
and Construction mode in the state of Manipur. -Extension of Bid due date regarding

Sir,
Due to some technical discrepancies, the corrections in documents including BOQ are
being done which will be uploaded soon. Therefore, the bid due date is hereby extended upto

03.08.2016(1600 hrs). g E@
Y.C Srivastava

GM(T)



