
FS and DPR for Construction of 2 lane with paved shoulder from Kohima to Nagaland/Manipur border section

of NH-29 (Old NH-150) existing from Km. 7.88 to Km. 131.894 in the State of Nagaland
Appendix-D3

Road Name : KOHIMA - JESSAMI (Section of NH – 150) 
Section   From Km 0+000 To
Location Km. 107+000
Direction : Towards JESSAMI

Vehicle Type Commodity
Front Wheel Load 

(KN)
Rear Wheel Load (KN)

Front Axle 

Load  (KN)

Rear Axle Load  

(KN)
VDF

2 AXLE Construction Material 2.15 4.06 4.300 8.120 1.16

2 AXLE Construction Material 2.24 4.42 4.480 8.840 1.59

2 AXLE Construction Material 2.42 4.64 4.840 9.280 1.96

2 AXLE
Consumer Goods / 

Merchandise
2.1 4.08 4.200 8.160 1.16

2 AXLE
Milk, Poultry & 

Livestock
2.09 4.36 4.180 8.720 1.46

2 AXLE Petrolium products 2.37 4.3 4.740 8.600 1.50

2 AXLE Agricultural Products 2.71 4.06 5.420 8.120 1.44

2 AXLE Forest Product 2.37 4.12 4.740 8.240 1.31

2 AXLE Petrolium products 2.45 3.9 4.400 7.800 1.03

2 AXLE
Industrial Products ( 

Fertilizar)
2.29 3.59 4.580 7.180 0.83

2 AXLE Forest Product 2.42 3.93 4.840 7.860 1.15

2 AXLE
Milk, Poultry & 

Livestock
2.15 3.54 4.300 7.080 0.75

2 AXLE Empty 2.05 1.58 4.100 3.160 0.17

2 AXLE Agricultural Products 2.86 4.52 5.720 9.040 2.07

2 AXLE Agricultural Products 2.75 4.33 5.500 8.660 1.75

Average vdf 1.29

Vehicle Damage Factor for 2 Axle Truck
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FS and DPR for Construction of 2 lane with paved shoulder from Kohima to Nagaland/Manipur border section

of NH-29 (Old NH-150) existing from Km. 7.88 to Km. 131.894 in the State of Nagaland
Appendix-D3

Road Name : KOHIMA - JESSAMI (Section of NH – 150) 
Section   From Km 0+000 To
Location Km. 107+000
Direction : Towards KOHIMA

Vehicle Type Commodity
Front Wheel Load 

(KN)

Rear Wheel Load 

(KN)

Front Axle Load  

(KN)

Rear Axle Load  

(KN)
VDF

2 AXLE Agricultural Products 2.64 3.95 5.280 7.900 1.29

2 AXLE Agricultural Products 2.73 4.27 5.460 8.540 1.67

2 AXLE Agricultural Products 2.91 4.17 5.820 8.340 1.70

2 AXLE
Milk, Poultry & 

Livestock
1.9 3.32 3.800 6.640 0.55

2 AXLE Forest Product 2.52 4.26 5.040 8.520 1.53

2 AXLE
Milk, Poultry & 

Livestock
1.92 3.44 3.840 6.880 0.62

2 AXLE Forest Product 2.65 3.8 5.300 7.600 1.17

2 AXLE Empty 1.81 2.3 3.620 4.600 0.19

2 AXLE Forest Product 2.59 3.53 4.400 7.060 0.76

2 AXLE
Milk, Poultry & 

Livestock
1.94 3.65 3.880 7.300 0.76

2 AXLE Empty 1.8 2.23 3.600 4.460 0.18

2 AXLE Empty 1.79 2.52 3.580 5.040 0.23

2 AXLE Empty 1.81 2.58 3.620 5.160 0.25

2 AXLE Empty 1.78 2.83 3.560 5.660 0.32

Average vdf 0.80

Vehicle Damage Factor for 2 Axle Truck

Km 132+000
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FS and DPR for Construction of 2 lane with paved shoulder from Kohima to Nagaland/Manipur border section

of NH-29 (Old NH-150) existing from Km. 7.88 to Km. 131.894 in the State of Nagaland
Appendix-D3

Road Name : KOHIMA - JESSAMI (Section of NH – 150) 
Section   From Km 0+000 To
Location Km. 107+000
Direction : Towards JESSAMI

Vehicle Type Commodity
Front Wheel Load 

(KN)

Rear Wheel Load 

(KN)

Front Axle Load  

(KN)

Rear Axle Load  

(KN)
VDF

LCV
Consumer Goods / 

Merchandise
1.36 1.83 2.720 3.660 0.07

LCV Household Material 1.49 2.48 2.980 4.960 0.18

LCV Forest Product 1.77 2.53 3.540 5.060 0.23

LCV Forest Product 1.98 3.41 3.960 6.820 0.62

LCV Household Material 1.52 2.39 3.040 4.780 0.16

LCV Forest Product 2.09 2.88 4.180 5.760 0.41

LCV Forest Product 2.14 3.39 4.280 6.780 0.65

LCV
Milk, Poultry & 

Livestock
2.06 3.45 4.120 6.900 0.66

LCV Empty 1.91 1.54 4.400 3.080 0.22

LCV
Consumer Goods / 

Merchandise
1.58 1.97 3.160 3.940 0.11

LCV EMPTY 2.18 1.65 4.360 3.300 0.22

Average vdf 0.32

Vehicle Damage Factor for LCV

Km 132+000
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FS and DPR for Construction of 2 lane with paved shoulder from Kohima to Nagaland/Manipur border section

of NH-29 (Old NH-150) existing from Km. 7.88 to Km. 131.894 in the State of Nagaland
Appendix-D3

Road Name : KOHIMA - JESSAMI (Section of NH – 150) 
Section   From Km 0+000 To
Location Km. 107+000
Direction : Towards KOHIMA

Vehicle Type Commodity
Front Wheel Load 

(KN)

Rear Wheel Load 

(KN)

Front Axle Load  

(KN)

Rear Axle Load  

(KN)
VDF

LCV Forest Product 1.64 2.34 3.280 4.680 0.17

LCV Forest Product 1.82 2.46 3.640 4.920 0.22

LCV Forest Product 1.81 2.65 3.620 5.300 0.27

LCV Empty 1.83 1.76 3.660 3.520 0.13

LCV Forest Product 1.84 2.56 3.680 5.120 0.25

LCV Forest Product 1.78 2.31 3.560 4.620 0.19

LCV Empty 1.82 2.19 3.640 4.380 0.18

LCV Empty 1.78 2.29 3.560 4.580 0.18

LCV Empty 1.8 2.04 3.600 4.080 0.15

LCV Empty 1.81 2.02 3.620 4.040 0.15
Average VDF 0.19

Vehicle Damage Factor for LCV

Km 132+000
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FS and DPR for Construction of 2 lane with paved shoulder from Kohima to Nagaland/Manipur border section

of NH-29 (Old NH-150) existing from Km. 7.88 to Km. 131.894 in the State of Nagaland
Appendix-D3

Road Name : KOHIMA - JESSAMI (Section of NH – 150) 
Section   From Km 0+000 To
Location Km. 107+000
Direction : Towards KOHIMA

Vehicle Type Commodity
Front Wheel Load 

(KN)

Rear Wheel Load 

(KN)

Front Axle Load  

(KN)

Rear Axle Load  

(KN)
VDF

BUS FULL PASSENGER 1.82 3.31 3.640 6.620 0.53

BUS - 1.91 2.78 3.820 5.560 0.33

Average vdf 0.43

Vehicle Damage Factor for Bus

Km 132+000
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FS and DPR for Construction of 2 lane with paved shoulder from Kohima to Nagaland/Manipur border section

of NH-29 (Old NH-150) existing from Km. 7.88 to Km. 131.894 in the State of Nagaland
Appendix-D3

Road Name : KOHIMA - JESSAMI (Section of NH – 150) 
Section   From Km 0+000 To
Location Km. 107+000
Direction : Towards JESSAMI

Vehicle Type Commodity
Front Wheel Load 

(KN)

Rear Wheel Load 

(KN)

Front Axle Load  

(KN)
Rear Axle Load  (KN) VDF

BUS FULL PASSENGER 2.2 3.02 4.400 6.040 0.50

BUS FULL PASSENGER 1.9 2.91 3.800 5.820 0.37

Average vdf 0.43

Vehicle Damage Factor for Bus

Km 132+000
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