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2. SOCIAL ANALYSIS

2.1 PROJECT DESCRIPTION

The Project Highway NH-150 has been converted as NH-29, and now onwards it
will be considered as NH-29. The Project Highway starts at Teen Patti Junction,
Kohiam (Nagaland) near km 3.000 and ends at its Junction with NH-202 near
Jessami in the state of Manipur. The Project Highway passes through districts
Kohima, Phek in the state of Ngaland and Ukhrul in the state of Manipur, and
passing through important Villages/towns like Kohima, Chakabama, Kiruma,
Fpsutsero, Misulumi, Enhulum, Chizami, Losami, Laniye and Jessami. The Total
length of this road is about 129.110 kms.

2.2 IDENTIFICATION OF VILLAGES AND TOWNS

The major settlements along the project road are Chikabama, Pfutsero, Misulumi,
Chizami & Jassami. The important settlements through which the road is traversing
are given in Table 2.1.

Table 2-1 List of Villages and Towns

Town/Village Existing Location (km)
Kohima From km 3.000 to km 8.500

Chikabama 30.600
RD Block, Kiruma 49.000
Kikumar 53.500
Pfutsero 66.000
Misulumi 79.800
Enhulum 85.500
Chizami 87.600
Losami 105.500
Laniye 119.400

Jessami From km 131.000 to km 132.000

2.3 OWNERSHIP OF THE PROPERTIES LIKELY TO BE AFFECTED

Out of the total 300 properties that are likely to be affected, 281 (93.67%) are
private properties (properties that are owned by individuals and do not have govt.
or community ownership), while 3 (1%) are religious properties, which include
Church. Moreover, 5 (1.67%) Government properties and 11 (3.67%) are
community structures are also likely to be negatively impacted.

1. The property falling within the corridor of impact as per its type of ownership has
been documented in Table 2.2. List of Owners is given in Annexure 2.1.
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Table 2-2: Ownership of Properties likely to be affected

Sl Type of No. of Structures within 24 mtrs (NH- Total
No. Properties 29)
Left Right
1 Private 176 105 281
2 Religious 3 0 3
3 Government office 0 5 5
4 Community 8 3 11
Total 187 113 300

Source: Census Survey,2016
24 TYPE OF CONSTRUCTION OF THE STRUCTURES

There are pucca (25%) however 29% are kutcha structures and 46% are semi-
pucca structures (excluded CPR’s). The details of type of constructions of the
structures are summarized in the Table 2.3.

Table 2-3: Type of Construction of Structures

No. of Structures within 24 mtrs

Sl. Type of (NH- 29)

No. Construction Left Right Total
1 Kutcha/Thatched 56 31 87
2 Semi-Pucca 91 47 138
3 Pucca 40 35 75
Total 187 113 300

Source: Census Survey,2016
2.5 RELIGIOUS PROPERTIES LIKELY TO BE AFFECTED ALONG THE ROAD

The impact on religious structures is generally considered as an area of concern
due to its association with the religious sentiments of the people. Details of the
religious properties are given in Annexure 2.3.

Table 2-4: Religious structures

No. of Structures
within 24 mtrs (NH-
Type of Religious 29
Sl. No. Property Left Right Total Total %
1 Church 3 0 3 100
Total 3 0 3 100

Source: Census Survey,2016

WAYXS% Main Report Page 3



Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of
Nagaland (Package Il)

Detailed Project Report

2.6 GOVERNMENT/COMMUNITY (CPR) PROPERTIES LIKELY TO BE AFFECTED
ALONG THE ROAD

Collected data shows that there are 5 government properties that are likely to be
affected due to the widening of the existing road within 20-24 meters. However, the
total numbers of affected Community properties also include water tank, Toilet,
market shed and government properties (Bus stop, Water Tank,Toilet) attached as
Annexure 2.4 & 2.5 .

2.7 SOCIAL PROFILE OF THE PAPS ALONG THE PROJECT ROAD

The purpose of our survey was to create a broad database of the affected
properties as well as the project-affected persons (PAPSs) in order to understand the
social profile of the project-affected area. It helps to appraise the positive as well as
negative change in the life style of the communities in the project influence area
due to implementation of the project as an external intervention.

2.8 TOTAL NUMBER OF PAPS ALONG THE PROJECT ROAD

In the proposed 20-24m ROW, 475 people from 281 households will be affected
and in which 51.79% are male and 48.21% are female.

This figure does not include the affected persons of those households who were
not available for survey, and the family members of the wage earners. At few
locations, people were even reluctant in giving the details of their families. The
detail of number of PAPs enumerated has been mentioned in Table 2.5.

Table 2-5: Number of PAPs along the Project Road

No. of Structures within 24
mtrs (NH- 29)
Sl. No. Category Left Right Total Total %
1 Male 143 103 246 51.79
2 Female 123 106 229 48.21
Total 266 209 475 100

Source: Census Survey,2016
2.9 SUMMARY PROJECT IMPACTS

As per findings of the census survey of affected land and non-land assets, the
project impacts can be broadly classified as (i) impacts on private land, (ii) impacts
on private structures (iii) impacts on livelihoods due to loss of private properties and
(iv) loss of common property resources. From the analysis of impacts, it is noted
300 structures including 281 private structures will be affected due to the widening
of project road. As per the survey, total 281 household comprising of 475 people
will be affected in the project. The details of project impacts are presented in the
Table 2.6.
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Table 2-6: Summary of Project Impacts

Sl. No. Impacts Number

1 Total Number of Vulnerable households affected 90

2 Total number of Affected persons (APS) 475
Total number of private structures affected (Excluded

3 ; 281
CPR’s)

4 Total number of CPRs affected (including Govt. 16
properties)

5 Total number of Religious properties affected 3

Source: Census Survey, 2016

Table 2-7: Summary of Project Impacts (Package-2)

Sl. No. Impacts Number
1 Total Number of Vulnerable households affected 8
2 Total number of Affected persons (APSs) 52
3 Total number of private structures affected (Excluded
CPR’s) 36
4 Total number of CPRs affected (including Govt.
properties)

5 Total number of Religious properties affected

Source: Census Survey, 2016

2.10 PUBLIC INFORMATION AND CONSULTATIONS

All the consultations conducted were in focus groups such as vulnerable
communities, women and shop owners.

The general issues raised by the PAPs in most of these consultations were related
to the compensation package, provision of safety measures (like providing speed
breaker, proper signage etc.), employment generation schemes by the project
authority to restore the livelihood of the affected households etc. The location wise
list of participants in public consultation is given in Annexure 2.6 and
Chainagewise affected structures is given Appendix-A_Pkg 2. The location and
group wise consultation details are detailed below:
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Public Consultation at Kezo Town (Kohima)
Place: Kezo Town
DATE: 09/09/2016 CHAINAGE KM: 30+000
Number of Participants:16 Time: 11:30AM

Observations:-

Kezo Basa is a village panchayat located in the
Kohima district of Nagaland state,India The
other nearest state capital from Kezo Basa is .. e
Imphal and its distance is 91.5 KM. The other ' ]
surrouning state capitals are Imphal 91.5 KM,

Itanagar 182.7 KM., Shillong 232.7 KM., Dispur

243.4 KM.

The surrounding nearby villages and its distance from Kezo Basa are Kezoma 0.7
KM , Mitelephe 4.0 KM , Viswema 5.0 KM , Jakhama 6.9 KM , Kigwema 6.9 KM
, Khuzama 8.0 KM , Mima 8.1 KM , Phesama 9.6 KM , Chakhabama 10.0 KM
,Pfuchama 11.2 KM

Issues discussed:-

Compensation to affected people

Employment opportunity during the implementation of project
Health & Education

Safety issue

Discussion and Suggestions:

During the interaction with affected people, it was found that many residential
structures set up in adjacent to project road. The people are in favour of proposed
road. They also suggested for provision of drainage, toilet, bus stops facility and
widening of the road within the available right of way.

Concluding Remarks:

During the field visit it was observed by social expert that people are little
apprehensive about the project. However most of the people are in favor of limited
widening of the existing road. Moreover, they shall be compensated at market rate
for the loss of structures.
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Public Consultation at Mesulumi (Phek)
Place: Along the road

DATE: 09/09/2016 CHAINAGE KM: 80+000

Number of Participants: 19 Time: 4:00PM

Observations:-

Mesulumi is a village panchayat located in the Phek district of Nagaland.The other
nearest state capital from Mesulumi is Imphal and its distance is 96.6 KM. The
other surrouning state capitals are Imphal 96.6 KM., Itanagar 188.3 KM., Shillong
247.9 KM., Dispur 258.2 KM. According to Census 2011 information the location
code or village code of Mesulumi village is 267888. Mesulumi village is located in
Chizami Tehsil of Phek district in Nagaland, India. It is situated 15km away from
sub-district headquarter Chizami and 67km away from district headquarter Phek.

Mesulumi has a total population of 2,037 peoples. There are about 7 houses in
Mesulumi village. Pfutsero is nearest town to Mesulumi which is approximately 7km
away. The native language of Mesulumi is English and most of the village people
speak English. Mesulumi people use English language for communication

Issues discussed:-

Traffic flow during rush hours

Widening of the road

Compensation to affected people

Employment opportunity during the implementation of project

Discussion and Suggestions:

During the interaction it was found that the
people were open in sharing their views with
social expert. Compensation is another issue
which is a cause of concern for the affected
people. They suggested that implementation
of the project should not be taking place :
before adequate compensation to PAPs at BF&= ==
market rate is not availed. i

Concluding Remarks:

As per the observation of social scientist, widening of the existing road should be
considered in this area since its impact on structures will be not very severe.
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Public Consultation at Naga Hospital Junction, Kohima
Place: Naga Hospital Junction
DATE: 10/09/2016 CHAINAGE KM: 0+050
Number of Participants:28 Time: 10:00 AM

Observations:

Kohima, is a hilly district of India's North Eastern State of Nagaland, sharing its
borders with Assam State and Dimapur District in the West, Phek District in the
East, Manipur State and Peren District in the South and Wokha District in the
North. As of 2011 Census, Kohima district has a population of 267,988 Males
constitute 138,966  of the population and females 129,022. Kohima has an
average literacy rate of 85.23%, higher than the national average of 74.04 %:
male literacy is 88.69 % and female literacy is 81.48 %. In Kohima, 36,286 of the
population is under 6 years of age with boys constituting 18,297 of the population
and girls, 18,007.

Issues discussed:-

e RoW details as per revenue map and plan the widening accordingly
e Location of Bus Stop

e Compensation of structure and other properties

e Large no. of business loss will accrue

Discussion and Suggestions:

People of the village are in favour of improvement of the project road but they are in
favour of Bypass where the SH intersect with NH-29.Compensation to the PAPs
should be given in market rate not in government rate because government rate is
very minimal and not adequate for restoration of livelihood. Road safety measures
to be taken and indication board should be placed on the road side in market area.

Concluding Remarks:

Bypass would be a better option to avoid the destruction of structures on the
Kohima market area. Compensation should be appropriate for restoration of
livelihood for the PAPs. There should be road safety measures on the road side to
prevent the road accident in market area.
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Public Consultation at Pfutsero (Phek)

Place: Market,Pfutsero

DATE: 10/09/2016 CHAINAGE KM: 68+000

Number of Participants:31 Time: 1 PM

Observations:

The Block with its head office (BDO's Office) in Pfutsero town comprises of 19
villages.This block headquarter, Pfutsero town situated 2133.60 metres above sea
level is the highest town in Nagaland.The population of this block is 32,014
(Census 2001, Provisional) comprising of the Chakhesang tribe. The spoken
language is "Khezha " and "Chokri". The main festivals in this block are "Sukrunyi"
celebrated by the Chokri community on 15th January and "Tsukhenyie" celebrated
by the Khezha community on 6th May. , Climatic is cold through most part of the
year. Agriculture is the main occupation of the people of this Block. Rice (Terrace
Rice Cultivation) is the main crop cultivated

Issues discussed:-

e Drainage system

e Transportation & Communication
system

e Provision of Speed Breaker

e Health & Education Facility

Discussion and Suggestions:

People of the village area are in favour of proposed bypass but they are worried
about their livelihood due to destruction of their structures as well as agricultural
fiels due to widening of the project road up to 24 mtrs. Road safety measures to be
taken and indication board should be placed on the road side in village area.

Concluding Remarks:

Widening of the road within existing road right of way would be a better option for
the villagers. Compensation should be appropriate for restoration of livelihood for
the PAPs.
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Public Consultation at Jessami (Ukhrul)

Place: Near Jessami chowk

DATE: 11/09/2016 CHAINAGE KM: 131+900

Number of Participants: 15 Time: 4:30PM

Observations: -

Jessami is a town in Ukhrul
district, Manipur, India. Jessami is a border
town in the extreme north of Manipur State
and borders with Meluri, a border town
of Nagaland State. Being nearer to Nagaland,
the town earlier used to get electricity from
Nagaland. It is located at an elevation of 1218
m above MSL. Jessami is a large village
located in Ukhrul North of Ukhrul district,
Manipur with total 558 families residing. The
Jessami village has population of 2765 of which 1522 are males while 1243 are
females as per Population Census 2011. In Jessami village population of children
with age 0-6 is 392 which makes up 14.18 % of total population of village. Average
Sex Ratio of Jessami village is 817 which is lower than Manipur state average of
985. Child Sex Ratio for the Jessami as per census is 1000, higher than Manipur
average of 930.

Jessami village has lower literacy rate compared to Manipur. In 2011, literacy rate
of Jessami village was 76.74 % compared to 76.94 % of Manipur. In Jessami Male
literacy stands at 82.96 % while female literacy rate was 68.86 %.

Issues discussed:-

Avoid of demolition of religious structures

Fair compensation

Involvement of local authorities

Employment of local people during construction of the road

Discussion and Suggestions:

During the consultation few members suggested that it would be better if RowW
should reduce. They don’t want to relocate their Church. They also demanded for
fair treatment in compensation during implementation of the project. Employment of
local unemployed people should be given priority during the construction of the
road.
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2.11 SUMMARY OF CONSULTATIONS

Participants expressed their opinion, concern and suggestions in a free and frank
manner. In general all stakeholders including likely project affected persons were in
favour of the proposed project. However, participants expressed concerns with
regard to compensation, provision of drainage, safety, provision of bypass, etc.
People opined that proposed project will improve connectivity to various places and
save time and money. Issues and concerns raised by participants were mostly
common which includes compensation as per prevailing market rate, provision of
drains, likelihood of increased number of accidents, provision of speed breakers,
etc. Women were found concerned about the widening of the existing road,
especially the high speed vehicles and likely accidents. They also felt that crossing
to the other side of the road for various purposes including taking animals to the
grazing land and accessibility to agricultural land is difficult.

2.12 RESETTLEMENT POLICY AND LEGAL FRAMEWORK

The policy frame work and entitlements for the project are based on the national
law The Right to Fair Compensation and Transference in Land Acquisition
,Rehabilitation and Resettlement Act,2013, (LARR 2013) its 2014 Ordinance.

A. The Right to Fair Compensation and Transparence in Land Acquisition,
Rehabilitation and Resettlement Act, 2013

The Right to Fair Compensation and Transparence in Land Acquisition,
Rehabilitation and Resettlement Act, 2013 has been effective from Januaryl1,2014
after receiving the assent of the President of Republic of India. This Act extends to
the whole of India except the state of Jammu and Kashmir. The Act replaced the
Land Acquisition Act, 1894. The Act has since late December 2014 been amended
to make it more flexible and the description of the amendment is described below.

The aims and objectives of the Act include is to ensure, in consultation with
institutions of local self-government and Gram Sabhas established under the
Constitution of India, a humane, participative, informed and transparent process for
land acquisition for industrialization, development of essential infrastructural
facilities and urbanization with the least disturbance to the owners of the land and
other affected families. It provides for compensation and resettlement assistance to
the affected families whose land or other assets are affected by the project. A few
of key features that are revised from the old Act include the recognition of non-title
holders to compensations if they have lived in the area proposed to be acquired in
the past three years as well as compensations for loss of livelihood.

Section 26 of the Act defines the method by which market value of the land shall be
computed under the proposed law. Schedule | outlines the proposed minimum
compensation based on a multiple of market value. Schedule Il through VI outline
the resettlement and rehabilitation entitlements to land owners and livelihood losers,
which shall be in addition to the minimum compensation per Schedule 1.

WAYXS% Main Report Page 11


http://en.wikipedia.org/wiki/Land_Acquisition_Act%2C_1894
http://en.wikipedia.org/wiki/Constitution_of_India
http://en.wikipedia.org/wiki/Industrialisation
http://en.wikipedia.org/wiki/Urbanisation

Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of
Nagaland (Package Il)

Detailed Project Report

An Amendment Ordinance to the Act was promulgated on December 31, 2014. The
Ordinance provides exemptions for five categories of projects from the certain
requirements: (i) Defence; (ii) Rural infrastructure; (iii) Affordable housing; (iv)
Industrial corridors; (v) Infrastructure projects including Public Private Partnership
(PPP) projects where the central government owns the land. These 5 categories of
projects are exempted from the requirement of consent of 80% of land owners to be
obtained for private projects and that the consent of 70% of land owners be
obtained for PPP projects as well as conducting the Social Impact Assessment
through a notification.

2.1 RESETTLEMENT FRAMEWORK PRINCIPLES AND ENTITLEMENT
MATRIX

Based on the above analysis of government provisions, the following key
resettlement principles, definitions and Entitlement Matrix have been adopted for
the Project.

A. KEY RESETTLEMENT PRINCIPLES

() land acquisition, and other involuntary resettlement impacts will be avoided
or minimized exploring all viable alternative sub-project designs;

(i) where unavoidable, time-bound resettlement plans (RAPs) will be
prepared and APs will be assisted in improving or at least regaining their
pre-program standard of living;

(i) consultation with APs on compensation, disclosure of resettlement
information to APs, and participation of APs in planning and implementing
sub-projects will be ensured;

(iv) vulnerable and severely affected households will be provided special
assistance;

(v) payment of compensation to APs including non-titled persons (e.g.,
informal dwellers/squatters, and encroachers) for acquired assets at
replacement rates;

(vi) payment of compensation and resettlement assistance prior to the
contractor taking physical acquisition of the land and prior to the
commencement of any construction activities;

(vii) provision of income restoration and rehabilitation;

(viii) Establishment of appropriate grievance redress mechanisms.

B. KEY WORKING DEFINITIONS

Cut-off dates: For Titled-Holders, the cut-off date will be the date of publication of
preliminary notification for acquisition under Section 4(1) of the RFCT in LARR Act,
2013. For non-titleholders such as squatters, the cut-off date will be the start date of
the project census survey as per the final detailed design or updated census survey
during RP implementation.
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Vulnerable Affected Households: Vulnerable Households are defined as affected
families who are: (i) below the national poverty level; (ii) headed by women and
below the average income of affected households; (iii) headed by disabled or
elderly and below the average income of affected households; (iv) scheduled tribes
and marginalized scheduled castes.

Severely Affected Households: Any household, who, as a result of the project
loses 10% or more of its productive assets or physically displaced.

C. ENTITLEMENTMATRIX

All persons affected by the project and meeting the cut-off date requirements will be
entitled to a combination of compensation packages and resettlement assistance
depending on the nature of ownership rights on lost assets and scope of the
impacts:

a. Compensation for the loss of land ,crops/trees at their replacement cost;

b. Compensation for structures (residential/ commercial) and other
immovable assets at their replacement cost;

c. Assistance in lieu of the loss of business/ wage income and income
restoration assistance;

d. Assistance for shifting and provision for the relocation site (if required), and

e. Rebuilding and/ or restoration of community resources/facilities

f. Additional Support to Vulnerable Families

An Entitlement Matrix, delineated in Table 2.7 has been developed to summarize
entitlements.

Table 2-8. Entitlement Matrix

All awards below shall be exempt from income tax, stamp duty and fees.

Application | Definition of Entitlement Details
SI.No. Entitled Unit
A. Loss of Private Agricultural, Home-Stead & Commercial Land
1 Land for Titleholder Compensation at a) Land for land, if
Highway family. and Market value, available. Or, Cash
Project families with Resettlement and compensation for the
traditional land | Rehabilitation land at Market value,
Right which will be determined

as provided under
section 26 of
RFCTLARR Act 2013.
b) The land if allotted
will be in the name of
both husband and wife.

c) If post acquisition,

WAYXS% Main Report Page 13




Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of
Nagaland (Package Il)

Detailed Project Report

SI.No.

Application

Definition of
Entitled Unit

Entitlement

Details

residual land is
economically unviable,
the land owner will have
the choice of either
retaining or sell off rest
of the land.

d) Refund of stamp
duty and registration
charges incurred for
replacement land to be
paid by the project;
replacement land must
be bought within a year
from the date of
payment of
compensation to project
affected persons.

e) Subsistence
allowance of Rs. 36000
as one time grant

f)  One time grant of
Rs. 500,000 or annuity
g Compensation at
market value for loss of
crops if any

B.

Loss of Private Structures (Residential/Commercial)

Loss of
Structure

Title Holder/
Owner

Compensation at
Market value,
Resettlement &
Rehabilitation
Assistance

a) Cash compensation
for the structure at
Market value which
would be determined
as per as per section
29 of the
RFCTLARR Act
2013. House under
Indira Awas Yojna in
rural area or Rs
50000 in lieu off and
house under RAY in
urban area or Rs
100,000 in lieu off.
The house if allotted

BUILDING INFRASTRUGTURE - BUILDING
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of

Nagaland (Package Il)

Detailed Project Report

SI.No.

Application

Definition of Entitlement
Entitled Unit

e)

Details

will be in the name of
both husband and
wife.

Right to salvage
material from the
demolished

structures. _
Three months' notice
to vacate structures.

Refund of stamp duty
and registration
charges for purchase
of new alternative
houses/shops at
prevailing rates on
the market value as
determined in (a)
above. Alternative
houses/shops must
be bought within a
year from the date of
payment of
compensation.

In case of partially
affected structures
and the remaining
structure remains
viable,
additional10% to
restore the
structure. In case of
partially affected
structures and the
remaining structure
becomes unviable
additional 25% of
compensation
amount as
severance
allowance.
Subsistence
allowance
equivalent to Rs.
36000 as one time
grant.

BUILDING INFRASTRUGTURE - BUILDING
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of
Nagaland (Package Il)

Detailed Project Report

Application | Definition of Entitlement Details
SIl.No. Entitled Unit

g) Each affected family
getting displaced
shall geta one-time
financial assistance
of Rs 50,000 as
shifting allowance.

h Each affected
family that is
displaced and has
cattle, shall get
financial assistance
of Rs 25,000/- for
construction of
cattle shed.

i One time grant of
Rs. 50,000 as
resettlement
assistance

j Each affected
person who is a
rural artisan, small
trader or self-
employed person
and who has been
displaced (in this
project owner of
any residential-cum
commercial
structure) shall get
a one-time financial
assistance of Rs
25,000/-for
construction of
working shed or
shop.

k One time grant of
Rs. 500,000

3 Structure | Tenants/ Resettlement & a) Registered lessees

Lease Holders | Rehabilitation will be entitled to an

Assistance apportionment of the

compensation

payable to structure
owner in case the
lessee has erected

WAYA®% Main Report Page 16




Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of
Nagaland (Package Il)

Detailed Project Report

SI.No.

Application

Definition of
Entitled Unit

Entitlement

b)

Details

any art ofl the
structure as per
applicable local laws.
In case of tenants,
three months written
notice will be
provided along with
Rs 50,000 towards
shifting allowance.

Loss of Tree

s and Crops

Standing
Trees,
Crops

Owners and
beneficiaries
(Registered/
Un-registered
tenants,
contract
cultivators,
leaseholders &
sharecroppers

Compensation at
market value

a)

b)

ii)

iii)

Q)

d)

Three months
advance notice to
project affected
persons to harvest
fruits, standing crops
and removal of trees.
Compensation to be
paid at the rate

estimated by:

The Forest
Department for timber
trees

The State Agriculture
Extension
Departmentfor crops
The

Horticultur

e

Departme

nt for

fruit/flower

bearing

trees.

Registered tenants,
contract cultivators &
leaseholders &
sharecroppers will be
eligible for
compensation for
trees and crops as
per the agreement
document between
the owner and the
beneficiaries.
Un-registered

BUILDING INFRASTRUGTURE - BUILDIN
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of
Nagaland (Package Il)

Detailed Project Report

Application | Definition of Entitlement Details
SIl.No. Entitled Unit

tenants, contract
cultivators,
leaseholders &
sharecroppers will
be eligible for
compensation for
trees and crops as

per
mutual
understanding
between the owner
and the
beneficiaries.

determined as
mentioned in section
29 of the RFCTLARR
Act 2013.

e) All squatters (other
than kiosks) will be
eligible for one time
grant of Rs 36000
as subsistence
allowance.

f) All squatters other
than Kiosks will be
given shifting
allowance of Rs
50,000 per family as
one time grant for a
permanent structure
and Rs. 30,000 for a
semi-permanent
structure and Rs.
10,000 for a
temporary structure.

g) Each affected
person who is a
rural artisan, small
trader or self-
employed person
assistance' of Rs
25,000/- for
construction of
working shed or
shop.
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of
Nagaland (Package Il)

Detailed Project Report

Application | Definition of Entitlement Details
SIl.No. Entitled Unit

In case of Kiosks,
only Rs. 5000 will
be paid as one time
grant.

D. Loss of Residential/ Commercial Structures to Non-Titled Holders

5 Structures Owners of Resettlement & a) Non vulnerable

on Structures or Rehabilitation encroachers shall

Government | Occupants of | Assistance be given three

land structures months' notice to
identified as vacate occupied
per Project land
Census b) Vulnerable
Survey encroachers will be

provided cash

assistance at
replacement cost
for loss of
structures as
described in
section 29 of the
RFCTLARR Act
2013.

o Any encroacher
identified as non-
vulnerable but losing
more than 25% of
structure used will be
paid cash assistance
at replacement cost
for loss of structures.
The amount will be
determined as per
section 29 of the
RFCTLARR Act
2013.

All squatters to be
paid cash assistance
for their structures at
replacement costs
which will be
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of

Nagaland (Package Il)

Detailed Project Report

SI.No.

Application | Definition of
Entitled Unit

Entitlement

h)

J)

Details

determined as
mentioned in section
29 of the RFCTLARR
Act 2013.

All squatters (other
than kiosks) will be
eligible for one time
grant of Rs 36000
as subsistence
allowance.

All squatters other
than Kiosks will be
given shifting
allowance of Rs
50,000 per family as
one time grant for a
permanent structure
and Rs. 30,000 for a
semi-permanent
structure and Rs.
10,000 for a
temporary structure.
Each affected
person who is a
rural artisan, small
trader or self-
employed person
assistance' of Rs
25,000/- for
construction of
working shed or
shop.

In case of Kiosks, only
Rs. 5000 will be paid as
one time grant.

Loss of Livelihood

(o]

Families Title Holders/
living within | Non-Title

the project | holders/

area sharecroppers,
agricultural
labourers and
employees

Resettlement &
Rehabilitation
Assistance

a)

Subsistence
allowance of Rs.
36,000 as one time
grant. (PAPs
covered under 1(f),
2 (fland 5 (e)
above would not be
eligible for this

BUILDING INFRASTRUGTURE - BUILDING
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of

Nagaland (Package Il)

Detailed Project Report

Application
SIl.No.

Definition of
Entitled Unit

Entitlement

Details

assistance).

by Training Assistance
of Rs 10,000/- for
income generation
per family.

¢ Temporary
employment in the
project construction
work to project
affected persons
with particular
attention to
vulnerable groups
by the project
contractor during
construction, to the
extent possible and
preference in the
employment of
semi-skilled and
unskilled jobs in the
project with
adequate training
for the job.

F. Additional Support to Vulner

able Families

7 Families
within
project area

As per
definition of
vulnerable

Resettlement &
Rehabilitation
Assistance

One time additional
financial assistance of
Rs. 50,000.

Squatters and
encroachers already
covered under clause 5
are not eligible for this
assistance.

G. Loss of Community Infrastru

cture/Common Property Resources

8 Structures & | Affected Reconstruction of | Reconstruction of
other communities | community community structure and
resources and groups structure and | Common property
(e.g. land, common property | resources in consultation
water, resources with the community.
access to
structures
etc.) within
the project
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of
Nagaland (Package 1)

Detailed Project Report

Application | Definition of Entitlement
Entitled Unit

Land & Compensation for
assets temporary impact
temporarily during construction
impacted e.g. damage to

during adjacent parcel of

construction land / assets due
to movement of
vehicles for
transportation  of
equipment’s,
machinery and
construction
activities for
infrastructure
development.

Resettlement Site
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of
Nagaland (Package Il)

Detailed Project Report

SI.No.
10

Application

Loss of
residential
structures

Definition of
Entitled Unit

Displaced
titleholders
and non-
titleholders

Entitlement

Provision of
resettlement site/
vendor market

Details

Resettlement sites will
be developed as part of
the project, if a
minimum of 25 project
displaced families opt
for assisted
resettlement.
Vulnerable PAPs will be
given preference in
allotment of plots/flats
at the resettlement site.
Plot size will be
equivalent to size lost
subject to a maximum
of provision given in
RFCTLARR Act 2013.
Basic facilities shall be
provided by the project
at resettlement site as
per the provisions given
in the Third Schedule of
RFCTLARR Act 2013.
Similarly, if at least 25
displaced commercial
establishments (small
business enterprises)
opt for shopping units,
the Project Authority will
develop the vendor
market at suitable
location in the nearby
area in consultation with
displaced persons.
Basic facilities such as
approach road,
electricity connection,
water and sanitation
facility, will be provided
in the vendor market by
the project. Vulnerable
PAPs will be given
preference in allotment,
of shops in vendor
market. One displaced
family will be eligible for

BUILDING INFRASTRUGTURE - BUILDING THE NATION
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of
Nagaland (Package 1)

Detailed Project Report

Application | Definition of Entitlement Details
SIl.No. Entitled Unit

Land on lease
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2
lane with paved shoulder from Kohima to Nagaland/Manipur border section
of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of
Nagaland (Package Il)

Detailed Project Report

Application | Definition of Entitlement Details
SIl.No. Entitled Unit
11 Titleholders | Land Owners/ | Annual Lease | a Annual Lease Rent
Titleholders rental for use of as per pre agreed
land rate with the land
owners giving
consent for sparing
their land for the
project
by Provisions
regarding the
increase in lease
rent on
predetermined
rates and timeframe
0 Provisions
related to loss of
structure/ trees/
crops as per the
provisions of
Clause 2 and 4
respectively
12 | Agricultural Non-Title As per Clause 6 above
Labour holders/
sharecroppers,
agricultural
labourers and
employees
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2 lane with paved shoulder from Kohima to Nagaland/Manipur border section of NH-29 (Old NH-150) from

existing km 30.474 to 53.220 in the State of Nagaland (Package II) Detailed Project Report

ANNEXURE: 2.1 (LIST OF OWNERSHIP DETAILS)- PACKAGE-2

TYPE OF LIKELY | MEASUREMENT OF NAME OF ANN VULNER
LOSS STRUCTURE OWNER UAL ABLITY
INC
OME
1. Name of
Ru owner/Head of
ral the
2. household/inte Number
SFT' rested person | Typ Rellg Social | litera of Occupat
mi (IN case of eof | ion - . .
: Stratifi cy Family ion
urb Govt/Rellgious/ | Fam | Grou : .
. : cation | Level | Member | Primary
an community ily p S
3. = specify its
Ur < usage and 1. BPL
n ba ~| = @ name = |2.8C
E n | 1. Residential 2. £ © o 1. Katcha | department/ c |3.ST
= D commerical 3. o @ 5 o 2. Semi- care taker 1 1.Servic H g 4. WHH
X — = Govt 4. g @ = = | Pucca - e2. 2 — | 5. PH
c . = = o Iiter ) S o
< | O s Religious 5. £l 5| <& | 2|3 Pucca L ate Busines | © o | 6.
o < o = Community 6. °| ¢ 3 . 4. Hind ) s 3. > | & |Orphan/
ol E n @ > Permanently - S © | Thatched 9y Prim Agricult S S | Destitute
IT| 'S = S Closed/not in 2| c Q 3 5. 1. 2 ar ure 4. £ < | 7. Aged
£ 5 > use 7. Resi. | o o Wooden/ Join |\ 3y Labour a = | person
a Cum rcial -g o % kiosk t im Lsc | 1ot 5. S | 8.
n = 2. ' M | Fe | Professi F | Unmarrid
S Nuc 3. 2. ST | Pass al | mal | onal 6 Girl
= lear Sikh | 3.0BC 4. e e Rural.
4. 4. GEN | 12th :
3. , Artisan
Chri Pass
Exte . 7.Small
stian 5.
nd trader
5. Grad
8.Self
Othe uate
; 6. Employ
Abov ed
9.Unem
e
ployed
R Rur : . Semi-
H | 30+ | Naga | Koh | Chaka al Residential Pucca N/ N/
S | 600 | land | ima | bama 6.5 | 4 17.8 1 N/A N/A | N/A N/A N/A | A | NA N/A NA | A N/A
R 17
H | 30+ | Naga | Koh | Kezom Ralfr Commercial Nucl | Hind lliter Busines | 2040 | 00
S [ 800 | land | ima a 55| 4 12.7 1 | Pucca Rathore ear u OBC ate 1 0 S 00 0 3
R .
H | 30+ | Naga | Koh | Kezom Ralfr Commercial ﬁﬁ?cla N/ N/
S 900 | land | ima a 72| 5 154 1 N/A N/A | N/A N/A N/A | A | NA N/A NA | A N/A
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2 lane with paved shoulder from Kohima to Nagaland/Manipur border section of NH-29 (Old NH-150)

from existing km 30.474 to 53.220 in the State of Nagaland (Package II)

Detailed Project Report

TYPE OF LIKELY | MEASUREMENT OF NAME OF ANN VULNER
LOSS STRUCTURE OWNER UAL ABLITY
INC
OME

R Rur Semi-
H | 30+ | Naga | Koh | Kezom al Commercial Pucca N/ N/
S 1920 | land | ima a 9 4 6 N/A N/A | N/A N/A N/A | A | NA N/A N/A | A N/A
R Rur Semi- 18
H | 30+ | Naga | Koh | Kezom al Commercial Pucca Nucl | Chris llliter Busines | 2160 | 00
S | 950 | land | ima a 82| 4 12 Vilhou ear | tan ST ate 3 1 S 00 0 3
R Rur Semi- 13
H | 31+ | Naga | Koh | Kezom al Commercial Pucca Nucl | Hind llliter Busines | 1560 | 00
S | 000 | land | ima a 7 5 11.7 Gupta ear u OBC ate 1 1 S 00 0 0
L Rur Semi- 14
H | 31+ | Naga | kohi | Kezom al Residential PuCCa Nucl | Chris llliter Agricultu | 1680 | 00
S | 500 | land | ma a 5 4 11.3 Vilesh ear | tan ST ate 2 2 re 00 0 3
L 15
H | 31+ | Naga | kohi | Kezo Ralfr Resi Cum Nucl | Chris llliter Agricultu | 1800 | 00
S | 600 | land | ma | town Commercial 45| 5 8 Pucca Tosoviho ear | tan ST ate 3 3 re 00 0 3
L Rur Semi- 12
H | 31+ | Naga | kohi | Kezo al Resi Cum Pucca Nucl | Hind llliter 1440 | 00
S | 650 | land | ma | town Commercial 57| 6 8 Jitender Kumar | ear u OBC ate 2 1 Labour 00 0 0
R .
H | 31+ | Naga | Koh | Kezom Ralfr Residential gﬁglla N/ N/
S | 750 | land | ima a 44 | 4 10.9 N/A N/A | N/A N/A N/A | A | N/A N/A N/A | A N/A
L
H | 32+ | Naga | kohi | Kezo Ralfr Resi Cum N/ N/
S | 000 | land | ma | town Commercial 53] 4 19 Pucca N/A N/A | N/A N/A N/A | A | N/A N/A N/A | A N/A
L
4|32 | naga | oni | ero | | Pemenenty y y
S 1400 | land | ma | town 75|25 3.5 N/A N/A | N/A N/A N/A | A | N/A N/A N/A | A N/A
L 10
H | 32+ | Naga | kohi | Kezo Ralfr Commercial Nucl | Chris lliter Agricultu | 1200 | 00
S 420 | land | ma | town 65| 5 19.7 Pucca Ayo ear | tan ST ate 2 1 re 00 0 3
L : 12
H | 32+ | Naga | kohi | Kezo Ralfr Residential gﬁ:‘éa Nucl | Musli llliter Busines | 1440 | 00
S | 600 | land | ma | town 7 6 19 Nasir ear m OBC ate 3 3 S 00 0 0
L
H | 32+ | Naga | kohi | Kezo Ralfr Residential N/ N/
S | 800 | land | ma | town 6 4 16 Pucca N/A N/A | N/A N/A N/A | A | NA N/A N/A | A N/A
L : 12
H | 34+ | Naga | kohi | Kezo Ralfr Residential gﬁ(r:ncla Chris llliter Agricultu | 1440 | 00
S | 300 | land | ma | town 65| 5 16.8 Isak Joint | tan ST ate 2 2 re 00 0 3
L | 41+ | Naga | kohi | Kezo | Rur | Permanently Semi- N/ N/
H | 200 | land | ma | town al | Closed/Not in use 7 |33 5.9 Pucca N/A N/A | N/A N/A N/A | A | NA N/A N/A | A N/A
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2 lane with paved shoulder from Kohima to Nagaland/Manipur border section of NH-29 (Old NH-150) from

existing km 30.474 to 53.220 in the State of Nagaland (Package II) Detailed Project Report

TYPE OF LIKELY | MEASUREMENT OF NAME OF ANN VULNER
LOSS STRUCTURE OWNER UAL ABLITY
INC
OME

S
L Rur
H | 41+ | Naga | kohi | Kezo al Residential N/ N/
S | 500 | land | ma | town 56 | 5 22 1 | Pucca N/A N/A | N/A N/A N/A | A | N/A N/A N/A | A N/A
R Rur | Permanently Semi-
H | 44+ Naga | Koh | Kezom al | Closed/Not in use Pucca N/ N/
S [ 300 | land | ima a 5 3 15 1 N/A N/A | N/A N/A N/A | A | NA N/A N/A | A N/A
L Rur | Permanently Semi-
H | 48+ | Naga | kohi RD al | Closed/Not in use Pucca N/ N/
S | 000 | land | ma | Block 55| 4 28 1 N/A N/A | N/A N/A N/A | A | N/A N/A N/A | A N/A
L Rur | Permanently Semi-
H | 48+ | Naga | kohi RD al | Closed/Not in use Pucca N/ N/
S | 100 | land | ma | Block 38 (25| 438 1 N/A N/A | N/A N/A N/A | A | N/A N/A N/A | A N/A
R .
H | 48+ | Naga | Koh | Kezom Ral:r Commercial gﬁ(r?cla N/ N/
S [ 500 | land | ima a 6.9 | 3 9.4 1 N/A N/A | N/A N/A N/A | A | NA N/A N/A | A N/A
R .
H | 49+ | Naga | Koh | RD Ra‘fr Residential gﬁgl'a N/ N/
S | 550 | land | ima | Block 43 | 4 13 1 N/A N/A | N/A N/A N/A | A | N/A N/A N/A | A N/A
R
H | 49+ | Naga | Koh RD Ralfr Residential N/ N/
S | 580 | land | ima | Block 39 49| 94 1 | Pucca N/A N/A | N/A N/A N/A | A | NA N/A N/A | A N/A
L
H | 49+ | Naga | kohi RD Ralfr Residential N/ N/
S | 580 | land | ma | Block 6.7 | 7.2 19 2 | Pucca N/A N/A | N/A N/A N/A | A | N/A N/A N/A | A N/A
L
H | 49+ | Naga | kohi RD Ralfr Residential N/ N/
S | 600 | land | ma | Block 6.7 | 3 8.6 1 | Pucca N/A N/A | N/A N/A N/A | A | NA N/A N/A | A N/A
L .
H | 50+ | Naga | kohi | RD Ralfr Residential gﬁ(r:ncla N/ N/
S | 055 | land | ma | Block 6.9 | 3.5 14 1 N/A N/A | N/A N/A N/A | A | N/A N/A N/A | A N/A
R Rur Semi- 15
H | 50+ | Naga | Phe | Kikrum al Resi Cum Pucca Nucl | Chris lliter Agricultu | 1800 | 00
S | 100 | land k a Commercial 77 | 4 9.2 1 Keveduyo ear | tan ST ate 1 3 re 00 0 0
R Rur Semi- 16
H | 50+ | Naga | Phe | Kikrum al Resi Cum Pucca Nucl | Chris Grad 1920 | 00
S | 120 | land k a Commercial 72| 5 7.3 1 Kudusa ear tan ST uate | 3 4 Service 00 0 3
R : 18
H | 50+ | Naga | Phe | Kikrum Ralfr Residential ﬁﬁ?cla Nucl | Chris lliter Unemplo | 2160 | 00
S | 130 | land k a 8 6 8.1 1 Purhunu ear | tan ST ate 3 5 yed 00 0 3
L | 50+ | Naga | kohi RD | Rur | Commercial 45 12| 1.25 1 | Kutcha/T N/A N/A | N/A N/A N/A | N/ | N/A N/A N/A | N/ N/A
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TYPE OF LIKELY | MEASUREMENT OF NAME OF ANN VULNER
LOSS STRUCTURE OWNER UAL ABLITY
INC
OME
H [ 130 | land | ma | Block | al hatched A A
S
L Rur
H | 50+ | Naga | kohi RD al Residential N/ N/
S | 135 | land | ma | Block 10 12 2 | Pucca N/A N/A | N/A N/A N/A | A | NA N/A N/A | A N/A
R .
H | 50+ | Naga | Phe | Kikrum Ral:r Residential ﬁﬁ?cla N/ N/
S | 150 | land Kk a 6 17.7 2 N/A N/A | N/A N/A N/A | A | NA N/A N/A A N/A
L
H | 50+ | Naga | kohi RD Ralfr Residential N/ N/
S [180 | land | ma | Block 9 12 2 | Pucca N/A N/A | N/A N/A N/A | A | NA N/A N/A | A N/A
L .
H | 50+ | Naga | kohi | RD Ral:r Residential gﬁ(r?cla N/ N/
S | 200 | land | ma | Block 6 22 1 N/A N/A | N/A N/A N/A | A | NA N/A N/A A N/A
R
H | 53+ | Naga | Phe | Kikrum Ralfr Residential N/ N/
S | 100 | land Kk a 4 12 1 | Pucca N/A N/A | N/A N/A N/A | A | NA N/A N/A A N/A
ANNEXURE: 2.2 (LIST OF RELIGIOUS STRUCTURES)- PACKAGE-2
1.
1. Residential 1. Katcha Name of owner/Head of
Rural 2. 2. Semi- the household/Interested
. = 2. | commerical : : Lengt : Pucca person
Chainag Side é‘? Village / | Semi 3. Govt Main Distans n Wwidth No. of 3. Pucca (IN case of
. (LHS/RHS | STATE = BLOCK ' Facilitie | e From | Along | Perpendicula | Floor : : :
e (in KM) ) 0 Hamlet | urban 4. S PCL the f to the Road S 4. Thatched Govt/Rellgious/communit
a) 3. Religious Road 5. y specify its usage and
Urba 5. Wooden/kios name department/ care
n Community k taker
6. Other
Nagalan . , Kezo Government
31+600 | RHS | Kohima | Kohima | p U0 | 1 Toilets | 45 2 2 1 Kutcha Toilets
Nagalan Kohima | Kohima. RD 1 Government Gowt.
50+220 RHS d Block office 5.3 3 12 1 Pucca Social Welfare Department
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existing km 30.474 to 53.220 in the State of Nagaland (Package II)

Detailed Project Report

ANNEXURE: 2.3 (LIST OF GOVERNMENT STRUCTURES)- PACKAGE-2

1.
1. Resu;entlal 1. Katcha Name of owner/Head of
Rural o 2. Semi- the household/Interested
— > commerica Lengt Pucca person
Chaina Side = Village / Ser.ni | Main Distans h Width No. of 3. Pucca (IN case of
: g (LHS/RHS | STATE F'_: BLOCK g 3. Govt Facilitie | e From | Along | Perpendicula | Floor : : :
e (in KM) 0 Hamlet | urban 4. Thatched | Govt/Rellgious/communit
) vl 4, S PCL the r to the Road S o
&) 3. Religious Road 5. y specify its usage and
Urba g Wooden/kios name department/ care
n o k taker
Community
6. Other
Nagalan Kohima | Kohima Chedam 1 Government Elec. Elec. Board
30+200 RHS d a Board 9.4 4 9 1 Pucca
ANNEXURE: 2.4 (LIST OF COMMUNITY STRUCTURES)- PACKAGE-2
1.
Resmlzentlal 1. Katcha Name of owner/Head of
T 2. Semi- the household/Interested
— commerica Lengt Pucca erson
Chaina Side = Village / | Main Distans h Width No. of 3. Pucca ( IIEI case of
. 9 (LHS/RHS | STATE ,D_: BLOCK 9 3. Govt - e From | Along | Perpendicula | Floor : : :
e (in KM) 0 Hamlet Facilities 4. Thatched | Govt/Rellgious/communit
) v 4, PCL the r to the Road S o
a Religious Road 5. _ y specify its usage and
5 Wooden/kios name department/ care
S k taker
Community
6. Other
LHS Nagalan | Kohim Kohima Community | Market shed Market shed
32+480 d a Kezo Town 7.5 3 11 1 Semi-Pucca
LHS Nagalan | Kohim Kohima Community | Water tank Water tank
41+080 d a Kezo Town 5.3 2 3 1 Semi-Pucca
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ANNEXURE 2.6 (LIST OF ATTENDENCE SHEETS)

Village :- Kezo town

rrotecename::  PAr—2F (EeBins o« Nog~faf - “/(MPI\)

Interview Schedule for FGDs

Name of Village/T ownship -
Hours: Time:

S.No

i- Roq v

Date -

» OD

Chainage St kms

.:',.

/ &

Profession/
Des;gnaﬂon
SIYE i =

Address

Sex

Age

Caste Signature

Contact No.

* & o v L

DS

e

-l

2

o

“3C

3

Y\ |

| o |

10

11

12

13

15

16

T

18 -

19

ﬂAﬁE@E

nnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnn
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Kohima to Nagaland/Manipur border section of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in Detailed Project Report
the State of Nagaland (Package Il)

Village :- Mesulumi

BTl Ao ~NSH - 25 ( bEesRliva 5 '\_Boa_,lc»&w MMPLQ__)

Name of Village/Township © m &)Q»L{ v

oA TDO

madre " Tirne: T My i it
S.No Name ot “'-?o"”‘ Address sex | Age |[caste Signature T contact No.
1 [ Renr - Uk . RAD Pasdvr| MMas Ao | s7ElsT | EL—2] 256 gt b
| B | — e ER 1P -co2s | e e | 7 |2 N Ps = m s ple, =z
> | FheT s Mg | Yz@;g-,z.:;mm," 255 |40 Fes 2 5 resE]
*l el Py o, Lo telar ol o' | ot | Dl s b| Ga® |Foeasmagp o g
= kv Zey T e el ke |27 |22 o | @B Py 5> 5> O
C | ko . P cttdenv |7 125|577 | e-Fatecr zca=zr=]|
- ;@,@me sz | et T |7 | 2T | ST | oo Cg2Yosserz
b DO ety 7= ’a SP7Errdorrs L2 Pms Loeran: | 297 |37 | S
b Y el = CoraE Eecly I g~ e g ~ 27 |2 |syr =25~ —
| ANVe=rz o PP o I icentirs 7 |86 | S J«é« P2 cOI1s B! |
= A S IP7crretory| S Rertoion v |y | SR || . : -
1= > S oF AP s Ik P s cklionz |27 | GO | ST | o =1 B
P N 227 s o] PP ntann | |35 | <7 [ 2E— Ay —_——
14| Lbinerie D) cpran PP Topeita s | | | 57 |28 - =i
R D DD ewiy) DA trea’ | & |32 | SF L 1130-nafl
10 | ety otecrnder| P wgrAian~ | A | S| ST | tiion
17 | ok reoey npebbev| 22%gtion s |~ |2F| ST | g == g
M B e M > O W == I = . —3
19 | Aoy —29 Temetbior ﬂ,ﬂ"“rﬂ/w = A~ 7 | 27 | == }/ D> g ter 2t o
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to Nagaland/Manipur border section of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of
Nagaland (Package Il)

Detailed Project Report

Village :- Naga Hospital

Project Name:- A F{— 2 C’arﬁ’amc '\M:ya._ba.\g l'\/\aw-vsr)boﬂ)

Interview Schedule for FGDs

Name of Village/Township - _Jf g’a 5‘4 lﬁﬂ Y ?! lg l €3 i Chanage.  — " o
Hours: Time: oD A~ Date: - , o — QA — t é

S.No 7 Profession/
B Name Deslgnation Address Sex | Age |Caste Signature Contact No.

1

2

10

11

12

13

14 /",A«

16 DT A
-

17 (s

18 = > Fos

1s N\
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2 lane with paved shoulder from

Kohima to Nagaland/Manipur border section of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in

Detailed Project Report
the State of Nagaland (Package II)

Village :- Naga Hospital

Project Name:- N H— 2= CV‘uﬁar\f\q TN‘@“—!“\G‘—"‘ MMPW/)

Interview Schedule for FGDs

Name of Village/T ownship Ko Whnivma N&Q& (__ay& Chainage © —¥%

: = N S
o e OO Brns " Ot
s~s o Protes=ions e p o ) —— R
" R Parsad 7 P |wmnencer | Mmua™™ ™ HeXKlap joso b w7z
> T 4, - 2 i~ 20
> Bl o “rame a:.r KJG\C\!;J = = IGO0 | € @1} .
* lmg o Howes: | Mo atlowgle 2\ ﬁq;a\c:@n
* I g Stedend] romc e e lis [0y DR
® | PR snas Nt | Mume Kann o |3sl o | =2 B
T Seecnins Ho cene Ao ad=aen | - Mo | < S o~
a3y 1% A O Crouwdt_ = ol & > | S E AN S = F2.57
Sl [ PO S O L e oo o Qe = I3nlc \Auatons ™
10 8 Q)
o
-
.
-
®ais
-
-
18 -
-
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2 lane with paved shoulder from Kohima

to Nagaland/Manipur border section of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in the State of

Detailed Project Report
Nagaland (Package 1)

Village :- Pfutsero

R T __‘Njo_QQ\ﬁ( — repu)
Interview Schedule for FGDs £ L roo2
PR L. . T RIS A e Sl
Flouess et ) Y e P R Ny o )€
e Name e Adaress sex [ age [c star < ~o-
Wl | /4 VS P S = M esmslenan. ~ |os ConS2 | o 9veygrzom
2 [ snsamecinmtells Th usiten ot .. Ihlsmag] S ¢ IS =2 Y/G
2 | e oy Locsgpus Spate>d | |g2 SN ST /sPrEoS -
Rl 7 A PR R << ] €< e< | £ _@;":3 Tt E T o 21>
= Wes o il Vo Wy Meculao g, -~ 99 —_2 = TFerz2 ook 5>
ST T e | 7o mEEpsTS 7E
= Uc%«{f\:\;", g o Kil—wuma |M |52 b——;(tvv G443 coosIRI 2
= KZQ,M/(CAk 56([ p&c—l’@,v&o—&m s ’ - o o & EFEF
o | velaiH gt Topea i, »y |l == 0O | 5o 85 /507
5| Ase $a_k/) -y = tisrr\-m.. w1 | ST &"SM Doz L[4t IS G
o Bl e wsgen ~ < S — m | e —7L =223 2z~ 0
= !~<wc;cl—vo @H,—;?' ——_ I~ lt= N thipen | PGS ZFX S0 F
A= @LS\/‘?\?\% c_,Hni 7\_ ——ghs rr |25 I | C TS s T
e | [ 3 é,/z =l — |+ |31 Pl & o T E 1223 4% =8 ]
s | TR I KAuagos | MO8, | —=ta_— |M |40 A-Usne | 7S €EF 227 <
1 NV el rsecup | vesn —C 2= |27 5] % S¢o 2o S
= FIE | 2N\ | &= NP P =TS
e Naz;ovmw Rt —C= "M 1545 Ww VYop 2o ¥ 21D 17O
P | Ve XK «S o il krs.Do..‘tt“: a1 | 4+57] Moy, | Pygeslzs € 2
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Feasibility Study and Detailed Project Report for Construction of 2 lane/2 lane with paved shoulder from

Kohima to Nagaland/Manipur border section of NH-29 (Old NH-150) from existing km 30.474 to 53.220 in

Detailed Project Report
the State of Nagaland (Package Il)

Village :- Pfutsero

TT— Nt -2 C\Afe\:w? - Mc:jhpw\e’ - W

Interview Schedule for FGDs

rearme of vitegertownanis - . drotsess cnainage £.8YEVR,
sl - S S G == Jo-a.40 e
RN Name it Address Sex | Age [Caste| signature Contact No.
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S M cre itins Foitia] TFOse w|sq| st — [acnenaw
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