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Section -II 

 
Instructions to Bidders (ITB) 

 
A. General 

1. Scope of Bid 
 
1.1 The Executing Agency (as defined in the Appendix to ITB) invites bids for “as 

described in these documents and referred to as “the works”. The name and 
identification number of the works is provided in the Appendix to ITB.  

 
1.2 The successful Bidder will be expected to complete the Works by the intended 

Completion Date specified in the Contract Data (Part I General Conditions of 
Contract). 

 
1.3 Throughout these bidding documents, the terms “bid” and “tender” and their 

derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are 
synonymous. 

 
2.  Source of Funds    
 
2.1 The expenditure on this project will be provided by Government of UT of Ladakh to 

the National Highways & Infrastructure Development Corporation Limited (NHIDCL).  
 
3.  Eligible Bidders        
 
3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB. 
 
3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices by the Central Government, the State Government or any public 
undertaking, autonomous body, authority by whatever name called under the 
Central or the State Government. 

 
4.  Qualification of the Bidder 
 
4.1 The bid is open to person/entity from India only and entity/firm/company having 

any share of the person resident outside India or is controlled by persons resident 
outside India, is not eligible for the bid. 

 
4.2 All bidders shall include the following information and documents with their bids in 

Section-3, Qualification Information unless otherwise stated in the Appendix to ITB: 
 

a) Scanned copy of original documents defining the constitution or legal 
status, ownership details, place of registration, and principal place of 
business; written power of attorney of the signatory of the Bid to commit 
the Bidder;  

b) Total monetary value of civil Engineering construction works performed for 
each of the last three years; 

c) Scanned copy of Experience certificate in works of a similar nature and size 
for each of the last Five years with certificates from the concerned officer 
of the minimum rank of Executive Engineer-in-Charge or equivalent;  

d) Scanned copy of certificate from Charted Accountant as a proof of turnover 
for the past three years; (as per format enclosed Annexure-B) 
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e) Scanned copy of certificate from Charted Accountant as a proof of Net 
Worth for the latest audited financial year;(as per format enclosed 
Annexure-A) 

f) Scanned copy of Information regarding any litigation or arbitration during 
the last five years in which the Bidder is involved, the parties concerned, 
the disputed amount, and the matter;  

g) Scanned copy of the affidavit on the Stamp Paper, duly attested from the 
Notary Public, that the information furnished with the bid documents is 
correct in all respects. 

h) Scanned copy of Undertakings as mentioned in Section III Cl.2. 
i) Any other information/documents required to be completed and submitted 

by bidders, as specified in the Appendix to ITB & Section III, and to be 
uploaded by bidder on e-tender portal 

j) Scanned copy of proof of payment for cost of tender documents 
k) Scanned copy of Bid Security Declaration 
l) A detail Technical proposal of the said project  which includes the following 

detail : 
 Detailed structural design and drawings of work. 
 Methodology of work. 
 Details of various components such as water supply, sanitary system 

including Sewage Disposal System 
 Flooring, finishings, elevation items like local traditional shintang 

,Electrical layout and fittings/fixtures, invertor etc, interior fit-outs 
like glazed partitions and sliding door, doors, false ceiling in lounge 
/passage, wall panelling, air-conditioning ,advertisement and display 
panels/boards, trombe wall on toilet east side external wall South 
face and other components used in the construction work etc. 

 
4.3 a)Bids from joint venture (JV) are allowed. Maximum numbers of JV partners 

permitted are 03 (three). Lead Partner to qualify 40% of criteria as per clause 4.4 
(a) and clause 4.6 and each JV partner to qualify 20% of criteria as per clause 4.4 
(a) and clause 4.6. Jointly the JV must qualify 100% of all criteria. 

  
b) The bidder including individual or any of its JV member, who are either 
having 2 (two) on-going EPC Project(s) in NHIDCL or on-going Project(s) worth of 
₹ 500 Crore (Awarded Cost) or more in NHIDCL, as on date of financial bid 
opening, shall not be eligible to bid for this Project (Issuance of LOA will be 
considered as on-going project). 

 
4.4   To qualify for award of the contract, each bidder in its name should have 

the following; -  
 

a) achieved an average annual financial turnover (in all classes of civil 
Engineering construction/fabrication works only) equivalent to 20% of 
estimated cost mentioned in NIB during last three year ending 31st 
March of the previous financial years duly certified by Chartered 
Accountant and shall have a minimum Net Worth  of 5% (five percent) of 
the Estimated Cost at the close of the preceding financial year 

 
b) Satisfactorily completed  (not less than 90% of contract value), as a prime 

contractor (or as a nominated subcontractor duly approved by Executing 
Agency,  provided further that all other qualification criteria are satisfied) 
similar works during last Five years ending last day of month previous to the 
one in which bids are invited should be either of the following: 
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i. One similar completed work* costing not less than amount equals to 80% of 

estimated cost put to tender. 
or 

ii. Two similar completed works* costing not less than amount equals to 60% of 
estimated cost put to tender. 

or 
iii. Three similar completed works* costing not less than amount equals to 40% 

of estimated cost put to tender. 
 

 (*The “similar work” means Construction of RCC buildings or any other 
RCC infrastructure work) 

 
 (Escalation factor as specified in the appendix to ITB shall be used to bring the 
value of such completed works at the level of financial year i.e.2021-22) 

 
Year Multiplying Factor 

One (1)  (2020-21) 1.00 
Two(2)  (2019-20) 1.05 
Three(3) (2018-19) 1.10 
Four(4)  (2017-18) 1.15 
Five(5)  (2016-17) 1.20 

 
4.5 Each bidder must produce: 

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that 
the information furnished with the bid documents is correct in all respects; 
and  

(ii) Such other certificates as defined in the Appendix to ITB.  
(iii)Failure to submit the certificates/documents as specified above or in 

Appendix to ITB shall make the bid non-responsive. 
 

4.6 Bidder who meets the minimum qualification criteria will be qualified only if their 
available bid capacity is equal to the total estimated cost as mentioned in NIB. The 
available bid capacity will be calculated as under: 

 

Assessed available Bid capacity = (A*2.5-B) 
 

Where 
A= Maximum value of civil Engineering works executed in any one year during 
the last Five years (updated to the price level of the year indicated in Appendix) 
taking into account the competed as well as works in progress. 
 

 

B= Value (updated to the price level of the year indicated in table below under 
note) of existing commitments, works for which Appointed Date/Commencement 
Date has been declared or on-going works to be completed during the period of 
completion of the works for which bid is invited. For the Sake of clarification, it is 
mentioned that works for which LOA has been issued but Appointed 
Date/Commencement Date not declared as on Bid Due Date shall not be considered 
while calculating value of B. 
 
 

Note: The Statement showing the value of all existing commitments, works for 
which Appointed Date/Commencement Date has been declared or on-going 
worksas well as the stipulated period of completion remaining for each of the 
works listed should certified from the bidder.  For any wrong certificate the 
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bidders shall be debarred for a period of 2 years. The factors for updation of the 
value of civil Engineering works to the price level of the year are indicated as 
under: 
 

Year Year-1 Year-2 Year-3 Year-4 Year-5 
Updation factor 1.00 1.05 1.10 1.15 1.20 

 
4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 
(i) made misleading or false representations in the forms, statements, affidavits 

and attachments submitted in proof of the qualification requirements; and/or  
(ii) Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. or debarring by Government agencies. 

(iii) Tampered the bid document in any manner. 
 
5. One Bid per Bidder 
 
5.1 Each Bidder shall submit only one Bid for the work. A Bidder who submits more 

than one Bid will cause the proposals with the Bidder's participation to be 
disqualified. 

 
6.   Cost of Bidding 
 
6.1 The Bidder shall bear all costs associated with the preparation and submission of 

his Bid, and the Executing Agency will, in no case, be responsible or liable for those 
costs. 

 
7.  Site Visit and Site Location 
 
7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine 

and familiarise himself with the Site of Works and its surroundings including source 
of earth, water, road aggregates etc. and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
Works. The costs of visiting the Site shall be at the Bidder's own expense.  He may 
contact the person whose contact details are given in the Appendix to ITB. 

 
7.2 The work includes construction of following buildings/structures on lumpsum 

Contract basis: 
 

Construction of integrated winter friendly bus stop buildings at 
four locations in Kargil town, UT of Ladakh including Electrical, 
PHE, internal fit-outs  and other services complete as per tender 
drawings, Schedule of Quantities, approved construction 
drawings, specifications. 
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B.  Bidding Documents 
 
8.  Content of Bidding Documents 
 
8.1 The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 
 

Volume- I:- 

i. Notice Inviting Tender 

ii. Instructions to Bidders & Appendix to Bid 

iii. Qualification Information 

iv. Forms of Bank Guarantee, Agreement & LOA  

v. Conditions of Contract & Contract Data  

vi. Scope of work ,Technical specifications  

vii. List of Approved Makes of Materials 

viii. Tender Drawings 

ix. Schedule of Quantities 

x. Special Conditions of Contract 

xi. Integrity Pact 
 
Volume - II:- 
 

Price Schedule (Bill of Quantities) 
 

8.2 The bidder is expected to examine the Schedule of Quantities enclosed with bid 
document, tender drawings, Technical specifications, contract conditions and 
special conditions of contract and access the site locations and include all 
transportation and miscellaneous cost while quoting the bid. The Schedule of 
quantities enclosed is indicative and it is the responsibility of the bidders to work 
out all quantities and their costs involved in the project and quote for the bid.  

            
           As the contract is on lumpsum mode , the selected contractor is required to deliver 

the project as per approved drawings in all respects and nothing extra shall be 
payable beyond the quoted amount. 

 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, and specifications, Schedule of quantities, forms and 
drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids, 
which are not substantially responsive to the requirements of the Bid Documents, 
shall be rejected. 

 
9.  Clarification of Bidding Documents  
 
9.1 A prospective Bidder requiring any clarification on the bid document may notify the 

Executing Agency in writing or by e-mail (scanned copy) at the Executing Agency's 
address indicated in the Notice Inviting Tender. The Executing Agency will respond 
to any request for clarification received earlier than 7 days prior to the deadline 
for submission of bids. Copies of the Executing Agency’s response will be hosted on 
website or which are required in the opinion of the Executing Agency including a 
description of the enquiry, but without identifying its source. 
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10.   Amendment of Bidding Documents 
 
10.1 Before the deadline for submission of bids, the Executing Agency may modify the 

bidding documents by issuing addenda. 
 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

hosted on the NHIDCL website/e-procurement portal only. 
 
10.3 To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Executing Agency shall extend, as necessary, 
the deadline for submission of bids, in accordance with Clause 20.2. 

 
C.  Preparation of Bids 
 
11.   Language of Bid 
 
11.1 All documents relating to the Bid shall be in the language specified in the Appendix 

to ITB. 
 
12.   Documents Comprising the Bid 
 
12.1 The e-bid submitted by the bidder shall be in two separate parts. Part-I This shall 

be named Technical Bid and shall comprise of information submitted online as per 
Cl. 4.2 in Sec-II. Part-II It shall be named Financial Bid and shall comprise of (i) 
Priced bill of quantities. 

 
12.2 Documents comprising Technical and Financial BID 
 

The Bidder shall first upload all the project details, net worth details, turnover 
details and all other details required in this RFP for technical qualification. The 
Bidder shall ensure that all the details are updated as on the due date of 
submission of this bid.  
The Bidder shall then apply for the RFP on the CPPP website https:// 
eprocure.gov.in/eprocure/app by submitting the documents mentioned below 
along with the supporting documents which shall comprise of the Technical BID on 
the CPPP portal :  

 
Technical Bid 

 
(a) Power of Attorney of the signatory of the bidder to commit BID; 

(b) Copy of online receipt towards payment of Bid Security Declaration;  

(c) Copy of online receipt towards payment of cost of Bid document of required 
amount;  

(d) Affidavit duly notarized and undertakings as per Section III; 

(e) Annual financial turnover (in all classes of civil Engineering construction & 
fabrication works only) during last three years ending 31st March of the previous 
financial year duly certified by Chartered Accountant. (as per Format Annexure-B); 

(f) Net worth certificate duly certified by Chartered Accountant. (as per Format 
Annexure-A); 

(g) Scanned copy of Experience certificate in works of a similar nature and size for 
each of the last Five years with certificates from the concerned officer of the 
minimum rank of Executive Engineer-in-Charge or equivalent;  
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(h) Scanned copy of Information regarding any litigation or arbitration during the 
last five years in which the Bidder is involved, the parties concerned, the disputed 
amount, and the matter;  

(i) A detailed Technical proposal of the project  as specified in RFP. 

 
Financial Bid  

 
(g) To be submitted online on GoI e-tendering portal 
(https://eprocure.gov.in/cppp) on or before Schedule time given in Data Sheet. 

 
 
12.2.2 The Bidder shall submit the following documents physically by date and time 

given in Appendix to ITB: 
 

(a) Original Power of Attorney of the signatory of the bidder to commit BID; 

(b)Copy of online receipt towards payment of Bid Security Declaration;  

(c) Copy of online receipt towards payment of cost of Bid document of required 
amount;  

(d) Original Affidavit duly notarized and undertakings as per Section III; 

(e) Annual financial turnover (in all classes of civil Engineering construction 
and fabrication works only) during last three years ending 31st March of the 
previous financial year duly certified by Chartered Accountant. (as per Format 
Annexure-B); 

(f) Net worth certificate duly certified by Chartered Accountant. (as per Format 
Annexure-A); 

(g) Scanned copy of Experience certificate in works of a similar nature and size for 
each of the last Five years with certificates from the concerned officer of the 
minimum rank of Executive Engineer-in-Charge or equivalent;  

(h) Scanned copy of Information regarding any litigation or arbitration during the 
last five years in which the Bidder is involved, the parties concerned, the disputed 
amount, and the matter;  

(i) A detailed Technical proposal of the project as specified in the RFP. 

 
12.2.3 The documents listed at clause 12.2.2 shall be placed in an envelope, which 

shall be sealed. The envelope shall clearly bear the identification “BID for 
(Name of the Project)” and shall clearly indicate the name and address of the 
Bidder. In addition, the BID Due Date should be indicated on the right hand top 
corner of the envelope.  

 
12.2.4 The envelope shall be addressed to the officer designated whose Name and 

Address is given in the Bid document.  
 
12.2.5 If the envelope is not sealed and marked as instructed above, the Authority 

assumes no responsibility for the misplacement or premature opening of the 
contents of the BID submitted and consequent losses, if any, suffered by the 
Bidder.  
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12.2.6 BIDs submitted by fax, telex, telegram or e-mail shall not be entertained and 
shall be summarily rejected. 

 
12.3 The following documents, which are not submitted with the bid, will be deemed to 

be part of the bid. 
 
 
 

Section   Particulars 
 

1 Notice Inviting Bid 
2 Instruction to the bidders 
3 Conditions of Contract 
4 Contract Data 
5 Scope of work, Technical Specification  
6 List of Approved Makes of Materials 
7 Tender Drawings 
8 Schedule of Quantities 
9 Special Conditions of Contract 

10 Special Conditions of Contract 

11 Integrity Pact 
 

 
 
13. Bid Prices 
 
13.1 The Contract shall be on Lumpsum Contract mode and the quoted bid 

price(exclusive of GST) includes complete work as per approved drawings  for the 
whole Works, as described in Clause 1.1 based on the priced Bill of Quantities 
submitted by the Bidder. The contract Price shall remain firm and nothing extra 
shall be payable for completing the scope of work as defined in the RFP, tender 
drawings,Schedule of Quantities. The schedule of quantities enclosed with the bid 
document is indicative and the bidders have to arrive at the bid price based on 
their own calculation of quantities and costs involved in completion of the work in 
all respects. 

 
13.2 The bidder shall quote bid prices on appropriate format enclosed as part of 

tender document on https:// eprocure.gov.in/eprocure/app. 
 
13.3 The bidder is required to quote the amount excluding GST. GST at the existing rate 

& applicable laws will be paid to the contractor along with  each bill, however, the 
contractor has to submit the proof of GST payment for the specific work to 
government before next bill. In case, of non submission of GST proof, the same will 
be recovered in the next bill.  

 
13.4 Based on the amount quoted, the rates and prices shall be fixed for the duration of 

the Contract and shall not be subject to adjustment. 
 
14.   Currencies of Bid and Payment 
 
14.1 The price shall be quoted by the bidder entirely in Indian Rupees.  All payments 

shall be made in Indian Rupees. 
 
15.   Bid Validity& Bid Document Cost  
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15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid 

submission specified in Clause 20.   
 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Executing Agency may request that the bidders may extend the period of validity 
for a specified additional period. The request and the bidders’ responses shall be 
made in writing or by e-mail. A bidder may refuse the request without forfeiting 
his bid security. A bidder agreeing to the request will not be required or permitted 
to modify his bid, but will be required to extend the validity of his bid security for 
a period of the extension, and in compliance with Clause 16 in all respects. 

 
15.3 The Bidder is required to pay a non-refundable fee as mentioned in Appendix to 

ITBtowards cost of Bid Document through RTGS/ NEFT/ other online mode to the 
NHIDCL’s designated bank account.Details of designated bank account are as 
under:  

 

 
The Bidder must upload Copy of the online payment receipt (UTR/ Reference 
No./Transaction ID) towards payment of cost of Bid document. 
 

15.4  Any bid not accompanied by Bid document fee/cost, shall be rejected by the 
Executing Agency as non-responsive. 
 

16.   Bid Security  
 
16.1 The Bidder is not required to submit the bid security in 

Cash/BG/NEFT/RTGS/ FDR/any other online mode. However, the bidder has 
to sign a Bid securing declaration accepting that if the bidder withdraw or 
modify its bid during the period of validity i.e. not less that 120 (one hundred 
Twenty) days from the bid due date or if  the bidder is awarded the contract 
and fail to sign the contract or to submit a performance security before the 
deadline defined in the request of the bid documents, the bidder will be 
suspended for participation in the tendering process for the works of NHIDCL 
and works under other Centrally Sponsored Scheme, for a period of one year 
from the bid due date of this work. The bid securing declaration shall be 
submitted as per the format mentioned in the RFP.A scanned copy of the Bid 
Securing Declaration shall be uploaded online while applying to the tender.  

 
Note: Forfeiture/ Forfeit and/ or appropriation/ appropriate of bid security 
mentioned anywhere in the RFP/Contract Agreement shall mean, “the bidder 
will be suspended for participation in the tendering process for the works of 
NHIDCL and works under other Centrally Sponsored Schemes, for a period of 
one year from the bid due date of this work.” 

 
16.2 The Bid Security will be forfeited:  

 

Sr.No. Particulars Details 
1. Name of Beneficiary NHIDCL ESTABLISHMENT ACCOUNT 
2. Beneficiary Bank Account No.   76513070002321 

3. Beneficiary Bank Branch Name and 
Address 

Canara Bank (erstwhile Syndicate Bank)                       
Leh Branch, Tsaskan Complex near LIC Office,            
Distt. Public library Road, Leh-194101 

4. Beneficiary Bank Branch IFSC CNRB0017651 
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a) if the Bidder withdraws the Bid after its submission during the period of Bid 
validity; or 

b) if the Bidder does not accept the correction of the bid price, pursuant to Clause 
27; or 

c) in the case of a successful Bidder, if the Bidder fails within the specified time limit 
to  

i. Sign the Agreement; and/or  
ii. Furnish the required Performance Security; and/or 

iii. Submit the original documents as specified in Clause 12.2; 
iv. Corrupt or Fraudulent Practices as specified in Clause 35. 

 
17.  Alternative Proposals by Bidders 
 
17.1 Bidder shall submit offers that fully comply with the requirement of the bidding 

document including conditions of contract, conditional offer or alternate offer will 
not be considered further in the process of tender evaluation and the bid will be 
declared non-responsive. 

 
18. Format and Signing of Bid 
 
18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 

12 of the ITB.  
 
 
 
 
 
 
 
 

D.  Submission of Bids 
 
19.   Marking of Bids 
 
19.1  The documents to be submitted in Online Mode should be as per clause 12.2 of ITB 

 
20.   Schedule for Submission of Bids 
 
20.1 Complete E-Bid to be uploaded on e-procurement portal before due date & time. 
 
20.2 The Executing Agency may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations 
of the Executing Agency and the bidders previously subject to the original deadline 
will then be subject to the new deadline. 

20.3 The detailed schedule for submission of bid shall be, as given in Appendix to ITB.  
 
21.  Deleted 
 
22.  Modification and Withdrawal of Bids 
 
22.1 Bidders may modify or withdraw their e-bids before the deadline prescribed in 

Clause20. 
 

22.2 No bid may be modified after the deadline for submission of Bids. 
22.3 Withdrawal of a Bid between the deadline for submission of bids and the expiration 

of the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant to 
Clause 16. 
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E. Bid Opening and Evaluation 
 
23.  Bid Opening 
 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids 
received shall be opened on the date and time mentioned in the Appendix to ITB. 
'Financial Bid' of those bidders whose technical bid has been determined to be 
substantially responsive shall be opened on the subsequent date through online 
process of e-tender, which will be notified to such bidders. 

  

23.1 The Executing Agency will open the "Technical Bid" of all the bids received within 
due date and time, in the presence of the bidders/bidders’ representatives who 
choose to attend at the time, date and place specified in the NIB. In the event of 
the specified date for the submission of bids being declared a holiday for the 
Executing Agency, the Bids will be opened at the appointed time and location on 
the next working day. 

 
23.2 In all other cases, the Bid Security Declaration, forms and validity shall be 

announced. Thereafter, the Executing Agency at the opening as the Executing 
Agency may consider appropriate, will announce the bidders' names and such other 
details. 

 
23.3 The Executing Agency will prepare minutes of the Bid opening, including the 

information disclosed to those present in accordance with Clause 23.1.  
 
23.4   

i. The bids accompanied with bid security declaration will be taken up for evaluation 
with respect to the Qualification Information and other information furnished in 
Part I of the bid pursuant to Clause 12.1. 

ii. As soon as possible, the Evaluation Committee will finalize the list of responsive 
bidders whose financial bids are eligible for consideration. However, to assist in 
the examination, evaluation of technical bids, the Executing Agency may at his 
discretion, ask any bidder for clarification of his bid, however, no additional 
documents in support of clarification will be entertained. 

 
23.5 The Executing Agency shall inform the bidders, whose technical bids are found 

responsive, of the date, time and place of opening of the financial bids. The 
bidders so informed, or their representative, may attend the meeting of opening of 
financial bids.        

 
23.6 The financial bids of only the responsive bidders will be opened. The responsive 

bidders’ names, the Bid prices, the total amount of each bid, pursuant to clause 22 
and such other details as the Executing Agency may consider appropriate will be 
announced by the Executing Agency at the time of bid opening.  

 
23.7 The Executing Agency shall prepare the minutes of the opening of the Financial 
Bids. 
 
24.  Process to be Confidential 
 
24.1 Information relating to the examination, clarification, evaluation, and comparison 

of bids and recommendations for the award of a contract shall not be disclosed to 
bidders or any other persons not officially concerned with such process until the 
award to the successful Bidder has been announced. Any attempt by a Bidder to 
influence the Executing Agency’s processing of bids or award decisions may result 
in the rejection of his Bid. 
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25.   Clarification of Bids and Contacting the Executing Agency 
 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Executing 

Agency may, at his discretion, ask any Bidder for clarification of his-Bid, including 
breakdowns of unit rates. The request for clarification and the response shall be in 
writing or by email, but no change in the price or substance of the Bid shall be 
sought, offered, or permitted except as required to confirm the correction of 
arithmetic errors discovered by the Executing Agency in the evaluation of the Bids 
in accordance with Clause 27.  

 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Executing Agency on any 
matter relating to his bid from the time of the bid opening to the time the contract 
is awarded. If the Bidder wishes to bring additional information to the notice of the 
Executing Agency, he should do so in writing.  

 
25.3 Any effort by the Bidder to influence the Executing Agency in the Executing 

Agency's bid evaluation, bid comparison or contract award decisions may result in 
the rejection of the Bidders' bid.  

 
26.   Examination of Bids and Determination of Responsiveness 
 
26.1 During the detailed evaluation of “Technical Bids”, the Executing Agency will 

determine   whether each Bid  
(a)   meets the eligibility criteria defined in Clauses 3 and 4;  
(b)  the required documents uploaded by the bidder are in order; and  
(c)  is substantially responsive to the requirements of the bidding documents. During 

the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will 
be further determined with respect to the remaining bid conditions, i.e., priced 
bill of quantities, technical specifications and drawings etc. 

 
27.   Correction of Errors. 
 
27.1 Financial Bids determined to be substantially responsive will be checked by the 

Executing Agency for any arithmetic errors.  
 

27.2 The amount stated in the Financial Bid will be corrected by the Executing Agency 
for the correction of errors and shall be considered as binding upon the Bidder. If 
the Bidder does not accept the corrected amount, the Bid will be rejected, and the 
Bid Security shall be forfeited in accordance with Sub-Clause 16.6(b). 

 
28.   Evaluation and Comparison of Financial Bids. 
 
28.1 The Executing Agency will evaluate and compare only the bids determined to be 

substantially responsive in accordance with Clause 26.  
 
28.2 In evaluating the bids, the Executing Agency will determine for each Bid the 

evaluated Bid price by adjusting the Bid price after making any correction for 
errors pursuant to Clause 27;  

 
28.3 If the Bid of the successful Bidder is seriously unbalanced then an irrevocable 

and unconditional guarantee from a Bank should also be submitted in the same 
form given in Section-IV towards an Additional Performance Security (the 
“Additional Performance Security”) for an amount calculated as under: 
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a) If the Bid Price offered by the Selected Bidder is lower than 15% but upto 20% 
of the Estimated Project Cost, then the Additional Performance Security shall 
be 10% of the Bid Price offered by the selected Bidder. 
 

b) If the Bid Price offered by the Selected Bidder is lower than 20% of the 
Estimated Project Cost, then the Additional Performance Security shall be 20% 
of the Bid Price offered by the Selected Bidder.   
 

c) This Additional Performance Security shall be treated as part of the 
Performance Security.   

 
28.4  A bid, which is quoted unrealistically low and which cannot be substantiated 

satisfactorily by the bidder, may be rejected as non-responsive. 
 
29.  Deleted 
 
F.  Award of Contract. 
 
30.  Award Criteria. 
 
30.1 Subject to Clause 32, the Executing Agency will award the Contract to the Bidder 

whose Bid has been determined: 
 

i. To be substantially responsive to the bidding documents and who has offered the 
lowest evaluated Bid price. 
 

31. Executing Agency’s Right to accept any Bid and to reject any or all Bids 
 
31.1 Notwithstanding Clause 30, the Executing Agency reserves the right to accept or 

reject any Bid, and to cancel the bidding process and reject all bids, at any time 
prior to the award of Contract, without thereby incurring any liability to the 
affected Bidder or bidders or any obligation to inform the affected Bidder or 
bidders of the grounds for the Executing Agency’s action. 

 
32. Notification of Award and Signing of Agreement. 
 
32.1 The bidder who’s Bid has been accepted will be notified of the award by the 

Executing Agency. This letter (hereinafter and in the Part I General Conditions of 
Contract called the “Letter of Acceptance”) will state the sum that the Executing 
Agency will pay to the Contractor in consideration of the execution, completion 
and maintenance of the Works, by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Price”). 
 

32.2.   The notification of award will constitute the formation of the Contract. 
 
32.3. The Agreement will incorporate all agreements between the Executing Agency and 

the successful Bidder. It will be signed by the Executing Agency and the successful 
Bidder within 7 days of receipt of valid Performance Security for full amount. 

 
 
33.   Performance Security. 
 
33.1 Within 15 (fifteen) days after receipt of the Letter of Acceptance, the successful 

Bidder shall deliver to the Executing Agency a balance Performance Security i.e. 
Three (3%) percent of the Contract Price, valid for the period of 28 days after 
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the expiry of defect liability period from the date of issue of certificate of 
completion of work plus additional security for unbalanced Bid in accordance with 
clause 28.3 of ITB and sign the contract. The performance Security for the work 
shall be as mentioned in the Appendix to ITB. 

 
33.2 The performance security shall be either in the form of a Bank Guarantee in the 

name of the Executing Agency, from a Bank as per the details specified below or 
can be submitted by online mode directly into the NHIDCL’s bank account as 
mentioned in Data sheet. Bank Guarantee shall be accepted from Public Sector 
Banks or Scheduled Private Sector Banks having Net Worth of Rs. 1,000/- Crores or 
more as per latest annual report of the bank. Authority reserves the right to add or 
remove any of names bank on which BG shall be accepted based on advisory from 
the Government/RBI. The BGs issued by ‘Foreign Banks’ and ‘Banks not 
mentioned in the list below’ shall not be accepted. 

  
List of Public Sector Banks List of Scheduled Private Sector Banks 

1. Bank of Baroda 
2. Bank of India 
3. Bank of Maharashtra 
4. Canara Bank 
5. Central Bank of India 
6. Indian Bank 
7. Indian Overseas Bank 
8. Punjab National Bank 
9. Punjab & Sind Bank 
10. State Bank of India 
11. UCO Bank 
12. Union Bank of India 

1. Axis Bank Ltd. 
2. Bandhan Bank Ltd. 
3. CSB Bank Ltd. 
4. City Union Bank Ltd. 
5. DCB Bank Ltd. 
6. Federal Bank Ltd. 
7. HDFC Bank Ltd. 
8. ICICI Bank Ltd. 
9. Indusind Bank Ltd. 
10. IDFC First Bank Ltd. 
11. Jammu & Kashmir Bank Ltd. 
12. Karnataka Bank Ltd. 
13. Karur Vysya Bank Ltd. 
14. Kotak Mahindra Bank Ltd. 
15. Lakshmi Vilas Bank Ltd. 
16. RBL Bank Ltd. 
17. South Indian Bank Ltd. 
18. Tamilnadu Mercantile Bank Ltd. 
19. Yes Bank Ltd. 
20. IDBI Bank Ltd. 

 
33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 

shall constitute sufficient ground for cancellation of the contract and forfeiture of 
the bid security converted into Performance Security (part) and debarment for a 
period of 2 years from the date of debarment. 

 
34. Advances. 
 
34.1 The Executing Agency will provide Mobilization Advance as provided in Part-I 

General Conditions of Contract. 
 
 
35.  Corrupt or Fraudulent Practices. 
 

The Executing Agency will reject a proposal for award if it determines that the 
Bidder recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question and will declare the firm ineligible, either 
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indefinitely or for a stated period of time, to bid for any work with National 
Highways Authority of India, if it at any time determines that the firm has engaged 
in corrupt or fraudulent practices in competing for the contract, or in its 
execution.   

 
 For the purpose of this clause, the following terms shall have the meaning 

hereinafter respectively assigned to them  
 

(a) “ Corrupt practice” means (i) the offering, giving, receiving, or  soliciting, 
directly or indirectly, of anything of value to influence the actions of any 
person connected with the Bidding Process (For avoidance of doubt, offering of 
employment to, or employing, or engaging in any manner whatsoever, directly 
or indirectly, any official of the Authority who is or has been associated in any 
manner, directly or indirectly, with Bidding Process, at any time prior to the 
expiry of one year from the date such official resigns or retires from or 
otherwise ceases to be in the service of the Authority, shall be deemed to 
constitute influencing the actions of a person connected with the Bidding 
Process); 

 
(b)  “Fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 
Bidding Process;   

 
The Executing Agency requires the bidders/Contractors to strictly observe the laws 
against fraud and corruption enforced in India, namely, Prevention of Corruption 
Act, 1988. 
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Appendix to ITB 
Clause No. 
 
1.1 

 
The Executing Agency is Executive Director(P),Regional Office, Ladakh, 
National Highways & Infrastructure Development Corporation Limited. 
 
RFP No.    /RO-Ladakh/2021-22 
 
“Construction of integrated winter friendly bus stop buildings 
at four locations in Kargil town , UT of Ladakh” 
 

1.1 
3.1 
 

Bidder may be a natural person, private entity, sole or partnership firm, 
company incorporated and registered in India. 

4.4  (a) achieved an average annual financial turnover (in all classes of civil 
Engineering construction only) equivalent to 20% of the Estimated Cost put 
to tender during last three year ending 31st March of the previous financial 
year duly certified by Chartered Accountant and shall have a minimum Net 
Worth of 5% of the Estimated Cost put to tender at the close of the 
preceding financial year. 
 

4.4  (b) i. One similar completed work**costing not less than amount equals to 80% 
of the Estimated Cost put to tender 

OR 
ii. Two similar completed works** costing not less than amount equals to 60% 

of the Estimated Cost put to tender 
OR 

iii. Three similar completed works** costing not less than amount equals to 
40% of the Estimated Cost put to tender.  

 
(**The “similar work” means Construction of RCC buildings or any other 
RCC infrastructure work) 
 

15.3  Bid Document fee (Incl. 18% GST): Rs.1,180/-(Rupees One Thousand One 
Hundred and Eighty only) 
 

20.3 Schedule for submission of Bids 
Sl. No. Event Description Date  

1. Invitation of RFP (NIT)  04.05.2021 
2. Last date for receiving queries  through e-mail 10.05.2021 upto 1100 Hrs 
3. Pre-BID meeting through VC (Bidder may 

request link for VC through email) 
10.05.2021 at 1500 Hrs 

4. Authority response to queries latest by  13.05.2021 
5. BID submission start date 14.05.2021 
6. BID Due Date for online submission 24.05.2021 (upto 1100 Hrs  IST) 
7. Physical Submission of Bid  Before opening of Financial Bid 
8. Opening of Technical BIDs 25.05.2021 (1130 Hrs  IST onwards) 
9. Declaration eligible / qualified bidders To be intimated later 

10. Opening of Financial BID To be intimated later 
11. Letter of Award (LOA) To be intimated later 
12. Validity of BID 120 days from bid due date 
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33.1 Performance Security : Three(3%) percent of the Contract Price. 
 
 
33.2 Bank Account details of NHIDCL (only for Bid Document cost) are given below: 
 
 
  

Sr.No. Particulars Details 
1 Name of Beneficiary NHIDCL ESTABLISHMENT ACCOUNT 
2 Beneficiary Bank Account No.   76513070002321 

3 
Beneficiary Bank Branch Name and 
Address 

Canara Bank (erstwhile Syndicate Bank)                       
Leh Branch, Tsaskan Complex near LIC Office,            
Distt. Public library Road, Leh-194101 

4 Beneficiary Bank Branch IFSC    CNRB0017651 
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Format for CV 

 
 
 
 

 
Format of Curriculum Vitae (CV) For Proposed Key Staff 

 
 1.  Proposed Position: __________________________________________ 
 2.  Name of Staff: _____________________________________________ 
 3. Date of Birth: _______________________(Please furnish proof of age) 
 4.  Nationality: ____________________________________________ 
 5.  Educational Qualification: 

(Summarize college/university and other specialized education of staff member, giving names 
of schools, dates attended and degrees obtained). (Please furnish proof of qualification) 
Contact Address with Phone and mobile numbers: 

6. Membership of Professional Societies: ______________________________ 
7.  Publication: 
(List of details of major technical reports/papers published in recognized national and 
international journals) 

 8.  Employment Record: 

(Starting with present position, list in reversed order, every employment held. List all 
positions held by staff member since graduation, giving dates, names of employing 
organization, title of positions held and location of assignments. For experience period of 
specific assignment must be clearly mentioned, also give client references, where 
appropriate). 

 9. Summary of the CV 
 (Furnish a summary of the above CV. The information in the summary shall be 
precise and accurate. The information in the summary will have bearing on the 
evaluation of the CV).  

 A) Education: 
i) Field of Diploma/Graduation and year 
ii) Field of post-graduation and year 
iii) Any other specific qualification 
B) Experience: 
i) Total experience : ____________ Yrs 
ii) Responsibilities held:  

  
a) __________________Yrs. 
b) _________________ Yrs. 
c) _________________ Yrs. 
d) Relevant Experience: __________ Yrs. 
C)Permanent Employment with the Firm (Yes/No): 

 
If yes, how many years: 
If no, what is the employment? 
Arrangement with the firm? 
Certification: 

 
1  I am willing to work on the project and I will be available for entire duration 

of the project assignment and I will not engage myself in any other assignment 
during the currency of this assignment on the project 

2  I, the undersigned, certify that to the best of my knowledge and belief, this 

 

         Photo 
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bio-data correctly describes myself my qualification and my experience. 
 

Signature of the Candidate ____________________ 
 
Place ____________________ 
Date ____________________ 
 
Signature of the Authorized Representative of the firm____________________ 
Place ____________________ 
Date ____________________ 
 
Note:  Each page of the CV shall be signed in ink by both the staff member and the 

Authorized Representative of the firm.  
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(SECTION –III) 
 

QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in this section on E-portal &Scanned Copies 
of documents to be submitted online will be used for the purposes of post qualification 
as provided for in Clause 4 of the Instructions to Bidders.  
 
1.  For Individual Bidders  
 
1.1 Constitution or legal status of Bidder  
 
 [Upload scanned copy of Original]  
 
 Details of Ownership      ____________________________ 
 

Place of registration:      ____________________________ 
 
 Principal place of business:     ____________________________ 
 
 
1.2Power of attorney of signatory of Bid  
[Upload scanned copy & also submit Original copy in physical form]  
 
 
1.3 Total value of Civil Engineering construction work performed in the last three years 

(in Rs. Lakh) Refer ITB Clause 4.5 A(a) 
 (Upload scanned copies of Turnover certificates from Chartered Accountant & also 

submit original certificate from Chartered Accountant)   
 

2018-2019-------------- 
2019-2020-------------- 

                                                    2020-2021-------------- 
 

Total                    ------------ 
Average per year ------------ 

 
1.4 (a)Work performed as prime contractor, work performed in the past as a 

nominated sub- contractor duly approved by Executing Agency will also be 
considered, provided further that all other qualification criteria are satisfied (in 
the same name) on works of a similar nature during the last Five years to qualify 
as per ITB. 

 
Project 
Name 

Name of 
the 
Executing 
Agency* 

Description 
of work 

Contract 
No. 

Value of 
Contract 
(Rs. 
Crore) 

Date of 
issue of 
work 
order 

Stipulated 
period of 
completion 

Actual date 
of 
completion
* 

Remarks 
explaining 
reasons for 
delay & 
work 
Completed 

         

 
* Attach certificate(s) from the minimum rank of Executive Engineer-in-Charge or 
equivalent  
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Note:  In case of nominated sub-contractor – a certificate from the minimum rank of 
Executive Engineer-in-Charge or equivalent of the Prime Executing Agency should be 
obtained from whom an approval for subcontractor has been obtained.   
 
        (b) Information on Bid Capacity (works for which bids have been submitted and 

accepted and works which are yet to be completed) as on the date 7 days before the 
last date for bid submission (as per CI 4.6 of the ITB).  

 
(i) Existing commitments and on-going works (B) 
 
Description 
of works  

Place 
& 
State  

Contract 
No.  

Name & 
Address 
of 
Executing 
Agency 

Value of 
Contract 
(Rs. Cr)  

Stipulated 
Period of 
Completion 

Value of 
works 
remaining 
to be 
completed 
in the next 
N years  
(Rs Cr)  

Escalatio
n factor  

Anticipated 
date of 
completion  

Escalated 
value of 
remaining 
work during 
completion 
period of 
work for 
which bids 
are invited  

1  2  3  4  5  6  7  8  9  10  

          

 

 
ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 
pending) 
 
Description 
of works  

Place & 
State  

Name & 
Address of 
Executing 
Agency 

Date of 
issue of 
Latter of 
Acceptance 
(LOA)  

Value given 
in LOA  

Stipulated 
period for 
completion  

Value of work 
during 
completion 
period of work 
for which bids 
are invited  

1 2 3 4 5 6 7 
       

Upload copy of LOA  
 
iii) Bid capacity (Bidder shall calculate, mention his bid capacity and enclose the 
supporting calculation)  
A = Rs ______ Lakh (enclose the details)  
B = Rs…_______Lakh (enclose the details)  
Assessed Available Bid capacity = (A* 2.5 – B) 
 
1.5. The bidder must provide information regarding Availability of Key Equipment 
essential for carrying out the Works. 
 
Item of 
Equipment  

Require
ment  

Availability Proposals Page no. 
of the 
proof 
attached  

Owned/Leased/rented Nos./Capacity Age/Condition 

Tipper/Truck
s 
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Hydraulic 
Excavator  

     

Batch Mix 
Plant  

     

Concrete 
Mixer 

     

Water 
Tanker  

     

Transit 
Mixer 

     

Vibrators      
Concrete 
Pump 

     

Crane/Hydra      
Any Other 
Equipment/
Machinery 
required to 
carry out the 
work 

     

      
      
      
 

1.6.Qualifications and Experience of Key Personnel proposed for administration and   
execution of the Contract. Attach biographical data for technical personnel.    

 
 

Position Name Qualification Year of 
Experience 
(General) 

Years of experience 
in the proposed 

position 

     

     

     

     

     

Etc.     

 
Note : The detailed and signed CV’s of all the Key Technical Personnel, signed by the key 

personnel himself,  be uploaded along with the bid as per proforma given in 
Appendix to ITB.  

 
1.7. Information on litigation/ arbitration history in which the Bidder is involved.  
 
Other Party 

(ies) 
Executing 

Agenc
y 

Cause of Dispute Amount 
involved 

Remarks showing 
Present Status 
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2.  Bidders should provide the following affidavits/ undertakings as per formats 

enclosed hereafter: -   
 

(i) Affidavit (it should be on stamp paper attested by Notary) 
(ii) Undertaking that the Bids shall remain valid for the period specified in 

Clause 15.1. 
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AFFIDAVIT 
 

(To be notarized by Notary) 
 
 

1.  I, the undersigned, do hereby certify that all the statements made in the required 
attachments are true and correct.  

 
2.  The undersigned also hereby certifies that neither our firm 

M/s_________________________________________________ have abandoned any 
work on National Highways in India nor any contract awarded to us for such works 
have been rescinded, during last Five years prior to the date of this bid.  

 
3.  The undersigned hereby authorize(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 
the Department to verify this statement or regarding my (our) competence and 
general reputation.  

 
4.  The undersigned understand and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the 
Department Project implementing agency.  

 
 

_____________________________________ 
(Signed by an Authorized Officer of the Firm) 

 
 

_____________________  
Title of Officer 

 
 

______________________________  
Name of Firm 

 
 

______________________ 
DATE 
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UNDERTAKING 
 

 
I, the undersigned do hereby undertake on behalf of our firm M/s [Name of the 
bidder],that we shall not withdraw or modify our bid during the period of validity from the 
bid submission date.  
 
I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the bid 
is withdrawn or modified during the period of its validity or if we fail to sign the contract 
in case the work is awarded to us or we fail to submit a performance security before the 
deadline defined in the Bid, then [Name of the bidder] will be debarred for participation 
in the tendering process for the works of NHIDCL and other works under other Centrally 
Sponsored Schemes, for a period of two year from the bid due date of this work. 
 
 

____________________________________ 
(Signed by an Authorized Officer of the Firm) 

 
 
 

_______________  
Title of Officer  

 
 

__________________ 
Name of Firm  

 
 

__________________ 
DATE 
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Annexure-A 
 Letter Head of the Statutory Auditor 

 (Giving phone number, address and email address) 
CERTIFICATE OF NET WORTH BY STATUTORY AUDITOR 

 

1. This certificate is being issued on the request of ………..(Name of the Bidder and 
address) for participating in tender in respect of National Highways and 
Infrastructure Development Corporation of India Ltd. in accordance with the 
applicable auditing standards and guidance Note issued by the Institute of 
Chartered Accountant of India. 

2. We M/s …………..(Name of the Statutory Auditor) are statutory auditors of 
…………..………..(Name of the Bidder)  for the year ended 31st March 20XX 
(appropriate year may be filled in).  
Note 1: In case the certificate is issued by any firm other than statutory 

Auditors of a company, the form no. ADT 1.duly filed with the Registrar 
of Companies is attached. 

Note 2: In cases the Bidder does not have statutory auditor, the firm of 
chartered accountants that audited last financial statements/books of 
accounts shall be treated as Statutory Auditor while in case of a 
company, the statutory auditor shall have same meaning as ‘Auditor’ 
defined under the Companies Act, 2013. 

3. We have obtained all relevant record and information that were necessary for 
providing this certificate. 

4. We have read and understood the tender documents relating to financial (e.g. 
‘Turnover’ and ‘Net worth), verified the standalone audited financial statements 
of …… (Name of the Bidder), books of accounts and other relevant records and 
information as at 31st March 20XX  produced before us by …………..………..(Name of 
the Bidder), and on basis of such verification,  information and explanation given 
to us, we certify that Net Worth of …………..………..(Name of the Bidder) as on 31 
March 20XX has been computed strictly in compliance with the provision of clause 
2.2.2.9(ii) of the RFP documents of the NHIDCL and  as under: 
 
Sr. 
No. 

Particulars Amount  
(₹ in lakh) 

Remarks 

1 Paid of Equity Share Capital 
(This does not include advance against equity and application money 
pending allotment) 

  

2 Reserves and Surpluses (Other equity in case of Financial 
Statements are prepared under Ind AS) created out of profits) 

  

2.1 Accumulated Profits   
2.2 Share/Security premium   
2.3 Other Reserves   
 Total   
 Less Accumulated losses, if any   
 Less Miscellaneous expenditure to the extent not written off or 

adjusted 
  

 Less Deferred Revenue Expenditure, if any   
 Less write back of depreciation, if any   
 Less any other reserve created out of profits like amalgamation,   
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capital restructuring, first time adoption of Ind AS or debt 
restructuring prior to full settlement of debts. 

 
5. This is certified that the Calculation of Net worth is based on standalone 

financial statements of …………..………..(Name of the Bidder) prepared in 
conformity with applicable Accounting Standards and it does not include 
following components: 
i. Advance against equity;  
ii. Share application money, pending allotment; 
iii. Redeemable or non-redeemable Preference share capital ; 
iv. Convertible  and non-convertible debentures; 
v. Revaluation Reserves; 
vi. Accumulated losses; 
vii. Write back of depreciation; 
viii. Other comprehensive income, in cases where financial statements are 

prepared based on Ind AS; 
ix. Reserves created from restructuring of debt etc till their settlement of 

debts; 
x. Deferred Tax Liabilities; and 
xi. Impact of restructuring or amalgamation of the bidder. 

For XYZ & Associates 
Chartered Accountant 
(FRN: ………)  
 
Name of CA: ………………….. 
Partner/Proprietor Membership No.: ………………… 
Place: …………………… 
Date: ……………………. 
UDIN: …………………… 
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Annexure-B 
 

 Letter Head of the Statutory Auditor 
 (Giving phone number, address and email address) 

 
CERTIFICATE OF TURNOVER BY STATUTORY AUDITOR 

 
1. This certificate is being issued on the request of ………..(Name of the Bidder and 

address) for participating in tender in respect of National Highways and 
Infrastructure Development Corporation of India Limited  in accordance with the 
applicable auditing standards and guidance Note issued by the Institute of 
Chartered Accountant of India.  

2. We M/s …………..(Name of the Statutory Auditor) are statutory auditors of 
…………..………..(Name of the Bidder)  for the year ended 31st March 20XX 
(appropriate year may be filled in).  

Note 1: In case the certificate is issued by any firm other than statutory 
Auditors of a company, the form no. ADT 1.duly filed with the Registrar of 
Companies is attached. 

Note 2: In cases the Bidder does not have statutory auditor, the firm of 
chartered accountants that audited last financial statements/books of 
accounts shall be treated as Statutory Auditor while in case of a company, 
the statutory auditor shall have same meaning as ‘Auditor’ defined under the 
Companies Act, 2013. 

3. We have obtained all relevant record and information that were necessary for 
providing this certificate. 

4. We have read and understood the tender documents relating to financial and 
technical capacity  (e.g. ‘Turnover’ and ‘Net worth), verified the standalone 
audited financial statements of …… (Name of the Bidder), books of accounts and 
other relevant records and information as at 31st March 20XX  produced before us 
by …………..………..(Name of the Bidder), and on basis of such verification,  
information and explanation given to us, we certify as under: 

S.No. Financial year Turnover (₹ In lakh) 

1 Year 1 (2020-2021)  

2 Year2 (2019-2020)  

3 Year 3 (2018-2019)  

 
In case financial statements of the latest financial year are not audited and 
therefore, the bidder cannot make it available, the bidder shall provide an 
undertaking to this effect and statutory auditor shall certify the same. In such 
case, the bidder shall provide the audited financial statements for five year 
immediately preceding the year for which the audited annual report is not 
being produced as per clause 2.2.2.8 of the RFP. In case, undertaking duly 
certified by statutory auditor is not submitted under such circumstances, the 
annual turnover for the year for which audited annual financial statements 
are not available shall be considered as ‘Nil’ for the purposes of arriving at 
the average annual turnover. 
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5. Annual Turnover updated to the price level of the year, based on factors 
indicated in table xxx of the tender documents, is given below: 

Year Year-1 Year-2 Year-3 Year-
4 

Year-5 

Updation  factor 1.00 1.05 1.10 1.15 1.20 

Actual Turnover (₹ In lakh)      

Updated Turnover (₹ In lakh)      

 
Average Updated Turnover (to the price level of the year) = …… (₹ In lakh) 

 
6. This is also certified that the Calculation of turnover is based on standalone 

financial statements of …………..………..(Name of the Bidder) prepared in 
conformity with applicable Accounting Standards and it does not include any 
component of indirect tax like GST. 

7. This is also certified that the that turnover mentioned in para 5 is in individual 
capacity of  …………..………..(Name of the Bidder) and its share in the Joint Venture 
where the work had been executed jointly with other party/parties and such a 
joint venture is not a separate legal entity. Further, the above turnover does not 
include any turnover related to joint venture or subsidiary having a separate legal 
entity.  

8. This is also certified that turnover mentioned in para 5 is in respect of execution 
of construction/ civil /Engineering activities and does not include any trading 
activity of …………..………..(Name of the Bidder). 

For XYZ & Associates 
Chartered Accountant 
(FRN: ………)  
 
Name of CA: ………………….. 
Partner/Proprietor Membership No.: ………………… 
Place: …………………… 
Date: ……………………. 
UDIN: …………………… 
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SECTION-IV 
FORMS OFBANK GUARANTEES, LOA & AGREEMENT 

Form of Bank Guarantee  
[Performance Security/Additional Performance Security]  

To  
  
[National Highways and Infrastructure Development Corporation Limited]  
[Yartsa House near Changspa Farm, Changspa, Leh, UT of Ladakh-194101]  
 
WHEREAS  ___________[name and address of Contractor] (hereafter called the 
“Contractor”) has undertaken, in pursuance of Letter of Acceptance (LOA) No. Dated_ for 
construction of   [name of the Project] (hereinafter called the“Contract”) 
 
AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/ 
Additional Performance Security} for due and faithful performance of its obligations, under 
and in accordance with the Contract, during the {Construction Period/ Defects Liability 
Period and Maintenance Period} in a sum of Rs….. cr. (Rupees ………..….. Crore) (the 
“Guarantee Amount”1).  
AND  WHEREAS  we,  ………………….. through  our  branch  at 
......................................................................................................................................................
. (the “Bank”) have agreed to furnish this Bank Guarantee (hereinafter called the 
“Guarantee”) by way of Performance Security.  
NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and 
affirms as follows:  

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 
performance of the Contractor’s obligations during the {Construction Period/ Defects 
Liability Period and Maintenance Period} under and in accordance with the Contract, 
and agrees and undertakes to pay to the Authority, upon its mere first written demand, 
and without any demur, reservation, recourse, contest or protest, and without any 
reference to the Contractor, such sum or sums up to an aggregate sum of the 
Guarantee Amount as the Authority shall claim, without the Authority being required 
to prove or to show grounds or reasons for its demand and/or for the sum specified 
therein.  

2. A letter from the Authority, under the hand of an officer not below the rank of [Offg. 
Executive Director, of National Highways & Infrastructure Development Corporation 
Limited], that the Contractor has committed default in the due and faithful 
performance of all or any of its obligations under and in accordance with the Contract 
shall be conclusive, final and binding on the Bank. The Bank further agrees that the 
Authority shall be the sole judge  as to whether the Contractor is in default in due and 
faithful performance of its obligations during and under the Contract and its decision 
that the Contractor is in default shall be final and binding on the Bank, 
notwithstanding any differences between the Authority and the Contractor, or any 
dispute between them pending before any court, tribunal, arbitrators or any other 
authority or body, or by the discharge of the Contractor for any reason whatsoever.  

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the 
Bank were the principal debtor and any change in the constitution of the Contractor 
and/or the Bank, whether by their absorption with any other body or corporation or 

 
1 Guarantee Amount for Performance Security and Additional Performance Security shall 

be calculated as per Contract.  
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otherwise, shall not in any way or manner affect the liability or obligation of the Bank 
under this Guarantee.  

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority 
to proceed against the Contractor before presenting to the Bank its demand under this 
Guarantee.  

5. The Authority shall have the liberty, without affecting in any manner the liability of 
the Bank under this Guarantee, to vary at any time, the terms and conditions of the 
Contract or to extend the time or period for the compliance with, fulfillment and/ or 
performance of all or any  of the obligations of the Contractor contained in the 
Contract or to postpone for any time, and from time to time, any of the rights and 
powers exercisable by the Authority against the Contractor, and either to enforce or 
forbear from enforcing any of the terms and conditions contained in the Contract 
and/or the securities available to the Authority, and the Bank shall not be released 
from its liability and obligation under these presents by any exercise by the Authority 
of the liberty with reference to the matters aforesaid or by reason of time being given 
to the Contractor or any other forbearance, indulgence, act or omission on the part of 
the Authority or of any other matter or thing whatsoever which under any law relating 
to sureties and guarantors would but for this provision have the effect of releasing the 
Bank from its liability and obligation under this Guarantee and the Bank hereby 
waives all of its rights under any such law.  

6. This Guarantee is in addition to and not in substitution of any other guarantee or 
security now or which may hereafter be held by the Authority in respect of or relating 
to the Contract or for the fulfillment, compliance and/or performance of all or any of 
the obligations of the Contractor under the Contract.  

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 
Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in 
force for the period specified in paragraph 8 below and unless a demand or claim in 
writing is made by the Authority on the Bank under this Guarantee all rights of the 
Authority under this Guarantee shall be forfeited and the Bank shall be relieved from 
its liabilities hereunder.  

8. The Guarantee shall cease to be in force and effect on ****. Unless a demand or claim 
under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall 
be discharged from its liabilities hereunder.  

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the 
previous express consent of the Authority in writing, and declares and warrants that it 
has the power to issue this Guarantee and the undersigned has full powers to do so on 
behalf of the Bank. 
Any notice by way of request, demand or otherwise hereunder may be sent by post 
addressed to the Bank at its above referred branch, which shall be deemed to have 
been duly authorized to receive such notice and to effect payment thereof forthwith, 
and if sentby post it shall be deemed to have been given at the time when it ought to 
have been delivered in due course of post and in proving such notice, when given by 
post, it shall be sufficient to prove that the envelope containing the notice was posted 
and a certificate signed by an officer of the Authority that the envelope was so posted 
shall be conclusive. 
 

10. This Guarantee shall come into force with immediate effect and shall remain in force 
and effect for up to the date specified in paragraph 8 above or until it is released 
earlier by the Authority pursuant to the provisions of the Contract.  

11. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 
2010 Revision, ICC Publication No. 758, except that the supporting statement under 
Article 15(a) is hereby excluded.  



RFP 2021 
 

Construction of winter friendly bus stops at Kargil , UT of Ladakh 
 Page38 
 

12. This guarantee shall also be operatable at our ICICI Branch at Leh,UT of Ladakh, 
from whom, confirmation regarding the issue of this guarantee or extension / renewal 
thereof shall be made available on demand. In the contingency of this guarantee being 
invoked and payment there-under claimed, the said branch shall accept such 
invocation letter and make payment of amounts so demanded under the said 
invocation.  

 
13. The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance 

Messaging System) platform & shall invariably send an advice of this Bank 
Guarantee to the designated bank of [MoRT&H/NHAI/NHIDCL/State PWD/BRO], 
details of which is as under:  
 
S.No.  Particulars  Details  

1  Name of Beneficiary  National Highways & Infrastructure 
Development Corporation Limited NHIDCL 
UT Ladakh Project Account 
 

2  Beneficiary Bank Account 
No.  

362305000136 
 

3  Beneficiary Bank Branch 
IFSC 

ICIC0003623 

4  Beneficiary Bank Branch 
Name  

3623 Leh Ladakh Branch 

5  Beneficiary Bank Address  ICICI Bank,Leh-194101 

 

Signed and sealed this ………. day of ……….., 20……… at ………..  

 
SIGNED, SEALED AND DELIVERED  

           For and on behalf of the Bank by:  
(Signature)  

(Name)  
(Designation)  

(Code Number)  
(Address) 

  



RFP 2021 
 

Construction of winter friendly bus stops at Kargil , UT of Ladakh 
 Page39 
 

 
 

FORM OF LETTER OF APPLICATION 
 
 
To, 
 
The Executive Director(P) 
National Highways & Infrastructure Development Corporation Limited. 
Yartsa House, Changspa Farm, Changspa,                                                                                   
Leh, UT of Ladakh-194101 
 
Name of Work: Construction of integrated winter friendly bus stop buildings 
at four locations in Kargil town , UT of Ladakh 
 
Dear Sir, 
 
Having examined the Bid Document, Instruction to Bidders Qualification Information, 

Scope of works, etc. for the subject work. We, hereby submit our technical and financial 

bid for the subject work.  

 

It is certified that the information furnished in this document is true and correct.  The 

proposal is unconditional and unqualified.  We undersigned accept that NHIDCL reserves 

the right to reject any or all application without assigning any reason.  

 
Thanking you, 
 

Yours faithfully, 
 
 

(Name) 
(Authorized Signatory) 

For and on behalf of M/s_____________ 
 

                                                      Mobile No.:  
                                                 Email Id: 
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FORM OF LETTER OF ACCEPTANCE 
 
 
No. ………………………….          Dated ……….. 
 
To 
M/s…………………………. 
 
 
Sub.: …………………………. Name of Work ………………………………… 

 
Sir, 
 

Based on your bid submitted on ………….. in compliance of bidding document of 
NHIDCL for execution of the work of ………………………………………………. , it is hereby notified 
that your bid for a contract price of Rs…………… (Rupees in words………) has been accepted 
by the Competent Authority. 

 
You are hereby requested to furnish unconditional Performance Security in the 

form detailed in para 33.2 of ITB for an amount equivalent to Rs…………… (Rupees in 
words………) within 15 days as per provisions of clause 33.1 of ITB of the bid document and 
failing which the actions as stipulated in clause- 33.3 of ITB shall be taken. You are also 
required to sign the contract agreement within 7 days from the receipt of the valid 
performance security. 
 
 

Thanking you, 
Yours faithfully, 

 
 
 

(………………..) 
Authorized Signatory 
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FORM OF AGREEMENT 

 
 

AGREEMENT 
 

 
This agreement made the ______________day of ____________________ 
20….._____________________ between the National Highways & Infrastructure 
Development Corporation Limited, New Delhi (hereinafter called “the Executing 
Agency” of the one part and _________________ (here in after called “the Contractor”) of 
the other part. 

 
AND WHEREAS the Executing Agency invited bids from eligible bidders for the execution of 
certain works, viz ……………………………………………… 
 
AND WHEREAS pursuant to the bid submitted by the Contractor, vide ____________ (here 
in after referred to as the “BID” or “ÖFFER”) for the execution of works, the Executing 
Agency by his letter of acceptance dated ___________ accepted the offer submitted by 
the Contractor for the execution and completion of such works and remedying of any 
defects thereon, on terms and conditions in accordance with the documents listed in para 
2 below. 
 
AND WHEREAS the Contractor by a deed of undertaking dated ________ has agreed to 
abide by all the terms of the bid, including but not limited to the amount quoted for the 
execution of Contract, as stated in the bid, and also to comply with such terms and 
conditions as may be required from time to time. 
 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referred to; 
 

2. the following documents shall be deemed to form and be read and construed as 
part of this agreement viz. 

 
(a)  Agreement,  
(b)  Letter of Acceptance 
(c)  Contractor's Bid including Financial Bid Form,  
(d)  Contract Data,  
(e) Conditions of Contract  
(f) Scope of work & Technical specifications 
(g)  List of Approved Makes of Materials 
(h)  Bill of Quantities(Financial Bid)  
(i) Any other document listed in the Contract Data. 
(j) Tender Drawings 
(k) Schedule of Quantities 
(l) Special Conditions of Contract 

(m) Integrity Pact 
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3. The foregoing documents shall be construed as complementary and mutually 
explanatory one with another.  Should any ambiguity or discrepancy be noted then 
the order of precedence of these documents shall be subject to the order as listed 
above and interpreted in the above order of priority. 

 
4. In consideration of the payments to be made by the Executing Agency to the 

Contractor as hereinafter mentioned, the Contractor hereby covenants with the 
Executing Agency to execute and complete the works and remedy any defects 
therein in conformity in all respects with the provisions of the contract. 

 
5. the Executing Agency hereby covenants to pay the contractor in consideration of 

the execution and completion of the works and remedying of defects therein, the 
contract price or such other sum as may become payable under the provisions of 
the contract at the times and in the manner prescribed by the contract. 

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 
day and year above written. Signed, sealed and delivered by the said Executing Agency 
through his Authorized Representative and the said Contractor through his Power of 
Attorney holder. 
 
 
Binding Signature of Executing Agency ___________________________________  
 
For and on behalf of National Highways & Infrastructure development Corporation Limited, 
New Delhi 
 
 
 
Binding Signature of Contractor __________________________________  
 
 
For and on behalf of M/s. _________________________________________ 
 
 
In the presence of       In the Presence of 
1.  Name :       1.  Name: 
 Address:      Address: 
 
2.  Name :       2.  Name: 
 Address:      Address: 
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FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF BID  
 

Know all men by these presents, We (name of the firm and address of the registered office) do 
hereby irrevocably constitute, nominate, appoint and authorize Mr./Ms (name),      
son/daughter/wife of (   Name   ) and presently residing at (Address), who is presently employed  
with   us/  the   Lead   Member  of  our   Joint  Venture  and  holding  the   position  of 
(Designation), as our true and lawful attorney (hereinafter referred to as the “Attorney”) to do in 
our name and on our behalf, all such acts, deeds and things as are necessary or required in 
connection with or incidental to submission of our BID for the  Project proposed  or being 
developed by the National Highways & Infrastructure Development Corporation Ltd. (the 
“Authority”) including but not limited to signing and submission of all applications, BIDs and 
other documents and writings, participate in Pre-BID and other conferences and providing 
information/ responses to the Authority, representing us in all matters before the Authority, 
signing and execution of all contracts including the agreement and undertakings consequent to 
acceptance of our BID, and generally dealing with the Authority in all matters in connection with 
or relating to or arising out of our BID for the said Project and/ or upon award thereof to us 
and/or until the entering into of the Contract with the Authority. 
 
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 
things done or caused to be done by our said Attorney pursuant to and in exercise of the powers 
conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney 
in exercise of the powers hereby conferred shall and shall always be deemed to have been done 
by us.  
 
IN WITNESS WHEREOF WE,…………………., THE ABOVE NAMED PRINCIPAL HAVE 
EXECUTED THIS POWER OF ATTORNEY ON THIS ……… DAY OF …………. 2…..  

For …………………………..  
(Signature, name, designation and address) 
of person authorized by Board Resolution  

(in case of Firm/ Company)/ partner in case of  
Witnesses:                                                                               Partnership 
firm 
 1.  
2.  
Accepted  
…………………………… (Signature)  
(Name, Title and Address of the Attorney)                                                 (Notarised)  

Person identified by me/ personally appeared before  me/  
Attested/ Authenticated*  

(*Notary to specify as applicable)   
(Signature Name and Address of the Notary)  

 
Seal of the Notary  

Registration No. of the Notary  
Date:………………  
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Notes:  
 The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s) and when it  is so required, the same should be under common seal affixed in 
accordance with the required procedure.  

 Wherever required, the Bidder should submit for verification the extract of the charter 
documents and documents such as a board or shareholders’ resolution/ power of attorney in 
favour of the person executing this Power of Attorney for the delegation of power hereunder 
on behalf of the Bidder.  

 For a Power of Attorney executed and issued overseas, the document will also have to be 
legalised by the Indian Embassy and notarised in the jurisdiction where the Power of 
Attorney is being issued. However, the Power of Attorney provided by Bidders from 
countries that have signed the Hague Legislation Convention 1961 are not required to be 
legalised by the Indian Embassy if it carries a conforming Appostille certificate.  
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Bid Securing Declaration 

 (Refer Clause 16) 

I hereby submit a declaration that the bid submitted by the undersigned, on behalf 
of the bidder, [Name of the bidder], either sole or in JV, shall not be withdrawn or 
modified during the period of validity i.e. not less than 180 (one hundred eighty) days 
from the bid due date. 

I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case 
the bid is withdrawn or modified during the period of its validity or if we fail to sign the 
contract in case the work is awarded to us or we fail to submit a performance security 
before the deadline defined in clause 7 of the Request for Proposal (RFP), then [Name of 
the bidder]will be suspended for participation in the tendering process for the 
works of NHIDCL and works under other Centrally Sponsored Schemes, for a period of one 
year from the bid due date of this work. 
 
 
 

 
(Signature of the Authorised Signatory) 

(Official-Seal) 
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(SECTION –V) 
 

CONDITIONS OF CONTRACT & CONTRACT DATA 
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Section-V 
 

Conditions of Contract 
 

A. General 
 
1. Definitions 
 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined terms. 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 
Compensation Events are those defined in Clause 41 hereunder. 
 
The Completion Date is the date of completion of the Works as certified by the Engineer-in-
Charge, in accordance with Clause 49.1. 
 
The Contract is the Contract between the Executing Agency and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in Clause 2.3. 
 
The Contract Data defines the documents and other information, which comprise the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Executing Agency. 
 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Executing Agency and includes technical and financial bids. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract.    
 
The Defects Liability Certificate is the certificate issued by Engineer-in-Charge, after the 
Defect Liability Period has ended and upon correction of Defects by the Contractor. 
 
The Defects Liability Period is the period named in contact data and calculated from the 
Completion Date. 
 
Drawings include calculations and other information provided or approved by the Engineer-in-
Charge for the execution of the Contract. Tender Drawings are the drawings enclosed with the 
RFP conveying indicative scope of the work . 
 
Employer is Urban Local Bodies Department , UT of Ladakh represented by its “Director”. 
 
The Executing Agency is the party (NHIDCL) as defined in the Contract Data, who employs the 
Contractor to carry out the Works. The Executing Agency may delegate any or all of its functions 
to a person or body nominated by him for specified functions. 
 
The Engineer-in-Charge is the person named in the Contract Data (or any other competent 
person appointed by the Executing Agency and notified to the Contractor, to act in replacement 
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of the Engineer-in-Charge) who is responsible for supervising the execution of the Works and 
administering the Contract.  
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the Executing Agency's Letter of 
Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer-in-Charge by issuing an extension 
of time after the approval from Executing Agency. 
 
Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 
 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 
 
Project means complete scope of works forming part of contract. 
 
Schedule of Quantities means the indicative break-up of items and their quantities forming part 
of the work enclosed with the bid document RFP by Executing Agency. 
 
The Site is the area defined as such in the Contract Data.  
 
Site Investigation Reports are those that were included in the bidding documents and are 
factual interpretative reports about the surface and subsurface conditions at the Site. 
 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.  
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 
 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer-in-Charge after the approval from NHIDCL, 
which varies the Works. 
 
The Works are what the Contract requires the Contractor to construct, install, maintain, and 
handover to the Executing Agency, as defined in the Contract Data. 
 
2. Interpretation     
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer-in-
Charge will provide instructions clarifying queries about these Conditions of Contract.  
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2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion 
Date for the whole of the Works).  
 
2.3 The documents forming the Contract shall be interpreted in the following order of 
priority. 

(a)  Agreement,  
(b)  Letter of Acceptance 
(c)  Contractor's Bid including Financial Bid Form,  
(d)  Contract Data,  
(n) Conditions of Contract  
(f)  Scope of work & Technical specifications 
(g)  Special Conditions of Contract 
(h)  Tender Drawings 
(g)  Schedule of Quantities,  
(h) List of approved makes , and  
(i) Any other document listed in the Contract Data. 

 
3. Language and Law     
 
3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 
 
4. Engineer-in-Charge's Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer-in-Charge will decide contractual 
matters between the Executing Agency and the Contractor in the role representing the 
Executing Agency. 
 
5. Delegation 
 
5.1 The Engineer-in-Charge, duly informing the Executing Agency, may delegate any of his 
duties and responsibilities to other people except to the Adjudicator, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 
 
6. Communications 
 
6.1 Communications between parties that are referred to in the Conditions shall be effective 
only when in writing. A notice shall be effective only when it is delivered. 
 
7. Sub-contracting  
 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract 
Data, with the prior approval of the Executing Agency in writing. Subcontracting shall not alter 
the Contractor's obligations. 
 
7.2     The Contractor shall not be required to obtain any consent from the Executing Agency 

for:  
  

a. the sub-contracting of any part of the Works for which the Sub-Contractor is named in 
the Contract;  

b. the provision of labour or labour component. 
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c. the purchase of Materials which are in accordance with the standards specified in the 
Contract.  

  
11.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-

contracting of any part of the work during execution of the Works, because of some 
unforeseen circumstances to enable him to complete the Works as per terms of the 
Contract, the Executing Agency will consider the following before according approval: 
 

a)  The Contractor shall not sub-contract the Works more than the limit specified in Contract 
Data. 

b)  The Contractor shall not sub-contract any part of the Work without prior consent of the 
Executing Agency. Any such consent shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be responsible for the acts, defaults and 
neglects of any of his sub-Contractor, his agents or workmen as fully as if they were the 
acts, defaults or neglects of the Contractor, his agents and workmen. 

  
7.3    The Engineer-in-Charge should satisfy himself before recommending to the Executing 

Agency whether 
a)    the circumstances warrant such sub-contracting; and 
b)     the sub-Contractor so proposed for the Work possess the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted. 

  
8. Other Contractors 
 
8.1The Contractor shall cooperate and share the Site with other Contractors, public authorities, 
utilities, and the Executing Agency between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and 
services for them as described in the Schedule. The Executing Agency may modify the Schedule 
of Other Contractors, and shall notify the Contractor of any such modification. 
 
8.2     The Contractor should take up the works in convenient reaches as decided by the 
Engineer-in-Charge to ensure there is least hindrance to the smooth flow of traffic including 
movement of vehicles and equipment of other Contractors till the completion of the Works. 
 
 
9. Personnel 
 
9.1 The Contractor shall employ the technical personnel named in the Contract Data. The 
ED(P), NHIDCL will approve any proposed replacement of technical personnel (except Project 
Manager) only if their relevant qualifications and experience are substantially equal to or better 
than those of the personnel stated in the Contract Data. If the personnel stated in the contract 
data are not deployed on site by the contractor, a penalty of Rs. 50,000/- per month in case of 
Project Manager and Rs. 25,000/- in case of other key personnel will be imposed upto a 
maximum period of 3 months. Thereafter, it will be treated as a breach of contract and action 
will be taken as per clause 53. The replacement of Project Manager will be approved by 
Engineer-in-Charge after the approval of Competent Authority. 

 
9.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the Works in the Contract. 
 
10. Executing Agency's and Contractor's Risks 
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10.1 The Executing Agency carries the risks which this Contract states are Executing Agency's 
risks, and the Contractor carries the risks which this Contract states are Contractor's risks. 
 
11. Executing Agency's Risks 
 
11.1 The Executing Agency is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Executing Agency’s country, the risks of war, 
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor’s 
employees), natural calamities and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than the 
Contractor’s design. 
 
12. Contractor's Risks 
 
12.1 All risks of loss of or damage to physical property and of personal injury and death, which 
arise during and in consequence of the performance of the Contract other than the excepted 
risks, are the responsibility of the Contractor. 
 
13. Insurance 
 
13.1 The Contractor at his cost shall provide, in the joint names of the Executing Agency and 
the Contractor, insurance cover from the Start Date to the end of defect liability period for 
events (a) to (d), in the amounts and deductibles stated in the Contract Data for the following 
events which are due to the Contractor's risks:  
 

a) Contractor’s All Risk Policy (CAR Policy)loss of or damage to the Works, Plant , Materials 
etc.;  

b) loss of or damage to Equipment;  
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and  
d) Personal injury or death.  

 
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer-in-Charge for the Engineer-in-Charge's approval before the Start Date. All such 
insurance shall provide for compensation to be payable in Indian Rupees to rectify the loss or 
damage incurred. 
 
13.3 If the Contractor does not provide any of the policies and certificates required, the 
Executing Agency may affect the insurance which the Contractor should have provided and 
recover the premiums the Executing Agency has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be debt due. 
 
13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer-in-Charge.    

 
13.4 Both parties shall comply with any conditions of the insurance policies.  
 
14. Site Investigation Reports 
 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred 
to in the Contract Data, if any, supplemented by any other information available to him, before 
submitting the bid. However, at the time of execution, the contractor shall carry out necessary 
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site sub-soil investigation for design of the foundations in consultation with the Engineer-in-
Charge.  
 
15. Queries about the Contract Data 
 
15.1 The Executive Director(P),RO-Ladakh NHIDCL will clarify queries on the Contract Data. 
 
16. Contractor to Construct the Works & maintenance during defect liability.    
 
16.1 The Contractor shall construct, install and maintain the Works during defect liability 
period in accordance with the documents forming part of the contract. No payment for 
maintenance during defect liability period is payable. 
 
17. The Works to Be Completed by the Intended Completion Date 
 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the Programme submitted by the Contractor, as updated with 
the approval of the Engineer-in-Charge, and complete them by the Intended Completion Date. 
 
18. Approvals 
 
18.1 The Contractor shall submit Specifications, Design and Drawings including quantities of 
each item showing the proposed Works to the Engineer-in-Charge within 15 days of signing of 
Contract Agreement, who shall approve them after proof checking within 7 days, if they comply 
with specifications and drawings. 
 
18.2 The Contractor shall be responsible for detailed design and drawing of allthe Works.  
 
18.3 The Engineer-in-Charge's approval shall not alter the Contractor's responsibility for design 
of all Works.  
 
18.4 The Contractor shall obtain approval of third parties to the design of all the Works, 
where required, as directed by the Engineer-in-Charge. The structural design of the buildings 
shall be made considering Seismic Zone V .The minimum grade of structural concrete shall 
be M25.The contractor shall arrange vetting of structural design and drawings from approved 
Government Institute like IITs/NITs/Government Engineering College, at his own cost. 
 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer-in-Charge before their use. 
 
18.6 The Contractor shall construct the structures as per contract specifications and as per 
the design approved by the Engineer-in-Charge. In case of any deficiencies, the same will be 
intimated to the contractor for rectification.  
 
18.7 The Contractor shall submit shop drawings of all items procured from approved 
vendors/manufacturer’s and obtain approval of Engineer-in-Charge before procurement to site. 
 
19. Safety 
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
20. Discoveries 
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20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site shall be the property of the Executing Agency. The Contractor shall notify the Engineer-
in-Charge of such discoveries and carry out the Engineer-in-Charge's instructions for dealing with 
them. 
 
21. Possession of the Site 
 
21.1 The Executing Agency shall give complete possession of the Site to the Contractor on the 
date of signing of agreement. 
 
22. Access to the Site 
 
22.1 The Contractor shall allow access to the Site and to any place where work in connection 
with the Contract is being carried out, or is intended to be carried out and to any place where 
material or plant are being manufactured /fabricated / assembled for the works to the 
Engineer-in-Charge and any person/persons/agency authorized by: 

 
a. The Executing Agency 
b. The Engineer-in-Charge 

 
23. Instructions 
 
23.1 The Contractor shall carry out all instructions of the Engineer-in-Charge, which comply 

with the applicable laws where the Site is located. 
 
23.2 The Contractor shall permit the Executing Agency to inspect the Contractor's accounts 

and records relating to the performance of the Contractor and to have them audited by 
Auditors appointed by the Executing Agency if so required by the Executing Agency. 

 
 
 
24.  Maintenance 
 
24.1 The contractor shall maintain the buildings/structure during the defect liability period of 
One (1) year which is reckoned from the actual recorded date of completion of the project. No 
separate payment will be made to the contractor for maintenance during the defect liability 
period. 

 
25. Dispute and Arbitration 
 
25.1 Dispute Resolution 
 
(i)  Any dispute, difference or controversy of whatever nature howsoever arising under or out 
of or in relation to this Agreement (including its interpretation) between the Parties, and so 
notified in writing by either Party to the other Party (the “Dispute”) shall, in the first instance, 
be attempted to be resolved amicably in accordance with the conciliation procedure set forth in 
Clause 25.2. 
 
(ii) The Parties agree to use their best efforts for resolving all Disputes arising under or in 
respect of this Agreement promptly, equitably and in good faith, and further agree to provide 
each other with reasonable access during normal business hours to all non- privileged records, 
information and data pertaining to any Dispute. 
 
25.2 Conciliation 
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In the event of any Dispute between the Parties, either Party may call upon the Authority’s 
Engineer-in-Charge, or such other person as the Parties may mutually agree upon (the 
“Conciliator”) to mediate and assist the Parties in arriving at an amicable settlement thereof. 
Failing mediation by the Conciliator or without the intervention of the Conciliator, either Party 
may require such Dispute to be referred to the Chairman of the Authority and the Chairman of 
the Board of Directors of the Contractor for amicable settlement, and upon such reference, the 
said persons shall meet no later than 7 (seven) business days from the date of reference to 
discuss and attempt to amicably resolve the Dispute. If such meeting does not take place within 
the 30 (thirty) business day period or the Dispute is not amicably settled within 30 (thirty) days 
of the meeting or the Dispute is not resolved as evidenced by the signing of written terms of 
settlement within 30 (thirty) days of the notice in writing referred to in Clause 25.1. or such 
longer period as may be mutually agreed by the Parties, either Party may refer the Dispute to 
arbitration in accordance with the provisions of Clause 25.3 but before resorting to such 
arbitration, the parties agree to explore conciliation by the Conciliation Committees of 
Independent Experts set up by the Authority in accordance with the procedure decided by the 
panel of such experts and notified by the Authority on its website including its subsequent 
amendments. In the event of the conciliation proceedings being successful, the parties to the 
dispute would sign the written settlement agreement and the conciliators would authenticate 
the same. Such settlement agreement would then be binding on the parties in terms of Section 
73 of the Arbitration Act. In case of failure of the conciliation process even at the level of the 
Conciliation Committee, either party may refer the Dispute to arbitration in accordance with 
the provisions of Clause 25.3. 
 
25.3 Arbitration 
 

(i) Any dispute which remains unresolved between the parties through the mechanisms 
available/ prescribed in the Agreement, irrespective of any claim value, which has 
not been agreed upon/ reached settlement by the parties, will be referred to the 
Arbitral Tribunal as per the Arbitration and Conciliation Act. 

(ii) Deleted  
(iii) The Arbitral Tribunal shall make a reasoned award (the “Award”). Any Award made in 

any arbitration held pursuant to this Clause 25 shall be final and binding on the 
Parties as from the date it is made, and the Contractor and the Authority agree and 
undertake to carry out such Award without delay. 

(iv) The Contractor and the Authority agree that an Award may be enforced against the 
Contractor and/or the Authority, as the case may be, and their respective assets 
wherever situated. 

(v) This Agreement and the rights and obligations of the Parties shall remain in full force 
and effect, pending the Award in any arbitration proceedings hereunder. Further, the 
parties unconditionally acknowledge and agree that notwithstanding any dispute 
between them, each Party shall proceed with the performance of its respective 
obligations, pending resolution of Dispute in accordance with this Article. 

(vi) In the event the Party against whom the Award has been granted challenges the 
Award for any reason in a court of law, it shall make an interim payment to the other 
Party for an amount equal to 75% (seventy five per cent) of the Award, pending final 
settlement of the Dispute. The aforesaid amount shall be paid forthwith upon 
furnishing an irrevocable Bank Guarantee for a sum equal to 120 % (one hundred and 
twenty per cent) of the aforesaid amount. Upon final settlement of the Dispute, the 
aforesaid interim payment shall be adjusted and any balance amount due to be paid 
or returned, as the case may be, shall be paid or returned with interest calculated at 
the rate of 10% (ten per cent) per annum from the date of interim payment to the 
date of final settlement of such balance. 
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25.4 Adjudication by Regulatory Authority, Tribunal or Commission 
 
In the event of constitution of a statutory regulatory authority, tribunal or commission, as the 
case may be, with powers to adjudicate upon disputes between the Contractor and the 
Authority, all Disputes arising after such constitution shall, instead of reference to arbitration 
under Clause 25.3, be adjudicated upon by such regulatory authority, tribunal or commission in 
accordance with the Applicable Law and all references to Dispute Resolution Procedure shall be 
construed accordingly. For the avoidance of doubt, the Parties hereto agree that the 
adjudication hereunder shall not be final and binding until an appeal against such adjudication 
has been decided by an appellate tribunal or court of competent jurisdiction, as the case may 
be, or no such appeal has been preferred within the time specified in the Applicable Law. 

 
 

26 Deleted 
 

B.  Time Control 
 
27.   Programme 
 
27.1 The Engineer-in-Charge shall issue a Notice to Proceed for all the site locations to the 

contractor immediately after signing of agreement. The Contractor shall submit to the 
Engineer-in-Charge for approval a programme within 7 days from the signing of the 
Contract Agreement for each site separately, showing the general methods, 
arrangements, order, and timing for all the activities in the Works, along with monthly 
cash flow forecasts. 

 
27.2 An update of the Programme shall be a programme showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining 
Works, including any changes to the sequence of the activities.  

 
27.3 The Contractor shall submit to the Engineer-in-Charge for approval an updated 

Programme at intervals. If the Contractor does not submit an updated Programme within 
this period, the Engineer-in-Charge may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Programme has been submitted.    

 
27.4 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme shall show the effect of Variations and 
Compensation Events. 

 
28.  Extension of the Intended Completion Date 
 
28.1 The Engineer-in-Charge shall extend the Intended Completion Date only after the 

approval of NHIDCL if a Compensation Event occurs or a Variation is issued which makes 
it impossible for Completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining Works, which would cause the 
Contractor to incur additional cost. 

 
28.2 The Engineer-in-Charge shall decide whether and by how much time to extend the 

Intended Completion Date within 21 days of the Contractor asking the Engineer-in-Charge 
for a decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to cooperate in dealing with a delay, 
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the delay by this failure shall not be considered in assessing the new intended  
Completion Date. 

 
29. Delays Ordered by the Engineer-in-Charge 
 
29.1 The Engineer-in-Charge may instruct the Contractor to delay the start or progress of any 

activity within the Works. 
 
30.  Management Meetings 
 
30.1 Either the Engineer-in-Charge or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the 
plans for the remaining Works and to deal with matters raised in accordance with the 
early warning procedure.    

 
30.2  The Engineer-in-Charge shall record the business of management meetings and provide 

copies of the record to those attending the meeting. The responsibility of the parties for 
actions to be taken shall be decided by the Engineer-in-Charge either at the management 
meeting or after the management meeting and stated in writing to all those who 
attended the meeting. 

 
 
 
 
 

C.     Quality Control 
 
31. Identifying Defects  
 
31.1 The Engineer-in-Charge shall check the Contractor's work and notify the Contractor of 

any Defects that are noticed. Such checking shall not absolve the contractor from its 
obligations and its responsibilities. The Engineer-in-Charge may instruct the Contractor 
to search for a Defect and to uncover and test any work (existing work/work executed by 
the contractor) that the Engineer-in-Charge considers may have a Defect. 

 

32. Tests 
 

32.1 The contractor shall be solely responsible for: 
a. Carrying out the mandatory tests prescribed in the CPWD Specifications 2019 

(volume-I and volume II) and technical specifications forming part of contract. 
b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
c. All charges related to cost of samples, transportation to third party lab and 

testing charges are deemed to be included in the Contract Price of Contractor 
and hence will not be reimbursed by Executing Agency. 

d. The Authority may engage third party for testing of executed items. The 
payment for the same would be made by the Authority.   

 

32.2  If the Engineer-in-Charge instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work (executed by the contractor) has a Defect and 
the test shows that it does, the Contractor shall pay for the test and any samples. If 
there is no defect, the cost of such tests shall be borne by the Authority otherwise by the 
Contractor.   

 
33. Correction of Defects noticed during the Defect Liability Period. 
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33.1  The Engineer-in-Charge shall give notice to the Contractor of any Defects before the end 
of the Defects Liability Period, which begins from the next day of Actual Recorded Date 
of Completion of Project and as defined in the Contract Data.  The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected.  

33.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 
within the   reasonable time specified by the Engineer-in-Charge’s notice as per good 
industry practice. If any defect including shrinkage cracks, other faults appears in the 
work within defect liability period, the Engineer-in-Charge shall give Notice to the 
Contractor of such defects before end of defect liability period and shall extend the 
defect liability period as long as defects remain to be corrected.  

34.  Uncorrected Defects/ Incomplete Works 
 
34.1 If the Contractor has not corrected the Defect, to the satisfaction of the Engineer-in-

Charge, within the time specified in the Engineer-in-Charge's notice/indent, the 
Engineer-in-Charge will assess the cost of having the Defect corrected and get the 
defects rectified through some other agency at the risk and cost of the Contractor and 
the Contractor will pay 1.2 times of this amount. 

 
34.2 If the Contractor has not completed the work to the satisfaction of the Engineer-in-

Charge, within the time specified in the Engineer-in-Charge's notice/indent, in no case 
exceeding one month, the Engineer-in-Charge will assess the cost of having the work 
completed and get the work completed through some other agency and the Contractor 
will pay this amount in addition to the damages specified as per clause 45. 

 
D. Cost Control 

35.   Bill of Quantities 
 

35.1 The Bill of Quantities to be submitted by the Contractor along with financial bid shall be 
for lumpsum cost for the construction, installation, testing, and commissioning of all 
components of the whole project and for comprehensive annual maintenance contract of 
the E&M system/equipments during the four year period beyond the one year Defect 
Liability Period ,to be done by the Contractor. 

 
35.2 Lumpsum cost quoted by the contractor will be the Contract Price. The Contractor is 

paid as per clause 40.2 for work done in accordance with the percentage weightage of 
each item as per Payment Schedule mentioned below: 

 
Payment Schedule 

 
1.1 The Contract Price (exclusive of GST) for this Lumpsum Contract is Rs. 

……………………Crore. 
1.2 The Contractor shall enclose the computerized measurements (three copies) of all items 

of work executed(sub-head –wise and building-wise) till the date of submission of running 
bills for verification by Engineer-in-Charge and record. 

1.3 Proportions of the Contract Price for different stages of Construction of the each 
building/structure shall be as specified below: 
 

(For intermittent payments, Pro-rata payment will be released based on plinth area on 
achievement of physical work) 
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SI. 

No. 

 
Stage of activity 

Break-up of 
% of Item 
Contract 

Value 

% of Item 
Contract 
Value 

 

1. 
On Completion of Foundation & plinth beams including 
PCC below flooring 

  

     7 % 

 1.1 Excavation, Completion of Foundation 
,RR masonry walls, plinth beams 

5 %  

 1.2 Completion of  back filling of plinth ,soling 
and PCC for flooring in ground floor etc. 

2 %  

 
2. 

 
Completion of basic RCC structure including PCC block 
Masonry panel walls and plastering work 
 

       12 % 

  
2.1 

 
On Completion RCC work 
 

 
5 % 

 

  
2.2 

 
On Completion PCC block Masonry work, 
internal and external plastering 

        
        7 % 

 

     

  On Completion of finishing works i.e., flooring, fixing 
of  

  

3. Doors, glazed partition and door of lounge, ventilators, 
entrance glazing including glass sliding door partition, 
false-ceilings, wall paneling and false-ceiling in the 
lounge, interior & exterior 

39 % 

 Painting etc.  

 3.1 Roofing with PPGI sheet including insulation 
sheet ,all types of floorings in building 
skirting, dado in all toilet /kiosk. 

9.50%  

 3.2 Fixing of doors, ventilators, glass partition 
and door of lounge, front elevation glass 
partition including sliding doors , hardware 

       20 %  

 3.3 Painting (Internal & External) including 
application of putty, polishing of wood work 

1.50 %  

  

3.4 

  
Wall paneling, False-ceiling in lounge, 
passage ,Ladaki traditional Shingtang in 
elevation 

 

  5 % 

 

       
  
   3.5 

 
All other miscellaneous  works required 
for completion of the work etc. 

 
           3 % 

 

 

4. 

 
On completion of all  water supply lines, fixtures , 
sanitary lines, fittings and drainage work , insulated 
loft water tanks , septic tank etc. and all other PHE 
related items 

      

      12 % 

5. Installation of Systems in Various Electrical & 
Mechanical Services and bough-out items 

      20 %  
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5.1 

 
On completion of all electrical items such as 
wiring, Switch Socket, internal light fittings, 
Fans, earthing etc. 

 
 
3 % 

 

       
 

5.2 On Completion of SITC of Air-Conditioner, CCTV 
Surveillance System ,invertor, indoor  
information display board, indoor advertisement 
board,out door advertisement board, LED 
scrolling information board  etc., fire 
extinguishers  and all other miscellaneous 
electrical items 

17% 
 

 
 
 

6. 

 
On completion of outside pavement on 
all four sides of building, supply and installation of 
chairs in the lounge, dust bins completion of all other 
items of work of the project 

  
 

    5% 

 

 
 

7. 

 
Submission of completion certificate of all bus stops 
buildings, all statutory post-construction clearances, 
licenses and as-built drawings, handing over of 
buildings and successful closing  of agreement etc. 

  

 
  5 % 

 Total  100.00% 

  
36.    Variations 
 
36.1 Change in executed quantities either w.r.t. the Schedule of Quantities enclosed with the 

bid documents (Cost Estimate) or the quantities submitted by the contractor as per his 
design & drawings and approved by the Engineer-in-Charge shall not constitute variation 
or Change of Scope (COS). However, for any new items to be executed by the contractor 
as per the directions and approval of the Engineer-in-Charge will be considered as 
variation or change in scope for which Engineer-in-Charge will issue a notice to the 
contractor. 

 
36.2 In case of change in design of the building by the Executing Agency or by the Engineer-in-

Charge due to which the floor area increases or new building is asked to construct, the 
cost of new building/structure in such cases shall be dealt on the basis of quoted 
rates/cost of the nearest building under the contract. 

 
37.   Payments for Variations 
 

The Contractor shall, within 14 days of the issue of order of Variation work, inform the 
Engineer-in-Charge, the rate which he proposes to claim, supported by analysis of the 
rates. The Engineer-in-Charge shall assess the quotation, analysis and determine the rate 
based on prevailing market rates  (with 15% contractor’s profit including over heads) 
within 15 days of the submission of the claim by the Contractor and approval from 
NHIDCL will be taken. As far as possible, the rate analysis shall be based on the CPWD 
Analysis of Rates (DAR) and the current schedule of rates of the district public works 
division/CPWD DSR. 
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38.    Cash Flow Forecasts 
 
38.1 When the Programme is updated, the Contractor shall provide the Engineer-in-Charge 

with an updated cash flow forecast. 
 
39.     Payment Certificates 
 

  39.1 The Contractor shall submit to the Engineer-in-Charge in accordance of clause 40.2 the 
value of the work executed with supporting documents. 

 
 39.2 The Engineer-in-Charge shall check the Contractor's statement within 7 days and certify 

the amount to be paid to the Contractor after taking into account any credit or debit for 
the month in question.  

 
 39.3  The value of work executed shall be determined, based on measurements submitted 

along with the running bills duly certified by the Engineer-in-Charge. 
 
 39.4 The value of work executed shall comprise the value of the quantities of the items 

executed in accordance with the payment schedule. 
 
 39.5 The value of work executed shall also include the valuation of Variations and 

Compensation Events.  
 
 39.6 The Engineer-in-Charge may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the light of 
later information to rectify the mistakes with detail justification acceptable to Executing 
Agency.  

 
39.7 The final bill of the work shall be submitted by the contractor within one month of the 

recorded  date of completion of the work; otherwise the Engineer-in-Charge certificate 
of the measurement and of the total amount payable for work accordingly shall be final 
and payment made accordingly within a period of sixty days. 

 
40. Payments 
 
40.1 Payments shall be adjusted for deductions for mobilization payments, 5% security 

deposit(retention money), other recoveries in terms of the Contract and taxes at source, 
as applicable under the law. The Executing Agency shall pay the Contractor the amounts 
Engineer-in-Charge had certified within 14 days of the date of each certificate. 

 
40.2 The contractor shall submit to the Engineer-in-Charge bill in three copies and the 

Executing Agency shall make the payment certified by the Engineer-in-Charge. 
 
40.3 The Contractor shall submit to the Engineer-in-Charge a bill prepared in accordance with 

the approved quantities and as per the Payment Schedule attached as Annexure-IV for 
the work executed . The minimum value of work of all the executed items for each 
building/Services should be 5% of the Total Cost (Civil, Architectural, Electrical, PHE & 
Fire Fighting) of  building/structure for the purpose of claiming of running bill. 

 
40.4   No escalation is payable on the Contract Price due to increase of prices of construction 

materials and minimum wages of labour. The Contract Price shall remain firm .Additional 
payment over and above the Contract Price shall be allowed only in case of notified 
variations by Engineer-in-Charge at approved rates. 
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40.5    GST charges at applicable rates on the actual value of the work done in every running bill 
shall be reimbursed subject to furnishing documentary evidence of having paid to 
Government the GST charges reimbursement paid in the previous bill. The documentary 
evidence shall be specific to the work. 

 
 
 
 
41.  Compensation Events 
 
41.1 The following shall be Compensation Events unless they are caused by the Contractor:  

 
a) The Engineer-in-Charge orders a delay or does not issue/approve drawings, specifications 

or instructions required for execution of works in reasonable time. 
b) The Engineer-in-Charge gives an instruction for dealing with an unforeseen condition, 

caused by the Executing Agency, or additional work required for safety or other reasons. 
c) Other contractors, public authorities, utilities or the Executing Agency does not work 

within the dates and other constraints stated in the Contract, and they cause delay or 
extra cost to the Contractor. 

 
41.2 If a Compensation Event would prevent the Works being completed before the Intended 

Completion Date, the Intended Completion Date shall be extended. The Engineer-in-
Charge shall decide whether and by how much the Intended Completion Date shall be 
extended after the approval of the Executing Agency.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the Executing 

Agency’s interests are adversely affected by the Contractor not having given early warning 
or not having cooperated with the Engineer-in-Charge/Executing Agency. 

 
42.  Currencies for payments 

 
All payments will be made in Indian Rupees. 

 
43.  Deleted 
 
44.   Security Deposit / Retention Money 
 
44.1 The Executing Agency shall retain security deposit of five (5%) percent of the amount 

from each payment due to the Contractor until Completion of the whole of the Works.  
 
44.2 The security deposit/retention money (5%) and the performance security(3%) will be 

released to the Contractor when the Defect Liability period is over, and the Engineer-in-
Charge has certified that the Defects, if any, notified by the Engineer-in-Charge to the 
Contractor before the end of this period have been corrected. 

 
44.3 If the contractor so desires then the Security Deposit/retention money can be released 

on submission of unconditional Bank Guarantee at the following two stages:- 
(a) At a point after the progress of work in financial term (gross value of work done) 

has reached 50% of the contract amount  
(b)  After the retention money has been deducted to the full value (5% of the Contract 

Amount).  
 

45.  Liquidated Damages 
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45.1 The Contractor shall pay liquidated damages to the Executing Agency at the rate or part 
thereof stated in the Contract Data for each day that the Completion Date is later than 
the Intended Completion Date. The total amount of liquidated damages shall not exceed 
the amount defined in the Contract Data. The Executing Agency may deduct liquidated 
damages from payments due to the Contractor and/ or Performance Bank Guarantee. 
Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 
 45.2 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Engineer-in-Charge shall correct any overpayment of liquidated damages by the 
Contractor by adjusting in the next payment certificate. The contractor shall not be paid 
interest on the over payment of liquidated damages. 

 
46. Advance Payment 
 
46.1 Mobilization Advance: 

           
           Deleted 
 
 
 
 
46.2 Secured Advance against Materials : 
 

          Deleted 
 
 
47. Securities 
 
47.1 Subject to further condition in contract data, the Performance Security equal to 

Three(3%) percent of the contract price shall be provided to the Executing Agency no 
later than the date specified in the Letter of Acceptance and shall be issued in the form 
given in the Contract Data and by a prescribed bank. The Performance Security shall be 
valid until a date 28 days after the expiry of Defect Liability Period .The validity shall 
account for additional  45 days  time to account for BG verification, signing of contract 
and start date 

 
48  Cost of Repairs 
 
48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Period shall be remedied/ rectified by the 
Contractor at their cost if the loss or damage arises from the Contractor's acts or 
omissions. 
 

E. Finishing the Contract 
 

49. Completion 
 

49.1 When the whole of the works has been completed as per the provision of the Contract, 
the Contractor shall request the Engineer-in-Charge to issue a certificate of Completion 
of the Project. The Engineer-in-Charge shall, within 14 days of the date of receipt of 
such request, either issue to the Contractor, with a copy to the Executing Agency, a 
completion certificate, recording the date on which, the project was completed in 
accordance with the contract, or give instructions in writing to the contractor specifying 
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all the works which, in the Engineer-in-Charge’s opinion, is required to be done by the 
Contractor before the issue of such completion certificate. 

 
50. Taking Over 
 
50.1 The Executing Agency shall take over the Site and the Works within fifteen days of the 

Engineer-in-Charge's issuing a certificate of Completion.  
 
 
51. Final Account 
 

The Contractor shall supply to the Engineer-in-Charge with a detailed account of the 
total amount that the Contractor considers payable under the Contract before the end of 
the Defects Liability Period. The Engineer-in-Charge shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor within 56 days of 
receiving the Contractor's account if it is correct and complete. If it is not, the Engineer-
in-Charge shall issue within 56 days a schedule that states the scope of the corrections or 
additions that are necessary. If the Final Account is still unsatisfactory after it has been 
resubmitted, the Engineer-in-Charge shall decide on the amount payable to the 
Contractor and issue a payment certificate within 56 days of receiving the Contractor’s 
revised account.  
 

 
52.  “As built" Drawings 
 

The Contractor is required to submit ‘As Built Drawing’ for the work executed before 
release of final bill payment. If the Contractor does not supply the “As Built’ Drawings 
and/or manuals by the stipulated date or they do not receive the Engineer-in-Charge's 
approval, the Engineer-in-Charge shall withhold the amount equal to Rs. 5 lakhs from 
payments due to the Contractor. 

 
53.  Termination/Foreclosure 
 
53.1 The Executing Agency may terminate the Contract if the Contractor causes a 

fundamental breach of the Contract.  
 
53.2 Fundamental breaches of Contract include, but shall not be limited to, the following:  
 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer-in-Charge;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstitution or amalgamation;  

c) the Engineer-in-Charge/Executing Agency gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer-in-Charge; 

d) the Contractor does not maintain a Security, which is required;  
e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in clause 45; 
f) the Contractor fails to provide insurance cover as required under clause 13;  
g) if the Contractor, in the judgement of the Executing Agency, has engaged in the corrupt 

or fraudulent practice in competing for or in executing the Contract. For the purpose of 
this paragraph, “ Corrupt practice” means (i) the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value to influence the actions of any 
person connected with the Bidding Process (For avoidance of doubt, offering of 
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employment to, or employing, or engaging in any manner whatsoever, directly or 
indirectly, any official of the Authority who is or has been associated in any manner, 
directly or indirectly, with Bidding Process, at any time prior to the expiry of one year 
from the date such official resigns or retires from or otherwise ceases to be in the service 
of the Authority, shall be deemed to constitute influencing the actions of a person 
connected with the Bidding Process); 

h)  “Fraudulent practice” means a misrepresentation or omission of facts or suppression of 
facts or disclosure of incomplete facts, in order to influence the Bidding Process; if the 
Contractor has not completed at least thirty percent of the value of Work required to be 
completed after half of the completion period has elapsed; 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified; and   

j) any other fundamental breach as specified in the Contract Data. 
 

53.3  Without prejudice to any other right or remedies which the Executing Agency may have 
under this contract, upon occurrence of a Contractor’s fundamental breach of contract, 
the Executing Agency shall be entitled to terminate this contract by issuing a Termination 
Notice to the Contractor ; provided that before issuing the Termination Notice, the 
Executing Agency shall by a Notice inform the Contractor of its intention to issue such 
Termination Notice and grant 15 days to the Contractor to make a representation, and may 
after the expiry of such 15 days, whether or not it is in receipt of such representation, 
issue the Termination Notice.  

 
53.4 Notwithstanding the above, the Executing Agency may terminate the Contract for 

convenience.  
 
53.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible but in no case later than 
7 days. 

 
53.6 Foreclosure- NHIDCL may foreclose the contract before the expiry of the scheduled 

contract period due to administrative decision by giving one month Notice.    
 
54. Payment upon Termination / Foreclosure 
 

If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer-in-Charge shall issue a certificate for the value of the work done 
less advance payments received up to the date of the issue of the certificate and less the 
percentage to apply to the value of the work not completed, as indicated in the Contract 
Data. Additional Liquidated Damages shall not apply. If the total amount due to the 
Executing Agency exceeds any payment due to the Contractor, the difference shall be a 
debt payable to the Executing Agency and Executing Agency may recover the same from 
Performance Bank Guarantee.  

 
 
55.   Property 
 

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 
to be the property of the Executing Agency for use for completing balance work if the 
Contract is terminated because of the Contractor's fundamental breach of contract. 

 
56.   Release from Performance 
 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of the Executing Agency or the Contractor, the Engineer-in-Charge shall certify 
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that the Contract has been frustrated. The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to which a 
commitment was made. 

 
 
 

F. Other Conditions of Contract 
 
57. Labour 
 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the engagement 

of all staff and labour, local or others; for their payment, housing, feeding and transport; 
and for compliance with various labour laws/ regulations.  

 
57.2 The Contractor shall, as asked by the Engineer-in-Charge, deliver to the Engineer-in-

Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge may 
prescribe, showing the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the Site and such other information as the Engineer-
in-Charge may require. 

 
58. COMPLIANCE WITH LABOUR REGULATIONS 
 
58.1 During the currency of the Contract, the Contractor and his sub Contractors shall abide at 

all times by all existing labour enactments and rules made thereunder, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be notified already or 
that may be notified under any labour law in future either by the State or the Central 
Government or the local authority.  Salient features of some of the major labour laws that 
are applicable to construction industry are given below. The Contractor shall keep the 
Executing Agency indemnified in case any action is taken against the Executing Agency by 
the competent authority on account of contravention of any of the provisions of any Act or 
rules made thereunder, regulations or notifications including amendments. If the 
Executing Agency is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part 
of the Contractor, the Engineer-in-Charge/Executing Agency shall have the right to deduct 
any money due to the Contractor including from his performance security/ retention 
money.  The Executing Agency/Engineer-in-Charge shall also have right to recover from 
the Contractor any sum required or estimated to be required for making good the loss or 
damage suffered by the Executing Agency. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Executing Agency at any 
point of time. 

 
58.2 SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.  
 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 
 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’ (say, 15 days) wages for every completed year of service. The 
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Act is applicable to all establishments employing the prescribed minimum number (say, 10) 
or more employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Executing Agency plus workers at the rate prescribed (say, 10% or 
8.33%).  The benefits payable under the Act are: 

 
i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 
 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Executing Agency by 
Law. The principal Executing Agency is required to take Certificate of Registration and the 
Contractor is required to take license from the designated Officer. The Act is applicable to 
the establishments or Contractor of Principal Executing Agency if they employ prescribed 
minimum  (say 20) or more contract labour. 

 
f) Minimum Wages Act 1948: - The Executing Agency is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment.  Construction of buildings, roads,runways are scheduled 
employment. 

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply 
to certain establishments. The newly set-up establishments are exempted for five years in 
certain circumstances. States may have different number of employment size.  

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 
governing the conditions of employment by the Executing Agency on matters provided in 
the Act and get these certified by the designated Authority. 

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 

of workmen and Executing Agencys. The Trade Unions registered under the Act have been 
given certain immunities from civil and criminal liabilities. 
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m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. Employment 
of child labour is prohibited in building and construction industry.   

 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 
1979: - The Act is applicable to an establishment which employs prescribed minimum (say, 
five) or more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another state). The 
Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 
from home up to the establishment and back etc. 

 

o) The Building and Other Construction workers (Regulation of Employment and Conditions 
of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any 
building or other construction work and employs the prescribed minimum (say, 10) or more 
workers are covered under this Act. All such establishments are required to pay cess at the 
rate not exceeding 2% of the cost of construction as may be modified by the Government.  
The Executing Agency of the establishment is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, first-aid 
facilities, ambulance, housing accommodations for workers near the work place etc.  The 
Executing Agency to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government.  

 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities.  It is applicable to premises employing the prescribed minimum 
(say, 10) persons or more with aid of power or another prescribed minimum (say, 20) or 
more persons without the aid of power engaged in manufacturing process. 

 

59. Drawings and Photographs of the Works 
 
59.1 The contractor shall do photography/videography of the site firstly before the start of the 

work, secondly mid-way in the execution of different stages of work and lastly after the 
completion of the work. No separate payment will be made to the contractor for this. 

 

59.2 The Contractor shall not disclose details of Drawings furnished to him and works on which 
he is engaged without the prior approval of the Engineer-in-Charge in writing. No 
photograph of the works or any part thereof or plant employed thereon, shall be taken or 
permitted to be taken by the Contractor or by any of his employees or any employees of 
his sub-Contractors without the prior approval of the Executing Agency in writing. No 
photographs/ Videography shall be published or otherwise circulated without the approval 
of the Executing Agency in writing. 
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Contract Data 
   Clause Reference 

Items marked “N/A” do not apply in this Contract. 

1. The Tender Inviting Authority (also Executing Agency) [Cl.1.1] 

 Executive Director(P),  
 Regional Office, Ladakh, 

 NHIDCL:Yartsa House ,near ChangspaFarm, 
           Changspa, Leh, UT of Ladakh – 194101 

  

 Employer (Authority) 

 Urban Local Bodies (represented by ‘Director’) 
      UT of Ladakh , Leh – 194101  

 
      Engineer-in-Charge 

 Designation:   General Manager (P),PMU-Infra,Leh 

 Address:  NHIDCL, PMU-Infra ,Leh 

      Email: nhidcl.infraleh@gmail.com [Cl.1.1] 

3. The Time period for Completion of the Work is 3 months[Cl.1.1, 17&28] 

 from start date.  

4.   Site is located at Leh,in the Union Territory of Ladakh 
                                                                                                    [Cl.1.1] 

 
5. The Stipulated Start Date shall be from 7thday after the date of issue of the Notice to 

Commence with the work.                                                                                   [Cl.1.1] 

 

6. (a) The name and identification number of the Contract “Construction of 
integrated winter friendly bus stop buildings at four locations in Kargil 
town , UT of Ladakh”. [Cl.1.1] 
 

(b) The Work consists of “Construction of integrated winter friendly bus stop 
buildings at four locations in Kargil town , UT of Ladakh ” in clause 7.2 of 
section II (ITB).        [Cl.1.1] 

 
3.1 (a) The law which applies to the Contract is the law of Union of India. [Cl.3.1] 

 (b)  The language of the Contract documents is English. [Cl.3.1] 

7.1 The limit of subcontracting is 49%.       [Cl.7.1]                   

8.1 Schedule of Other Contractor – NIL                                                          [Cl.8.1]  

13.1. Amount for insurance are: [Cl.13.1] 

 a) Rupees equivalent to Contract price. 
 b) Rupees equivalent to 5% of Contract price. 

     c) Rupees equivalent to 5% of contract price 
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     d) Rupees 20 lakhs for multiple incidents 
 And deductible as per premium rate. 
 
14.1 Site Investigation Report – NIL                                                                       [Cl 14.1] 

  
27.3 Amount to be withheld for delays in submission of updated programme: Rs. 1,000 per 

dayup to a maximum limit of Rs. 5,00,000/-. 
 
33  The Defects Liability Period for all items under the work is One (1) year 

from the actual recorded date of completion of the project. 
 

45.1 (a) Amount of liquidated damages for                 
delay in completion of works 0.05 percent of the  
   Contract price, rounded  
   off to the nearest 
   thousand, per day with  
   the minimum of  
   Rs. 100000/- per day 
 
 (b)  Maximum limit of liquidated damages for 5 per cent of the Initial 
 delay in completion of  work. Contract Price rounded 
   off to the nearest  
   thousand 
  

 [Cl.45.1]                                                                      

47.1. The standard form of Performance Security acceptable to the Executing Agency shall be 
an unconditional Bank Guarantee of the type as specified in the Bidding Documents.     

  
 [Cl. 47.1]  

  
54.1. The percentage to apply to the value of work not completed representing the Executing 

Agency's additional cost for completing the work shall be 20%.  
  

 [Cl.54.1] 
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SECTION - VI 
 

Scope of Work& Technical Specifications 
 

Scope of Work under this  Contract 
 

The Scope of work under this Contract includes construction of following buildings/structures 
in all respects as per tender drawings/approved working drawings/Schedule of 
Quantities/Technical and Conditions and Special Conditions of Contract: 
 

I) Construction of integrated winter friendly bus stop buildings at four 
locations in Kargil town , UT of Ladakh including electrical, PHE, 
internal fit-outs and other services complete as per tender drawings, 
Schedule of Quantities, approved construction drawings, 
specifications. 
 

II) The four locations where these bus stop buildings are to be 
constructed in Kargil town are as follows. 

a. Near Iqbal Bridge 
b. New Bus Stand 
c. Kurbathang 
d. Taxi Stand , Baroo 

(Note: If required , NHIDCL may decide to change the locations of the 
work given above and the contractor is bound to execute the work at 
other location(s) with-in Kargil town) 

 
All items of work, part of work or work itself shown on the tender drawings or mentioned in the tender 
document are to be executed by the contractor. Non-appearance of any of the items either in the tender 
drawings or in the tender shall not vitiate the purpose for which the buildings shall be constructed. The 
contractor is responsible for carrying out all mandatory tests (field and at third party labs) on materials 
used for the work specified in CPWD Specifications 2019, Volume-I and Volume-II. All costs towards 
material testing shall be borne by the Contractor. 
 
The time period for the project completion of work is Three (3) months. 
 
The indicative scope of work of the contractor includes the following items:-  
 
1) Clearing of Site, barricading the site area by using GI sheets supported suitably by MS Structures up 
to 6mt Height , Name Boards for safety and site development display, site watch and ward 
2) Excavation and Top soil preservation  
3) Soling , PCC and RCC isolated footings for Foundation 
4) RCC columns ,plinth beams and tie beams at roof level 
5) Backfilling of soil and compaction ,soling and PCC below flooring 
6) Superstructure comprising 300 mm thick PCC block masonry walls, roofing with PPGI sheets pitched 
roof supported on wooden rafters and purlins along with insulation sheet  
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7) Internal and External cement plaster to all walls 
8)  Internal and external water supply system including loft water tanks, sewage disposal system, 
plumbing fittings and sanitary fixtures .The scope includes connection of water inlet pipe to municipal 
mains and also manifold system to fill water into loft tanks from municipal water tanks when water is not 
supplied through mains and during winter months. 
 
9) Flooring :  

 Teakwood planks flooring in lounge 
 Passage ,kiosk and toilet: 600x600 mm size double charged vitrified tile flooring 
 Toilets  Dado: Glazed ceramic tile dado upto lintel level 
 Pavement around the building : With 80 mm thick CC paver blocks of approved shade and 

pattern 
10)Doors: 100x75 mm size door frame of Kail wood with 35 mm thick flush door shutter for kiosk 
Wooden paneled door for kiosk, PVC doors for toilets 
11) Glazed Partitions:  

 12 mm thick toughened glass partition (G2)with single leaf door for lounge partition. 
  The front glazing shall be with 12 mm thick toughened glass partition (G1)with sensor based 

automatic double leaf automatic sliding doors. The system shall be from Dorma brand. 
12) Elevation features of wooden Ladakhi Shingshak 
13) Internal and external painting 
14) Roofing with PPGI sheets supported on wooden rafters along with insulation sheet. 
15)Wooden false ceiling in lounge   
16) Internal and external electrical installations including conduiting, wiring, switchboards, electrical 
fittings ,all fixtures , invertor , indoor and outdoor lighting, wall mounted fans 
etc. complete. 
17) Reversible split air-conditioner in lounge 
18) LED lit Advertisement boards inside the lounge of 8x3 feet size 
19) LED lit Information display board inside the lounge of 4x3 feet size 
20) LED scrolling information display on the front side of building of size 9x2 feet 
21) Outdoor advertisement board of size 5x4 feet 
22) 3 nos. of approved brand 3-seater stainless steel chairs with fixed cushions on seat and back rest 
inside the lounge 
23) Wall paneling inside the lounge 
24) Ladaki traditional elevation Shingtang on all four sides 
25) CCTV surveillance camera inside the lounge with control mechanism in Kiosk 
26) Septic tank with soak pit for sewage treatment 
27) Granite slab platform in kiosk with RCM/RCC shelves underneath 
28) Fire extinguishes, dust bins 
29) Connections of electrical,plumbing etc to mains 
30) 1.50 ton splint air-conditioner with reversible hot/cool air supply. 
31) Any other items of work required to complete the project 
31) Obtaining all statutory NOC/approvals as applicable in UT Ladakh.  
 
Note: Above items are only indicative and for guidance & brief description of jobs, but      should 
not be considered limited to this list. Tenderer should refer to the detailed tender draings,  
Schedule of quantities, technical specifications, Special Conditions of Contract for scope of 
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work included in this project. Any discrepancy in the above shall be brought to the notice of 
NHIDCL in the pre-bid meeting. 

 
GENERAL SCOPE/COMPLAINCE FOR GREEN BUILDING  
 
Introduction: 
 
NHIDCL has engaged consultant for providing Comprehensive services for Architectural, 
Green building Consultancy services best suiting the local climate, herein further 
referred as Architect-Consultant. The contractor has to follow the instruction given by 
Architect-consultant. 
 
Proposed project is comprehensively designed in association with the Architect 
Consultant and their structural and MEP Building Consultants by suitably incorporating 
green building requirements to achieve desired Green Building features. However, if 
there are certain items which are not detailed out or mentioned in the tender shall also 
be required to be executed as per the instructions of Engineer-in-Charge in order to 
make it functional Green Building well responding to the local climate. 
 
NHIDCL  and their consultants has incorporated possible green building feature in the 
design, specification, Schedule of Quantities and scope of work. However, the 
achievement of green building functions is possible only upon contractor’s commitment 
and compliance of relevant green building criteria. 
 
Contractor to submit a narrative, supported with Invoices and certificate from 
manufacturer and test certificate and Photographs for the same for showing the 
compliance of green building Conditions. 
 
Commitment, Compliance & Appraisal of green building Criteria: 
 
The contractor shall commit and comply with the green building guidelines, advice and 
instructions of NHIDCL . Photos to be taken daily and especially to support the following 
conditions and submitted along with narratives. Failure to do so will be considered as 
non-compliance to tender agreement and result in charging of penalty. Some of the 
important GRIHA Criteria’s along with their requirements have been briefly indicated 
hereunder:- 
 
a) Preserve and protect landscape during construction/compensatory depository 
forestation: 
1. Construction activities to been planned in a way that excavation & construction work, 
up to plinth level is not coinciding with rainy season and the site disruption is restricted 
to pre-designated areas. 
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2. Construction work and erosion control applications to be scheduled and sequenced 
during dry weather periods when the potential for erosion is the lowest. 
3. Measures such as collecting runoff from construction areas and material storage sites; 
diverting water flow away from such polluted areas, so that pollutants do not mix with 
storm water runoff undisturbed areas. 
4. Temporary drainage channels, perimeter dike/swale, etc. shall be constructed to 
carry the pollutant-laden water directly to treatment device or facility. The plan shall 
indicate how the above is accomplished on site, well in advance of the commencing of 
the construction activity. 
5. Topsoil removal and preservation to be compulsorily done. Topsoil shall be stripped to 
a depth of 200 mm from areas proposed to be occupied by buildings, roads, paved areas 
and external services. Topsoil is rich in organic content and is essential to establish new 
vegetation. It shall be stockpiled to a height of 400 mm in designated areas and shall be 
reapplied to site during plantation of the proposed vegetation. Topsoil shall be 
separated from sub-soil debris and stones larger than 50 mm diameter. The stored top 
soil may be used as finished grade for planting areas. If the topsoil is not stored on site, 
it can be alternatively given to the nursery or for gardening purposes. Documentation of 
topsoil preservation has to be maintained at site as per the requirement of Architect 
Consultant/NHIDCL. 
6. Spill prevention and control plans to be made and submitted, clearly stating measures 
to stop the source of the spill, to contain the spill, to dispose the contaminated material 
and hazardous wastes, and stating designation of personnel trained to prevent and 
control spills. Hazardous wastes include pesticides, paints, cleaners, petroleum 
products, fertilizers and solvents. 
7. Protect & Preserve existing trees, if any, as per directions of Engineer-in-Charge-in-
charge. 
8. Slope construction techniques to control erosion to be used when construction during 
wet season is unavoidable. Sedimentation collection systems, drainage systems and run 
off diversion systems shall be installed before construction activity. The Architect-
Consultant/ Engineer-in-Charge shall monitor the site conditions and progress of work 
and schedule appropriate timing and sequencing of construction. 
9. Soil erosion to be avoided by maintaining a protective cover on the soil, and creating 
a barrier to the erosive agent (i.e., wind and water). 
10. Stabilize bare soils on the site: by using erosion control mats, seeding / planting. 
11. Remove sediment from runoff before it leaves the site: use stabilized construction 
entrances/exits, silt fences, sediment traps, check dams etc. 
12. Plan soil disturbance activities for the dry season. 
13. Making Silt fences to hold water, allowing sediment to settle out as an effective 
sediment control measure. 
 
b) Provide minimum level of sanitation/safety facilities for construction workers: 
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1. Ensure the health and safety of workers during construction, with effective provisions 
for the basic facilities such as sanitation and drinking water, and safety 
PPEs/equipment’s for workers, first aid box, etc. at site. 
2. Ensure cleanliness of workplace with regard to the disposal of waste and effluent; 
provide clean drinking water and latrines and urinals as per applicable standard. 
c) Reduce Air and Noise pollution during construction: 
1. Cover skips and trucks loaded with construction materials and continually damp down 
with low levels of water. 
2. Segregate, tightly cover and monitor toxic substances to prevent spills and possible 
site contamination. 
3. Cover up and protect all drains on site. 
4. Collect any wastewater generated from site activities in settlement tanks, screen, 
discharge the clean water, and dispose of remaining sludge according to environmental 
regulations. 
5. Use low-sulphur diesel oil in all vehicle and equipment engines, and incorporate the 
latest specifications of particulate filters and catalytic converters. PUC of vehicles to be 
submitted. 
6. No burning of materials on site. 
7. Noise pollution to be reduced through careful handling of materials; winter friendly, 
quiet power tools, equipment and generators; low impact technologies; and wall 
structures as sound shields. 
 
d) Efficient water use during construction:- 
1. The use of potable water during construction to be minimized. 
2. Materials such as pre-mixed concrete for preventing loss during mixing or use recycled 
treated water and control the waste of curing water to be used. 
3. Gunny bags to be used for column, plinth beams concrete curing and slabs to be cured 
by water ponding. 
 
e) Utilization of locally available mud in the building structure: 
1. Use of low-embodied energy locally available mud as the construction material. Use 
of locally available mud , brickwork, plaster,  block-work, etc. in the building. 
 
f) Reduce volume, weight, and time of construction by adopting an efficient 
technology: 
1. Use pre-cast systems, ready-mix concrete, etc. 
2. Replace a part of the energy-intensive materials with less energy-intensive materials 
and/or utilize regionally available materials, which use low energy/energy-efficient 
technologies. 
 
g) Use low-energy material in the interiors: 
1. Out of the total quantity of all interior finishes and products used in each of the 
categories mentioned below, a minimum of 70% should be low-energy finishes/ 
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materials/ products, which minimize wood as a natural resource or utilize industrial 
waste by using products in any category as listed. 
                           1.1 Sub-assembly/internal partitions/false ceiling/in-built furniture 
                           1.2 Flooring 
                           1.3 Doors/windows and frames 
 
2. Before ordering materials contractor to ask Green Building Certificate from 
manufacturer or dealer and submit the same to Architect-Consultant and NHIDCL for 
approval or While ordering materials following should be considered:- 
                            2.1 Purchasing materials that have a recycled content 
                            2.2 Ordering paints with low odour and VOC emissions 
                            2.3 Minimize packaging 
                            2.4 Ordering in standard sizes to minimize on site cutting and     
                                  wastage 
                            2.5 Provide adequate storage that is weatherproof and secure 
                            2.6 Follow suppliers’ storage instructions 
                            2.7 Keep harmful chemicals in secure areas 
                            2.8 Protect lightweight materials from wind 
                            2.9 Store liquids and sand away from drains and water courses 
 
h) Water recycle and reuse (including rainwater): 
1. Rainwater storage and recharge system to be implemented at site including ground 
water recharge where potable municipal water is normally used, to reduce the load on 
municipal supplies and to improve the groundwater level. 
 
i) Reduction in waste during construction: 
1. Ensure maximum resource recovery and safe disposal of wastes generated during 
construction and reduce the burden on landfill. 
2. Keep record of the waste generated and take pictures. 
3. Designate separate areas for storage of recyclables 
4. Submit records tabulating the total waste material generated and the quantities 
which were diverted from landfills. 
5. A minimum of 4% of the total site area should be allocated for storage of the 
waste. This storage area should be covered and the pollutants from the 
waste should not affect the surrounding.  
 
j) Efficient waste segregation: 
1. Different types of waste to be segregated in different categories of waste sections 
/areas during construction to promote the segregation of waste. 
 
k) Use of low-VOC (volatile organic compounds) paints/ adhesives / sealants: 
1. VOC Limits for Materials  
         Please follow the type of material & their VOC Limit as mentioned below:- 
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         Paints:- 
                      Non-flat paints - 150 g/L 
                      Flat (Mat) paints - 50 g/L 
                      Anti-corrosive/ anti-rust paints - 250 g/L 
                      Varnish - 350 g/L 
 Adhesives: 
                    Tile adhesives - 65 g/L 
                    Wood - 30 g/L 
 
l) Reduce the water use by the building: 
1. Flow rates of Water Fixtures:-  
Select water fixtures whose average flow rates / capacities should not exceed the values 
mentioned below. Baseline Flow Rates / Capacity for Water Fixtures in a 
Typical Household are:- 
                      1. Flush fixtures - LPF 6/3 
                      2. Flow fixtures - LPM 12  
At a flowing water pressure of 3 bar 
 
2. Flow fixtures include faucets, basin mixer, taps, showers, shower mixers. The 
baseline flows can be demonstrated at flowing water pressure of 3bar. Flowing water 
pressure of 3bar does not mean that the water supply inthe building is at 3 bar. 
3. The building fixtures can operate at lower pressures but to show compliance under 
this credit, the design flow rates are to be submitted at 3 bar. The average flow rate is 
a simple arithmetic average of all the respective flush / flow fixtures 
 
m) Minimize ozone - depleting substances: 
1.  Halon-free fire suppression and fire extinguishing systems to be used to eliminate or 
control the release of ozone-depleting substances into the atmosphere wherever 
applicable.  
 
n) Ensure water quality: 
1. Ensure groundwater and municipal water meet the water quality norms as prescribed 
in the Indian Standards for various applications (Indian Standards for drinking [IS 10500-
1991], irrigation applications [IS 11624-1986]. In case the water quality cannot be 
ensured, provide necessary treatment to raw water for achieving the desired 
concentration for various applications. 
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TECHNICAL SPECIFICATIONS 

 

A. TECHNICAL SPECIFICATION OFCIVIL WORKS: 

1.0 GENERAL:  

1.1 The work shall in general conform to the Latest CPWD Specifications Volume-I and 
Volume-II 2019 (corrected up to the last date of submission/uploading of bid). Work 
under this Contract shall consist of furnishing all labour, materials, equipment, tools & 
plants and appliances necessary and required. 
 
1.2 The Contractor shall conduct his work, so as not to interfere with or hinder the 
progress or completion of the work being performed by other Contractor(s) or by the 
Engineer-in-Charge and shall as far as possible arrange his work and shall place and 
dispose of the materials being used or removed, so as not to interfere with the operations 
of other Contractor simultaneously working or he shall arrange his work with that of the 
others in an acceptable and coordinated manner and shall perform it in proper sequence 
to the complete satisfaction of others. 
 
1.3 Regarding testing of civil & electrical & other materials, the testing of materials shall be 
conducted in Govt. Laboratory/ Govt. Engineer-in-Charge Colleges/ IITs/ NITs or from 
the laboratory approved by Engineer-in-Charge. The charges of samples, packing and 
transportation ,testing charges shall be borne by the Contractor. 
 
1.4 No payment shall be made for any damage caused by rain, snowfall, flood or any other 
natural calamity, whatsoever during the execution of the work. The Contractor shall be 
fully responsible for any damage to the govt. property and work for which the payment 
has been advanced to him under the contract and he shall make good the same at his risk 
and cost. The Contractor shall be fully responsible for safety and security of his material, 
T&P, Machinery brought to the site by him. 
 
1.5 The Contractor shall comply with the safety procedures, norms and guidelines (as 
applicable) as outlined in the document Part 7 Constructional practices and safety- 
2016,National Building code of India, Bureau of Indian Standards. A copy of all pertinent 
regulations and notices concerning accidents, injury and first-aid shall be prominently 
exhibited at the work site. Depending upon the scope & nature of work, a person qualified 
in first-aid shall be available at work site to render and direct first-aid to causalities. A 
telephone may be provided to first-aid assistant with telephone numbers of the hospitals 
displayed. Complete reports of all accidents and action taken thereon shall be forwarded 
to the competent authorities. 
 
1.6 Contractor should spray curing water on concrete structure and shall not allow free 
flow of water. Concrete structures should be kept covered with thick cloth/gunny bags 
and water should be sprayed on them. Contractor shall do water ponding on all sunken 
slabs using cement and sand mortar. 
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1.7 Approved Makes:  
 
Specification/brands names of materials to be used as per the scope of work are listed 
inthe bid documents. The Contractor should also consider the availability of spares parts/ 
components for maintenance purposes while proposing any brand/ manufacturer. The 
materials of any other brand/manufacturer may be proposed for use by the Contractor in 
case the brands specified below are not available in the market and/or Contractor intends 
to use some other brand better than the brands mentioned in this list. The alternate brand 
can be used only after the approval of Engineer-in-Charge. The list of approved makes is 
appended to this document. 
 
1.8 Method Statement: 
The Contractor shall submit a 'Methods statement' for each important activity for the 
approval of the Engineer-in-Charge-in-charge soon after the award of work to him. The 
'Method statement' is a statement by which the construction procedures for any activity of 
construction is formulated and stated in chronological order. The 'Methods statement', 
should have a description of the item with elaborate procedures in steps to implement the 
same, the specifications of the materials involved, their testing and acceptance criteria, 
equipment to be used, Precautions to be taken, etc. 
 
1.9 The work shall be carried out in accordance with the Design Basis Report, 
Architectural drawings and structural drawings (proof checked/vetted by the Contractor) 
and approved by the Engineer-in-Charge. The Technical Specifications are to be read with 
and in general conforming to the Latest CPWD Specifications. 
 
1.10 The Contractor shall procure the required materials in advance so that there is 
sufficient time to testing of the materials and clearance of the same before use in the work. 
The Contractor shall provide at his own cost suitable weighing and measuring 
arrangements at site for checking the weight / dimensions as may be necessary for 
execution of work. 
 
2.0 For Detailed Specification of J&K/DSR items of Civil works (Based on J&K SoR 

2020/DSR 2019) mentioned in BOQ shall be as per latest CPWD Specification 2019 
VOLUME I AND VOLUME II (corrected up to the last date of 
submission/uploading of bid)  

 
 
B. TECHNICAL SPECIFICATION OF PUBLIC HEALTH WORKS: 
 
1.0 For Detailed Specification of DSR items of Public health works mentioned in 
SOQ shall be as per CPWD specification 2019 VOLUME I AND VOLUME II (corrected 
up to the last date of submission/uploading of bid)  
 
2.0 For Non-scheduled item mentioned in SOQ shall be installed as per 
manufacturer’s direction approved by the Engineer-in-Charge. 
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3.0 Specification/brands names of fixtures to be used as per the scope of work are listed in 
the bid documents. The efforts should be made by the Contractor to use indigenous 
products. The Contractor should also consider the availability of spares parts/ components 
for maintenance purposes while proposing any brand/ manufacturer. The materials of any 
other brand/manufacturer may be proposed for use by the Contractor in case the brands 
specified below are not available in the market and/or Contractor intends to use some 
other brand better than the brands mentioned in this list. The alternate brand can be used 
only after the approval of Engineer-in-Charge. The list of approved makes is appended to 
this document. 
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C. TECHNICAL SPECIFICATION OF ELECTRICAL WORKS: 

 

1.0 INTERNAL ELECTRICAL WORKS INSTALLATION & ALLIED WORKS 

For Detailed Specification of DSR items of Internal Electrical works  mentioned in 
SOQ shall be as per CPWD General specification for electrical works Part 1 (Internal) 
2013 (corrected up to the last date of submission/uploading of bid). 
 
1.0  GENERAL 
 
 The electrical Installation work shall be carried out in accordance with Indian Standard 

Code of Practice.  It shall also be in conformity with the current Indian Electricity rules and 
regulations of local Electricity Rules. Fire Insurance Rules, I.S. Codes and Indian Electricity 
Rules. 

 
 
 General Specifications for Electrical Works. 
 

-   Part -I   -  Internal Work  -  2005.    
 
-   Part -II  -  External Work    - 2007. 
 
-   Part -IV - Substation Work - 2007. 

 
 Wherever this specifications calls for a higher standard of material and or workmanship 

than those required by any of the above mentions regulations and specification then the 
specification here under shall take precedence over the said regulations and standards. 

 
 The details of scope of work subhead wise are given in the subsequent paras. The 

quantities worked out in schedule of quantities are based on particular equipment 
considered at design stage. The contractor is required to recheck the quantities based on 
equipment offered by him to achieve required parameters. 

 
 TECHNICAL SPECIFICATION FOR L.T CABELS 

 
1.0  GENERAL 
 
 L.T. Cables shall be supplied, inspected, laid tested and commissioned in accordance 

with drawings, specifications, relevant Indian Standards specifications and cable 
manufacturer’s instructions.  The cable shall be delivered at site in original drums with 
manufacturer’s name clearly written on the drums. The recommendations of the cable 
manufacturer with regard to jointing and sealing shall be strictly followed. 

 
1.2  MATERIALS  
 

The L.T. Power cables shall be XLPE insulated PVC sheathed type aluminium conductor 
armoured cable conforming to IS : 7098 : 1988 (Part-I) with upto date ammendments 
where as control cable shall be XLPE insulated and PVC sheathed copper conductor 
armoured/ unarmoured cable conforming to IS:7098 (Part-I) 1988. 
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1.3  INSTALLATION  OF CABLES 
 

Cables shall be laid directly in ground, pipes, masonry ducts, on cable tray, surface of 
wall/ceiling etc. as indicated on drawings and/or as per the direction of Engineer-in-
Charge. Cable laying shall be carried out as per CPWD specifications. 

 
1.4   INSPECTION 
 
 All cables shall be inspected at site and checked for any damage during transit. 
 
1.5   JOINTS IN CABLES 
 

The Contractor shall take care to see that the cables received at site are apportioned to 
various locations in such a manner as to ensure maximum utilization and avoiding of 
cable joints.  This apportioning shall be got approved from Engineer-in-Charge before the 
cables are cut to lengths.                  

 
1.6   LAYING CABLES IN GROUND 
 

Cables shall be laid by skilled experienced workmen using adequate rollers to minimize 
stretching of the cables. The cable drums shall be placed on jacks before unwinding the 
cable. With great care it shall be unrolled on over wooden rollers placed in trenches at 
intervals not exceeding 2 metres.  Cables shall be laid at depth of 0.75 metres below 
ground level. A cushion of sand total of 250mm shall be provided both above and below 
the cable, joint boxes and other accessories. Cable shall not be laid in the same trench or 
along side a water main. 

 
The cable shall be laid in excavated trench over 80mm layer of sand cushion.  The 
relative position of the cables, laid in the same trench shall preserved.  At all changes in 
direction in horizontal and vertical planes, the cables shall be bent smooth with a radius 
of bent not less than 12 times the diameter of cables.  Minimum 3 metre long loop shall 
be provided at both end of cable.             

 
Distinguishing marks may be made on the cable ends for identifications of phases.  
Insulation tapes of appropriate voltage and in red, yellow and blue colours shall be 
wrapped just below the sockets for phase identifications. 

 
1.7  PROTECTION OF CABLES 
 

The cables shall be protected by bricks laid on the top layer of the sand for the full length 
of underground cable.  Where more than one cables is laid in the same trench, the bricks 
shall cover all the cables and shall project a minimum of approximately 80mm on either 
side of the cables.  Cable under road crossings and any other places subject to heavy 
traffic, shall be protected by running them through Hume Pipes of suitable size. 

 
1.8 EXCAVATION & BACK FILL 
 

All excavation and back fill required for the installation of the cables shall be carried out 
by the Contractor in accordance with the drawings and requirements laid down 
elsewhere.  Trenches shall be dug true to line and grades.  Back fill for trenches shall be 
filled in layer not exceeding 150mm. Each layer shall be properly rammed and 
consolidated before laying the next layer. 
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The Contractor shall restore all surface, roadways, side walks, kerbs wall or the works cut 
by excavation to their original condition to the satisfaction of the Engineer-in-Charge-In-
Charge. 

 
1.9  LAYING  OF CABLES ON CABLE TRAY/SURFACE OF  WALL/CEILING 
 

Cable shall be laid on perforated M.S. Cable tray. Cables shall be properly dressed 
before cable ties/clamps are fixed.  Wherever cable tray is not proposed, cables shall be 
fixed on surface of wall or ceiling slab by suitable MS clamps/ saddles.  Care shall be 
taken to avoid crossing of cable.  

 
1.10   CABLES ON HANGERS OR RACKS 
 

The Contractor shall provide and install all iron hangers racks or racks with die cast cleats 
with all fixings, rag bolts or girder clamps or other specialist fixing as required. 

  
Where hangers or racks are to be fixed to wall sides, ceiling and other concrete 
structures, the Contractor shall be responsible for cutting away, fixing and grouting in rag 
bolts and making good. 

  
The hangers or racks shall be designed to leave at least 25mm clearance between the 
cables and the face to which it is fixed.  Multiple hangers shall have two or more fixing 
holes.  All cables shall be saddled at not more than 150mm centres.  These shall be 
designed to keep provision of some spare capacity for future development. 

 
1.11 CABLES TAGS 
  

Cable tags shall be made out of 2mm thick aluminium sheets, each tag 1-1/2 inch in dia 
with one hole of 2.5mm dia, 6mm below the periphery.  Cable designations are to be 
punched with letter/number punches and the tags are to be tied inside the panels beyond 
the glanding as well as below the glands at cable entries.  Trays tags are to be tied at all 
bends.  On straight lengths, tags shall be provided at every 5 metres / at both ends only. 

 
1.12 TESTING OF CABLES 
  

Prior to installation, burying of cables, following tests shall be carried out.  Insulation test 
between phases, phase & neutral, phase & earth for each length of cable. 

 
 a.    Before laying. 
 b.    After laying. 
 
 c.    After jointing. 
 

On completion of cable laying work, the following tests shall be conducted in the 
presence of the Engineer-in-Charge-In-Charge. 

 
 a.    Insulation Resistance Test (Sectional and overall). 
 
 b.    Continuity Resistance Test. 
 
 c.     Earth Test. 
 

All tests shall be carried out in accordance with relevant Indian Standard code of practice 
and Indian Electricity Rules. The Contractor shall provide necessary instruments, 
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equipments and labour for conducting the above tests & shall bear all expenses of 
conducting such tests. 

 
 
 

TECHNICAL SPECIFICATION FOR CABLE TRAY 
 
1.0 CABLE TRAY 
 

The cable tray shall be fabricated out of slotted/perforated MS sheets as channel, 
sections, single or double bended.  The channel sections shall be supplied in convenient 
lengths and assembled at site to the desired lengths. These may be galvanized or 
painted to the desired lengths. Alternatively, where specified, the cable tray may be 
fabricated by two angle irons of 50mm x 50mm x 6mm as two longitudinal members, with 
crosses bracings between them by 50mm x 5mm flats welded/bolted to the angles at 1 m 
spacing. 2mm thick MS perforated sheet shall be suitably welded/bolted to the base as 
well as on the two sides. 

 
Typically, the dimensions, fabrication details etc.are shown in CPWD General 
Specification for Electrical Works - Part II -External, 1994. 

 
The jointing between the sections shall be made with coupler plates of the same material 
and thickness as the channel section. Two coupler plates, each of minimum 200mm 
length, shall be bolted on each of the two sides of the channel section with 8mm dia 
round headed bolts, nuts and washers. In order to  maintain proper earth continuity  
bond, the paint on the contact surfaces between the coupler plates and cable tray shall 
be scraped and   removed before the installation. 

  
The maximum permissible uniformly distributed load for various sizes of cables trays and 
for different supported span are as per CPWD General Specification of Electrical Work 
Part II -1994. The sizes shall be specified considering the same. 

 
The width of the cable tray shall be chosen so as to accommodate all the cable in one 
tier, plus 30 to 50% additional width for future expansion. This additional width shall be 
minimum 100mm. The overall width of one cable tray shall be limited to 800mm. 

 
Factory fabricated bends, reducers, tee/cross junctions, etc. shall be provided as per 
good Engineering practice.  Details are typically shown in figure 3 of CPWD General 
Specification of Electrical Work Part-II -1994. The radius of bends, junctions etc. shall not 
be less than the minimum permissible radius of bending of the largest size of cable to be 
carried by the cable tray. 

 
The cable tray shall be suspended from the ceiling slab with the help of 10mm dia MS 
rounds or 25mm x 5mm flats at specified spacing as per of CPWD General Specification 
of Electrical Work Part II -1994. Flat type suspenders may be used for channels upto 
450mm width bolted to cable trays. Round suspenders shall be threaded and bolted to 
the cable trays or to independent support angles 50mm x 50mm x 5mm at the bottom 
end as specified. These shall be grouted to the ceiling slab at the other end through an 
effective means, as approved by the Engineer-in-Charge, to take the weight of the cable 
tray with the cables. 
 
The entire tray (except in the case of  galvanized type) and the suspenders shall be 
painted with two coats of red oxide primer paint after removing the dirt and rust, and 
finished with two coats of spray paint of approved make synthetic enamel paint. 

 

The cable tray shall be bonded to the earth terminal of the switch boards at both ends. 
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The cable trays shall be measured on unit length basis, along the center line of the cable 
tray, including bends, reducers, tees, cross joints, etc, and paid for accordingly.  

 
Cable laid on cable tray shall be clamped on the tray at suitable intervals as per CPWD 
specifications. 
 
TECHNICAL SPECIFICATION OF POINT WIRING 

 
1.0   SCOPE 
 
 This section covers the general technical requirements and measurement of the various 

component in Internal Electrical Installation Works. 
 
1.1   TERMINOLOGY 
 
 The definition of terms shall be accordance with IS 732: 1989 (Indian Standard Code of 

Practice for Electrical Wiring), except for the definitions of point, circuit and submain 
wiring, which are defined in Clause 1.2, 1.3 and 1.3.2 hereunder. 

 
1.2     POINT WIRING 
 
1.2.1 Definition : 
 
 A point (other than socket outlet point) shall include all works necessary in complete 

wiring to the following outlets from the controlling switch or MCB.  The scope of wiring for 
a point shall, however, includes the wiring work necessary in tapping from another point 
in the same distribution circuit: -  

 
a) Ceiling rose or connector (in the case of points for ceiling/ exhaust fan points, pre-

wired light fittings and call bells) 
 
 b) Ceiling rose (in case of pendants except stiff pendants) 
 
 c) Back plate (in the case of stiff pendants)  
 

d) Lamp holder (in the case of gooseneck type wall brackets, batten holders and 
fittings which are not pre-wired. 

 
1.2.2 In the case of call bell points, the words “from the controlling switch or MCB” shall be read 

as “from the ceiling rose meant for connection to bell push”. 
 
1.2.3 Scope 
 
 i) Following shall be deemed to be included in point wiring : 
 

a) Conduit, accessories for the conduit and wiring cables between the switch box and 
point outlet, loop protective earthing of each fan/ light fixture. 

 
b) All fixing accessories such as clips, nails, screws, Phil plug, rawl plug etc. as 

required. 
 

c) Metal switch boxes for control switches, regulators, sockets etc. recessed or surface 
type and phenolic laminated sheet covers in case of piano type switches and outer 
& inner cover plates in case of modular type switches. 
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d) Outlet boxes, junction boxes, pull-through boxes etc. but excluding metal boxes if 
any, provided with switchboards for loose wires/ conduit terminations. 

 
 e) Control switch or MCB as specified. 
 
 f) Ceiling rose or connector as required. 
 g) Connections to ceiling rose, connector, lamp holder, switch etc. 
 

h) Interconnection wiring between points on the same circuit, in the same switch box 
or from another. 

 
i) Protective (loop earthing) conductor from one metallic switch box to another in the 

distribution circuits, and for socket outlets.  (The length of protective conductor run 
alongwith the circuits/ submains is excluded form the scope of points) 

 
j) Based conduit or porcelain tubing where wiring cables pass through wall etc. 

 
 ii) Following shall be deemed to be included in group control point wiring : 
 

Conduit, accessories for the conduit and wiring cables between the Switchboard/ 
MCBDB to the first point or wiring cable between points forming a group including 
loop protective earthing of each fan/ light fixture.               (Providing MCB/Switch is 
not included in this scope and will be measured separately]. 

 
All fixing accessories such as clips, nails, screws, Phil plug, raw plug etc. as 
required. 

 
Junction boxes, pull-through boxes etc. but excluding metal boxes if any, provided 
with Switchboard/ MCBDB for loose wires/ conduit terminations. 

 
  Ceiling rose or connector as required. 

 
  Connections to ceiling rose, connector & Switch/ MCB etc. 
 

Bushed conduit or porcelain tubing where wiring cables pass through wall etc. 
 
 
 
1.3.2 POINT WIRING FOR SOCKET OUTLET POINTS 
 

i) The light plug (5 / 6 Amp) point and power(15 / 16 Amp) point wiring shall be 
measured on linear basis, from the respective tapping point of live cable, namely, 
switchbox, another socket outlet point, or the Sub distribution board as the case 
may be, upto the socket outlet. 

 
ii) The metal box with covers, switch/ MCB, socket outlet and other accessories shall 

be measured and paid as separate item. 
iii) The power point may be 15/5 Amp or 16/6 Amp 6 pin socket outlet, where so 

specified in the Tender documents.  (2 pin or 5 pin socket outlet shall not be 
permitted.) 

 
1.3.3 SWITCH CONTROL GROUP POINT WIRING 
 

i) In the case of points with more than one point controlled by one switch, such points 
shall be measured in part i.e. from switch to the first point outlet as one point and 
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(from switch  to first point of group controlled point). Subsequent looping points i.e 
one point to another point in the same group will be measured under group 
controlled point (from one point to another point).  

ii) No recovery shall be made for non provision of more than one switch in such cases. 
 
1.3.4 MCB CONTROL GROUP POINT WIRING  
 

i) In the case of points with more than one point controlled by one MCB, such points 
shall be measured in part i.e. from MCB to the first point outlet as one point and will 
be measured under group controlled point (from MCB  to first point of group 
controlled point). Subsequent looping points i.e one point to another point in the 
same group will be measured under group controlled point (from one point to 
another point).  

 
ii) Providing MCB is not covered in this scope and will be measured separately and 

shall be separately paid for. 
 
1.3.5 TWIN CONTROL LIGHT POINTS WIRING 
 

i) A light point controlled by two numbers of two way switches shall be measured as 
two points from the fitting to the switches on either side. 

 
ii) No recovery shall be made for non-provision of more than one ceiling rose or 

connector in such cases. 
  
1.4 CIRCUIT AND SUBMAIN WIRING 
 
1.4.1 Circuit Wiring 
 
 Circuit wiring shall mean the wiring from the distribution board upto the tapping point for 

the nearest first point of that distribution circuit, viz. upto the nearest first switch box. 
 
1.4.2 Submain Wiring 
 
 Submain wiring shall mean the wiring from one Main/Distribution switchboard to another.  

Measurement of circuit and submain wiring. 
 

i) Circuit and submain shall be measured on linear basis along the run of the wiring.  
The measurement shall include all lengths from end to end of conduit exclusive of 
interconnections inside the switchboard etc.  The increase on account of diversion 
or slackness shall not be included in the measurement 

 
ii) The length of circuit wiring with two wires shall be measured from the distribution 

board to the first nearest switch box in the circuit irrespective of whether the neutral 
conductor is take to switch box or not. 

 
iii) When wires of different circuit are grouped in as single conduit the same shall be 

measured on linear basis depending on the actual numbers and sizes of wires run. 
 

iv) When circuit wires and wires of point wiring are run in the same conduit, circuit 
wiring shall be measured on linear basis depending on the actual number and sizes 
of wires run in the existing conduit.  As far as, practicable circuit wiring and point 
wiring shall be drawn in different conduit. 

 
 v) Circuit wiring and submain shall not be run in the same conduit. 
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vi) Protective (loop earthing) conductors, which are run along the circuit wiring and the 

submain wiring, shall be measured on linear basis and paid for separately. 
  
1.5 OTHER WIRING WORKS 
 

i) Except as specified above for point wiring, circuit wiring and submain wiring, other 
types of wiring shall be measured separately on linear basis alongwith the run of 
wiring depending on the actual number and sizes of wires run. 

 
1.6 SYSTEM OF DISTRIBUTION AND WIRING 
 
 The main distribution board and branch distribution board shall be controlled or provided 

with linked switch fuse unit or miniature circuit breaker (MCB) of specified rating on the 
phase or live conductor or combined phase and neutral control gear for incoming and 
outgoing as indicated in the BOQ. 

 
 Distribution of submain and circuits. 
 
 As per final approved single line diagram. 
 
1.6.1 Balancing of Circuits 
 

i) The balancing of circuits in three wire or poly phase installations shall be arranged 
before handling to the satisfaction of the Engineer-in-Charge-In-Charge. 

 
1.6.2 Wiring System 
 

i) Unless and otherwise specified in the tender documents, wiring shall be done only 
by the “Looping System”. Phase of live conductors shall be looped at the switch 
boxes and neutral conductors at the point outlets. 

  
ii) Lights, fans and call bell shall be wired in the ‘lighting’ circuits.  15/ 16 Amp socket 

outlets and other power outlets shall be wired in the ‘Power’ circuits. 5/ 6Amp 
socket outlets shall be wired in the ‘lighting circuits’. 

 
iii) The wiring throughout the installation shall be such that there is no break in the 

neutral wire except in the form of linked switchgear 
 
1.6.3 Run of Wiring 
 
 The type of wiring shall be as specified in tender document, i.e. conduit. 
 
 Surface wiring shall run, as far as possible, along the walls and ceiling so as to be easily 

accessible for inspection. 
 
 In no case, the open wiring shall be run above the false ceiling without the approval of 

Engineer-in-Charge-In-Charge. 
 
 In all types of wiring, due consideration shall be given for neatness, good appearance 

and safety. 
 
1.6.4 Passing through walls or floors 
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 When wiring cables are to pass through a wall, these shall be taken through a protection 
(Steel/PVC) pipe or porcelain tube of suitable size such that they pass through in a 
straight line without twist or cross in them on either end of such holes. The ends of 
metallic pipe shall be neatly bushed with porcelain, PVC or other approved material. 

 
 Where a wall pipe passes outside a building so as to be exposed to weather, the outer 

end shall be bell mouthed and turned downwards and properly bushed on the open end. 
  
 All floor openings for carrying any wiring shall be suitably sealed after installation. 
 
1.6.5 Joints in Wiring 
 

i) No bare conductor in phase and/or neutral or twisted joints in phase, neutral, and/or 
protective conductors in wiring shall be permitted. 

 
ii) There shall be no joints in the through runs of cables. If the length of final circuit or 

submain is more than the length of a standard coil, thus necessitating a through 
joint, such joints shall be made by means of approved mechanical connectors in 
suitable junction boxes. 

 
iii) Termination of multi-stranded conductors shall be done using suitable crimping type 

thimbles. 
 
1.7 CONFORMITY TO IE ACT, IE RULES AND STANDARDS 

i) All electrical works shall be carried out in accordance with the provisions of Indian 
Electricity Act, 1910 and Indian Electricity Rules, 1956, amended up to date and a 
certificate to this effect shall be submitted by the contractor to the Owners. 

 
ii) The works shall also conform to relevant Indian Standard Codes of Practice shall be 

followed. 
 
1.8 GENERAL REQUIREMENTS OF COMPONENTS 
 
1.8.1 Quality of Materials  
 
 All material and equipments supplied by the Contractor shall be new.  They shall be of 

such design, size and materials as to satisfactorily function under the rated conditions of 
operation and to withstand the environmental conditions at site. 

 
1.8.2 Conformity of Standards 
 

a) All components shall conform to relevant Indian Standard Specification, wherever 
existing.  However, for conduits, wiring cables, piano switches and socket outlets, 
ISI marked materials shall only be permitted. 

 
b) The Indian Standards, including amendments or revisions thereof upto the date of 

tender acceptance, shall be applicable. 
 
 
 
1.8.3 Interchangeability 
 
 Similar parts of all switches, lamp holders, distribution fuse boards, switchgears, ceiling 

roses, brackets, pendants, fans and all other fittings of the same type shall be 
interchangeable in each installation. 
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1.9 CABLES 
 
1.9.1 Wiring Cables 
 
 Conductors of wiring cables (other than flexible cables) shall be of aluminium or copper, 

as specified. 
 
 Stranded aluminium conductor shall not be used in wiring cables upto and including 6 

Sq.mm. size. 
 
 Unless and otherwise specified, copper conductor of size 1.5 Sq.mm. and above used for 

wiring shall be stranded. 
 
1.9.2 Flexible Cables 
 

i) Conductor of flexible cables shall be of copper.  The minimum cross sectional area 
of conductor for flexible cable shall be 0.0006 Sq. inch (14/.0076” or 14/0.193 mm). 

 
ii) Only 3 core flexible cables shall be used for connecting single-phase appliances. 

 
iii) Unless armour, or tough rubber, or PVC sheath mechanically protects the flexible 

cables, these shall not be used in workshops and other places where they are liable 
to mechanical damage. 

 
iv) Flexible cable connection to bell push from ceiling rose shall be taken through steel 

conduit/ metallic casing and capping. 
   
1.10 WIRING ACCESSORIES 
 
1.10.1 Control Switches For Points 
 

i) Combined switch cum socket shall not be permitted. 
 

ii) Control switch shall be placed only in the live conductor of the circuit. No single pole 
switch or fuse shall be inserted in the protective (earth) conductor, or earthed 
neutral conductor of the circuit. 

 
1.10.2 Socket Outlets 
 

i) 5/ 6Amp and 15/ 16Amp 6 Pin socket outlets shall be installed at the following 
positions, unless otherwise specified. 

 
a) Kitchen/ Pantry 23 cm above working platform and away from the likely positions of 

stove and sink. 
 
 b) Toilets in non-residential building – 1.25 mt. Above floor level. 
 
 c) At all other places – 23 cm above floor level. 
  
1.10.3 Switch box covers 
 
 Phenolic laminated sheet of 3 mm thick of approved shade shall be used for switch box 

covers in case of piano type switches.  For modular type switches/sockets suitable outer 
and inner cover plates as specified shall be provided over the standard box as 
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recommended by the manufacturers of modular type switch/ sockets and no separate 
sheet cover is required to be provided. 

  
1.10.4 Ceiling Rose 
 

i) A ceiling rose shall not be used on circuit the voltage of which normally exceeds 
250 Volts. 

 
ii) Only one flexible cord shall be connected to ceiling rose.  Specially designed ceiling 

roses shall be used for multiple pendants. 
 
 iii) A ceiling rose shall not embody fuse terminal as an integral part of it. 
 
1.11 FITTINGS 
  
 The type of fittings shall be as specified in BOQ of tender documents. 
 
1.11.1 Indoor Type Fittings 
 

i) The contractors shall supply the specified model and make of the fittings.  The 
standard constructional features of specified make and model as given in the tender 
document are acceptable. 

 
ii) Where conductors are required to be drawn through tube or channel leading to the 

fitting, the tube or channel must be free from sharp angles or projection edge, and 
of such size as will enable them to be wired with the conductors used for the final 
circuit without removing the braiding or sheathing. A far as possible all such tubes 
or channels should be of sufficient size to permit looping back.  

iii) Pendants in verandahs and similar situations exposed to wind shall be of fixed rod 
type. 

   
iv) Fittings using discharge lamps shall be complete with power factor correction 

capacitors, either integrally or externally.  An earth terminal with suitable marking 
shall be provided for each fitting for discharge lamps. 

 
v) Fittings shall be installed such that the lamp is at a height specified in approved 

drawings or as directed by the Engineer-in-Charge. 
 
1.12 ATTACHMENT OF FITTINGS AND ACCESSORIES 
 
1.12.1 Conduiting Wiring System 
 

i) All accessories like switches, socket outlets, call bell pushed and regulators shall be 
fixed in flush pattern inside the switch/ regulator boxes.  Accessories like ceiling 
roses, brackets, batten holders, stiff pendants etc. shall be fixed on metal outlet 
boxes. 

 
ii) Brass screws shall be used to fix the accessories to their bases. 

 
iii) The switch box/ regulator box shall normally be mounted with their bottom 1.25 m 

from floor level, unless otherwise directed by the Engineer-in-Charge.  
 
1.12.2 Fixing of Walls and Ceiling  
 

i) PVC sleeves/ dash fasteners should normally be used for fixing to walls or ceiling. 
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ii) Plugging of walls or ceiling can be done in a better way where neatness is the first 

consideration.  In all such cases, an approved type of asbestos or fiber fixing plug 
(rawl or Phil plug) with correct size of tools shall be used and done in a workmanlike 
manner. 

 
1.12.3 FANS, REGULATORS AND CLAMPS  
 
1.12.3.1 Ceiling Fans  
 

i) Ceiling fans including their suspension shall conform to relevant Indian Standards. 
 

ii) Any additional hardware items required for installation of ceiling fans including fan 
hooks/ clamps as specified below, shall be provided as specified in BOQ as a 
separate item. 

 
iii) All ceiling fans shall be wired to ceiling roses or to special connector boxes, and 

suspended from hooks or shackles, with insulators between hooks and suspension 
rods.  There shall be no joint in the suspension rod. 

 
iv) For wooden or steel joists and beams, the suspension shall consist of MS flat of 

size not less than 40mm x 6mm, secured on the sides of the joists or beams by 
means of two coach screws of size not less than 5 cm for each flat. Where there is 
space above the beam, a through bolt of size not less than 1.5cm dia shall be 
placed above the beam from which the flats are suspended.  In the latter case, the 
flats shall be secured from movements by means of another bolt and nut at the 
bottom of the beam.  A hook consisting of MS rod of size not less than 1.5 cm dia 
shall be inserted between the MS flat through oval holes on their sides.  
Alternatively, the flats may be bent inwards to hold tightly between them by means 
of a bolt and nut, a hook of ‘S’ form. 

 
v) In the case of ‘I’ beams, flats shall be shaped suitably to catch the flanges and shall 

be held together by means of a long bolt and nut. 
 

vi) For concrete roofs, a 12mm dia. MS rod in the shape of ‘U’ with their vertical legs 
bent horizontally at the top at least 19cm on either side and bound to the top 
reinforcement of the roof shall be used. 

 
vii) In buildings with concrete roofs having a low ceiling height, where the fan clamp 

mentioned under sub clause (vi) above cannot be used, or wherever specified, 
recessed type fan clamp inside a metallic box shall be used.  The metallic box shall 
suitably be covered with 3mm thick phenolic laminated sheet. 

 
viii) Canopies on top of suspension rod shall effectively hide the suspension. 

 
ix) The leading in wire shall be of copper and nominal cross sectional area not less 

than 1.5 Sq.mm. and shall be protected from abrasion. 
 

x) All ceiling fans shall be hung at a height as directed by the Engineer-in-Charge-In-
Charge. 

 
xi) In the case of measurement of extra down rod for ceiling fan including wiring, the 

same shall be measured in units of 10 cm.  Any length less than 5cm shall be 
ignored. 
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xii) The wiring of extra down rod shall be paid as supplying and drawing cable in 
existing conduit. 

 
1.12.3.2 Exhaust Fans  
 

i) Exhaust fans shall conform to relevant Indian Standards. 
 

ii) Exhaust fans shall be erected at the places indicated by the Engineer-in-Charge-In-
Charge additional hardware items required for installation of ceiling fans including 
fan hooks/ clamps as specified below, shall be provided as specified in BOQ as a 
separate item. 

 
1.12.3.3 Regulators 
 
 The metallic body of regulators of ceiling fans / exhaust fans shall be connected to earth 

by protective conductor. 
    
1.12.3.4 Workmanship 
 
 Good workmanship is an essential requirement to be complied with.  The entire work of 

manufacture/ fabrication, assembly and installation shall conform to sound Engineering 
practice. 

 
 The work shall be carried out under the direct supervision of an Engineer-in-Charge, 

employed by the contractor, who shall rectify then and there the defects pointed out by 
the Engineer-in-Charge-In-Charge during the progress of work. The qualification of 
Engineer-in-Charge or supervisor for over all supervision and to take instructions from the 
Engineer-in-Charge-In-Charge shall be as specified in the special conditions. 

 
1.13 TESTING OF INSTALLATION 
 
 All the completed installations shall be tested as per specification for “Testing of 

Installation”. 
 
1.13.1 Drawings 
 

i) The work shall be carried out in accordance with the drawings enclosed with the 
tender documents and also in accordance with modification thereto from time to 
time as approved by the Engineer-in-Charge-In-Charge or as per the drawing 
prepared by the contractor based on inventory and approved by Engineer-in-
Charge-In-Charge. 

 
ii) All wiring diagrams shall be deemed to be ‘Drawings’ within the meaning of the term 

as used in the Conditions of Contract.  They shall indicate the main switchboard, 
the distribution boards (with circuit numbers controlled by them), the runs of various 
mains and submains and the position of all points with their controls. 

  
iii) All circuits shall be indicated and numbered in the wiring diagram and all points 

shall be given the same number as the, circuit to which they are electrically 
connected. 

 
1.14 COMMISSIONING OF COMPLETION 
 
1.14.1 Before the workman leaves the work finally, he must make sure that the installation is 

commissioned, after due testing. 
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1.14.2 Completion Plan and Completion Certificate 
 

i) For all E&M items , completion certificate after completion of work as required by 
NHIDCL/Employer shall be submitted to the Engineer-in-Charge. 

 
ii) Completion plan drawn to a suitable scale in tracing sheet with three blue print 

copies of the same shall also be submitted. 
   

a) General Layout of the building. 

b) Locations of main switchboard and distribution boards. 

c) Position of all points and their controls indicating the circuit numbers controlled by 

them. 

d) Types of fittings, viz. C.F.L., L.E.D. bracket fans, Exhaust fans etc. 

e) Name of work, job number, accepted tender reference, actual date of completion, 

name of Engineer-in-Charge, and name of the firm who executed the work with their 

signature. 
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NON-METALLIC CONDUIT WIRING SYSTEM 
 

 
1.0   SCOPE 
 
 This section covers the detailed requirements for wiring work in non metallic conduits.  

This section covers both surface and recessed types of works. 
 
1.1   APPLICATIONS 
 
 Conduit system used shall be Rigid. 
 
 Flexible conduits may only be permitted for interconnections between switchgear & DBs 

and conduit terminations in wall. 
 
1.2     MATERIALS 
   
1.2.1 Conduits : 
 
i) All rigid conduit pipes shall be of Heavy grade F.R.L.S. PVC.  The wall thickness shall be 

1.6mm (16 SWG) for conduits upto 32mm dia. and 2mm (14 SWG) for conduits above 
32mm dia and as per IS. These shall be solid drawn or reamed by welding, and finished 
with galvanized or stove enameled surface. 

 
ii) The maximum number of PVC insulated cables conforming to IS: 694-1990 that can be 

drawn in one conduit is given size wise in TableI., and the number of cables per conduit 
shall not be exceeded.  Conduit sizes shall be selected accordingly in each run. 

 
iii) No conduits less than 20mm in diameter shall be used. 
 
1.2.2 Conduits Accessories : 
 
i) The conduit wiring system shall be complete in all respects, including their accessories. 
 
ii) All conduit accessories shall be of slip joint type, and under no circumstances pin grip 

type or clamp grip accessories shall be used. 
 
iii) Bends, couplers etc. shall be solid type in recessed type of works and may be solid or 

inspection type as required, in surface type of works. 
 
iv) a) Saddles for surface conduit work on wall shall not be less than 0.55mm (24 gauge) 

for conduits upto 25mm dia and not less than 0.9mm (20 gauge) for larger diameter.  
The corresponding widths shall be 19mm and 25mm. 

 
 b) The minimum width and the thickness of girder clips used for fixing conduits to steel 

joints, and clamps shall be as per Table-II. 
 
1.2.3 Outlets : 
 
i) The switch box regulator box shall be made of metal on all sides, except on the front.  In 

case of welded mild steel sheet boxes the wall thickness shall not be less than 1.2mm 
(18 gauge) for boxes upto a size of 20 cm x 30 cm and above this size 1.6mm (16 gauge) 
thick MS boxes shall be used.  The metallic boxes shall be duly painted with anticorrosive 
paint before erection as per painting specification. 
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ii) a) Outlet boxes for light/ power sockets shall be of standard size of manufacturer to 
accommodate required number of modular switches, socket outlet. 

 
 b) Where a large number of control switches and/ or fan regulators are required to be 

installed at one place, these shall be installed in more than one outlet box adjacent 
to each other for ease of maintenance. 

 
iii) An earth terminal with stud and metal washers shall be provided in each DB/MS box for 

termination of protective conductor and for connection to socket outlet/ metallic body of 
fan regulator etc. 

 
iv) A metal strip shall be welded/ screwed, to the metal box as support if fan regulators are to 

be fixed herein. 
 
v) Clear depth of the box shall not be less than 50mm, and this shall be increased suitably 

to accommodate mounting of fan regulators in flush pattern. 
 
vi) The fan regulators can also be mounted on the switch box covers, if so directed by the 

Engineer-in-Charge-In-Charge. 
 
vii) The size of the switchbox in case of piano type switches shall be as below 
 

a) Without any fan regulator/ Dimmer on the Switch box:- The size of the switch box 
shall be minimum 75mm x 75mm x 60mm deep to accommodate the number of 
switches meeting spacing requirements mentioned below. 

 
b) With electronic/ resistance type fan regulator on the Switch box:- The size of the 

switch box shall be minimum 75mm x 75mm x 60mm to accommodate the number 
of switches and fan regulators meeting spacing requirements mentioned below. 

 
 Spacing Requirements 
 

The spacing between any edge of live terminal of Switch/ socket and the body shall not 
be less than 26mm at any point. 

 
viii) The size of the switch box in case of modular type switches shall be as per 

manufacturer’s standard. 
 
1.3     INSTALLATION 
 
1.3.1 Common aspects for recessed and surface conduit works. 
 
i) Conduit Joints 
 

a) The conduit work in each circuit or section shall be completed before the cables are 
drawn in. 

 
b) Conduit pipes shall be joined by means of slip joints and using proper adhesive  

 
c) Cut ends of conduit pipes shall have no sharp edges, nor any burrs left to avoid 

damage to the insulation of the conductors while pulling them through such pipes. 
 

d) The Engineer-in-Charge-In-Charge, with a view to ensuring that the above provision 
has been carried out, may require that the separate lengths of conduit etc. after 
they have been prepared shall be submitted for inspection before being fixed. 
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ii) Bends in Conduit 
 

a) All necessary bends in the system, including diversion, shall be done either by 
neatly bending the pipes without cracking with bending radius of not less than 7.5 
cm., or alternatively, by inserting suitable solid or inspection type normal bends, 
elbows or similar fittings, or by fixing cast iron inspection boxes, whichever is most 
suitable. 

 
b) No length of conduit shall have more than the equivalent of four quarter bends from 

outlet to outlet. 
 

c) Conduit fittings shall be avoided as far as possible on conduit system exposed to 
weather.  Where necessary, solid type fittings shall be used. 

 
iii) Outlets 
 

a) All outlets such as switches, wall sockets etc. may be either flush mounting type, or 
of surface mounting type, as specified in the additional specifications if any or as 
directed by the Engineer-in-Charge-In-Charge. 

   
b) All piano type switches and accessories shall be fixed on the phenolic laminated 

sheet covers in flush pattern. 
 
iv) Fixing Conduit On Surface 
 

Conduit pipes shall be fixed by saddles, secured to suitable approved plugs with screws 
in an approved manner at an interval of not more than one metre, but on either side of the 
couplers or bends or similar fittings, saddles shall be fixed at a distance of 30 cm from the 
centre of such fittings. 

 
 Where conduit pipes are to be laid along the trusses, steel joists etc. the same shall be 

secured by means of saddles or girder clips or clamps as required by the Engineer-in-
Charge-In-Charge. 

 
 In long distance straight run of conduit, inspected type couplers at reasonable intervals 

shall be provided, or running threads with couplers and jam nuts shall be provided. 
 
v) Fixing Outlet Boxes 
 

Only a portion of the switch box shall be sunk in the wall, the other portion being 
projected out for suitable entry of conduit pipes into the box. 

 
1.3.3 Additional requirements for recessed conduit works 
 
i) Making Chase 
 

a) The chase in the wall shall be neatly made, and of ample dimensions to permit the 
conduit to be fixed in the manner desired. 

 
b) In the case of building under construction, the conduits shall be buried in the wall 

before plastering, and shall be finished neatly after erection of conduit. 
 



RFP 2021 
 

Construction of Shopping Complex building at Polo Ground,Leh,UT of Ladakh Page 98 
 

c) In chase of exposed brick/ rubber masonry work, special care shall be taken to fix 
the conduit and accessories in position along with the building work. 

 
ii) Fixing Conduits in Chase 
 

a) The conduit pipe shall be fixed by means of staples, J-hooks, or by means of 
saddles, not more than 60 cm apart, or by any other approved means of fixing. 

 
b) All threaded joints of conduit pipes shall be treated with some approved 

preservative compound to secure protection against trust. 
 
iii) Fixing Conduits in RCC work 
 

a) The conduit pipes shall be laid in position and fixed to the steel reinforcement bars 
by steel binding wires before the concreting is done.  The conduit pipes shall be 
fixed firmly to the steel reinforcement bars to avoid their dislocation during pouring 
of cement concrete and subsequent tamping of the same. 

 
a) Fixing of standard bends or elbows shall be avoided as far as practicable, and all 

curves shall be maintained by bending the conduit pipe itself with all long radius, 
which all permit easy drawing in of conductors. 

 
iv) Fixing Inspection Boxes 
 

Suitable inspection boxes to the minimum requirement shall be provided to permit 
inspection, and to facilitate replacement of wires, if necessary. The distance between 
inspection/ junction boxes shall not exceed 12.5 mts in straight run. 

 
 Location of inspection/ junction boxes in RCC work should be identified by suitable 

means to avoid unnecessary chipping of the RCC slab subsequently to locate these 
boxes. 

 
 These shall be mounted flush with the wall or ceiling concrete.  Minimum 65mm depth 

junction boxes shall be used in roof slabs and the depth of the boxes in other places shall 
be as per IS : 2667-1977. 

 
 Suitable phenolic laminated sheet cover shall be provided on the inspection box. 
 
 Suitable ventilating holes shall be provided in the inspection box covers. 
 
v) Fixing Switch Boxes and Accessories 
 

Switch boxes shall be mounted flush with the wall.  All outlets such as switches, socket 
outlets etc. shall be flush mounting type, unless otherwise specified. 

 
vi) Fish wire 
 

To facilitate subsequent drawing of wires in the conduit, GI fish wire of 1.6mm / 1.2mm 
(16/ 18 SWG) shall be provided alongwith the laying of the recessed conduit. 

 
vii) Bunching of Cables 
 

a) Cables carrying direct current may, if desired, be bunched whatever their polarity, 
but cables carrying alternating current, if installed in metal conduit shall always be 
bunched so that the outgoing and return cables are drawn into the same conduit. 
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b) Where the distribution is for single phase loads only, conductors for these phases 

shall be drawn in one conduit. 
 

c) In case of three phase loads, separate conduits shall be run from the distribution 
boards to the load points or outlets as the case may be. 

 
1.3.4 Earthing Requirements 
 
i) The entire system including the outlet boxes and other metallic accessories, shall be 

mechanically and electrically continuous by proper screwed joints, or by double check 
nuts at termination.  The conduit shall be continuous when passing through wall or floors. 

 
ii) Protective (loop earthing) conductor (s) shall be laid along the runs of the conduit 

between the metallic switch boxes and the distribution boards/ switchboards, terminated 
thereto.  The conductors shall be of such size and material as specified.  Depending upon 
their size and material, the protective earth conductors shall be either drawn inside the 
conduits alongwith the cables, or shall be laid drawn in outside the conduits.  When laid 
external to the conduits, this shall be properly clamped with the conduit at regular 
intervals. 

 
iii) The protective conductors shall be terminated properly using earth studs, earth terminal 

block etc. as the case may be. 
 
iv) Gas or water pipe shall not be used as protective conductor (earth medium). 
 
TABLE - I 
 
 Maximum number of PVC insulated 1100 V grade aluminium/copper conductor 

cable conforming to IS : 694 - 1990 
 

Nominal 
Cross- 
Sectional 
area of 
conductor
in sq.mm 

20mm 25mm 32mm 38mm 51mm 64mm 

 S B S B S B S B S B S B 

1 2 3 4 5 6 7 8 9 10 11 12 13 

1.50 5 4 10 8 18 12 - - - - - - 

2.50 5 3 8 6 12 10 - - - - - - 

4 3 2 6 5 10 8 - - - - - - 

6 2 - 5 4 8 7 - - - - - - 

10 2 - 4 3 6 5 8 6 - - - - 

16 - - 2 2 3 3 6 5 10 7 12 8 

25 - - - - 3 2 5 3 8 6 9 7 

35 - - - - - - 3 2 6 5 8 6 

50 - - - - - - - - 5 3 6 5 

70 - - - - - - - - 4 3 5 4 
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NOTE  : 
 
1.   The above table shows the maximum capacity of conduits for a simultaneous 

drawing in of cables. 
   
2. The columns headed 'S' apply to runs of conduits which have distance not 

exceeding 4.25m between draw in boxes and which do not deflect from the straight 
by an angle of more than 15 degrees. The columns headed 'B' apply to runs of 
conduit which deflect from the straight by an angle of more than 15 degrees. 

 
3. Conduit sizes are the nominal external diameters. 

 
 
TABLE - II 
 
Girder clips or clamps 
 
Size of Conduit     Width Thickness 
 
i) 20 mm - - - - 19 mm 0.9mm (20 SWG) 
ii) 25 mm - - - - 19 mm 0.9mm (20 SWG) 
iii) 32 mm & above - - - - 25 mm 1.2mm (18 SWG) 
 
1.4 SPECIFICATION FOR PAINTING 
 
1.4.1 SCOPE 
 
 This section covers the requirements of painting work in internal electrical installations, 

carried out manually by brush.  This does not cover spray painting work of factory made 
items. 

 
1.4.2   PAIINTING WORK IN GENERAL 
 
1.4.2.1 PAINTS 
 
 Paints, oils, vanishes etc. of approved make, in original tin to the satisfaction of the 

Engineer-in-Charge-In-Charge shall only be use. 
 
1.4.2.2    PREPRATION OF THE SURFACE 
 
 The surface shall be thoroughly cleaned and made free from dust or foreign matter before 

painting is started. The proposed surface may be inspected by the Engineer-in-Charge-
In-Charge before the paint is applied.  

 
1.4.2.3 APPLICATION : 
 
i) Paint shall be applied with brush.  The paint shall be spread as smooth and even as 

possible.  Particular care shall be paid to rivets, nuts, bolts and over-lapping.  Before 
drawing out in small containers, it shall be continuously stirred with a smooth stick, while 
painting work is taken up. 

 
ii) Primary coat of anti-corrosive paint shall be given in the case of steel work, after 

preparation the surface.  In all cases of painting work, finishing shall be with 2 coats of 
paint in approved shade. 
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iii) Each coat shall be allowed to dry out sufficiently before a subsequent coat is applied. 
 
1.4.2.4  PRECAUTIONS 
 
 All furniture, fixture, glazing, floors etc. shall be protected by suitable covering.  Al stains, 

smears splashing, dropping etc. shall be removed.  While painting of wiring etc. it shall be 
ensured that the painting of wall and ceiling etc. is not spoiled in any way. 

 
TESTING OF INSTALLATION 

 
1.0   SCOPE 
 
 This section describes the details of test to be conducted in the completed internal 

electrical installation, before commissioning. 
 
1.1 GENERAL: 
 
1.1.1 TESTS 
 
 On completion of installation, the following tests shall be carried out :- 
 

i) Insulation resistance test. 
ii) Polarity test of switch. 
iii) Earth continuity test. 
iv) Earth electrode resistance test. 

 
1.1.2 WITNESSING OF TESTS 
 
 Testing shall be carried out for the completed installations, in the presence of and to the 

satisfaction of the Engineer-in-Charge-In-Charge by the Contractor.  All test results shall 
be recorded and submitted to the Department. 

 
2.0 INSULATION RESISTANCE 
 
 The tests described below shall be made before the installation is permanently connected 

to the supply.  For these tests large installations may be divided into groups of outlets, 
each containing not less than 50 outlets.  For the purposes of this code the term ‘outlet’ 
includes every point and every switch except that a socket outlet, appliance or luminaire 
incorporating a switch is regarded as one outlet.  The test voltage for insulation 
resistance measurement shall be 1000 V.  

 
 When measured with all fuse links in place, all switches (including, if practicable, the main 

switch) closed and, all poles or phases of the wiring electrically connected together, the 
insulation resistance to earth shall be not less than 1 mega ohm. 

 
 When measured between all the conductors connected to any one phase or pole of the 

supply and, in turn, all conductors connected to each other phase or pole the insulation 
resistance shall be not less than 1 mega ohm.  Wherever practicable, so that all parts of 
the wiring may be tested, all lamps shall be removed and all current-using equipment 
shall be disconnected and all local switches controlling such lamps or other equipment 
shall be closed.  Where the removal of lamps and/or the disconnection of current-using 
equipment is impracticable, the local switches controlling such lamps and/or equipment 
shall be open.  Particular attention shall be given to the presence of electronic devices 
connected in the installation and such devices shall be isolated so that the test voltage 
does not damage them. 
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 Where equipment is disconnected for the tests prescribed above, and the equipment has 

exposed conductive parts required by these clauses to be connected to protective 
conductors, the insulation resistance between the exposed conductive parts and all live 
parts of the equipment shall be measured separately and shall comply with requirements 
of the appropriate Indian Standard and the insulation resistance shall not less than 0.5 
mega ohm. 

 
3.0 POLARITY TEST OF SWITCH 
 
 In a two wire installation, a test shall be made to verify that all the switches in every circuit 

have been fitted in the same conductor, throughout, and such conductor, shall be labeled 
or marked for connection to the phase conductor, or to the non-earthed conductors of the 
supply.  

 
 In a three wire or a four wire installation, a test shall be made to verify that every non-

linked single pole switch is fitted in a conductor which is labeled, or marked for 
connection to one of the phase conductors of the supply. 

 
 The installation shall be connected to the supply for testing.  The terminals of all switches 

shall be tested by a test lamp, one lead of which is connected to earth.  Glowing of test 
lamp to its full brilliance, when the switch is in ‘ON’ position irrespective of appliance in 
position or not, shall indicate that the switch is connected to the right polarity. 

 
4.0 TESTING OF EARTH CONTINUITY PATH 
 
 The earth continuity conductor, including metal conduits and metallic envelops of cables 

in all cases, shall be tested for electric continuity.  The electrical resistance of the same 
alongwith the earthing lead, but excluding any added resistance, or earth leakage circuit 
breaker, measured from the connection with the earth electrode to any point in the earth 
continuity conductor in the completed installation shall not exceed one ohm. 

 
5.0 MEASUREMENT OF EARTH ELECTRODE RESISTANCE 
 
5.1 Two auxiliary earth electrodes, besides the test electrode, are placed at suitable distance 

from the test electrode.  A measured current is passed between the electrode ‘A’ to be 
tested and an auxiliary current electrode ‘C’ and the potential difference between the 
electrode ‘A’ and auxiliary potential ‘B’ is measured.  The resistance of the test electrode 
‘a’ is then given by 

  
 R = V/I 
  
 Where, 
 
 R- Resistance of the test electrode in ohms 
  
 V- Reading of the voltmeter in volts 
 
 I-  Reading of the ammeter in amps 
 
5.1.1 i) Stray currents flowing in the soil may produce serious errors in the measurement of 

earth resistance. To eliminate this, hand driven generator is used. 
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ii) If the frequency of the supply of hand driven generator coincides with the frequency 
of stray current, there will be wandering of instrument pointer.  An increase or 
decrease of generator speed will cause this to disappear. 

 
5.1.2 At the time of test, the test electrode shall be separated from the earthing system.  
5.1.3 The auxiliary electrodes shall be of 13mm diameter mild steel rod driven upto 1 m into the 

ground. 
 
5.1.4 All the three electrodes shall be so placed that they are independent of the resistance 

area of each other.  If the test electrode is in the form of a rod, pipe or plate, the auxiliary 
current electrode C shall be placed at least 30 m away from it and the auxiliary potential 
electrode ‘B’ shall be placed mid-way between them. 

 
5.1.5 Unless three consecutive readings of test electrode resistance agree, the test shall be 

repeated by increasing the distance between electrodes A and C upto 50 m, and each 
time placing the electrode B mid-way between them. 

 
5.1.6 On these principles, “Megger Earth Tester” containing a direct reading ohm-meter, a 

hand driven generator and auxiliary electrodes are manufactured for direct reading of 
earth resistance of electrodes. 

 
6.0 TEST CERTIFICATE 
 
 On completion of an electrical installation or an extension to an installation, a certificate 

shall be furnished by the Contractor, countersigned by the competent Engineer-in-Charge 
PMC Rep. 

 
FORM OF COMPLETION CERTIFICATE 

   
I/We certify that the installation detailed below has been installed by me/us and tested 
and that best of my/ our knowledge and belief it complies with Indian Electricity Rules 
1956, as well as the Contract Specifications. 
 
Electrical Installation at ______________________________________ 
 
Voltage and system of supply _________________________________ 

 
 
2.0 EXTERNAL ELECTRICAL WORKS 

For Detailed Specification of D.G. Set of Electrical works (Based on DSR 2018) 
mentioned in SOQ shall be as per CPWD General specification for electrical works 
Part VII (D.G SET) 2013. (corrected up to the last date of submission/uploading of bid).  
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CCTV Surveillance System: 

Design concept & scope of work: 
3.1 IP CCTV SURVEILLANCE SYSTEM 
 

3.1.1 DESIGN CONCEPT: 
a) The entire IP surveillance system shall be designed to control and monitor 

the lounge and entrance of the building. The storage and control system of 
the cctv shall be placed in the kiosk. 

 
3.1.2 SCOPE OF WORK: 

b) Supply, installation, testing and commissioning high quality fast-acting IP 
CCTV surveillance system along with power supply, power distribution and 
required accessories at specified locations. 

c) The entire system shall be as approved by Engineer-in-Charge . 
d) The CCTV Surveillance system shall be with  power supply, accessories and 

other devices complete with software. 
e) The CCTV surveillance system should consist of IP Fixed dome cameras 

(indoor type), software, server, power supply and cables. 
f) Video management software shall offer both video stream management and 

video stream storage management. Recording frame rate and resolution in 
respect of individual channel shall be programmable. Hard disk of minimum 
1 TB to store the footage shall be provided with the system. 

g) Provide supervisory specialists and technicians at the job to assist in all 
phases of system installation, start up and commissioning. 

h) Cat 6cable/fiber cable connectivity with all required hardware upto  
networking switches of LAN, locations of networking switches in the 
building . 

i) 230 volts AC Power supply distribution from UPS to each location of camera 
along with DBs, JBs, cabling work etc. with required accessories. 

j) Power supply unit as required for camera. 
k) Integrated testing and commissioning of CCTV system . 
l) Training & handing over of all materials, equipment and appliances. 

m) Any other items/accessories required for installation, testing and 
commissioning of CCTV system. 

n) No extra cost shall be paid for any enabling miscellaneous items if required 
to complete the work as per the design concept. 
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SECTION-VII 
 

List of Approved Makes/Brands of  Materials/Equipment 
( CIVIL, INTERIOR, PLUMBING, BIO-DIGESTOR, ELECTRICAL,  FIRE 

FIGHTING,LIFT) 
 

Name of work: Construction of winter friendly bus stop buildings at four 
locations in Kargil town, UT of Ladakh 
 
Sl. No. 

 
 Material/Equipment Makes/Brands 

A.  CIVIL WORK 

1 Cement ACC, Ultratech, Ambuja, Vikram, Birla 
cement,JK Cement, Shree cement & 
Jaypee Cement 

2 Reinforcement Steel / 
Structural Steel  
 

SAIL, Tata Steel, RINL, Jindal 

3 ALUMINIUM Extrusion  
/ SECTIONS 

Jindal, Hindalco, Indalco  

4 Aluminium Accessories and 
Hardware  
 

Hardima, Everite, Sigma, Argent, 
Classic,Jyoti 

5 Aluminium Composite 
Panels  
 

Alucobond, Reybond 

6 Anchor Fastner/Dash 
Fastner  
 

Hilti, Fisher, Canon  

7 Ready Mix Concrete (RMC)  
 

Ultratech, ACC, RMC India 

8 Concrete Additive  
 

Pidilite / Fosroc / Fairmate / MC 
Bauchemie/ Sika/ Cico  
 

9 Door closer / Floor spring  Dorma,Godrej, Geze,Yale, Ozone 

10 Door Locks  
 

Godrej/Ingerroll Rand, Dorma  

11 Factory made Laminated 
Door Shutters 
 

Greenply , Kitply 

12 Doors & Windows Fixtures 
/ Fitting.  
 

Godrej/Everite / Classic/ Crown / Earl 
Bihari  
 

13 uPVCwindows/ventilators Fenesta,Wintech,Winplast,Rehau 
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14 Paints (Exterior Emulsion 
Paint ) 

Asian (Apex Ultima)/ Berger (Weathercoat all 
Guard)/ ICI (Dulux weathershield max)  
 

15 Paints - Other Paints / 
Primer  
 

ICI Dulux/ Asian/ Berger/ Nerolac  
 

16 Paints - Texture paint  
 

Berger / Spectrum / Unilite Heritage /Asian  
 

17 CC Paver blocks / Tiles (All 
Types)  
 

KK / Uni Stone Products (India) Pvt. Ltd/ 
Hindustan Tiles/ NITCO  
 

18 Epoxy Flooring  
 

Fosroc/ Dr. Beck/ Flamaflor  
 

19 False Ceiling - Calcium 
Silicate Boards & Tiles  
 

India Gypsum/ Armstrong / Hilux / Saint 
Gobain (Gyproc)/Aerolite  
 

20 False Ceiling - Metal  
 

Armstrong / Hunter-Douglas / USG-Boral/ 
Saint Gobain/ Unimet  
 

21 False Ceiling - Mineral fibre  
 

Armstrong / Decosonic / USG-Boral/ AMF/ 
Saint Gobain (Gyproc)  
 

22 Fire Rated Doors & Frames  
 

Navair / Shakti-Hormann / Pacific/Promat  
 

23 Fire Rated Glass  
 

Asahi India Safety Glass Ltd./ Saint Gobain/ 
Pilington, Schott, Pyroguard, Glaverbel  

24 Fire Retardant Paint  
 

Viper FRS 881/ Nullifire/ Berger  
 

25 Fire Seal  
 

Sealz, Alstroflam/ Abacus  
 

26 Fire: Door Closures, Mortice 
Dead locks  
 

Becker Fire Solution/ Inersoll Rand/ 
Dorma/Godrej/ Geze/ Hafele  
 

27 Fire: Panic Exit Devices  
 

Becker Fire Solution/ Inersoll Rand LCN 
Series/ Dorma PHA Series/ D-line/Godrej  

28 Glass : Float & Mirror   Atul / Saint Gobain/ Asahi India Safety 
Glass Ltd  
 

29 Glass for Aluminum Doors/ 
Windows/ Structural Glazing  
 

 Saint Gobain / Pilkington/ Asahi India Safety 
Glass Ltd. 

30 GRC Jali  
 

Unistone/ Kuber Fibrostone/Everest 
Composites/ Birla white  

31 GRC wall cladding Unistone/ Kuber Fibrostone/Everest 
Composites/ Birla white  
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32 Grout: Non-Shrink  
 

Fosroc / Sikka/Pidilite or equivalant  
 

33 Laminates/ Veneers  
 

Century/Archidply/Greenlam/Formica/Sunmica 
/ Merino  
 

34 Night Latch  
 

Godrej / Dorma/ Ozone/Harrison/Link  
 

35 Paints - Cement Based  
 

Snowcem Plus/, Berger (Durocem Extra)/ 
Nerolac (Super Acrylic)/ TATA Cem, Asian  
 

36 Plywood/Block board/Ply 
board  
 

Duroply / Greenply/ Archidply/ Century/ 
Kitply/ National / Anchor/ Merino  
 

37 Silicon sealants /Weather 
Sealant / Structural Glazing 
Sealant  
 

GE- Silicon / Pidilite / Forsoc / Cico /Dow 
Corning / Sikka/ Wacker  
 

38 Stainless Steel  
 

Salem Steel/ Jindal or equivalent  
 

39 Stainless Steel bolts, Screws, 
Nuts & Washers  
 

Kundan / Puja / Atul  
 

40 Stainless Steel Clamps  
 

Hilti /Intellotech Koncept /Fisher 
 

41 Stainless Steel Hinges  
 

Hettich/ Godrej/ Dorma  
 

42 Stone Adhesives  
 

Fosroc / Sikka/Pidilite  
 

43 Tiles: Ceramic Tiles  
 

Kajaria / Somany/RAK/Nitco 
 

44 Tiles: Glazed (Ceramic) tiles  
 

Kajaria / Somany/RAK/Nitco 

45 Tiles: Vitrified Tiles  
 

Kajaria / Somany/RAK /Nitco 
 

46 Vinyl Flooring  
 

Wonder floor/Responsive   
 

47 Water Proofing Materials  
 

BASF/ Fosroc / Sikka / CICO / STP/ 
Pidilite/CHRYSO  
 

48 Wooden Laminated Flooring  NITCO /Euro / Pergo /Armstrong 
 

49 Expansion Joints  
 

Sanfield (India) Ltd., MIGUA, TRISTAR  

50 Automatic sliding door Dorma or equivalent make 

51 False flooring Arena, unitile, or equivalent make 

52 Roller blinds Hunter dougles/ Phifer or equivalent make 



RFP 2021 
 

Construction of Shopping Complex building at Polo Ground,Leh,UT of Ladakh Page 108 
 

53 M.D.F Nuwood(Grade -I AND GRADE II), Durotuff 

54 Glazed sliding door system 
And SS patch fittings                  : Dorma or approved equivalent 

B PUBLIC HEALTH (PLUMBING) 
1 Chinaware & CP Fittings Hindware/Cera/Jaquar/Kohler 

2 Butterfly Valve / Check Valve Zoloto / Leader / Sant/ Audco/GPA  
 

3 Ball Valves Zoloto / Leader / Sant/ Audco/GPA  
 

4 Cables Skytone/Finolex/Polycab 

5 PVC Copper Wire Skytone/Finolex/Polycab 

6 PP-R Pipes & Fittings SFMC/Prince/Supreme 

7 PP Pipe Astral (Silencio) / Huliot( Ultra Silent), Poloplast 
8 GI Pipes & Fittings TATA/Jindal/Swastik 

9 Rain Water Pipe (uPVC SWR 
Type-A) 

Supreme/Prince/Astral 

10 SS Sink Hindware / Neelkanth / Nirali / Jayna /Neropure 
 

11 Stainless Steel Grating Camry / Chilly/Jayna 

12 Air Release Valve SANT/KARTAR/ZOLOTO 

13 Gully Trap Perfect / S.K.F/ R.K/ Hind / Anand  
 

14 S.F.R.C. Manhole covers K.K. Manhole and grating Co. 

15 DWC Pipes Astral / Supreme/ Prince 

16 PVC encapsulated Foot rest KK Manhole / KGM / Bentex 

17 SUBMERSIBLE PUMP GRUNDFOSS/ KSB / 
KIRLOSKAR/CROMPTON/MATHER & PLATT 

18 HYDROPNEUMATIC 
SYSTEM 

GRUNDFOSS/ KSB / ITT LOWARA/LUBI 

19 HEATPUMP AO SMITH/ SUNTEC/ JAQUAR 

20 SOLAR PANEL EMVEE/TATA/ELECTRA 

21 BIO DIGESTER  DRDO APPROVED 

22 Pressure relief Valve Leader, Sant, TIMMIE, AIP 

23 Thermostatic Valve Oventrop, Scheneider, Schell 

24 WC Pan Connector MC Alpine, Viega, Supreme 

25 Tube well Pumps GRUNDFOSS/ KSB / ITT LOWARA/LUBI 

26  Insulation Armafex, Thermaflex, Armaflex, K-flex 
 
C. ELECTRICAL WORK 

1 
 

11kV Three HT Panel Board 
(Outdoor Type) 

ABB/Schneider/Eaton/C&S 

2 D.G. Batteries  
 

Exide, TATA, Amron, Microtek 
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3 DG Set - Assembler  
 

 Kohler, Cummin, Cat, Powerica, Koel 
Green 

4 DG Set - Alternator  
 

CG, Stamford, Leroy Somer, Mecc 
Alte 

5 DG Set - Engine  
 

Mitsubishi, CAT, CUMMIN,MTU 

6 Transformers  Ariva/Kirlosker/BHEL/Jindel 
Rectifier/EEE Switchgear  

7 Servo Stabilizer Legrand/Jindel Rectifier/Servokon 
Systems Limited/EEE Switchgear 

8 Capacitor Fabricator Epcos/Trinity/Legrand/Risha Control 
Private Limited In Delhi 

9 MV/LV Panel Fabricator (TTA 
AND PTTA Panels) 

Adlec Systems Private Limited In Delhi 
(Legrand)/Risha Control Private 
Limited In Delhi (L&T)/Tri Square 
Switchgears Private Limited 
(ABB)/AMBIT(SCHEINDER)/C&S  

10 1.1KV Copper Wires as per 
IS:694/1990 

RR kable/Polycab/KEI/Havells 

11 MV/LV/ELV Cable-XLPE 
Insulated As Per  IS:7098 

RR kable/Polycab/KEI/Havells 

12 Copper Bus Bars RR Copper/Banco 

13 Aluminium Busbars Hindalco/Banco 

14 Change Over Switch (Manual)  ABB/C&S/HPL/Indoasian/Socomec  

15 LED Light Fixtures and 
Lamps  
 

Havells/Philips/Wipro/Polycab/Light 
Technology 

16 Lighting for Facade  
 

Havells/Philips/Wipro/Polycab/Light 
Technology  

17 Ceiling/Wall Fans & Exhaust 
Fans 

Bajaj/Usha/Polycab/Crompton/Almona
rd/Khaitan/Orient 

18 Lightening Arrestors  
 

JMV/Triprotect/Dehn/OBO Bettermann 
 

19 Earthing JMV/Triprotect/Kors(Esteem)/Dehn/O
BO Bettermann 

20 Surge Protections Argos/Schneider/JMV/OBO 
Bettermann/ABB 

21 SFU/SDF/HRC FUSE  ABB/C&S/HPL/Indoasian/Socomec  

22 MCB/ELCB/DB/RCCB 
Industrial Sockets-Sheet 
Metal Clad  

Schneider/Legrand/C&S/L & T /ABB  

23 Moulded Case Circuit Breaker 
(MCCB) Barriers, Spreader 
Links & Extended Rotary 
Handle   

Schneider/Legrand/C&S/L & T /ABB 
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24 Air Circuit Breakers Schneider/Legrand/C&S/L & T /ABB 

25 Switches & Socket, Boxes 
And Faceplate  Modular Type  

Schneider/Legrand/Polycab/Panasonic  

26 M.S. Conduit & Accessories  AKG/RM CON/BEC/Steel 
Krafts/Fitwell 
 

27 PVC Conduit & Accessories AKG/BEC/Polycab 

28 Cable Trays & Raceway Legrand/OBO/MEM/Rmcom 

29 Time Switches L&T Electrical & Automation 
Ic/Schneider/ 
Finder/Legrand/Crompton Greaves 
Limited/ABB/C&S 

30 Push Buttons L&T Electrical & Automation 
Ic/Teknik/Schneider/Kaycee/C&S 

31 LED Type Indicating Lamps L&T Electrical & Automation 
IC/Schneider/Kaycee/Teknik/ABB/C&S 

32 Push Buttons Actuatos L&T Electrical & Automation 
IC/Schneider/Kaycee/Teknik/ABB/C&S
/MDS 

33 HDPE Pipe Dura-Line/BEC/Gemini/Supreme/Rex 

34 Current/Potential 
Transformers 
Note:- For HT PANEL, CT, 
PT, Shall Be As Per  
Standard Fitment Of Panel 
Manufacture’s 

Kappa/Minilec/Pragati/Newtek 
Electricals/Kaycee 

35 Selector Switches / Rotary 
Switches 

Kaycee/Legrand/Salzer/L&T Electrical 
& Automation 
IC/Gepower/C&S/Teknict/Schneider/R
ockwell 

36 Crimping Type Lugs & 
Thimbles 

Dowells/Comet/Jointwel/Action 

37 Cable Glands Dowells/Comet/HMI/MIC 

38 Brass Cable Glands Dowells/Comet/HMI/MIC/Polycab/Sie
mens/Braco 

39 Pvc Cable Glands Trinity/Lotus/Neptune/Havells 

40 Panel Cooling Fans Rexonard/Rittal/Finder/Philips 

41 Relays Minilec/Prok 
Devices/Procom/Finder/C&S 

42 Multifunction Meters 
Door Mounted Dual Source 
Energy Meters 

Newtek 
Electricals/C&S/Legrand/Neptune/Trini
ty 

43 PLC/ Load Manager/ Sync. ABB/Siemens/Schneider/Allen Bredly 
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Relay 

44 Fabrication Sheet TATA Sheet/Bhushan Steel/Jindal Iron 
& Sheet 

45 Automatic Transfer Switch Asco/Russelectric/Eaton/Socomec 

46 T.V. CO-Axial Cable Delton/Bonton/RR Kable/ESC Cable 

47 Solar ABB/Wave shapes India/Delta 

48 Street Light Poles  Sumip/Hensal/Bajaj 

49 UPS Emerson (Vertiv)/ Schnieder (APC)/ 
Eaton/ Socomec  
 

50 Data/Telephone/TV Outlets  
 

Schneider/Legrand/Polycab/Panasonic  

51 Fire Extinguisher  Ceasefire/ Exflame/ Minimax/ Life 
Guard/ Safex  

53 Battery Charger  
 

Amaraja/ Sabnife/ Statcon/ Voltstat/ 
HBL  
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SECTION VIII 
 

Tender Drawings 
 

(Drawings are enclosed separately with the tender documents) 
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SECTION-IX 

 

INTEGRITY PACT 

This integrity Pact is made at National Highways Infrastructure Development Corporation 

Limited (NHIDCL), RO-Ladakh on this ____day of ______      2021. 

 

BETWEEN 

NATIONAL HIGHWAYS &INFRASTRUCTURE DEVELOPMENT CORPORATION 
LIMITED(NHIDCL) hereinafter    referred      to     as    "The   Principal"   (which  
expression,      unless repugnant to the context thereof, shall mean and include its legal 
representatives, heirs and assigns) 

AND 

______________________________________________hereinafter referredto as 

"TheBidder"(which expression, unlessrepugnant tothecontext there of, shall   mean   and   

includeitslegal representatives, heirs andassigns) 

Preamble 

Whereas, The Principal intends to award, under laid down organizational procedures, 
contract(s) for 
__________________________________________________________________________
________________________________________(hereinafter referred to as the 
'Project'). The Principal necessarily requires full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/ transparencyin its 
relations   with   itsBidder(s)and/or  Consultant(s). 

In order to achieve these goals, the Principal has appointed _____________________________ 

who will monitor the   tender   process   and   the execution of the contract for compliance with 

the Integrity Pact by all parties concerned, for all works covered in the Project. The contact 

details of Shri __________________ are asunder-

___________________________________________________________________________ 

 

Section 1 - Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles:- 

a.  No   employee   of   the   Principal, personally   or   through   family members   or   
through any other channel, will in connection with the tender for   or   the   execution   
of   a contract, demand, take a promise for or accept, for self or third person, any 
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materialor   immaterialbenefit,which   the   person   is  not legallyentitled   to. 

b. The Principal will, during the tender   process treat   all Consultant(s)/Bidder(s)with 
equity and reason. The Principal will in  particular, before and   during the tender proc
(s)/Bidder(s) could obtain an  advantage in relation to thetender process or the 
contract execution. 

c. The Principal willexcludefrom the process all knownprejudiced persons. The    
Principal shall obtain bids   from only those parties   who   have   been   short-
listed   or   pre- qualified or through a process of open advertisement/web 
publishing or any combinationthereof. 

(2) If   the   Principal   obtains   information   on   the   conduct   of   any    of    its 
employees, Consultant (s) and/orBidder(s), which   is    a     criminal   offence     under    
the    IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will 
informtheChief   Vigilance   Officer and subject to its discretion,can 
additionallyinitiate disciplinary actions. 

(3) The Principal will enter into agreementswithidentical 
conditionswithallConsultant(s)/Bidder(s)for  the  different Work   Packages in the 
aforesaid Project.... 

(4) The Principal will disqualify fromthe tender process all Consultant (s)/Bidder(s) in 

the range of Rs 50 Crore and above, who do not sign this Pact or violate 

itsprovisions. 

 

Section 2 - Commitments of the Bidder(s) / Consultant(s) 

(1) The Bidder(s) / Consultant (s) commit(s) itself/themselves to take all measures 
necessary to prevent corruption. He commits himself to  observe  the following 
principles during his  participation  in  the  tender  process  and  during  the  
contract execution. 

(a)  The Bidder(s)/Consultant(s) will not, directly or through any other person or 
firm    offer, promise    or   give   to   any   of   the Principal's employees    
involved in the tender process or the execution of  the  contract  any  material  
or  other  benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage, of    any   kind    whatsoever, duringthe    
tenderprocess  or  during  the execution of thecontract. 

(b) The Bidder(s)/  Consultant  (s)   will   not   enter   with   other   Bidders  into   any 
undisclosed    agreement or    understanding,  whether formal or     informal. This     
applies in   particular   to   prices,    specifications,    certifications,    subsidiary    
contracts, submission   or non-submission of bids   or any other actions to restrict 
competitiveness    or to introduce cartelization in the biddingprocess. 

(c) The Bidder(s)/Consultant(s)will not use  improperly,for  purposeof  
competition or  personal  gain, or  pass  on  to  others, any information  or 
document  provided   by the Principal as  part  of  the  business  relationship,  
regarding  plans,  technical proposals and business details, including 
information contained or transmitted electronically. 

 
(d)  The Bidder(s)/ Consultant (s) of foreign origin shall disclose the name and 
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address of   the   Agents/representatives   in   India,   if any. Similarly the 
Bidder(s)/Consultant (s) of   Indian Nationality shall furnish the name and
 address of  the  foreign principals, if any. Further details as 
mentioned in the "Guidelines on IndianAgents of Foreign  Suppliers" shall be 
disclosed by the Bidder(s)/ Consultant(s). Further, as mentioned in the Guideline
 all  the payments made to the Indian agent/representative have   to
 be  in  Indian Rupees  only .Copy  of  the "Guidelines on   Indian    Agents    of   
Foreign    Suppliers"   is   annexed    and   marked asAnnex-"A". 

(e) The  Bidder(s)/   Consultant (s)   will,   when   submitting   his   bid, disclose  
any  and all  payments  he has made,  is committed  to  or intends  to  make  
to  agents,   brokers or any other intermediaries in connection with the award 
of thecontract. 

(2) The Bidder(s)/ Consultant  (s)  will   not   instigate   third   persons   to  commit   
offences outlined above or be an accessory to suchoffences. 

 

Section 3: Disqualification from tenderprocess and/ or exclusion from future 
contracts. 

(1) If the Bidder(s)/ Consultant(s), before awarding the Project or during 
execution 

has committed a transgression by violating Section 2 above or in any other form so as 

to put his reliability or credibility in   question, the Principal, at its  sole   discretion, is

prejudice  to any other legal rights or remedies available  to  

the Principal under  the relevant clauses of GCC/SCC  of the 

tender/contract. 

(2) If    the     Consultant  (s)/Bidder(s) has     committed  a transgression  through   a   
violation of any of the terms under Section 2 above or in any  other  form  such  as  
to  put  his reliability  or  credibility into question,  the  Principal will   also   be   
entitled to   exclude  such Consultant (s)/Bidder(s) from future tenders/contract 
award processes. The imposition andduration of the   exclusion   will   be determined 
by thePrincipal,keeping in view  the  severity  of  the transgression.  The severity 
will be determined by the circumstances of the case, in particular, the number of 
transgressions and/or the amount of thedamage. 

(3) If it is observed after payment of final bill but before the expiry of validity of 
Integrity Pact that the Consultant has committed a transgression, through a 
violation of any of the terms under Section 2 above or any other term(s) of this 
Pact, during the execution of contract, the Principal will be entitled to exclude the 
Consultant from further tender/contract awardprocesses. 

(4) The   exclusion    will be imposed   for a minimumperiod   of   six (6) months and  a 
maximumperiodof three (3) years. 

(5) If the Consultant (s)/Bidder(s) can prove that he has restored/recouped the  damage  to  
the  Principal  caused  by  him  and has  installed a suitable   corruption prevention    
system,the  Principalmay,   at   its  sole  discretion,revoke   or  reduce  the exclusion 
period before the expiry of the period of suchexclusion. 
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Section 4: Compensation for Damages 

(1)  If   the   Principal   has  disqualified   the   Bidder(s)/  Consultant  (s)   from thetender

 process priorto  the  awarding  of the   Project  according  to Section  3,  the   Earnest Mo

Bidder(s)/Consultant(s)understands  and  agrees  that  this   will   be   in addition  to  

the disqualification and exclusion of   the Consultant  (s)/Bidder(s) as  may be  

imposed by  the Principal, in terms of Section 3 above. 

(2) If,  at  any  time  after  the  awarding  of  the  Project,   the   Principal   has terminated 
the contract  according   to  Section   3,  or  if  the   Principal   is entitled to terminate   the
the NIT/Contract shall be forfeited  without prejudice to   any   other    
legal   rights    and remedies available to thePrincipal under the relevant clauses of 
General/ Special Conditions of Contract. 

The    Consultant (s)/Bidder(s) be in addition to the Bidder(s)/ Consultant (s), as terms   

of Section 3 above. Understands and   agrees   that   this   willdisqualification and 

exclusion of the may be imposed by the Principalin 

 

Section5:Previous transgression 

(1) The Bidder(s)/ Consultant (s) herein declares that it has committed no transgressions in  
the  last  3years  with   any  other   Company   in any country   conforming to  the  anti 
corruption approach as  detailed herein  or  with  government/  any  other  Public  
Sector Enterprise in India that could justify its exclusion from the tender process. 

(2) If   at   any   point    of   time    during    the   tender    process   or   after   the awarding 
of the Contract, it is found  that  the  Bidder(s)/  Consultant  (s)  has  made   an   
incorrect statement  on  this  subject,  he  can  be  disqualified  from  the   tender   
process   or   if,   as  the case  may  be,  that  the   Contract,   is   already   awarded,   it   
will   be terminated  for   such reason and the Bidder(s)/ Consultant (s) can be black 
listed in terms of Section 3 above. 

 

Section 6: Independent External Monitor / Monitors 

(1) The Principal   shall,   in case   where   the   Project   Value   is in excess of   Rs   
50 Crore and above, appoint competent and credible Independent External 
Monitor(s) with clearance from Central VigilanceCommission.   The   Monitor   
shall   review independently, the cases referred to it to assess whether and to what 
extent the parties concerned complywith   the   obligations under   this Integrity    
Pact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, the 
complaint/non-compliance is to be lodged by the aggrieved party with   the Nodal   
Officer only, as shall be appointed bythe MD, NHIDCL. The Nodal   Officer   
shall   refer the complaint/non-compliance so received by him to the 
aforesaidMonitor. 

(3) The Monitor will not be subject to any instructions by the representatives of the 
partiesandwillperform itsfunctionsneutrally andindependently. TheMonitorshall 
report to the Managing Director, NHIDCL. 
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(4) The  Bidder(s)/  Consultant(s)accepts that the Monitor shall have the right to 
access, without restriction, all Project documentation of the Principal including 
that  provided by  the Consultant. The Consultant will also grant the Monitor, 
upon his/her request and demonstration of a validinterest, unrestricted and 
uncond itional access to its project documentation. The Monitor is under 
contractual obligation to treat the information and documents of the Bidder (s) / 
Consultant (s)withconfidentiality. 

(5) The Principal will  provide to  the  Monitor, sufficient  information about  all  
meetings among the parties related to the Project, provided such meetings could 
have an impact    on the  contractual relations   between   the  Principal  and the  
Consultant. 

(6) As soon as  the  Monitor  notes,  or  believes  to  note,  a  violation of this Pact, he 
will so inform the Principal and request the Principal to discontinue and/or take 
corrective action, or  to  takeother relevant action (s). The Monitor can inthis 
regardsubm it non-binding recommendations. However, beyond this, the Monitor 
has no  right  to demand from the parties that they  act  in a specific manner and/or 
refrain from action and/or tolerateaction. 

(7) The  Monitor  will   submit   a   written   report   to   the  MD,  NHIDCL  within   
4  to   6 weeks from the date of reference  or  intimation  to  it  and,  should  the  
occasion  arise, submit proposals for corrective actions for the violation or the 
breaches of the provisions  of theagreementnoticed bythe Monitor. 

(8) If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of 
an offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the 
reasonable  time taken visible action to proceed against such offence or reported it 
to the ChiefVigilance  Officer,  the  Monitor   may   also   transmit   this 
information  directly   to  the Chief Vigilance Officer, NHIDCL /MD. 

(9) The word 'Monitor' means Independent External Monitor
 andincludesboth singular and pluralforms. 

 

Section 7 Criminal Consultant(s)/charges against violating Bidder(s) / Subconsultant(s) 

If the Principal obtains knowledge of conduct of  a  Bidder/  Consultant  or  

any employee or a representative or an associate of  a  Bidder/  Consultant,  

which constitutes a criminal offence under the  IPC/PC  Act,  or  if  the  

Principal  has substantive  suspicion  in  this  regard,  the   Principal   will   

forthwith   inform   the  same to the Chief Vigilance Officer,NHIDCL/MD. 

 

Section 8 - Duration of the Integrity Pact 

This Pactshall come into force   when both partieshave legally   signed  it.  

ThePact shall expire, in case of the Consultant (s), 3 (three) months after the 

last payment under the Contract is made and in case of the unsuccessful 

Bidder(s), 2 (two) months after the contract for the project has been awarded. 
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If   any  claims ismade/lodged  during   this   time,the  same   shall   be  

bindingand continue to  be   validdespite   the   lapse  of  thispact  as  specified   

above,unless it is discharged/determined by MD of NHIDCL. 

The Bidder(s)/Consultant (s), however, understands and agrees thateven upon the 

completion of the Project and/or the lastpayment under the Contract having been 

made, if any transgression/violation of the terms of this Pact comes/is brought to 

the notice of the Principal, it may, subject to its discretion, blacklist and/or 

exclude such Bidder(s)/Consultant(s) as provided for in Section 3, without 

prejudice to any other legal right or remedy so available to thePrincipal. 

 

Section 9 - Other provisions 

(1) This   Agreement is   subject to    Indian Law. Place    of    performance and 
jurisdiction is the Registered Office of the Principal, i.e. New Delhi. 

(2) Changes and supplements as well as termination notices need to be made in 
writing. 

(3) If the Bidder/Consultant is a partnership or a consortium, this Agreement must 
be signedby allpartners   or consortiummembers. 

(4) Shouldone    or   several     provisions      of   this    Agreement turn out     to     be 
invalid, the   remainder   of   this   Agreement   shall   remain   valid   and   
binding. In    such    a case,   the    parties      will    strive      to    come    to an 
Agreement in accordance to their original   intentions. 

(5) Wherever he or his as indicated in the above sections,the same may be read as 
he/she or his/her, as the case maybe. 

 

 

 
Witness:  

SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND  DELIVERED  
 

For and on behalf of 
 
  

For and on behalf of  
 

Executive Director (P) 
NHIDCL RO-Ladakh  
 

(Authorized Signatory) 
__________________ 

1) Signature  1) Signature 
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Name        Name 

Address 
 

Address 

2) Signature  2) Signature 

Name        Name 

Address 
 

Address 
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SECTION-X 
 

FORM OF SUPPLEMENTARY AGREEMENT 
 
                                                
 
 
 
 
                                                    Deleted 
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SECTION-XI 
 

SPECIAL CONDITIONS OF CONTRACT  
(CIVIL,PHE,INTERNAL ROADS,INTERIOR WORK,LANDSCAPING) 

 
1.0 GENERAL : 

 

1.1. Special Conditions of Contract shall be read in conjunction with the 
General Conditions of Contract, Schedule of Quantities, specifications of 
work, tender drawings , finishes matrix and any other documents  
forming part of this contract wherever the context so requires. The order 
of precedence of the above documents shall be interpreted as per 
General Conditions of Contract. 

1.2. Notwithstanding the sub-division of the document into these 
separate sections and volumes, every part of each shall be deemed to be 
supplementary of every other part and shall be read with and into the 
contract so far as it may be practicable to do so. 

1.3. The materials, design and workmanship shall satisfy the relevant 
Indian Standards (Latest), the job specifications contained herein and 
other national / international codes (Latest) referred to. Where the job 
specifications, stipulate requirements in addition to those contained in 
the standard codes and specifications, these additional requirements 
shall also be satisfied. In the absence of any 
Standards/Specifications/Codes of practices for detailed specifications 
covering any part of the work covered in this tender, Contractor shall 
ensure that  the work is executed as per  the best and sound 
engineering practices and/or as per the instructions/directions of 
Engineer- in-Charge. The decision of EIC as regards the specification to 
be adopted and their interpretation and the mode of execution of work 
shall be final and binding on the Contractor and no claim whatsoever 
shall be entertained on this account. 

1.4. The Contractor shall execute the whole and every part of the Works 
in the most professional and workman-like manner and both as regards 
materials and in other respects in strict accordance with specifications 
and latest Indian and international codes. 

1.5. The Contractor shall also conform exactly, fully and faithfully to the 
designs, drawings and instructions in writing relating to the work 
signed by the Engineer-in-Charge and lodged in his office and to which 
the Contractor shall be entitled to have an access for the purpose of 
inspection at such office or on the site of the work during office hours. 
The Contractor will submit four sets of duly signed and stamped 
working drawings in hard copies for approval. 
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1.6. Excavated good earth declared surplus or otherwise shall be disposed 
of at designated locations as per the directions of the Engineer – in – 
charge,which shall be different from the disposal site for clay soil. 

1.7. For soil required for re-filling, if sufficient space is not available for 
stacking at site of excavation, the Contractor shall make his  own 
arrangements for transporting and stacking the earth elsewhere and 
then bring it back for re-filling. Nothing  extra shall be  paid  on this 
account for to and fro carriage. 

1.8. Disposal of surplus excavated earth including mud, liquid mud, 
dismantled RCC, dismantled brick work etc. shall be made only in the 
dumping yard approved by local authority. It will be the responsibility of 
the contractor to get the permission for  dumping yard from local 
authority as required. If any royalty/fees is payable to local authority, 
such royalty/fees shall also be borne by the contractor. Disposal shall 
be carried out strictly as per the regulations of local authority. However, 
the above materials shall not be removed out of owner’s premises 
without prior written authorization of EIC. 

1.9. The Contractor shall put in place a Vehicle Wash area to ensure that 
the vehicles exiting the construction work site are free from sediment to 
avoid dirtying the public roads. 

1.10. The Contractor shall carefully protect and preserve all bench marks, 
site details, pegs and other things used in the setting out of the building 
for Construction. All preliminary works such as establishment   of a set   
of bench marks, permanent  DGPS, Total Station/theodolite  stations, 
centre  line pillars, etc including required materials, tools, plants, 
equipment, labour, etc. for   performing  such  functions  necessary and 
ancillary there to for the commencement  and during   the progress  of 
the work and  till physical completion of the work   shall be carried  out 
by the   Contractor at his  own   cost. It shall be Contractor's 
responsibility to shift the existing benchmark to his work site to set out 
the necessary control points and alignment of the various works. The 
Contractor shall also provide DGPS instrument with other required 
precision Survey Instruments as per site requirement and/or as 
directed by EIC. The work of setting out shall be deemed to be a part of 
general works preparatory to the execution of the work and no separate 
payment shall be made for the same.  

1.11. The work will be carried out in accordance with the architectural 
drawings and structural  drawings  approved by  the  Engineer-in-
Charge.  The  structural  and architectural drawings shall have to be 
properly correlated before executing the work.  

1.12. In case of any difference noticed between Architectural and 
Structural drawings, the Contractor shall intimate the 
differences/discrepancies to EIC well in advance prior to scheduled 
start of the relevant item of works and shall obtain final decision in 
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writing of the Engineer-in-Charge before executing the particular 
portion of the work. The delay caused on account of non-timely action 
by the Contractor in resolution of the differences whatsoever shall not 
be considered as compensation event for extension of time unless 
otherwise accepted by EIC.  

1.13. In case of any discrepancy in the description of the item of the 
schedule of quantities submitted along with bid by the contractor and 
approved architectural drawings relating to the relevant item, the 
provision of former shall prevail unless given otherwise in writing by the 
Engineer-in-Charge,  

1.14.  Shop drawings giving complete information for the fabrication of the 
component parts including the location, type, size, length and details of 
connections shall be prepared well in advance by the contractor before 
the actual fabrication and got approved from the Engineer-in-Charge. 
Delay in submission of the drawings by the contractor causing 
consequent delay in approval by the Engineer in charge shall not 
absolve the contractor of his responsibilities.  

1.15. Wherever the Schedule of quantities item stipulates design, the 
Contractor shall have to supply designs and shop drawings which shall 
have to be vetted by any IIT/NIT/Govt Engineering College or any other 
Institute of repute as approved by Engineer – in – charge, and all costs 
towards the same, including charges for vetting shall be deemed to have 
been included in the quoted rates. 

1.16. Plumbing drawings are schematic but shall be followed as closely as 
actual construction permits. Any deviations made shall be in conformity 
with the structural, architectural and other services drawings. Detailed 
drawings shall be prepared by the Contractor and got approved by EIC 
well in advance prior to start of the relevant item of work. 

1.17. Architectural drawings shall take precedence over plumbing or other 
services drawings in respect of overall dimensions unless and otherwise 
directed by EIC. 

1.18. All temporary works, ancillary works, enabling works, including 
dewatering of surface and subsoil water, preparation and maintenance 
of temporary drains at the work site, preparation and maintenance of 
approaches to working areas, wherever required, for execution of the 
work, shall be the responsibility of the Contractor and all costs towards 
the same shall be deemed to have been included in the quoted prices 

1.19. The Contractor shall, at his own expense and without extra  charges, 
make provision for all pumping, dewatering, dredging or bailing out 
water, if necessary, irrespective of the source of water. The water so 
pumped out shall be discharged as per local byelaws and as approved 
by the Engineer-in-charge. The Contractor shall also take all necessary 
precautions in diverting channels and in discharging the drained water 
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as not to cause damage to the works, crops or any other property 
within/outside the plot. Excavated area for the basement/ foundation 
trenches shall be kept free from water while all the works below Ground 
level are in progress. Nothing extra shall be paid on this account in 
terms of time and cost.  

1.20. The Contractor shall at his own expense and without extra charges, 
take all precautions such as shoring for all depths or any other 
arrangement as approved by Engineer-in-Charge for ensuring that there 
shall be no sliding / collapsing of the excavated earth and nothing extra 
shall be payable on account of shoring/other arrangements.  

1.21. Earth work in excavation and filling for, building works shall be 
governed under provisions of CPWD Specifications and Delhi Analysis of 
Rates (DAR), plan of internal road works and any other works not 
related to building works shall be governed by MORTH Specifications 
and MORTH Standard Data Book for Analysis of Rates. 

1.22. Further contractor shall take all necessary precautions to protect 
and safe    guard the foundation of the adjacent building / Structure / 
Overhead/Underground utilities. Nothing extra shall be payable on this 
account.  

1.23. The rate for every item of work to be done under this contract shall 
be for all levels, leads and heights and nothing extra shall be paid on 
this account.  

1.24. For items covered by J&K SoR/CPWD Specifications, reference may be 
made to the relevant CPWD Specifications. Where it is felt that the CPWD 
Specifications concerned does not reflect the full scope of work under any 
item, reference may be given to Indian Standards or any other relevant 
Specifications. 

1.25. Should work be suspended by reason of rain, strike, lockouts or any 
other cause, Contractor shall take all precautionary measures for the 
protection of works and at his own cost and shall make good any damage 
arising from any of these causes to satisfaction of EIC 

1.26. Work shall normally be done in a single shift/day. However if the work 
is required to be executed in more than one shift in a day for meeting the 
time lines, the Contractor with prior approval of the Engineer – in – charge, 
shall have to make necessary arrangements for the same and all costs 
towards the same shall be deemed to have been included in the quoted 
rates 

1.27. Defect liability period shall start from the date of taking over of entire 
project after its completion in all respects as per the scope of the contract 
by the Engineer – in – charge. Taking over of the entire project shall be 
reckoned as actual date of completion of the project. 

1.28. Labour Camp:  
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NHIDCL shall not permit the contractor to set up labour camp within 
the site boundary.  Contractor shall make his own arrangements to 
set up labour camps. The facilities like dwelling units, water supply, 
lighting arrangement, drainage and sanitation as stipulated in the 
contract shall be arranged by the Contractor and all costs towards 
the same shall be deemed to have been included in the quoted rates.  

The Contractor shall put in place an arrangement for controlled entry 
and exit of labourers / workers / technicians with Gate Passes or 
Identification Badges with Colour photographs individually 
authorized by the Contractor and all costs towards the same shall be 
deemed to have been included in the quoted prices. 

1.29. Precision Works 

Machine foundations, equipment installations are precision works.  
Contractor shall ensure utmost precision in  location of holding down 
bolts, slots, pockets and the like with (+/-) 1 mm tolerance.  

 
 
 

1.30. Maintenance of Register of Tests - 

All the registers of tests carried out at Construction Site or in outside 
laboratories shall be maintained by the contractor which shall be 
issued to the contractor by Engineer-in-charge. Contractor shall be 
responsible for safe custody of all the test registers. 

1.31. Method Statement 

The contractor shall submit a ‘Methods statement’ for the approval of 
the EIC soon after the award of work to him. The ‘Methods statement’ 
is a statement by which the construction procedures for important 
activities of construction are stated, checked, and approved. The 
‘Methods statement’, should have a description of the item with 
elaborate procedures in steps to implement the same, the 
specifications of the materials involved, their testing and acceptance 
criteria, equipment to be used, precautions to be taken, mode of 
measurement, etc. 

 
 
 

1.32. Floors  &  Levels :  

a)Floor 1 shall be the lowest floor above the average ground level of 
the main building to be constructed at  site.  The Floor above Floor 1 
shall be numbered in sequence as Floor 2, Floor 3 and so on. The 
number shall increase upwards.  
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b) Floor Level - Top level of structural slab shall be the floor level.  
c) Plinth Level - Floor 1 level shall be the plinth level.  

 
2.0 WORK PROGRAMME: 

2.1 The Contractor shall, within 10 days after the date of award of the 
work, submit his detailed work programme preferably in Microsoft 
Project, detailed Project quality  plan for works executable at site and 
also at manufacturer’s place, safety plan, for the approval of the 
Engineer in - charge, which shall clearly set out his proposed 
schedule for the whole of the Works, the time for completing the 
major sections of the Works and his schedule for mobilizing the 
materials and equipment necessary for implementing the Works in a 
timely cohesive and efficient manner. The Contractor shall submit the 
above Resource Mobilization Plan on the basis of site/region 
prevalent labour constants/productivity factors and separately a 
Project Material Procurement Plan clearly mentioning the 
procurement strategy for long lead items. 

2.2 Slab Cycle Requirements:   
The Contractor shall plan and design Concrete Strength at various 
stages of work commensurate to the slab cycle requirements through 
submitted shuttering plan / design which shall be the sole 
responsibility of the Contractor and this shall not absolve him of his 
responsibilities despite approvals accorded by EIC. The quoted rate 
shall be deemed to include the cost of the above. 

 
2.3 Project Review Meetings 

 
The contractor, immediately on award of work shall submit details of 
his key personnel to be engaged for the work at site. In addition, he 
shall furnish the Engineer-in-Charge detailed organogram involved 
with the work. 
The Contractor shall present the programme and status at various 
review meetings as required. 
 
i) Weekly Review Meetings: Shall be attended by Local Team headed 
by Project -in-Charge.  
 

 
Agenda a) Weekly programme v/s actual achieved 

in the past week and programme for next 
week. 
b) Remedial Actions and hold up analysis. 
c) Client query approval. 
 

 



RFP 2021 
 

Construction of Shopping Complex building at Polo Ground,Leh,UT of Ladakh Page 127 
 

ii) Monthly Review Meetings: Shall be attended by Project -in-Charge 
and the Management Representative who can take independent 
decisions. 

 
 

Agenda a) Progress Status/Statistics. 
b) Completion Outlook. 
c) Major hold ups / slippages. 
d) Assistance required. 
e) Critical issues. 
f) Client query/approval. 
g) Anticipated cash flow requirement for next 
two months 
 

 
3.0 WATER AND POWER 

 
3.1 Water: Contractor shall make his own arrangement for water, 

required and suitable for construction. This shall also include 
arrangement of adequate water for hydro-tests of liquid/water 
retaining structures or any other installations as directed by EIC.  

3.2 Power: Contractor shall make his own arrangements for power 
required for construction of the Project.  Alternately, he may apply for 
and arrange power at the project site.  All associated activities for 
obtaining necessary approvals and sanctions for construction power 
shall be coordinated by the contractor, the cost of which shall be 
deemed to be included in the quoted rates. All installations / fixtures 
& fittings / cabling for construction power shall be in the scope of the 
contractor without any additional cost to the NHIDCL. The delay on 
part of the Contractor in timely getting the statutory clearances and 
establishing required installation for adequate power supply shall not 
be accounted for extension of time and also shall not absolve him of 
Contractual responsibilities 

3.3 If the NHIDCL/Employer provides water and electricity, the cost for 
such facility will be borne by the contractor at the prevailing rates of 
local Government bodies as per actuals.  
 

4.0 MEASUREMENTS, BILLING & TERMS OF PAYMENT : 
 

4.1 All works shall be measured in metric system based on actual work 
done as per the terms and conditions of the tender document.  
 

4.2 Contractor shall submit supporting computerized measurements of 
work executed with every stage payment  

 
4.3 Terms of Payment: Following shall be the terms of payments for the 

subject work:- 
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Running Account Bills: 
The running bills shall be paid in stages. The above progressive 
payments are subject to deduction towards income tax and other 
recoveries as applicable as per the terms of the contract. 
 

 
5.0 CONTRACT DRAWINGS 

The contractor shall keep mandatorily one copy each of approved 
drawings, conditions of contract, specifications, instructions and 
schedule of quantities at the site of works available for reference   by 
any authorized representative of Employer/Engineer- in-charge, at 
all times during the progress of the works. The drawings shall be 
displayed and arranged as directed by the Engineer- in-Charge. 

 
6.0 WORK TO BE CARRIED OUT BY SPECIALISED AGENCIES: 

 
6.1 Followingspecializedworksshouldbegotexecutedonlythroughagenciess

pecializedin 
thefieldandthecontractorshallberequiredtosubmitthedetailsofsuchage
nciesto the Engineer-in-Charge and obtain necessary approval prior 
to their engagement:- 
 Anti-termite Treatment 
 Water Proofing Work 
 Fire-fighting systems  
 Bio-Digestor for sewage Treatment   
 Plumbing with polypropylene pipes using advanced technology for 

jointing. 
 Retractable roofing at terrace 
 Art work 

 
 

6.2 The specialized agency should have successfully completed at least 
one work of similar nature. 

 
6.3 The contractor shall submit the following details of the specialized 

agency before execution of work for approval of EIC : 

List of similar works carried out by the agency during the last five 
years along with the name of work, name and address of clients, year 
of execution, value of work done and brief specification of the work. 
The credentials for such completed works shall be obtained from the 
Project Manager / Executive Engineer concerned along with contact 
address. 

6.4 Notwithstanding the approval of the Engineer-in-Charge for the 
specialized agencies, the services of the specialized agencies shall be 
removed wherever the Engineer-in-Charge is not satisfied with the 
performance of the specialized agency. Thereupon, the Contractor 
shall immediately arrange for an alternate specialized agency 
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conforming to prescribed eligibility criteria. Nothing extra shall be 
payable on this account. Further, no extension of time shall be 
permissible on this account.  

 
 

7.0 MOCK-UP 
7.1 The concept of Mock Ups is to assess the performance parameters / quality 

standards specified for specified item in the project. The main objective of the 
section is to address issues prior to construction to minimize disruption to the 
critical path of construction program and is as follows; 

 Determine whether the contractor possesses required skill level 
necessary to construct the activity, assemblies or systems such that 
the as-built construction will satisfy specified requirement. 

 To understand the sequence of operation and discuss alternative 
sequencing options if any. 

 To assess the standard of workmanship and aesthetics to be 
replicated throughout the project.   

 To recognize and resolve potential areas of conflict prior to the 
commencement of construction. 

7.2 The contractor shall prepare the full scale mock up at site for activity showing the 
following but not limited to: 

 Flooring patterns, hardware, accessories, exterior windows(sill, corner, 
jamb),structural glazing, Doors, Glazing works, External Façade systems, false 
ceiling, electrical and mechanical fixtures,  wall panelling system , false ceiling 
system etc., 

 To determine the acceptable standard of workmanship, the 
Contractor shall execute a sample unit (one of each type decided 
by the Engineer-in-charge) completing all items of works and 
services such as walls, floors, roof, plastering, joinery including 
fittings, sanitary fittings, plumbing, electrification, painting, one 
toilet& fittings, doors, windows, wood works etc. complete in all 
respects. The brands of various materials incorporated as well as 
finishes will be approved by the Engineer-in-charge. These will be 
guiding samples for future execution of the rest of the Units.  
 

7.3 The contractor shall construct mock ups for the following items of work: 

 Elevation Shingtang 
 

7.4 Contractor shall build mock-ups for each form of construction and finish required, 
including materials indicated for the completed work as per given specifications. 

7.5 Mock up shall be constructed by the same personnel who will be constructing 
actual construction of the said activity or system on the project along with acting 
site supervisors, key personnel during actual construction. 

7.6 Contractor shall furnish the Mock up schedule taking care to ensure that sufficient 
time period is available between erection / installation of the mock up and actual 
execution of that item of work to enable EIC to incorporate changes and take 
corrective actions if any.  

7.7 The Contractor shall establish the acceptable quality of workmanship as desired by 
the EIC for each of the items of the Works and their elements by preparing 
specimens and mock ups as directed by the EIC.  
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7.8 Nothing extra shall be payable for preparing the specimens and the mock ups. No 
claims of any kind whatsoever including the claim of extension of time will be 
entertained due to the incorporation of this requirement. 

7.9 In case of non-approval of the mock-ups by EIC on account of quality issues or 
other reasons attributable to the Contractor, the mock ups shall be rebuilt up by 
the Contractor at no extra cost and time to EIC. 

 
8.0 MATERIALS AND SAMPLES: 

 
The contractor shall arrange a sample room at site for 
displaying approved samples which shall be maintained till 
the completion of the work. Nopaymentwillbe 
madetothecontractorforthesamplesprocured. 

The sample approval shall be given in writing by EIC within 15 days after submission of 
the sample with supporting catalogues and other documents as required by EIC. 
The delay in submittal of the samples by the Contractor and further 
cascading delay in subsequent approvals and procurement shall not 
attract any extra cost and time to the Contract. 

9.0 RECOMMENDED MAKES OF MATERIALS. 

9.1 A list of recommended makes of materials is laced with contract 

9.2 The order of preference amongst the various products/materials shall be as follows:  

The  products/materials shall be as per the Brand  specified  in  the list of approved 
makes 

If the Brand is not specified then the products/material shall be ISI marked and the 
same shall be got approved by the Engineer-in-Charge before execution. 

If ISI marked product/material is not available, the same shall be as approved by the 
Engineer-in-Charge before execution. 

9.3 In case of natural products such as Kota stone, Granite etc.,  

a) the stones used shall be of premium grade and they shall be homogenous in colour 
with consistency in pattern, texture, tone, marking and colour. No discolouration, 
spots, fissures or cracks and pocked surfaces shall be allowed.  

b) Where it is difficult to guarantee uniformity in colour and other properties, contractor 
shall make all efforts to match the colour, shade, texture  of the product with the 
approved sample.  If in the opinion of the Engineer-in-Charge there is significant 
variation in properties, the Engineer-in-Charge shall direct the contractor to remove 
the same from the siteimmediately and replace with products matching with the 
approved sample within reasonable period.  The decision of Engineer-in-Charge 
shall be final and binding. Nothing extra shall be paid on this account.  

 
 

10.0 COMPLETION CERTIFICATES/ NOC FROM LOCAL  
 
         STATUTORY BODIES 

 
Contractor has to arrange at his own cost building/ work completion 
certificates or NOCs if required to be obtained, from the local 
statutory bodies of central and state govt. such as electrical, safety, 
Fire authority, Chief Controller of Explosives(CCOE) etc.Any fees 
required for obtaining such NOCs shall be paid by 
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NHIDCL/Employer on production of relevant depository challans/ 
receipts from such Govt. authorities. 
The application on behalf of NHIDCL/Employer for submission to 
relevant authorities along with copies of required certificates complete 
in all respects shall be prepared and submitted by the Contractor well 
ahead of time so that the actual construction / commissioning of the 
work is not delayed for want of the approval / inspection by 
concerned authorities. 
 
The inspection of the works by the authorities shall be arranged by 
the Contractor and necessary co-ordination and liaison work in this 
respect shall be the responsibility of the Contractor. 
 

11.0 COMPLETION DRAWINGS : 
11.1 During the execution of the Works a set of drawings shall be 

retained in the Contractor’s Site Offices for the exclusive purpose of 
recording approved changes made to the Work as the construction 
proceeds.  On completion of the Work, the Contractor shall submit 
required details and “Mark- up” of changes if any in all drawings of 
the project to the EIC.  The Contractor shall submit the "AS BUILT" 
drawings after completion of the project . These drawings shall 
include and show all the changes / deviations made from the 
approved working drawings during the course of construction and 
also the other details as called for by the Engineer-in-Charge. 
 

12.0 TOOLS, PLANTS AND MACHINERY 

The Contractor shall provide and install at site, T &P as stipulated in 
the Contract.  The deployment of T&P shall be planned as per work 
requirement to suit the nature, quantum and speed of the work for 
lifting/hoisting construction materials/equipment etc. The T&P 
shall be maintained in good working condition throughout the 
progress of work. All adequate precaution regarding formal upkeep of 
valid Statutory/Safety credentials of major construction equipment 
as directed by EIC, their installation, operation, maintenance, 
materials etc., shall be taken care of. The operating staff to be 
deployed shall be  properly  qualified  and  adequately  trained  and  
experienced.  All safety precautions shall be taken during the 
project duration, against possible accident. The Contractor shall 
deploy his representative to effectively enforce the safety rules and 
regulations in this regard. Nothing extra shall be payable on 
this account for the above.  

 
Construction Equipment & Mechanisation of Construction  
Activities 
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The above list is only minimal and indicative. The contractor shall 
deploy all necessary tools and plants as per the requirement of the 
work. 
The Contractor shall without prejudice to his overall responsibility to 
execute and complete the work as per specifications and Time 
Schedule, progressively deploy adequate equipment, and tools & 
tackles and augment the same as decided by Engineer-in-Charge 
depending on the exigencies of the work so as to suit the 
construction schedule.  

 
The Contractor shall mechanise the construction activities to the 
maximum extent by deploying all necessary construction equipment/ 
machinery in adequate numbers and capacities. 

 
13.0 CENTRING AND SHUTTERING FOR R.C.C WORK:- 

 

The work is to be completed in specified periodof 
15months,hence thecontractor shall adopt a suitable system 
complying with BIS standards regarding stripping time, with 
requisite number of sets of centring and shuttering. Nothing  
extra  shall  be payable on account of the above and the rates shall 
be restricted to the quoted rates for the corresponding item.  

 
14.0 CEMENT & STEEL: 

14.1 For Cement and Steel and other materials, as prescribed, the 
quantities brought at site shall be entered in the respective material 
at site accounts and shall be treated as issued for maintenance of 
daily consumption.  

The procurement of Cement and Reinforcement Steel, and, their issue 
and consumption shall be governed as per conditions laid down 
hereunder.  

14.1.1 Cement  

The  Contractor  shall  procure 43  grade  (Conforming  to  IS:8112)  
Ordinary Portland Cement, as required in the work, from reputed 
manufactures of cement, having a production-capacity of one million 
tonnes per annum or more, such as ACC, Ultratech, etc., as approved 
by Engineer-in-Charge. Procurement of cement of other type and 
grade shall be on prior approval of the EIC for specific area of 
application. 

The Cement shall be brought at site in bulk supply as per 
requirement of work or as decided by the Engineer-in-Charge.   

The cement godowns of the capacity to store appropriate quantity of 
cement as decided by the Engineer-in-Charge shall be constructed by 
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the Contractor at site of work for which no extra payment shall be 
made. The Contractor shall facilitate the inspection of the cement 
godowns by the Engineer-in-Charge at any time.  

14.1.2 Steel  

Reinforcement steel shall mean Fe-500D unless otherwise specified.  
The Contractor shall procure steel reinforcement TMT bars (of Fe 500 
D grade having elongation ratio more than 14.5%) conforming to 
IS:1786-2008 or latest / Structural steel conforming to IS:2062,from 
main producers of Steel like SAIL, TISCOetc., or as approved by the 
Engineer-in-Charge. The Contractor shall have to obtain and furnish 
test certificates to the Engineer-in-Charge in respect of all supplies of 
steel brought by  him to the site of work.  
The structural steel, reinforcement steel shall be stored by the 
Contractor at site of workstrictly on hard elevated bed or wooden 
sleepers enclosed within demarcated area (fabrication yard,  
reinforcementyard)in sucha way as to prevent distortion, corrosion 
and nothing extra shall be paid on this account. Bars of different 
sizes (diameters) and lengths shall be stored separately away from 
the scrapsto facilitate easy counting and checking.  
Coefficient of weight i.e. the weight per unit length of the steel 
procured by the Contractor shall be ascertained at site before 
using it and certified by the Engineer-in-Charge. In case, weight 
per unit length is beyond the rolling margin as laid down in the 
BIS: 1786 / IS:1852 for reinforcement steel / structural steel 
respectively, the steel will be rejected and shall be removed from 
the site of work forthwith. In case weight per unit length is more 
than the standard coefficient of weight for the diameter, but is 
within the rolling margin, thenthe payment shall be made as per 
the standard weight per unit length, and, where the weight per unit 
length is lesser than the standard coefficient of weight for the 
diameter, but is within the rolling margin, the payment shall be 
restricted with respect to the actual weight per unit length of the 
diameter.For this Coefficients indicated in CPWD Specifications or any 
other BIS Standards shall be adopted.  
 
The standard sectional weights referred to in standard table under 
para5.3.4, of the CPWD Specifications 2019 are to be considered 
for conversion of length of various sizes of Steel Reinforcement  bars 
into weight and are as per clause 6.2 of IS 1786.  

14.2 The actual issue and consumption of steel and Cement on the work 
shall beregulated and proper accounts maintained as provided 
in clause 10 of the contract. The theoretical consumption of 
steeland cementshall be  worked out . 

 

14.3 Steel and Cement brought to site and remaining unused shall not 
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be removed from site without the written permission of the 
Engineer-in-Charge.  

 
 

15.0 ITEMS OF WORK REQUIRING PERFORMANCE GUARANTEE 
BOND 
 
The following items of works require submission of performance 
guarantee bond: 
 

A. Water proofing treatment system 
B. Anti-termite treatment 

For the above works , the Contractor shall give a guarantee to the 
effect that the work shall remain structurally stable and shall 
guarantee against faulty  design,  workmanship,  fabrication,  
erecting,  installation,  leakages  etc including defective  material, if 
any. The Contractor shall furnish a Guarantee Bond, as per 
prescribed format. The Guarantee Period shall be for 10 (Ten) years 
after completion of defect liability period.  

 

 
16.0 REPORTS TO BE SUBMITTED 

The Contractor shall prepare and submit monthly progress reports 
(Including Progress Photographs) for the month  to the EIC in three 
copies within  first 7 days of the  following /next month. Reporting 
shall continue until the Contractor has completed all work   including  
the  outstanding work  as on the completion date as stated in the 
Taking-Over Certificate for the Works. Each report shall include but 
shall not be limited to the following: 

(a)  the status of supply and delivery of major materials and Plant to 
be incorporated in the Works, and the supply of major items of the 
Contractor's construction plant; 

(b)  records of personnel and Contractor's equipment on site; 

(c ) Activities executed/achievements during the month. 

(c)  copies of quality assurance documents, test results and 
certificates of materials; 

(d) safety statistics, including details of any hazardous incidents and 
activities relating to environmental aspects and public relations; and  

(e) comparisons of actual and planned progress, with details of any 
aspects which may jeopardize the completion in accordance with the 
Contract, and the measures being (or to be) adopted to overcome 
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such aspects. 

(f) Areas of concern/problems/hold ups& its impact and action plans  

And any other reports sought by the EIC. 

 
17.0 QUARRY MATERIALS 

The Contractor shall be wholly responsible to identify the suitable 
sources for quarry materials required for the Works, such as earth, 
sand, stone, gravel, murrum, etc., and to make his own 
arrangements( within the contract price ) for  collection and 
transportation of the materials irrespective of the leads and lifts 
required. The party managing the quarry identified by the Contractor 
should have proper license from the UT of Ladakh.  All materials 
supplied by the Contractor shall satisfy the requirements set forth in 
the Specifications contained in this Bid and shall be subject to the 
approval of the EIC. The Contractor shall take this into account while 
offering his rates and no claims whatsoever shall be entertained for 
extra costs on this account. All the seignorage(royalty)charges, levies 
etc., payable to Government shall be paid by the Contractor and are 
deemed to be included in the quoted rates. 

 
 

18.0 INTERFERENCE WITH TRAFFIC AND ADJOINING  
         PROPERTIES/BUILDINGS 

18.1 The Contractor shall prepare General Maintenance of Traffic 
Plan which will be subject to the approval of the EIC. In case any 
operation connected with the Works requires temporary diversion of 
the traffic, or obstruction or closure of any road, or any other ‘right of 
way’, the approval of the EIC and the respective competent 
authorities shall be obtained at least one week in advance. 

18.2 The Contractor shall at all times during execution of the 
Works, ensure an uninterrupted flow of traffic/occupants of existing 
buildings on the work locations. 

18.3 The Contractor shall at all times during execution of the 
Works, provide convenient access to parts, steps, bridges or drives for 
all entrances to property abutting the work sites and maintain them 
clear, tidy and free from mud or objectionable matter. 

18.4 If in order to avoid undue interference with the traffic and 
adjoining properties, the EIC instructs the Contractor to take special 
precautions or work within restricted time periods; the Contractor 
shall carry out the Works during such time and in such manner as 
directed by the EIC.  

18.5 The Contractor shall not claim any extra cost or payment on 
account of all or any of the works specified in above clauses. 
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19.0 CONTRACTOR TO CO-ORDINATE HIS WORK WITH OTHER  
CONTRACTORS 

Various other works may be progressing simultaneously in the 
project site. The Contractor shall co-ordinate with the other 
concerned Contractors and take into account the inter-relation with 
other works while planning his daily construction activities, so as to 
eliminate any hindrance to any work(s) and/or to avoid any damages 
to the work(s) already carried out by other Contractors. The 
Contractor shall co-ordinate with the other concerned Contractors for 
all such works as per the Engineer’s directions at no extra cost and 
he shall provide unhindered access to the T&P and machinery of the 
other contractors as per the directions of EIC. 

 

20.0 SHIFTING OF UTILITY LINES 

During the course of execution of the Works under this Contract, the 
Contractor is bound to undertake shifting of any Utility line(s) that 
are required to complete the Works satisfactorily. However, NHIDCL  
reserves the option to get such work carried out by other agency, but 
this shall not relieve the Contractor of any of his responsibilities and 
obligations under this Contractimplying that this shall not be treated 
as compensation event for extension of time unless otherwise 
consented by EIC. 

21.0 MOBILISATION OF MEN, MATERIALS AND EQUIPMENTS: 
All expenses towards mobilization at site and demobilization 
including bringing the equipment, work force, materials, 
dismantling the equipment, clearing the site etc. shall be deemed to 
be included in prices quoted and no separate payments on account 
of such expenses shall be entertained.The EIC shall have exclusive 
rights to accept or reject any material or equipment and also the 
manpower engaged by the Contractor during complete tenure of the 
Project. This can also lead to demobilisation of the supervisory 
manpower including key persons of the Contractor/Specialized 
agency in case of their non-satisfactory performance. 
 

 
22.0 LIGHTING& WATCH AND WARD: 

 

22.1 The  contractor shall at his own cost take all precautions to 
ensure safety of life and property  by providing necessary barriers, 
area lighting at the construction site and approaches, watchmen etc. 
during progress of work  at all hours including night hours, if 
required, as directed by the Engineer-in-charge.   

 

22.2 The Contractor shall be responsible for the watch and ward of 
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the all construction premises and buildings, safety  of all fittings and 
fixtures   including sanitary   and water supply fittings and fixtures  
provided by him against pilferage and breakage during   the period of 
installation  till handing over of all the works to NHIDCL/Employer. 
Nothing extra shall be payable on this account.  

 
 

23.0 TENDER DRAWINGS 
 

The hard copies of tender drawings are not being attached with the 
tender documents. Soft copies are uploaded along with bid document 
on CPPP/NHIDCL website.  The bidders are required to go through the 
drawings before bidding for the work. A set of the drawings is 
available in the office of the NHIDCL, which the contractor may study 
during working hours, before quoting the rates if he so desires. 
 

 
24.0 APPLICABLE PERMITS 

24.1 The contractor(s) shall give to the Municipality, police and 
other authorities all necessary  notices etc. that may be required by 
law and obtain all requisite licenses for temporary obstructions, 
enclosures etc. and pay all fee, taxes and charges which may be 
levied on account of these operations in executing the contract. He 
shall make good any damage to the adjoining property whether public 
or private and shall supply and maintain lights either for illumination 
or for cautioning the public at night. 

24.2 The Contractor shall ensure that applicable permits mandated 
by the local bodies are obtained  as required under the Applicable 
Laws.  An indicative but not exhaustive list of some of the applicable 
permits are mentioned below for the guidance of the Contractor.   

24.3 Consequences on account of failure to  obtain the mandatory 
permits  shall be the sole responsibility of the contractor and no claim 
what so ever shall be entertained by the EIC. Any liability incurred by 
EIC on account of such failure shall be recovered from the amounts/ 
payments due to the Contractor. 

 Permission of the UT Government for extraction of boulders 
from quarry; 

 Permission of Pollution Control Board for installation of 
crushers; 

 Permission of the UT Government for drawing water from 
river/reservoir; 

 Licence from Inspector of factories or other competent 
authority for setting up Batching Plant; 
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 Clearance of Pollution Control Board for setting up Batching 
Plant; 

 Clearance of Pollution Control Board for Asphalt Plant; 

 Clearance of Pollution Control Board for installation of diesel 
generator sets; 

 Fire safety clearance from fire authorities; 

  Permission of UT Government for cutting of trees, if any; 

 Permit for employing unskilled/semiskilled labour during 
day/night; 

 Permitfordismantling/reconstruction/underpinning/strengthe
ning of affected structures, disposal of solid waste/excess 
material or soil, setting up of temporary campus on 
government/private/leased land; 

 Clearance for any urban structure affecting the landscape/ 
environment from the concerned authority; 

 Permission from Archaeological Survey of India for 
construction of any structure within the prescribed radius of 
protected monuments; 

 Permissions from the public utilities for diversion of utilities 
including reinstatement/reconstruction to original 
specifications; 

 Approvals for electric supply/distributions; 

 Approval of Traffic Police for diversions and running of vehicles 
on specified routes; and 

 Any other permits or clearance required under the Applicable 
laws. 

25.0 QUALITY ASSURANCE 
 

Detailed quality assurance programme to be followed for the execution of   
Contract under various divisions of works will be mutually discussed and 
agreed to. 

 
The Contractor shall establish document and maintain an effective quality 
assurance system as outlined in recognised codes. 

 
Quality Assurance System plans/procedures of the Contractor shall be 
furnished in the form of a QA manual. This document should cover details 
of the personnel responsible for the quality assurance, plans or procedures 
to be followed for quality control in respect of all the activities envisaged in 
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the construction works. The quality assurance system should indicate 
organisational approach for quality control and quality assurance of the 
construction activities, at all stages of work at site. 

 
NHIDCL or their representative shall reserve the right to inspect/witness, 
review any or all stages of work at site as deemed necessary for quality 
assurance and / or timely completion of the work. 
 
The Contractor has to ensure the deployment of quality Assurance and 
Quality Control Engineer(s) depending upon the quantum of work. This 
QA/QC  group shall be fully responsible to carryout the work as per 
standards and all codes’ requirements. In case EIC feels that Contractor's 
QA/QC Engineer(s) are insufficient, Contractor has to deploy other 
experienced Engineer(s) as per site requirement and to the full satisfaction 
of EIC. 
 
 

26.0 INSURANCE 
 

Without limiting the Contractor’s obligations and responsibilities stated 
elsewhere in the Contract, the Contractor shall at his own cost arrange, 
secure and maintain insurance in the joint names of NHIDCL and the 
contractor with any of the subsidiary of the General Insurance Corporation 
of India in such a manner that  NHIDCL and the contractor are covered for 
all time during the period of contract i.e. the time period allowed for 
completion of work, extended period and the defect liability  period. 
 The  insurance  shall  be  effected  in  accordance  with  terms 
approved by NHIDCL and the contractor shall submit the insurance 
policies to the Engineer-In-Charge within 15 (Fifteen) days of signing of the 
agreement along withthe receipt of premium.  The contractor shall timely 
pay and submit the receipts of payment of premiums for extensions of 
policies, if any. The insurance shall cover the following: - 
 

32.1. Contractor’s All Risks Insurance 

The contractor shall insure the work for a sum equivalent to the Contract 
value or such additional sums as specified and the interests of NHIDCL 
against ALL RISKS claims, proceedings, loss or damages, costs, charges 
and expenses from whatsoever  cause  arising  out  of  or  in  consequence  
of  the execution  and maintenance of the work for which the contractor is 
responsible under the contract  

 
32.2. Workman Compensation & Employers Liability Insurance. 

 
This insurance shall be effected for all the contractor’s employeesengaged 
in the performance of the contract.  NHIDCL shall not be liable in respect of 
anydamages or compensation payable at law in respect of or in 
consequence of any accident or injury to any workman or anyother person 
in the employment of thecontractor and the contractorshall indemnify and 
keep indemnified NHIDCL against all such damages and compensation and 
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against all claims, demands,proceedings, costs, charges andexpenses, 
whatsoever in respect or in relation thereof.  

 
32.3. Third Party Insurance. 

The contractor shall be responsible for making good to the satisfactionof 
the Engineer-in-Charge any loss or any damage to all structuresand 
properties belonging to Employer or being executed or procured or being 
procured by Employer or of the other agencies within the premises ofall 
work of NHIDCL if such loss or damage is due to fault and or the 
negligence or wilful acts or omissions of the contractor, his employees, 
agents, representatives.  
The contractor shall take sufficient care in moving his plants, equipment 
andmaterials from one place to another so that they do not cause 
anydamage to anyperson or to the property of Employer or any third party 
including overhead andunderground cables and in the event of any damage 
resulting to the property ofthe  NHIDCL or  to  a  third  partyduring  the  
movement  of  the  aforesaid  plant, equipment or materials, the cost of 
such damages including eventual loss of production, operation or services 
in any plant or establishment as estimated by the NHIDCL or ascertained 
or demanded by the third party, shall be borne by the contractor.  

 
 
 

32.4. Before commencing the execution of the work, the contractor, shall 
insure andindemnify and keep NHIDCL harmless of all claims, against 
thecontractor’s liability for any materials or physical damage, loss or injury 
which may occur to any property, including that of Employer or to any 
person including any employee of NHIDCL/Employer, or arising out of the 
execution of the work or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to (a)above.   Such 
insurance shall be effected for an amount sufficient tocover suchrisks.  
The terms shall include a provision whereby, in the event of any claim 
being brought or made against NHIDCL the insurer shall indemnify 
NHIDCL against such claims and anycosts, charges and expenses in 
respectthereof.  
 

32.5. The contractor shall also at times indemnify NHIDCL against all 
claims, damages or compensation under the provisions of Payment or 
Wages Act,1936,  Minimum  Wages  Act, 1948,  Employer’s  Liability  Act,
 1938,  theWorkman’s  Compensation  Act,1947,  Industrial  Disputes  
Act,1947  and Maternity Benefit Act, 1961, or any modification thereof or 
any other law relating thereof and rules made there under from time to 
time.  

32.6. Contractor shall also at his own cost carry and maintain any andall 
otherinsurance(s) which he may be required to take out under any law or 
regulation from time to time.  He shall also carry and maintain any other 
insurance, which may be required by the Engineer-in-Charge.  

 
32.7. The Contractor shall prove to the Engineer-in-charge from time to 

time he has taken out all the insurance policies referred to above and 
has paid the necessary premiums for keeping the policies alive till 
expiry of the Defects Liability Period.  
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32.8. The  aforesaid  insurance  policies  shall  provide  that  they  shall 

not  be cancelled till the Engineer-in-charge has agreed for cancellation.  
32.9. Remedy on the contractor’s failure to insure  

 
If the contractor shall fail to effect and keep in force the insurance referred to 
above or any other insurance which he/they may be required to effect under 
the terms of the contract then and in any such case Engineer-in-charge may 
without being bound to, effect and keep in force any such insurance and pay 
such premium or premiums, as may be necessary for that purpose and from 
time to time deduct the amount so paid by the Engineer-in-charge from any 
moneys due or which may become due to the contractor or recover the same 
as a debt due from the contractor. 

 
 

27.0INDEMNITIES 

(a)The Contractor shall indemnify and hold harmless the NHIDCL, the 
NHIDCL’s Personnel, and their respective agents, against and from all claims, 
damages, losses and expenses (including legal fees and expenses) in respect of: 

(a) bodily injury, sickness, disease or death, of any person whatsoever arising 
out of or in the course of or by reason of the Contractor’s design (if any), the 
execution and completion of the Works and the remedying of any defects, 
unless attributable toany negligence, wilful act or breach of the Contract by the 
NHIDCL, the NHIDCL’s personnel, orany of their respective agents, and 

(b) damage to or loss of any property, real or personal (other than the Works), to 
the extent that such damage or loss arises out of or in the course of or by reason 
of the Contractor’s design (if any), the execution and completion of the Works and 
the remedying of any defects, unless and to the extent that any such damage or 
loss is attributable to any negligence, wilful act or breach of the Contract by the 
NHIDCL, the NHIDCL’s personnel, their respective agents, or anyone directly or 
indirectly employed by any of them. 
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Volume - II 
 

Price Schedule(Bill of Quantities) 
 

                              LUMPSUM CONTRACT 

 

  

Tender Inviting Authority: Executive Director (P),National Highways & Infrastructure Development Corporation 
Limited , RO-Ladakh 

Name of Work: Construction of winter friendly bus stop buildings at four locations in 
Kargil town ,UT of Ladakh 

RFP No:      /RO-Ladakh/2021-22 

Name of the Bidder/ 
Bidding Firm / 
Company : 

  

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling 

the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the 
Bidder Name and Values only ) 

Sl. 
No. 

Item Description Quantity Units 

Quoted Rate 
(excluding  

GST)  in 
Rs.      P 

Total Bid 
Amount  

(excluding 
GST) in 
Rs.      P 

Total Bid 
Amount 

(excluding 
GST)  

In Words 

1 

Construction of winter friendly 
bus stop buildings at four 
locations in Kargil town ,UT of 
Ladakh including all types of 
Civil work, Architectural work, 
Interiors work, Electrical work, 
PHE works etc. complete in all 
respects as per the scope of 
work, tender drawings,  
Schedule of Quantities, special 
conditions of contract  and as 
per the approved design, 
drawings and specifications 
complete work. Locations of 
bus stops are as given below: 
1. Near Iqbal Bridge 
2. New Bus Stand 
3. Kurbathang 
4.Taxi Stand ,Baroo 

4 Nos 4,54,66,000  INR  ---------------
---- Only 

Total in Figures 
  

      
  

Quoted Rate in Figures   Selec
t 

  0.00 INR Zero Only 

Quoted Rate in 
Words 

  INR Zero Only 

 


