Corrigendum-1

No.- NHIDCL/ Ar.Pr./Civil work/Akajan-Likabali-Bame(71-99)/ 2017 Date: 06.02.2017
To,
All prospective bidders

Subject: Amendments in RFP, DCA & Schedules for the project “Construction of two-Lane
with hard shoulders of Akajan-Likabali-Bame Road on EPC basis from existing Km
71.00 to Km 99.00 [Design Km. 65.810 to Km. 91.928] (Design Length - 26.118 Km) in
the state of Arunachal Pradesh under SARDP-NE

Sir,

The RFP, DCA and Schedules have been modified in accordance with MORTH latest
guidelines dated 16" & 17" Jan 2017 and uploaded RFP, DCA and Schedules are being
replaced with present modified RFP, DCA and Schedules.

2. All the bidders are requested to follow the enclosed RFP, DCA and Schedules.
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Further, the bid due date and time for the project has been extended upto 21.02.2017
(1100 hrs).

—

Y.C Srivastava
GM(T)
Enclosure: Amended DCA, RFP & Schedules



