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NHIDCL/Tripura/AE/L-K/V-S/Manu-Simlung/NH-44A/2020

Y 25.05.2022

To,
All Bidders.

Sub:  CONSULTANCY SERVICES FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF: (i)

Rehabilitation and up-gradation of road from km 16+077 to km 43+935 of Lalchara-
Kanchanpur via Shivbari section of Manu- Simlung road on NH-44A to two lane with
paved shoulder in the state of Tripura on EPC basis- (Package-Il).
(ii) Improvement and Widening to two lane with paved shoulder of Manu - Simlung
section of NH-44A starting near Vaghmun at km 66.845 and ending near Simlung at
km 85.125(Length-18.28km) in the state of Tripura on Engineering, Procurement &
Construction (EPC) mode - Package-IV.” - Result of Technical Evaluation-reg.

Ref:  Your Bid dated 11.04.2022.
Sir,

Please refer to your bid submitted for the project cited above. The following is the
final result of technical evaluation. Financial bids will be opened on 26.05.2022 at 1530
hrs

Sr. Name of Consultant Previous Score Final Score Projects under NHIDCL
No. I R o
M/s Sterling Indo Tech 2 Nos.: 01 in Nagaland
1 Consultants Pvt. Ltd. 5298 84.96 and 01 in Ar. Pradesh
M/s  MSV International
. Inc: 02 nos. (01 in Ar.
M/s MSV International Inc :
in  Association with M/s Pradesh & 01 in Assam)
2 N 84.80 84.80
MSPARK Futuristics & _—
ek M/s MSPARK Futuristics
& Associates: 01 no. in
Manipur
Technically Non-Responsive. |
JV partner i.e. M/s Sai Geotechnical Lab does not fulfill the
minimum eligibility criteria for Firm’s Experience i.e. 30% of
Lo “DPR (i.e. 0 Km obtained against 27.68 Km required) and
M/s ISAN Corporation in JV . . ; 5
3 | with M/s SaipGeotechnical Turnover (i.e. 0 Cr. obtained against 2.87 Cr. required)”.
Lab Also, both Lead and JV partner has not submitted certificate
of Turnover duly certified from Statutory Auditor (Appendix-
A1) required as per Clause (vi) of Appendix-A of Section-3 of
| RFP.
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(V. Jaiswal)
Deputy General Manager (T),



