

Sub: Consultancy Service for Authority's Engineer for (i) Construction/upgradation of existing road to 2-lane with paved shoulder including geometric improvement from Ranipool to Pakyong from Km. 0.000 to Km. 16.167 of NH-717-A on EPC basis under SARDP-NE Phase 'A' (ii) Improvement & Rehabilitation of existing Indira By-Pass road from Km 0.000 to km 10.117 on NH-10 (iii) Improvement & Rehabilitation of Kapur more at Km 70.00 on NH-10 (iv) Special Repair work between Ranipool to Zero point from km 80.00 to km 93.00 of NH-10 in the State of Sikkim and (v) PR for Rangpo-Gangtok section for Km 52+000 to Km 80+000(Excluding Km 63.00 to Km 66.00 and Km 69.00 to Km 72.00) of NH-10 including raising in 200 m length in Sinking area in Km 80 in the state of Sikkim.

Corrigendum No.- I

S. No.	Clause No.	Existing Provision	Modified Provision
1	2.9.6 of GCC	<p>Disputes about Events of Termination</p> <p>If either Party disputes whether an event specified in paragraphs(a) through(e)of Clause GC2.9.1or in Clause GC2.9.2 here of has occurred, such Party may, within forty-five(45)days after receipt of notice of termination from the other Party, refer the matter to arbitration pursuant to Clause GC8 hereof, and this Contract shall not be terminated on account of such event except in accordance with the terms of any resulting arbitral award.</p>	Deleted.


Sandeep Kumar
General Manager (T-I)