Reply for the queries

Name of Work: - Improvement and widening to two lane with paved shoulder of road from
Km 63.700 to Km 75.700 (Total length: 12.000 km) i.e. Bamanchara -
Srirampur section of NH-208 (Package-IV) in the state of Tripura on EPC

basis

Tender ID - 2020_NHIDC_574346_1

Sr. Clause No., Original Clause in Clarification/Suggestion NHIDCL’s Reply
No. | Section No. & Tender by the bidder
Page No.
Net Worth (the “Net As per Instructions No..8
worth”) shall means the (pagg 58 of RFP), it Is
aggregate value of the men.tl.oned that Format for
paid-up share capital Cartificata of Net quth ; ; )
and all reserves by  Statutory  Auditor T.h:s office QOes n_o't find any
cregted out of the (Format_ Attached  as | difference in cgrtlflcate and
profits and securities Appendix-X) - the Performe} with reference
premium account, after The method of calculation | to  Instruction  no-lll  of
Annexure-lll, deducting ? tha of Net worth as per | Annexure-lll. This is the
Financial afareaate \Eliie af tha Instructions No.3 (page | standard requirement and
Capacity of the aggurr?ulated e 58 of RFP) of Annexure-lll | format which complies with
1 Bidder deferred expen diture: — Financial capacity of | the Accounting Standard and
(Instructions arid S Bidder is different from | Companies Act. The same is
No.3 (page 58 cersandirer pet-wiker the same as per the | being followed by all the
of RFP) Dﬁp as per the audited Instructions No.8 (page | companies and submittals
baiance sheet:  but 58 of RFP) - certificate | are accordingly. The Ngt
does not i’nclu de format (Appendix-X). worth shall bg calculateq in
fatervis crenied oufiaf . accordance with Appendix-X
revaluation of assets, Please clarify as how to | of the RFP.
— of ca!c_ulate Net  worth
depreciation g dep!gtlng the formula _and
amalgamation. certificate to be qbtamed
from Statutory Auditor
Plan & profile documents are not available in e-
2 RFP procurement portal. Request you to upload the P&P | Refer Corrigendum-I.
for all 5 packages.
Plan, Profile and Alignment Plan of the pavement .
3 i are not provided. Please furnish the same. Reter Gorgenture-l,
4 REP GAD for Minor and Major Bridges are not uploaded Refer Corrigendum-I

in line with the remarks given in Schedule - ‘B




RFP

Soil Investigation Report for the Major and Minor
Bridges are not uploaded. Please provide the same

Refer Corrigendum-I.

Schedules

There are no payment provisions in Schedule-'H’ for
the following.

Street lighting in Schedule —‘C’, SI. No. (2h)

The payment provision has
been kept in the Table 1.3.4
(iii) of Schedule ‘H'.

Diversion Road for 7 No. Bridges to be

reconstructed.

Only for 2 nos. bridges
diversion with HP culvert is
required and the provision for
the same has been kept in
the DPR. For other 5 bridges
reconstruction has  been
proposed either in the
upstream or downstream of
the existing bridge. The
payment provision has been
kept in the Table 1.3.4(iv-d)
of Schedule ‘H'.

(iii)

Major and Minor junctions in Schedule-'B’, SI. No.
(11)

The payment provision has
been kept in the Table
1.3.1B-1 of Schedule ‘H'.

(iv)

Metal Beam Crash Barrier in Schedule-‘C’, SI. No.
2b (5)

The payment provision has
been kept in the Table 1.3.4
(i) of Schedule ‘H'.

(KK
Dy. General Manger (T)
NHIDCL




