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NHIDCL/Ar.Pr./ZS&TZ/NH—913/AE/233775/2024%;60¢3 Date: 27.02.2024

Reply to Pre-Bid Queries

To,
All respective bidders

Subject: Consultancy Services as Authority’s Engineer for Supervision of:-

(i) Construction of Intermediate Lane Road with hard Shoulder from design Km
0+000 to Km 46+704(Total length:46.704 km) of Zido -Singha section on NH-913
(Frontier Highway) in the State of Arunachal Pradesh on EPC Mode.

(i) Construction of Intermediate Lane Road with hard Shoulder from design Km

0+000 to Km 13+080(Total length:13.080 km) of Tuting -Zido section on NH-913

(Frontier Highway) in the State of Arunachal Pradesh on EPC Mode -Reply of pre-bid

queries -Reg.

Tender ID: 2024_NHIDC_791464_1

SI No | Clause No as Queries Reply
Per RFP
1 Data Sheet| In hand DPRs for Authority | As per RFP

of SUNo. 10(i) | (Ministry/NHAI/NHIDCL-as applicable) project
table of RFP | present under progress) -09 marks.

We are currently having In hand DPR projects
of overseas Country,

Hence, we request the Client to kindly modify
the Clause with National and International in
hand DPRs for the authority of road, rail,
Metro and hydro tunnel Projects(under
progress)

The firms has previously considered in the
tender RFP No. NHIDCL/JK/NH-
244/AE(STD)/2023 and
NHIDCL/Mizoram/AE/NH-06/Aizawl  bypass
Tunnel(P-2)/2023-24.

(Attached as annexure No. 1)

5.1 <2 0

5.2 2-5 5

5.3 >5 10

This amended will make the bid more

competitive. / Sy
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2 Data  Sheet | It is possible for the consultant to do the road | As per RFP
of Sl No. |inspection scope with equipment from any
10(ii))  table | source, whether it is owned, hired or obtained
Sr. No. 1.1 of | through MOU with
RFP Associate. In other Highway projects by
MoRTH, NHAI and NHIDCL, this is recognized
and full marks are given for equipment from
any source. We request the client to kindly
change the marking for Equipment and give
full marks
for each equipment, be it owned or on MOU
with Associate or on hiring basis.
3 Data  Sheet | Considering this project’s unique As per RFP
of Sl No. | importance for social development and basic
10(ix) of RFP | needs of community, we request the client to
kindly provide more weightage to technical
capability of consultant and therefore,
request to revise the QCBS weightage criteria
to 80%-20% for Technical and Financial
Proposal respectively.
4 Appendix-EC | We understand that project of | As per RFP
of Sl no.3.1 | construction/Construction supervision/
of table S.No | DPR/feasibility study will be considered as
2(a) (ii) of | highway development projects.
RFP Please confirm
5 Appendix-EC | We understand that project of | As per RFP
of Sl no.3.1 | construction/Construction supervision/
of table S.No. | DPR/feasibility study will be considered as
2(a)(iii)  of | highway development projects. /
RFP Please confirm
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General Manager (Tech)
Arunachal Pradesh.




