s el vd s Enr e fem fafics
T URae iR IomEn HATed, ARG WWHR

fed Wfvre, didtens fafeew, 4-wwg wnf, 78 fcel-110001
National Highways & Infrastructure Development Corporation Limited ,

Ministry of Road Transport & Highways, Govt. of India BHARATMALA BUILDING INFRASTRUCTURE - BUILDING THE NATION
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2346 1600, www.nhidcl.com ROAD TO PROSPERITY CIN: U45400DL2014G0I1269062

Hiduilis 83 B SUHH A PUBLIC SECTOR UNDERTAKING

/

Bid/ Package No. NHIDCL/Tripura/NH-44A/Manu- Simlung/Pkg-III/2018
CORRIGENDUM-I

Sub: “Improvement and Widening to two lane with paved shoulder of Manu - Simlung
section of NH-44A in the state of Tripura on Engineering, Procurement &
Construction (EPC) mode — Package - III starting near Kanchanpur at km 46.597
and ending near Vaghmun at km 66.845”

1. Subsequent to Revision of RFP by MoRTH vide Circular No.RW/NH-37010/4/2010-
EAP(Printing) vol. -V dated 28.12.2018, the RFP issued earlier stands superseded by the
revised RFP attached /uploaded and shall be referred to for the purpose of bidding for the
work.

2. The Schedules- A, B & H and Main Report of DPR uploaded with the Original RFP
stands superseded with the Modified Schedule- A, B & H and Modified Main Report of
DPR attached with this Corrigendum.

3. The Bid Security for the project has been modified to Rs. 3.40 Cr. (instead of Rs. 3.20
Ct,).

4. The pre-bid meeting scheduled to be held on 11.01.2019 has now been rescheduled to
- 14.01.2019.

S.No Existing provision Revised provision
1 RFP Modified RFP
2 Schedule- A, B & H Modified Schedule- A, B &H
3 Main Report of DPR Modified Main Report of DPR
Adil Singh
GM (T)
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