

CORRIGENDUM-I

NHIDCL/Tripura/NH-08/Gomati-Muhuri/2020

Dated: 16.06.2020

Name of Work: Construction of RCC Bridge over River Gomati at Ch 49.800 Km and over River Muhuri at Ch 93.775 Km including Approach road to the bridge on Agartala to Sabroom road section of NH-08 (old NH-44) in the state of Tripura on EPC basis.

S.No	Existing Provision	Modified Provision
1.	RFP & DCA as uploaded on www.eprocure.gov.in , and www.nhidcl.com	Modified RFP & DCA
2.	New Addition	Information to bidders as per Annexure-I of this Document.




(K K Agarwal)
Dy. General Manager (T)

INFORMATION TO BIDDERS

Sub:- Construction of Major Bridge over river Gomati and Muhuri in the state of Tripura.

1. The prospective bidders are informed that the subject project is planned to be awarded by NHIDCL in the Financial year 2020-21. The sanction of the project by NHIDCL is in advance stage.
2. Therefore, it may be noted that the **bid due date is not likely to be extended.**
3. Bidders are advised to plan accordingly and submit their bids.



Jhm(T)