

Corrigendum

NHIDCL/DPR/Kohima Bypass/Nagaland/2016

Date: 25/07/2016

To,

All the prospective bidders

Subject: Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report (DPR) and providing preconstruction services in respect of 4 Lining of Kohima Bypass connecting NH-39 (New NH-02), NH-150(New NH-02), NH- 61(New NH-29) and NH-39 (New NH-02) on Engineering, Procurement and Construction (EPC) mode in the state of Nagaland. (Re-Tender)- **Amendments in RFP to clarify the discrepancies between BOQ & RFP**

Sir,

The following amendments are being made in the RFP for the subject project:

Clause	As existing	As modified																																				
12.2.1(iv) of DATA sheet in RFP	(iv) Qualification and competence of the key staff for adequacy of the Assignment =75 points The weight-age for Central Team and Sub Team along with Key Personnel are as under:	(iv) Qualification and competence of the key staff for adequacy of the Assignment =75 points The weight-age for Central Team and Sub Team along with Key Personnel are as under:																																				
	<table border="1"> <thead> <tr> <th>S.No.</th> <th>Key Personnel</th> <th>% Weightage</th> </tr> </thead> <tbody> <tr> <td colspan="3" style="text-align: center;">Central Team[Weightage, W: (100-w)%] [w=weightage assigned to all the sub teams in total]</td> </tr> <tr> <td>1</td> <td>Team Leader</td> <td>20</td> </tr> <tr> <td>2</td> <td>Geo-Technical and Pavement Expert</td> <td>15</td> </tr> <tr> <td>3</td> <td>Environment Specialist</td> <td>10</td> </tr> <tr> <td>4</td> <td>Traffic cum Safety Expert</td> <td>10</td> </tr> </tbody> </table>	S.No.	Key Personnel	% Weightage	Central Team[Weightage, W: (100-w)%] [w=weightage assigned to all the sub teams in total]			1	Team Leader	20	2	Geo-Technical and Pavement Expert	15	3	Environment Specialist	10	4	Traffic cum Safety Expert	10	<table border="1"> <thead> <tr> <th>S No.</th> <th>Key Personnel</th> <th>% Weightage</th> </tr> </thead> <tbody> <tr> <td colspan="3" style="text-align: center;">Central Team[Weightage, W: 100%] [w=weightage assigned to all the sub teams in total]</td> </tr> <tr> <td>1</td> <td>Team Leader</td> <td>20</td> </tr> <tr> <td>2</td> <td>Geo-Technical and Pavement Expert</td> <td>15</td> </tr> <tr> <td>3</td> <td>Environment Specialist</td> <td>10</td> </tr> <tr> <td>4</td> <td>Traffic cum Safety Expert</td> <td>10</td> </tr> </tbody> </table>	S No.	Key Personnel	% Weightage	Central Team[Weightage, W: 100%] [w=weightage assigned to all the sub teams in total]			1	Team Leader	20	2	Geo-Technical and Pavement Expert	15	3	Environment Specialist	10	4	Traffic cum Safety Expert	10
S.No.	Key Personnel	% Weightage																																				
Central Team[Weightage, W: (100-w)%] [w=weightage assigned to all the sub teams in total]																																						
1	Team Leader	20																																				
2	Geo-Technical and Pavement Expert	15																																				
3	Environment Specialist	10																																				
4	Traffic cum Safety Expert	10																																				
S No.	Key Personnel	% Weightage																																				
Central Team[Weightage, W: 100%] [w=weightage assigned to all the sub teams in total]																																						
1	Team Leader	20																																				
2	Geo-Technical and Pavement Expert	15																																				
3	Environment Specialist	10																																				
4	Traffic cum Safety Expert	10																																				



5	Hill road/Tunnel Expert	15
6	Revenue / Survey Expert	10
7	Bridge Design Engineer	15
8	Contract Specialist	5
	Total	100

5	Hill road/Tunnel Expert	15
6	Revenue / Survey Expert	10
7	Bridge Design Engineer	15
8	Contract Specialist	5
	Total	100

Sub Team [Weightage, w = (10*N)%/2
(N= number of sub teams under the
assignment = 2 i.e. 1 for each
corridor)

9	Highway Engineer XI	50
10	Quantity Surveyor cum Documentation Expert X 2	50
	Total	100

In case the number of sub teams are more than 1, the weightage to each key personnel shall be divided by number of sub teams

MANNING SCHEDULE
 Package no NHIDCI/DPR/Kohima Bypass/Nagaland 2016
 (Period of assignment = 06 Months)

S No.	Key Personnel	Total Time Period (Man Months)
Central Team		
1	Team Leader	9
2	Geo-Technical and Pavement Expert	4
3	Environment Specialist	3

Enclosure
 -1
 Manning
 Schedule

MANNING SCHEDULE
 Package no NHIDCI/DPR/Kohima Bypass/Nagaland 2016
 (Period of assignment = 06 Months)

S No.	Key Personnel	Total Time Period (Man Months)
Central Team		
1	Team Leader	9
2	Geo-Technical and Pavement Expert	4
3	Environment Specialist	3

MANNING SCHEDULE
 Package no NHIDCI/DPR/Kohima Bypass/Nagaland 2016
 (Period of assignment = 06 Months)

S No.	Key Personnel	Total Time Period (Man Months)
Central Team		
1	Team Leader	6
2	Geo-Technical and Pavement Expert	4
3	Environment Specialist	3

4	Traffic cum Safety Expert	3	
5	Hill Road / Tunnel Expert (if required)	3	
6	Revenue / Survey Expert	6	
7	Bridge Design Engineer	6	
8	Contr act Specialist	1	
Sub Team			
9	Highway Engineer	0	
10	Bridge Engineer	0	
11	Quantity Survey cum Documentation Expert	0	


4	Traffic cum Safety Expert	3	
5	Hill Road / Tunnel Expert (if required)	3	
6	Revenue / Survey Expert	4	
7	Bridge Design Engineer	2	
8	Contr act Specialist	1	
Sub Team			
9	Highway Engineer	0	
10	Bridge Engineer	0	
11	Quantity Survey cum Documentation Expert	0	

Appendix IV form III	VII. Office furniture and Equipment (Rental)				
	Sno	Key personnel	Quantity(months)	Rate (INR)	Amount(INR)
	1	Office Furniture and Equipment	9		

11 Months from date of commencement as mentioned in Enclosure – III followed by pre construction services upto Appointed Date.

Appendix IV form III	VII. Office furniture and Equipment (Rental)				
	Sno	Key personnel	Quantity(months)	Rate (INR)	Amount(INR)
	1	Office Furniture and Equipment	6		

06 Months from date of commencement as mentioned in Enclosure – III followed by pre construction services upto Appointed Date.


Y.C. Srivastava
 GM (T)