NHIDCL/DPR/Kohima Bypass/Nagaland/2016 Date: 22/07/2016
To,
All the prospective bidders

Subject: Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project
Report (DPR) and providing preconstruction services in respect of 4 Laning of Kohima Bypass
connecting NH-39 (New NH-02), NH-150(New NH-02), NH- 61(New NH-29) and NH-39 (New
NH-02) on Engineering, Procurement and Construction (EPC) mode in the state of Nagaland.
(Re-Tender)-Extension of Bid due date regarding

Sir,
Due to some technical discrepancies, the corrections in documents including BOQ are

being done which will be uploaded soon. Therefore, the bid due date is hereby extended upto
03.08.2016(1600 hrs)..

Y.C Srivastava
GM(T)




