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NHIDCL/Tripura/NH-08/DPR/C-A /2023/ JO '4"[ Date: I‘] .05.2023

(A Government of India Enterprise)

Corrigendum No. - |

To,
All Respective Bidders

Subject: Consultancy Services for Preparation of Detailed Project Report and providing
pre-Construction services in respect of up-gradation to 2/4/6 lane from km 343
(Kumarghat) to km 397 (Ambassa) and from km 422 (Mugiakami) to km 456.5
(Champaknagar), (Total Length: 88.5 km) on Churaibari to Agartala road section on NH-
08 in the State of Tripura on EPC basis- Modification in tender documents

Tender ID: 2023_NHIDC_750083_1

Sir/Madam,

Please find herewith, Corrigendum-| pertaining to the modification in tender
details .The modified tender documents are as follow:

Sl no | Remarks Existing RFP Modified

Consultancy Services for Preparation of Detailed Project
Report and providing pre-Construction services in
respect to following:

(i) Up-gradation to 2/4/6 lane from km 343 (Kumarghat)
Consultancy Services for Preparation of Detailed | to km 397 (Ambassa) and from km 422 (Mugiakami) to
Project Report and providing pre-Construction | km 456.5 (Champaknagar), (Total Length: 88.5 km) on
services in respect of up-gradation to 2/4/6 lane | Churaibarito Agartala road section on NH-08 in the State

1 EEEZZM of from km 343 (Kumarghat) to km 397 (Ambassa) | of Tripura on EPC basis.
NIT/RFP and from km 422 (Mugiakami) to km 456.5 | (ii) 2/4 lane of Eastern Agartala Bypass ( Lembucherra-

(Champaknagar), (Total Length: 88.5 km) on | Khayerpur) (Approximate Length:10 Km) in the State of
Churaibari to Agartala road section on NH-08 inthe | Tripura on EPC basis.

State of Tripura on EPC basis (iii) 2/4 lane stretch to bypass (a) Jamijuri at km 4.00,(b)
Kakraban at Km 12.00 , (c) Melaghar at km 20.00 and
(d) Sonamura at km 28.50 , (Approximate Length of
11.00 Km) on Udaipur to Sonamura road section on NH-
08 in the State of Tripura on EPC basis.




S. | N | Section State/UT Tentativ
S. | N | Section State/UT | Tentativ | Package N | H e length
N | H elength | No. 0.
0.
i 1 2 3 4 5
Annex-|; T2 3 4 5 B (i) Kumarghat
Details  of N | to 54
the 1 N Kumarghat | Tripura 54 H- | Ambassa
H- | to 08 | Mugiakami 345
proposed 08 | Ambassa to Champaknagar —— :
stretch of 2 Mugiakami 345 (ii) Eastern Agartala Bypass 4 10
RFP to (Lembucherra-Khayerpur) |
Champakn N | (iii) 04 no's Bypass of Jamjuri,
agar 1| H- | Kakraban, Melaghar and 1"
Total Length 88.5 08 | Sonamura
L Total Length 109.5
Table-I: Minimum Eligibility Requirements Table-I: Minimum Eligibility Requirements
S | Minimum  experience and | Annual average | [ S [ Minimum experience  and | Annual  average
I | performance of Preparation of | turnover || performance of Preparation of | turnover
DPR of Highways / Bridges in DPR of Highways / Bridges in
the last 7 years the last 7 years
(NH/SH/Equivalent) (for past (NH/SH/Equivalent) (for past
performance attach performance attach undertaking
undertaking for any litigation for any litigation history/ and
history/ and arbitration). arbitration).
: : A Firm applying for a package | Annual  average
1| AFirm applying for apackage | Annual average should have Experience of | tumover for last 5
should have Expenencel of | turnover for last preparation of Detailed Project | years of the firm
preparation  of  Detailed | 5 years of the Report of two/four/six lane / | should be equal to
Project Report of two/four/six | firm should be Feasibility of Two/ four/ six lane | or more than
Data sheet lE.me / FeaSl.bmty of Two/ four/ equal to or more projects of aggregate |eng[h Rs.5.00 Crores.
12.1 of six lane projects of aggregate | than  Rs.5.00 equal to the indicative length
RFP length equal to the indicative | Crores. (ie. 109.50 km). Firm should

length (i.e. 88.5 km). Firm
should have also prepared
DPR for at least one project of
2/4/6 laning of minimum 40%
of the indicative length of the
package (i.e. 3540 km) or

Feasibility Study
| twoffour/six  laning
minimum ~ 60%  of
indicative length  of

package (i.e. 53.10 km).

of
of
the
the

Note: The experience of a firm
in preparation of DPR for a

private

concessionaire/contractor
shall not be considered.

have also prepared DPR for at
least one project of 2/4/6 laning
of minimum 40% of the
indicative length of the package
or  Feasibility Study  of
two/four/six laning of minimum
60% of the indicative length of
the package

Note: The experience of a firm in
preparation of DPR for a private
concessionaire/contractor shall
not be considered.
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A. Topographical Survey(Fixed rate)

A. Topographical Survey(Fixed rate)

S| Item Kms | Rate | Amou W Item Kms | Rate Amou
No per nt No per nt{INR
Km (INR) Km )
(INR) (INR)
1 Topographic 1 Topographic Survey
Survey including using mobile/ aerial
hire charges for LDAR or better
Appendix- equipment  and technology including
W) supply of survey 885 hire charges for
(Form-1Il) teams  comprising ' equipment and 109.5
section- X, of project survey supply of survey '
(A) of RFP filed staff etc. teams comprising of
inclusive of cost of project survey filed
materials, labourer staff etc. inclusive of
2 Detailed cost of materials,
topographic labourer
surveys using
mobile/ aerial
LIDAR or better
technology

General Manager (Tech)




