




BHARATMALA
ROAD TO PROSPERITY



NHIDCL
BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Manipur/T-M(Pkg1-4)/AE/192263/2039

Dated: 07.04.2021

CORRIGENDUM – 3

Name of Work: Consultancy Services for Authority's Engineer for Supervision of:

- (i) Construction of two lane with paved shoulders road of Tamenglong to Muhur in the state of Manipur from km 0.000 at Tamenglong to km 10.000 near Dialong (Length10.00km) (PKG-1) on EPC mode.**
- (ii) Construction of two lane with paved shoulders road of Tamenglong Mahur section in the state of Manipur from km 10.000 at Dialong to km 20.500 near Old Tamenglong (Length10.5km) (PKG-2) on EPC mode.**
- (iii) Construction of two lane with paved shoulders road of Tamenglong Mahur section in the state of Manipur from km 20.500 at Old Tamenglong to km 30.800 ending near Phelong (Length-10.3km) (PKG-3) on EPC mode.**
- (iv) Construction of two lane with paved shoulders road of Tamenglong Mahur section in the state of Manipur from km 30.800 at Phelong to km 41.450 ending near Azuram (Length10. 65km) (PKG-4) on EPC mode.**

Tender ID : 2021_NHIDC_612393_1

It is to inform to all the perspective bidders that the following amendments have been carried out:

S. No.	REFERENCE / ITEM	EXISTING CONTENTS	MODIFIED CONTENTS
1.	NIT, RFP, BoQ	<p>Name of Work: "Consultancy Services for Authority's Engineer for Supervision of:</p> <p>(i) Construction of two lane with paved shoulders road of Tamenglong to Mahur in the state of Manipur from km 0.000 at Tamenglong to km 10.000 near Dialong (Length10.00km) (PKG-1) on EPC mode.</p> <p>(ii) Construction of two lane with paved shoulders road of Tamenglong Mahur section in the state of Manipur from km 10.000 at Dialong to km 20.500 near Old Tamenglong (Length10.5km) (PKG-</p>	<p>Name of Work: "Consultancy Services for Authority's Engineer for Supervision of:</p> <p>(i) Construction of two lane with paved shoulders road of Tamenglong to Mahur in the state of Manipur from km 0.000 at Tamenglong to km 10.000 near Dialong (Length-10.00km) (Package-1) on EPC mode.</p> <p>(ii) Construction of two lane with paved shoulders road of Tamenglong Mahur section in the state of Manipur from km 10.000 at Dialong to km 31.430 near Barak River (Length-21.43 km)</p>

le

S. No.	REFERENCE / ITEM	EXISTING CONTENTS	MODIFIED CONTENTS
		<p>2) on EPC mode.</p> <p>(iii)Construction of two lane with paved shoulders road of Tamenglong Mahur section in the state of Manipur from km 20.500 at Old Tamenglong to km 30.800 ending near Phelong (Length-10.3km) (PKG-3) on EPC mode.</p> <p>(iv)Construction of two lane with paved shoulders road of Tamenglong Mahur section in the state of Manipur from km 30.800 at Phelong to km 41.450 ending near Azuram (Length10. 65km) (PKG-4) on EPC mode."</p>	<p>(Package-2) on EPC mode.</p> <p>(iii)Construction of two lane with paved shoulders road of Tamenglong Mahur section in the state of Manipur from km 31.430 near Barak River to km 43.480 ending near Phelong (Length-12.050km) (Package-3) on EPC mode.</p> <p>(iv)Construction of two lane with paved shoulders road of Tamenglong Mahur section in the state of Manipur from km 43.480 at Phelong to km 54.180 ending near Azuram (Length10.70km) (Package-4) on EPC mode."</p>
2.	NIT, Clause 2	Table mentioning details regarding Consultancy Package, Project Length, Project Cost , Assignment Period etc.	Modified Table mentioning details regarding Consultancy Package, Project Length, Project Cost, Assignment Period etc. (Refer Annexure I of this Corrigendum)
3.	In the RFP, Table 1: "Details of Project" under Section 1	Table mentioning details regarding Consultancy Package, Project Length, Project Cost , Assignment Period etc.	Modified Table mentioning details regarding Consultancy Package, Project Length, Project Cost, Assignment Period etc. (Refer Annexure I of this Corrigendum)
4.	In the RFP, Section 1, Clause 8; Section 2, Clause 4.1 B. (II);	Name: MD-NHIDCL Account no: 90621010002610 IFSC Code : SYNB0009062	Name: MD-NHIDCL Account no: 90621010002610 IFSC Code : CNRB0019062



S. No.	REFERENCE / ITEM	EXISTING CONTENTS			MODIFIED CONTENTS		
5.	In the RFP, Appendix-H ; Appendix-I	S. No.	Particulars	Details	S. No.	Particulars	Details
		1.	Name of Beneficiary	National Highways & Infrastructure Development Corporation Limited	1.	Name of Beneficiary	National Highways & Infrastructure Development Corporation Limited
		2.	Beneficiary Bank Account No.	90621010002659	2.	Beneficiary Bank Account No.	90621010002659
		3.	Beneficiary Bank Branch	IFSC SYNB0009062	3.	Beneficiary Bank Branch	IFSC CNRB0019062
		4.	Beneficiary Bank Branch Name	Transport Bhawan, New Delhi	4.	Beneficiary Bank Branch Name	Transport Bhawan, New Delhi
		5.	Beneficiary Bank Address	Canara Bank (erstwhile Syndicate Bank) Transport Bhawan, 1st Parliament Street, New Delhi-110001	5.	Beneficiary Bank Address	Canara Bank (erstwhile Syndicate Bank) Transport Bhawan, 1st Parliament Street, New Delhi-110001



(K. C. Bhatt)
Dy. General Manager (Tech)

ANNEXURE-I

Details of Project

S. No.	Consultancy Package	NH No.	State	Project Stretch	Project Length (Km)/ Project Cost (in Cr.)	Assignment Months
1.	Construction of two lane with paved shoulders road of Tamenglong to Mahur in the state of Manipur from km 0.000 at Tamenglong to km 10.000 near Dialong (Length-10.00km) (Package-1) on EPC mode.	NH - 137	Manipur	Km 0.000 at Tamenglong to Km 10.000 near Dialong	10.000 Kms Tendered Cost (excl. GST) : Rs. 139.75 Cr.	18 months of Construction Period + 60 months of Maintenance period
2.	Construction of two lane with paved shoulders road of Tamenglong Mahur section in the state of Manipur from km 10.000 at Dialong to km 31.430 near Barak River (Length-21.43 km) (Package-2) on EPC mode.			Km 10.000 at Dialong to Km 31.430 near Barak River	21.430 Kms Tendered Cost (excl. GST) : Rs. 365.56 Cr.	18 months of Construction Period + 60 months of Maintenance period
3.	Construction of two lane with paved shoulders road of Tamenglong Mahur section in the state of Manipur from km 31.430 near Barak River to km 43.480 ending near Phelong (Length-12.050km) (Package-3) on EPC mode.			Km 31.430 near Barak River to Km 43.480 ending near Phelong	12.050 Kms Tendered Cost (excl. GST) : Rs. 176.54 Cr.	18 months of Construction Period + 60 months of Maintenance period
4.	Construction of two lane with paved shoulders road of Tamenglong Mahur section in the state of Manipur from km 43.480 at Phelong to km 54.180 ending near Azuram (Length-10.70km) Package-4) on EPC mode.			Km 43.480 at Phelong to Km 54.180 ending near Azuram	10.700 Kms Tendered Cost (excl. GST) : Rs. 149.68 Cr.	18 months of Construction Period + 60 months of Maintenance period
TOTAL					54.180 Kms / Rs. 831.53 Crores	

le