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 NHIDCL/RO-Kohima/SC/Sang-Pim/Vol-I/2021-22/04   Date: 29.09.2021 

 

SECTION – 1 

 

LETTER OF INVITATION (LOI/ NIT) 

 

Sub: Consultancy Services for supervision of “Special Repair of NH-329A from Sangtamtilla 

to Pimla Junction Section (Km 38.000 to Km 70.270) [Total Length: 32.270] in the State of 

Nagaland in the FY 2021-22-4
th

 Call” 
 

1. National Highways and Infrastructure Development Corporation Limited (NHIDCL) 

is taking up the work of Maintenance & Repair of above stated Section of National 

Highways. NHIDCL invites proposals from the experienced consultants for rendering 

consultancy services for supervision of “Special Repair Contract”, on the following 

section. 

Sl. 

No. 
Section 

Length of the 

packages 
(Approx. in Km.) 

1. 

Consultancy Services for supervision of “Special Repair 

of NH-329A from Sangtamtilla to Pimla Junction 

Section (Km 38.000 to Km 70.270) [Total Length: 

32.270] in the State of Nagaland in the FY 2021-22 – 4
th

  

call” 

32.27 

 

2. Proposals are invited from consultancy firms in accordance with the Request for 

Proposal (RFP) document attached herewith through E-Tender portal. A Firm will be 

selected under Quality cum Cost Based Selection (QCBS) procedures as described in 

this RFP, which comprises the following. 

 

Section 1 : Letter of Invitation (LOI) / NIT 

Section 2 : Information to Consultants and Data sheet 

Section 3 : Technical Proposal (Standard Forms) 

Section 4 : Financial Proposal (Standard Forms) 

Section 5 : Terms of Reference (TOR) 

Section 6 : Standard Form of Contract Agreement and General 

Conditions of Contract 

 

Separate Technical and Financial proposals as per the requirement of the RFP 

documents are to be submitted. The technical proposals will be evaluated first. 

Financial proposals of only those firms will be opened and evaluated, whose technical 

proposals meet the qualifying requirements. 
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4. DELETED 

 
5. The Applicants shall submit the details on downloaded documents as ‘ORIGINAL’ in 

hard bound form (if possible) with all pages numbered serially and by giving an index 

of submissions on or before 09.10.2021 (up to 1500 hrs.) Hardbound implies such 

binding between two covers through stitching or otherwise whereby it may not be 

possible to replace any paper without disturbing the document and pages. 

 
 

6. The Letter of Invitation (LOI) and Term of Reference (TOR) including Request 

Proposal (RFP) is available online on e-tender portal of NIC i.e. https://eprocure.gov.in. 

The details can also be viewed on NHIDCL web site www.nhidcl.com. Any 

corrigendum/clarification will be available on the e- procurement web site 

https://eprocure.gov.in and NHIDCL website www.nhidcl.com. There may not be 

separate advertisement. The interested consultancy firms may download the RFP 

documents from the above-mentioned website w.e.f. 29.09.2021 (1100 Hrs) to 

09.10.2021 up to 1500 Hrs. The Consultant who downloads the RFP documents from 

the website will be required to pay the non-refundable fee of Rs. 5,900/- (including 

GST) at the time of the submission of the Bid proposal, through RTGS into bank a/c no 

“3306201000223” maintained in the name of “RO Kohima NHIDCL Project Account” 

with Canara Bank, Kohima, Nagaland address having IFSC code CNRB0004077. The 

RFP will be invited through e-tender (online bid submission)  
 

7. Deleted 
 

8. The following schedule of dates is to be followed for this assignment: 

Sl. 
No. 

Description                 Period 

1 Bid Document /NIT Publishing Date 29.09.2021 (1100 Hrs) 

2 Bid Document Download/Start date 29.09.2021 (1100 Hrs) 

3 Bid Submission start Date 29.09.2021 (1500 Hrs) 

4 Bid submission End Date (online / physical Copy) 09.10.2021 (1500 Hrs) 

5 Opening Date of Technical Bid 11.10.2021 (1530 Hrs) 

6 Date of uploading of list of Technically Qualified 

Applicants 
To be intimated later 

7 Date of Opening of Financial Bids of Qualified 

Applicants 

To be intimated with the 
result of technical evaluation 

 

 

 

 

The proposal, or any queries or clarification on the RFP document, shall be submitted at the 

following address: 

 

https://eprocure.gov.in/
http://www.nhidcl.com/
http://www.nhidcl.com/
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Address of Employer: 

 
ATTN: M.S. Deol. 

DESIGNATION: Executive Director (P) 

ADDRESS: PWD. Colony, PWD Rest House, 

Kohima, Nagaland 

TEL. NO: 

E-MAIL ADDRESS: edpkohimaoffice@gmail.com 
 

 

 

 

Yours faithfully, 

Executive Director (P) 

National Highways and Infrastructure Development 

Corporation Limited (NHIDCL) 

RO-Kohima, Nagaland 

mailto:edpkohimaoffice@gmail.com
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SECTION-2 

INFORMATION TO CONSULTANTS 

2.1 INTRODUCTION 

2.1.1 NATIONAL HIGHWAYS AND INFRASTRUCTURE DEVELOPMENT 

CORPORATION LIMITED (NHIDCL) has taken up the following section of the 

National Highway for Special Repair Contract for a period of 60 Months (i.e. 12 

Months Construction Period and 48 Months Defect Liability Period): 

 

Package No. Section 

Length of the 

package 

(Approx. in km.) 

NHIDCL/RO-

Kohima/SC/Sang-

Pim/Vol-I/2021-22/04 

Consultancy Services for supervision of 
“Special Repair of NH-329A from 
Sangtamtilla to Pimla Junction Section 
(Km 38.000 to Km 70.270) [Total 
Length: 32.270] in the State of Nagaland 
in the FY 2021-22- 4th call” 

32.27 

 

2.1.2 A brief description of the Assignment and its objectives are given in the enclosed Data 

Sheet and the Terms of Reference. 

 

2.1.3 The client named in the “Data Sheet” will select a firm from, in accordance with the 

method of selection indicated in the data sheet. 

 

2.1.4 The consultants are invited to submit a Technical Proposal and a Financial Proposal at 

the address (if possible) as specified in the Data Sheet for consulting services required for 

the Assignment named in the Data Sheet. The Proposal will form the basis for selection, 

contract negotiations and eventually signing of a contract with the selected firm. 

2.1.5 To obtain first-hand information on the Assignments and on the local conditions, 

consultants are encouraged to pay a visit to the project sites before submitting a 

proposal. The Consultants must familiarize themselves with the local conditions and 

take them into account in preparing the proposal. 

2.1.6 Please note that the Client is not bound to accept any or all the proposals submitted 

without assigning any reason therefore. 

2.1.7 The Cost of preparing the proposal and of negotiating the contract, including visits to the 

Client and the project area, are not reimbursable. 
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2.1.8. (a) The proposals must be properly signed as detailed below and as per NIT/ITB: 

(i) By the proprietor in case of a proprietary firm. 

(ii) By the partner holding the Power of Attorney in case of a firm in partnership (A 

certified copy of the Power of Attorney shall accompany the Proposal). 

(iii) By a duly authorized person holding the Power of Attorney in case of a Limited 

Company or a corporation (A certified copy of the Power of Attorney shall 

accompany the proposal). 

 

2.1.8. (b) Deleted 

 
2.1.8. (c) The proposals from joint ventures are not allowed. 

 
2.1.9 The project requires that consultants provide professional, objective and impartial advice 

and at all times hold the Client’s interest’s paramount, without any consideration for 

future work, and strictly avoid conflicts with other assignments or their own corporate 

interests. 

 
2.1.10 It is the NHIDCL policy that the consultants observe the highest standard of ethics 

during the selection and execution of such contracts. In pursuance of this policy, the 

NHIDCL; 

 
a) defines, for the purposes of this provision, the terms set forth below: 

 
i) “Corrupt practice” means the offering, giving, receiving, or soliciting of 

anything of value to influence the action of an official in the selection 

process or in contract execution; and 

ii) “Fraudulent practice” means a misrepresentation of facts in order to 

influence a selection process or the execution of a contract to the detriment 

of the Client and includes collusive practices among consultants (prior to or 

after submission of proposals) designed to establish prices at artificial, 

noncompetitive levels and to deprive the Client of the benefits of free and 

open competition. 

b) will reject a proposal for award if it determines that the firm recommended for 

award has engaged in corrupt or fraudulent practices in competing for the 

contract in question. 

c) will declare a firm ineligible, either indefinitely or for a stated period of time to 

be allowed to participate or awarded a contract of any assignment of the client   

if it at any time the client determines that the firm has engaged in corrupt or 

fraudulent practices in competing for or in executing a contract; and 

d) will have the right to require that, in a contract, a provision be included requiring 

consultants to permit the NHIDCL to inspect their accounts and records relating 

to the performance of the contract and to have them audited by authorized 

representatives of NHIDCL. 
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2.2 CLARIFICATION AND AMENDMENT OF RFP DOCUMENTS 

2.2.1 To enable the firms to prepare a proposal, they may please find and use the attached 

Documents. 

2.2.2 Consultants requiring a clarification of the Documents must notify the Client, in writing, 

not later than 03 days before the proposal submission date. Any request for clarification 

in writing or by e-mail must be sent to the Client’s address indicated in the Data Sheet. 

The Client will respond by e-mail to such requests and copies of the responses will be 

hosted on web site of NHIDCL. 

2.2.3 At any time before the submission of proposals, the client may, for any reason, whether 

at its own initiative or in response to a clarification requested by an invited consulting 

firm, modify the Documents by amendment. The amendment will be notified in writing 

or email to all invited consulting firms and will be binding on them. The Client may at 

its discretion extend the deadline for submission of the proposals. 

 

2.3 PREPARATION OF PROPOSAL 

 
Consultants are requested to submit the technical and a financial proposal separately. 

The proposal shall be written in English language. 

 

2.3.1 Technical Proposal 

 
i). Consultants are expected to examine all terms and instructions included in the 

Documents. Failure to provide requested information will be at their own risk 

and may result in rejection of their proposal. 

 

ii). During preparation of the technical proposal consultants must give particular 

attention as specified in Data Sheet to the following: 

a) Majority of the professional staff proposed may preferably be employees 

of the firm, unless otherwise indicated in the Data Sheet. 

b) No alternative to key staff may be proposed and only one C.V. shall be 

submitted for each position. The furnished C.V. shall, inter-alia, include 

the photo identity with specimen signature, address and the telephone 

number of the proposed key staff. If one CV is submitted by two or more 

consultants, no marks shall be given for such CVs. 

c) A good working knowledge of English Language is essential for key 

professional staff on this assignment. 

d) All reports must be in English Language. 
 

e) All information provided in the Application should be true and correct 

and all documents accompanying such application are true copies of their 

originals. If any information/ document is found incorrect, the same shall 

be treated as corrupt and fraudulent practice as mentioned in Cl. 2.1.10. 
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f) In case CV of a person is turned out to be fake / incorrect / inflated during the 

assignment, the consultancy firms shall have to refund the salary and perks 

drawn in respect of the person apart from other consequences. 

 

2.3.2 The technical proposal shall include but be not limited to the following: 

 
i. Proof of Payment against Tender Fee. 

 

ii. Bid Securing Declaration. 
 

iii. Firm’s Organization Structure and Relevant Experience as stated in Data Sheet 

including details of previous experience and project sheets (Form 3B) along 

with the client certificate. 

iv. Description of Approach Methodology for performing the assignment. 

(Form 3C) 

v. DELETED 
 

vi. DELETED 
 

vii. The composition of the proposed Team and the Tasks Assigned to 

Individual Members (Form 3-F): The tasks to be assigned to each member 

of the proposed team should conform to but not be limited to the 

generalized tasks expected to be performed as per TOR. The consultant 

should take into account the various stipulations in the TOR and assign the 

tasks to individual members of the Team.  The firm shall designate one of 

its senior most experienced permanent employees (Engineer) who has 

thorough understanding & exposure in dealing with road contract 

agreements as the Engineer for the assignment who shall act as Engineer 

for the assignment, undertake site visits on quarterly basis and submit a 

report on performance of its staff. The comments of NHIDCL shall be 

taken care of as follow up action for such visits. The cost associated with 

this requirement shall not be paid and the same is incidental. In case of 

failure to comply, a suitable penalty shall be imposed by NHIDCL. The 

powers of Engineer and Team Leader shall be submitted to NHIDCL for 

modifications and approval. 

viii. Curriculum Vitae (C.V.) recently signed with blue ball pen by the 

proposed key staff and also an authorized official of the Firm. The 

information shall be as per the format given in form 3-G. 

ix. DELETED 
 

x. DELETED 
 

xi. Any additional information requested in data sheet. 
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xii. Undertaking regarding correctness of qualification and experience of the 

key personnel proposed for Form 3-H. 

xiii. The Bidder should submit the Self Evaluation Sheet (Annexure A) in the 

prescribed format of the proposed Key Personnel. 

xiv. Undertaking as per Cl. 2.11 of Section-2 of RFP. 

2.3.3. The Technical Proposal shall not include any financial information. 

 

2.3.4. Financial Proposal 

 
i) The financial proposal should include all costs associated with the assignment. 

The financial proposal shall take into account the costs associated with the key 

personnel, support staff (technical & office), fully furnished office 

accommodation, transportation etc. as per the work requirement. The format for 

the financial proposal is given in Section-4. The contract shall be finalized on 

lump sum basis. 
 

For the period of 5 year from the date of commencement of services, Consultants 

shall be paid remuneration as indicated in Form 4C. However, the details 

furnished in Section-4 will form the basis of evaluation and comparison of the 

financial bid. 

ii) The financial proposals shall be prepared to cover the tasks mentioned in the 

TOR and also the tasks required to be carried out in order to meet the objectives. 
 

iii) The financial proposal shall take into account all tax liabilities (except GST) and 

cost of insurance specified in the General Conditions of contract. The GST shall 

be reimbursed by NHIDCL on production of proof containing the assignment 

name. 

iv) Costs shall be expressed in Indian Rupees. All payments shall also be made in 

Indian Rupees by the “National Highways and Infrastructure Development 

Corporation Limited” 

v) Payment for the consultancy services shall be made on monthly basis 

considering the staff inputs (dates of mobilization/ demobilization) approved in 

advance by NHIDCL. No claims shall be entertained for short use of inputs 

projected in Financial Proposals. NHIDCL shall be at liberty to discontinue any 

position/ staff by giving 7 days’ notice. 

 
2.4 SUBMISSION OF PROPOSALS 

 

2.4.1 Please refer procedure for E-bidding: Consultants must submit ‘ORIGINAL’ 

documents (if possible) as indicated in the “Instruction to Bidders”. Original 

document will be sealed in an outer envelope, which will bear the address and 

information indicated in the Data Sheet/ ITB. The envelope must be clearly 
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marked: 

 

DO NOT OPEN, EXCEPT IN PRESENCE OF THE 

EVALUATION COMMITTEE OF NHIDCL 

This outer envelope clearly marked ‘ORIGINALS’ to RFP documents. 

The technical and financial proposal must be prepared in indelible ink (blue ball pen) and 

must be signed by the authorized representative of the consultants. The letter of 

authorization must be confirmed by a written power of attorney accompanying the 

proposals. The person or persons signing the proposal must initial all pages of the technical 

and financial proposal. 

2.4.2 There should, generally, be no overwriting or cutting in the proposal submitted 

by the Consultant. The overwriting or cutting if any should be properly initialed 

by the authorized representative of the company. 

2.4.3 The completed technical and financial proposal must be submitted on or before 

the time and date stated in the Data Sheet. 

2.4.4   The proposal must be valid for the number of days stated in the Data Sheet from 

the last day of submission during which the firm must maintain the availability of 

the professional staff proposed for the assignment. The Client will make its best 

effort to complete negotiations within this period. 

2.4.5 The Applicants shall submit the details on issued/downloaded Application and in 

hard bound form (if possible) with all pages numbered serially and by giving an 

index of submissions. Hardbound implies such binding between two covers 

through stitching or otherwise whereby it may not be possible to replace any 

paper without disturbing the document and pages. 

 

2.4.6  After the deadline for submission of proposals as per sub-clause 2.4.3 herein, the 

technical proposal shall be opened. 

2.5 PROPOSAL EVALUATION 

A two-stage procedure will be adopted in evaluating the proposals: (i) a technical 

evaluation, which will be carried out prior to opening any financial proposal; (ii) The 

technical proposal should score at least 75 points out of 100 to be considered for financial 

evaluation, however, the procurement shall be made on quality cum cost  based selection 

with 70-30% for technical and financial scores in accordance with the Clause 2.5.2 

respectively among the top five qualifying consultant meeting non-conflict and other 

eligibility requirements, short listed after technical evaluation. 

However, the Technical proposal shall be declared non-responsive if the firm as 

individual or in Partnership or in association or corporate or limited company has failed to 

perform in last 3 years on any contract as evidenced by termination of any contract/ 

expulsion or imposition of a penalty or arbitration award or a judicial pronouncement. 

2.5.1 Evaluation of Technical Proposal 

The evaluation committee appointed by the Client will carry out its evaluation applying 
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the evaluation criteria and point system specified in the Data Sheet. Each responsive 

proposal will be attributed a Technical Score (ST.). 

2.5.2 Opening and Evaluation of Financial Proposals; 
 

i) The Financial Proposals shall be opened in the presence of the consultants’ 

authorized representatives (a letter of authorization is a must) who choose to 

attend. The name of the consultant and the proposed prices shall be read loudly 

and recorded when the Financial Proposals are opened. 

ii) The Evaluation Committee will determine whether the Financial Proposals are 

complete, (i.e. whether they have costed all items of the corresponding to 

RFP/TOR/ Technical Proposals. If not, the client will cost them and add their 

cost to the initial price) and correct any computational errors. Any conditional 

offers shall be rejected. 

 

iii) Deleted. 

iv) In the second stage, the financial evaluation will be carried out. Each Financial 
Proposal will be assigned a financial score (SF). 

v) For financial evaluation, the total cost indicated in the Financial Proposal, 

excluding Additional Costs, will be considered. 
 

vi) The Authority will determine whether the Financial Proposals are complete, 

unqualified and unconditional. The cost indicated in the Financial Proposal shall 

be deemed as final and reflecting the total cost of services. Omissions, if any, in 

costing any item shall not entitle the firm to be compensated and the liability to 

fulfill its obligations as per the TOR within the total quoted price shall be that of 

the Consultant. The lowest financial proposal (FM) will be given a financial 

score (SF) of 100 points. The financial scores of other proposals will be 

computed as follows: - 

SF= 100 x FM/F 

 
(F=Amount of Financial Proposal) 

 
vii) Combined and final evaluation 

 
The proposal will finally be ranked according to their combined technical (ST) and 

financial (SF) scores as follows:- 

S = ST x TW + SF x FW 
 

Where S is the combined score, and TW and FW are weights assigned to technical 

proposal and financial proposal that shall be 0.70 and 0.30 respectively.  The Evaluation 

Committee shall determine the order of priority as among these firms on 
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the basis of technical and financial bids and the highest combined scorer (S) shall rank 

first for award of contract. The Selected Applicant shall be the first ranked applicant. 

The second ranked Applicant shall be kept in reserve and may be invited for 

negotiations in case the first ranked Applicant withdraws, or fails to comply with the 

requirements specified as the case may be. 

 

2.6 NEGOTIATIONS 

DELETED 

 

2.7 AWARD OF CONTRACT 

 

2.7.1 The Contract will be awarded following successful Negotiations through a Letter 

of Acceptance (LOA) from NHIDCL. 

 
2.7.2 Within 7 days from the date of LOA, the consultant shall furnish a Performance 

Security in the form of a BG for the amount in the form given in the TOR. The 

BG shall be initially valid for the duration of the assignment plus 1 month for 

verification & signing the contract and 1 month for closing the contract. In case 

the consultant fails to submit the BG within 7 days from the date of LOA, a 

request may be submitted before ED (P) with justified reason for delay in 

submission and likely date of submission for the same.  For avoidance of doubt, it 

is made clear that it would be the sole decision of ED(P) to consider or reject the 

request and the LOA shall deemed to be treated as cancelled and the firm shall be 

debarred for a period of 6 months to participate in NHIDCL works. 

 
2.8 CONFIDENTIALITY 

 

Information relating to evaluation of proposals and recommendations concerning award 

shall not be disclosed to the consultants who submitted the proposals or to other persons 

not officially concerned with the process, until the winning firm has been notified of 

award of the contract and contract agreement has been entered. 

 
2.9 Disqualification from future participation. 

 
If the consultant fails in successfully completing the negotiations (or) in furnishing the 

Performance Security after LOA, then such consultant shall not be allowed to 

participate in future M&R Supervision Consultancy Assignments for a period of one 

year. 
 

2.10 Participation of Consultant in bidding process of NHIDCL 

 

The bidder either as individual firm or in JV or in association, who are having (three) or 

more on – going Authority’s Engineer/ Supervision Consultancy Contract(s) in NHIDCL, 

as on date of bid submission, shall not be eligible to bid for this Authority’s Engineer/ 

Supervision Consultancy Contract (Issuance of LOA will be considered as an on-going 

Authority’s Engineer Consultancy contracts).  

AND 

The bidder shall not be awarded more than 3 (three) Authority’s Engineer/ Supervision 
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Consultancy Contracts for current bidding process in NHIDCL 

 

2.11 CRITERIA FOR INELIGIBILITY TO BID 

 

i. Stands debarred by the Authority as a natural consequence of termination of any Consultancy 

Contract of the Authority. 

ii. Has been placed in the Negative List of firms by the Authority for any reason including failure 

to deliver consultancy in time bound manner, abandoning the project without permission of 

the Authority, non mobilization of key personnel, poor performance, penalties, missing 

commitments, non-adherence to quality specifications, inefficient supervision of works, 

unethical practices, failure to abide by Integrity Pact or failure to follow any lawful 

directions given by the Authority. 

iii. The bidder including individual or any of its JV members or its related parties, who are 

already having three or more on-going Authority Engineer/ Supervision Consultancy 

contract(s) in NHIDCL, as on date of financial bid opening, shall not be eligible to bid for 

this project. 

 

Explanation : 

a) An LOA issued for any project shall be counted as an on-going project. 

b) Projects with consultancy fee of Rs. 1.5 Crores or less shall not be counted for this 

purpose. 

c) In case of a company, the Related Parties means Related Parties as defined in the 

Companies Act, 2013, and in case of a bidder other than a company, the Related 

Parties means bodies in which the bidder or its partners are partner, trustee or 

directors in other bodies whether incorporated or not. 

 

To substantiate this, the bidder shall provide an undertaking giving list of all such Related 

Parties and projects being executed by the Related Parties in NHIDCL. 

 

A certificate in this regard from Statutory Auditor (with UDIN) shall also be provided 

by the bidder. 
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                     DATE SHEET 

INFORMATION TO CONSULTANTS 

Reference 

2.1.2 Objectives and description of the Assignment: The main objective of this 

assignment is implementation and supervision of Maintenance & Repair 

Contract in full compliance of scope of work, conditions, specifications and 

other stipulations of the contract document. 

 
Description of Assignment/ Services: Consultancy services for Maintenance & 

Repair Contract. The detailed descriptions of services are mentioned in the 

Terms of Reference. 

 

2.1.3 The name of the Client is: NATIONAL HIGHWAYS AND 

INFRASTRUCTURE DEVELOPMENT 
CORPORATION LIMITED 

 
The method of selection is: Quality cum Cost Based Selection 

(QCBS) among the top five qualifying 

Consultants, meeting non-conflict and other 

eligibility requirements, short listed after 

technical evaluation. 

 

2.1.4 The address for submission of proposal is “Executive Director (P) 

ADDRESS: PWD Colony, PWD Rest House, Kohima, Nagaland 

(IF POSSIBLE) 

 

The consultants to state costs in Indian Rupees. 

        2.2.2  Clarification may be requested not later than 03 days before the proposed 

submission date of RFP.  The address for requesting clarification is Address 

of Employer: 

DESIGNATION: Executive Director (P) 

RO-Kohima, Nagaland 

ADDRESS: PWD. Colony, PWD Rest House 

Kohima, Nagaland 

E-MAIL ADDRESS: edpkohimaoffice@gmail.com 
 

 

2.3.1 (i) The estimated number of professional staff months and their minimum 

qualification & experience required for the assignment shall be as mentioned in TOR. 
 

(ii) Reports which are part of the assignment shall be written in English. 
 

(iii) DELETED 

mailto:edpkohimaoffice@gmail.com
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(iv) Separate team/personnel must be proposed for each package; otherwise, all such 

proposals of the firm shall be rejected. 

2.3.2 Relevant Experience implies Experience as Supervision Consultant in 

National/State Highway construction/maintenance works. 

 
2.4.1 Consultants must submit: 

Technical Proposal, Financial Proposal and ‘ORIGINALS’ (if possible) as per 

ITB Proposals should be submitted in English 

The information shall be submitted titled as: 

Consultancy Services for supervision of “Special Repair of NH-329A from 

Sangtamtilla to Pimla Junction Section (Km 38.000 to Km 70.270) [Total 

Length: 32.270] in the State of Nagaland in the FY 2021-22-4th call” Proposals 

must be submitted “online” only not later than the following date and time: 

09.10.2021 till 1500 hrs.  

 
2.4.2 The proposal of the Consultant should be valid for 45 days from the last date of 

submission. 

 

2.4.3 The points assigned to Technical Evaluation criteria are: 
 

S. No. Description Marks 

1 Relevant experience for the assignment 40 

2 
Qualifications and competence of the key staff for the 

assignment 
60 

 Total 100 
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ANNEXURE: A 

Evaluation Criteria for Technical Proposals 
 

Note: Last 5 years shall be last 5 financial years excluding the current year. 

 

 

Sl. No. 

 

Description 

 

Points 

Marks 

proposed by 

the Bidder 

Documents 

attached at Page 

Number. 

I. 
Consultants Average Annual 

Turnover in last 5 years from 

Consultancy Assignments (Rs. 3.0 

crore or more) [if audited accounts 

of the financial year preceding the 

current year are not available, 

previous 5 years may be shifted 

accordingly] subject to 

certification by Statutory Auditor 

along with UDIN. 

 

 

 

20 

  

II. 
Year of incorporation of the 

Consultancy Firm (5 years or more) 20 
  

III. 
Consultants Relevant experience in 
last 5 years in supervision of 
National/State Highway Projects 
(60 lane km. or more) 

a) Construction (1 or more) with 
minimum consultancy fee of Rs. 
50 lakhs 

b) Maintenance (2 or more) 
with minimum consultancy fee of 
Rs. 25 Lakhs 

   

 15 

  
30 

IV. 
Experience in last 5 years in 

carrying out Road Condition 

Surveys (2 or more) / preparation 
of DPR of NH/SH Projects. 

 
15 

  

 
Total 100 

  

 
The weightage given to evaluate qualification and competence of key staff are: 

 
 

 Weight (%) 

General Qualification (15)** ; 20 

Training/Technical papers in relevant field (5)  

Relevant Experience and Adequacy for the Assignment 75 

Permanent Employment with the firm 5 

Total 100 
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Sub criteria for qualification of Team leader Cum Resident Engineer 
 
 

1 General Qualification 
20marks 

(Maximum) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 15 

(ii) 
Post Graduate Degree in Transportation Engineering / Highway 
Engineering 

5 

2 Essential Experience  

(a) Total Professional Experience in roads and Bridges 
10years 

(Minimum) 

 Marks   for “Total Professional Experience in handling Highway 
Contracts.” 

25marks 
(Maximum) 

(i) Marks for threshold (80%) 

(ii) % increase of marks for every increase in no. of years of experience 
6.66% and 
20%(max) 

(b) 
Experience as Team Leader or Resident Engineer in similar capacity in 
supervision consultancy of M&R works 

3 years 
(Minimum) 

 Marks for “Experience as Team Leader or Resident Engineer in similar 

capacity in supervision consultancy of M&R works 

25marks 

(Maximum) 

 (i) Marks for threshold (80%) 

 
(ii)% increase of marks for every increase in no. of years of experience 

6.66% 

and20%(max) 

(c) 
Should have handled as Team Leader or Highway Engineer in similar 
capacity in supervision consultancy of M&R works 

3 Projects 
(Minimum) 

 Marks for “Should have handled as Team Leader or Resident Engineer in 

similar capacity in supervision consultancy of M&R works 

15 marks 

(Maximum) 

 
(i) Marks for threshold (80%) 

 
(ii) % increase of marks for every increase in no. of Projects 

6.66% and 

20%(max) 

(d) 
Should have handled as Team Leader or similar capacity of at least one 
Projects of project preparation of Highway Projects 

1 project 
(Minimum) 

 Marks for “Should have handled as Team Leader or similar capacity of 

project preparation of Highway Projects 

10 marks 

(Maximum) 

 
(i) Marks for threshold (80%) 

 
(ii) % increase of marks for every increase in no. of Projects. 

6.66% 

and 20%(max) 
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3. Employment with the Firm 
6 months 
(Minimum) 

 
Marks for “Employment with the Firm” 

5 marks 

(Maximum) 

 
(i) Marks for threshold (100%) 

 
Total Score 100 

 

** Candidate not having minimum qualification will not be considered for further evaluation 

Note: CV scoring less than 75 marks shall be replaced with better CVs at the time of negotiations 

The Technical Proposal should score at least 75 points to be considered responsive for financial 

evaluation. However, the CV’s found deficient (less than 75 marks) shall be replaced with better 

CVs meeting the minimum essential requirements at the time of Contract Negotiations. (Only 7 

days shall be given to produce better CVs) 

 

However, the Technical proposal shall be declared non-responsive if the firm as individual or in 

Partnership or in association or Corporate or Limited Company have failed to perform in last 3 

years on any contract as evidenced by termination of any contract/ expulsion or imposition of a 

penalty or arbitration award or a judicial pronouncement. 

2.6.1  The address for negotiation is: 

Address of Employer: 

DESIGNATION: Executive Director (P) 

RO- Kohima, Nagaland 

ADDRESS: PWD Colony, PWD Rest House 

Kohima, Nagaland 

E-MAIL ADDRESS: edpkohimaoffice@gmail.com 

mailto:edpkohimaoffice@gmail.com
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SECTION – 3 

 
 

TECHNICAL PROPOSAL (STANDARD FORMS) 
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3A - TECHNICAL PROPOSAL SUBMISSION FORM 
 

FROM: TO: 

  _ 
 

 

  _ 
 

 

  _ 
 

 

  _ 
 

Sir: 

Subject: Supervision Consultancy Services for 60 MONTHS (name of the project) 
 

 
 

 

Regarding Technical Proposal 

 

Having examined the RFP document, understood   its   contents   and   visited   the   site, We 

 (Name of Consultant) herewith enclose our Technical 

Proposal for selection of our firm/organization for the above assignment. The proposal is 

unconditional and unqualified. We certify that in last 3 years, we as individual or in partnership 

or in association or corporate or limited company has not failed to perform on any contract as 

evidenced by termination of contract/ expulsion or imposition of a penalty or arbitration award 

or a judicial pronouncement. 

Our firm has been incorporated in  _ (Month/Year) [enclose certificate of 

Incorporation] and has average annual turnover in last 5 years of Rs.  Crore from 

Consultancy Assignments (enclose a certificate from Statutory Auditor) 

All the information provided in the proposal is true and correct and all 

enclosures/annexure/appendices are true copies of their respective originals 

Yours faithfully, 

Signature  _ 

Full Name                          

Designation   

Address   

(Authorized Representative) 



22 | P a g e   

 
 

3B - FIRM’S REFERENCES 

Relevant Services carried out in the Last Five Years 

Which Best Illustrate Experience of Firm 

(A) Construction and Maintenance Projects (Submit only best Five assignments) 
 

The following information should be provided in the format given below for each assignment 

for which your firm, either individually (sole) or in partnership or in association or corporate 

or limited company, was legally contracted by the client stated below: (other partner of JV or 

association or Sub Consultant Assignments shall not be considered). 
 

Assignment Name:  Country: 

Worked in the capacity of – Sole Firm or in partnership or in association or corporate or limited 
company (please specify) 

Location within Country : Professional Staff Provided by your firm: 
(Positions & Man Months) 

Name of Client : Total Professional Staff 
(Positions & Man Months) 

Address : No. of Staff Months : 

Start Date (Month / 
Year) 

Completion 
Date(Month / Year) 

Approx. Value of Services : (in Indian 
Rupees) : 

Name of Associated Firm(s) if any : No. of Months of Professional Staff provided 
by Associated Firm(s) 

Names of Professional Staff provided by your firm and positions : 

Narrative Description of Project : 

Description of Actual Services Provided by your Staff: 

Certificates from the Client (EE or equivalent) should be attached in support of the relevant 

experience. 

o If more than five works are submitted then only first five works will be evaluated. 
Deleted. 

o Five years will be calculated w.r.t. the last date of submission of proposal. 

o The handled assignments should be substantially completed (i.e. at least 90% of 
work contract value) duly certified by the client. 

(B) Road maintenance (Length: 50 Km or more) Condition surveys carried out: (submit only 
two assignments details) each for road. 

(i) Name of Project 

(ii) Length of Road 
(iii) Client 

(iv) Month/Year of survey 
(v) Equipment used for survey 

(vi) Enclose the table in which condition survey report submitted 
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3C - APPROACH AND METHODOLOGY PROPOSED FOR 
PERFORMING THE ASSIGNMENT 

 

(Not more than 2 pages) 

 

The approach and methodology will be detailed precisely under the following topics. 
 

1) Understanding the assignment 
 

2) Designated ‘Engineer’ and responsibilities 

 

3) Duties and responsibilities of the 

Team Leader & other Key personnel 

4) Methodology for supervising the 

Work of the operation and maintenance 
 

5) Quality Assurance System 
 

6) Manning Schedule of key & support staff 

 

Note: The approach & methodology should be precise, to the point and relevant to the 
assignment. 
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3D – Comments/ suggestions on the TOR 
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3E – DETAILS OF EQUIPMENT (ALL TYPES) AND SOFTWARE 

PROPOSED TO BE USED 
 

 

 

 

Deleted 
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3F -COMPOSITION OF THE TEAM AND THE TASKS WHICH 
WOULD BE ASSIGNED TO EACH TEAM MEMBER 

 
 

1. Key Personnel 
 

 

 

Sl. No. Name Position Tasks assigned 
 

 

 

 

 

 

 

 

 

 

 
 
 

2. Support Staff (Technical) 
 

Sl. No. Name Position Tasks assigned 
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3G. FORMAT OF CURRICULUM VITAE 

FOR PROPOSED PROFESSIONAL STAFF 

(CV) 

 

 

 

 

Proposed Position:                                                                                                     

Name of Firm:                                                                                                             

Name of Staff:   _ 

Permanent Address & Telephone Number  _    

Profession:    

Date of Birth  [Enclose self attested copy of passport or PAN card] 
 

Years with Firm/Entity:   Nationality: _  _ 
 

Membership in Professional Societies: 
 

Details of Trainings (more than 15 days) undergone in relevant field: 

Details of Technical papers published in relevant field: 

Key Qualifications: 

 
[Give an outline of staff member’s experience and training most pertinent to tasks assigned. 
Describe degree of responsibility held by staff member on relevant previous assignments and 
give dates and locations.] 

 
 

Education: 
 

[Summarize college/university and other specialized education of staff member, giving 
names of universities, period of study and degrees obtained. Enclose self attested copies of 
certificates. 

 

Employment Record: 

 
[Starting with present position, list in reverse order every employment held along with 
positions held since graduation, giving dates, names of project and employing organizations, 
titles of positions held, source of funding (World Bank, ADB, JBIC, UN etc.) for the projects 
handled, types of contract document used (FIDIC e,g,) and locations of  assignments.  Also 
give types of activities performed and client references, where appropriate.] 

 

Summary of Experience (this shall be given strictly in the following format and any 
misrepresentation shall lead to banning the CV in NHIDCL projects). 

(i) Total Professional Experience in Road & Bridges:  Year  Months. 

(ii) Specific experience in similar capacity in supervision of construction/ maintenance of 
NH/SH works 

 

 

 
Photo 
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Sl. Brief Name of Project Position Duration 

No. 

1. 

2. 

3. 

4. 

5. 

(similar capacity) (Year  Months) 

 

 

 
 

Total:_  _Year_  Months 
 

Languages: 

[For each language indicate proficiency: excellent, good, fair, or poor; in speaking, reading, 
and writing] 

 
 

 

Certification: 
 

 

I, The undersigned, …………..[Name and Address] undertake that this CV correctly describes 

myself, my qualifications and my experience and Employer would be at liberty to debar me if 

any information given in the CV, in particular the Summary of Qualification & Experience vis-

à-vis the requirements as per TOR is found incorrect. I further undertake that I have neither 

been debarred by NHIDCL or any other central/stage government organization nor left any 

assignment with the consultants engaged by Employer / contracting firm (firm to be supervised 

now) for any continuing work of Employer without completing my assignment. I will be 

available for the entire duration of the current project as subject above. If I leave this 

assignment in the middle of the work, Employer would be at liberty to debar me from taking 

any assignment in any of the Employer works for an appropriate period of time to be decided 

by the Employer. I have no objection if my services are extended by the Employer for this 

work in future. 

 

I further undertake that my CV is being proposed for this project by …………[the applicant 

firm] and I have not given consent to any other consultant(s) to propose my CV for any 

position for this project. 

 

I further undertake that if due to my inability to work on this project due to unavoidable 

circumstances, due to which consultant’s firm is forced to seek replacement. In such 

unavoidable circumstances, I shall not undertake any employment in Employer projects during 

the period of assignment of this project and Employer shall consider my CV invalid till such 

time. 
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I undertake that I have no objection in uploading/hosting of my credentials by Employer in 

public domain. 

 

Signature of the Candidate    
 

Place    
 

Date    
 
 

Signature of the Authorized Representative of the firm  _  _ 
 

Place _   
 

Date    

 
 

 

 

 

 Note : 

 

1. The CV shall be signed in blue ball pen by both, the person and the Authorized 

Representative of the firm in original. 

 
2. Unsigned CVs/CVs with scanned signatures are liable to be rejected. 

 
3. The signature shall match with the signature on passport or PAN card. Appropriate 

action shall be taken on the firm if signatures are scanned or forged. 
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(On the letterhead of the consulting firm) 

FORM – 3H 
 

UNDERTAKING FROM A CONSULTANT FIRM 
 

 

 

The undersigned on behalf of the M/s………………………..  certify that  Mr………………to  the 

best of our knowledge has not left his assignment with any other NHIDCL contracting firm for the 

ongoing projects. 

 
We understand that if the information about leaving the past assignment with NHIDCL without 
completing assignment is known to NHIDCL, NHIDCL would be at liberty to remove the personnel 

from the present assignment and debar him for an appropriate period decided by NHIDCL. 

 
Further, the undersigned certify that to the best of my knowledge and belief, the biodata/ CV of the 

proposed personnel correctly describes himself, his qualification and experience. If, anything regarding 

the qualification and experience submitted by my firm for the proposed personnel is found incorrect at 

any stage, NHIDCL would be at liberty to debar / blacklist my firm for an appropriate period as 

decided by NHIDCL. 

 

 

 

 

 
Signature of the Authorized Representative of the firm   

 

Place   
 

Date    
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(On the letter head of the bidder) 

 

 
Bid Securing Declaration 

I hereby submit a declaration that the bid submitted by the undersigned, on behalf of the 

bidder, [Name of the bidder], shall not be withdrawn or modified during the period of validity, i.e. not 

less than 45 (Forty Five) days from the bid due date. 

 
 

I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the bid is 

withdrawn or modified during the period of its validity or if we fail to sign the contract in case the 

work is awarded to us or we fail to submit a performance security before the deadline defined in 

Section-2, Clause 2.7 of the Request for Proposal (RFP), then [Name of the bidder] will be suspended 

for participation in the tendering process for the works of NHIDCL  and works under other Centrally 

Sponsored Schemes, for appropriate period as decided by NHIDCL from the bid due date of this work. 

 

(Signature of the Authorised Signatory) 

(Official-Seal) 
 

Date: 
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(Ref. Section-2,  Cl. 2.11) 

(On the letter head of the bidder) 

 

UNDERTAKING 

 

 

I/ We (name of firm) certify that all the information furnished below is true in all respects.: 

i. Not Stands debarred by the Authority as a natural consequence of termination of any 

Consultancy Contract of the Authority. 

 

ii. Has not been placed in the Negative List of firms by the Authority for any reason 

including failure to deliver consultancy in time bound manner, abandoning the project 

without permission of the Authority, non mobilization of key personnel, poor 

performance, penalties, missing commitments, non-adherence to quality specifications, 

inefficient supervision of works, unethical practices, failure to abide by Integrity Pact or 

failure to follow any lawful directions given by the Authority. 

 

iii. The bidder including individual or any of its JV members or its related parties, not having 

three or more on-going Authority Engineer/ Supervision Consultancy contract(s) in 

NHIDCL, as on date of financial bid opening, shall not be eligible to bid for this project. 

 

 

 

Name of the Bidder: 

Signature of the Authorised Signatory: 

Name of the Authorised Signatory: 

Date: 

Place: 

 

Name of the Statutory Auditor’s firm: 

Seal of the audit firm: (Signature, 

name and designation and Membership 

No. of authorised signatory) 

UDIN No.: 
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SECTION - 4 

 

 
FINANCIAL PROPOSAL (STANDARD FORMS) 
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4A - FINANCIAL PROPOSAL 
 

(As per BoQ on CPPP) 
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4B-SUPERVISION CONSULTANCY SERVICES FOR - (NAME OF THE 
 

SECTION) 

 

 

Abstract of Cost 

 

 

Bill No. Description Amount (In Rs.) 

 
A REMUNERATION (FORM 4 C) 

 

B MISCELLANEOUS EXPENSES (FORM 4 D) 
GRAND TOTAL (In Figures) inclusive of all  
taxes except GST GRAND TOTAL (In Words) 
inclusive of all taxes except GST 
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4C - SUPERVISION CONSULTANCY SERVICES FOR - (NAME OF THE 

SECTION) 
A. Remuneration 

(Expressed in Indian Rupees) 

 

 
Name 

 
 

Title (as per 

RFP) 

Estimated 

Number of 

Man 

month (as per 

RFP) – No./ M/ 
Year 

 
 

Monthly 

Rate 

 
 

Estimated 

Amount 

(a) Key Professional 

Staff 

    

 

1. Name 

Team Leader Cum 

Resident 
Engineer 

 

(1x12x1) + 

(1x3x4) = 24 

  

Total  24   

(b) Junior / Sub 

Professional Staff 

    

1. To be Named Field Engineer-I 1x12=12   

2. To be Named Field Engineer-II 1x12 + 1x48 =60   

3. To be Named Lab Technician 1x12=12   

Total  84   

I Support Staff 

(Office) 

    

1. To be Named 
DEO/Computer 
Operator 

1x12 =12 
  

2. To be named MTS/Peon 1x12 + 1x48 =60   

Total  72   

 

 

 

 

*TO BE UPLOADED ONLINE IN BOQ SECTION ONLY. 
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4D. SUPERVISION CONSULTANCY SERVICES FOR PACKAGE – (NAME 

OF THE SECTION) 
B Miscellaneous Expenses(expressed in Indian rupees) 

 

Sl. 
No. Description Unit Quantity 

Unit 

Rate Total 

 

 

 
1. 

Cost of Transport (fixed rate) 

(i) Scorpio/ Mahindra jeep or equivalent 

for key personnel 

The vehicle provided by the consultant 

shall include the cost for rental, drivers 

operation (for car), maintenance, repairs, 

insurance etc. for all complete. 

[Vehicles shall not be older than 3 years ] 

 
Vehicle per 

month 

1x60 =60 

Months 
  

2. 
Office supplies, consumables, stationery 

and reports production as per TOR 
Lump 

sum/month 

1x60 =60 

Months 
  

 

3. 

Office accommodation rental including 

electricity, water supply, maintenance, 
etc. 

Lump 

sum/month 

1x60 =60 

Months 
  

 

4. 

Maintenance of office equipments 

including computer/ fax/ printer/ copier/ 

telephone/internet/ software etc. as 

necessary for carrying out the assignment 

effectively. 

Lump 

sum/month 

1x60 =60 

Months 
  

 
 

*TO BE UPLOADED ONLINE IN BOQ SECTION ONLY. 
 
 

NOTE  
i. The man month rates should be inclusive of residential accommodation/all 

allowances/ holidays/income tax /withholding tax /personal tax etc. 

ii. The man months input as mentioned in TOR are indicative and these would be 

mobilized as per the requirement at site and shall be reimbursed as per actual 
input. 

iii. GST payable in India as applicable at the time of payment shall be reimbursed 

on production of proof of payment containing the assignment name. 

iv. The provision of four wheeled vehicle is only for key personnel deployed for 
site inspection and other activities as required for effective discharge of 
functions / duties/ task/ TOR. In case of non-deployment of personnel 
concerned, cost of transport / vehicle deployed stands idle shall be deducted on 
pro rata basis. 
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SECTION – 5 

 
TERMS OF REFERENCE 
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CONSULTANCY SERVICES FOR SUPERVISION OF MAINTENANCE & REPAIR 

CONTRACT 

 

TERMS OF REFERENCE (TOR) 
 

5.1 Background of project – General Introduction 

 

5.1.1   Deleted 

 

5.1.2   The main role of the Corridor Management is to enhance the overall performance of 

National Highway Corridors through cost effective Maintenance, Engineering and 

improve operational management with reduced travel time and enhanced safety. 

The NHIDCL, therefore, wishes to procure technical assistance for implementation and 
supervision of Maintenance & Repair being undertaken by the contractors as detailed 
below for a period of 60 Months [i.e. 12 Months (Construction Period) and 48 Months 
(Defect Liability Period)]: 

 

Package No. Section 

Length of the 

package 

(Approx. in km.) 

NHIDCL/RO-

Kohima/SC/Sang-

Pim/Vol-I/2021-

22/04 

Consultancy Services for supervision of 
“Special Repair of NH-329A from Sangtamtilla 
to Pimla Junction Section (Km 38.000 to Km 
70.270) [Total Length: 32.270] in the State of 
Nagaland in the FY 2021-22-4th  call” 

32.27 

 

The supervision consultancy services broadly include project Management comprising road 

maintenance and periodic inspections, road property management, road safety and incident 

management, engineering improvements. 

 

The ‘Employer’ will be the National Highways and Infrastructure Development Corporation 
Limited. The ‘Engineer’ in terms of the works contract to be eventually drawn up for the 

execution of the works will be the Consulting firm who would be directly responsible to the 
employer for implementation of the contract as per the contract stipulations. 
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5.2 Objectives 

The objectives of the proposed consultancy services are: 

Comprehensive supervision of the project implementation activities carried out by the 
contractor to ensure complete compliance with respect to technical specifications and 
various stipulations contained in the M&R Contract documents with high standards of 
quality assurance in supervision and in the execution of work. 

Proper management of the M&R/ Civil Works Contracts Contract in total confirmation 
to the performance criteria and its finalization when the completion occurs during the 
consultancy assignment. 

To ensure implementation of the M&R/ Civil Works Contract in strict conformity to the 

minimum performance requirement, which shall also include without limitation, repair 

& rectification of the defects and deficiencies as specified under contractor’s scope of 

work. 

Comprehensive reporting of Compliance / Non compliance of all the activities of the 
Contractor. 

To carry out condition survey of the entire project reach including structures as per IRC/ 

MoRT&H guidelines/ as per formats (Annexure- VI) given in TOR and submission of a 

detailed report. 

To prepare detailed estimate, designs & drawings of next M&R/ Civil Works Contracts 

works of the reach based on above studies/ surveys/ audits and also to update inventory 

of Road, Structures & bridges. 

5.3 Scope of Work 

 

(a) The consultant will function as the Engineer and will supervise the following works of 

Contractor strictly in accordance with the performance indicators as given under clause 

5.3.3 and other stipulations contained in M&R/ Civil Works Contract documents: 

 

 Road maintenance – this includes emergency; routine, periodic (whenever 

required) disaster maintenance. Broadly maintenance will include 

maintenance of shoulders and slopes, side drains, CD works, carriageway, 

crust and horticulture maintenance including requisite planting of trees, 

plants, shrubs and other suitable vegetation in the median and right of way 

also. 
 

 Road property management – Identification of encroachment and ribbon 
development, Land acquisition as desired by NHIDCL, enforcement of 
regulations, Liaise with the relevant authorities for above and maintenance of 
road furniture and road signs. 

 

 Incident management System – road patrols and surveillance, first aid, basic 
automobile assistance, tow away cranes, wireless/mobile facility and road 
safety works. 
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 Engineering Improvements – Junction improvements, providing fencing 
along road boundary, Providing Crash Barriers, Provision of Truck & Bus 
lay byes, management of access and other such works which do not require 
the technical expert other than mentioned in the proposed team. 

 

 Inspections – including periodic inspections, routine inspections etc. 

 

(b) The Team Leader of the consultant’s team stationed at the project site shall be 

nominated as Engineer’s Representative and shall act on behalf of the Engineer. The 

Engineer will delegate such authority to the Engineer’s Representative as may be necessary 

for day-to-day working. However, the consultant’s firm shall be responsible for all actions 

taken by their representative and his team. 

 

(c) As Engineer the consultant will assist the Employer to administer the M&R/ Civil 

Works Contracts on the stretch under purview of consultancy assignment and ensure that all 

contractual clauses, whether related to the quality or quantities of work are respected   and 

the works are executed in accordance with its provisions. The Consultant will assist   the 

Employer to make all necessary measurements and control the quality of works. The 

Consultant will make all engineering decisions required for the successful and timely 

implementation of the contract in consultation with the Employer (NHIDCL).  Accordingly, 

the principal duties, responsibilities and activities of the consultant shall be: 

 

1. to assist the Employer in administering the M&R / Civil Works Contracts including its 

finalization (when completion occurs during the tenure of consultancy assignment).  No 

separate payment shall be made for finalization obligation and the consultant shall be 

bound to finalize the culminated contract even after completion of consultancy period 

without any extra cost; 
 

2. to undertake various inspections as required under the M&R/ Civil Works Contracts. 

The inspections include daily & periodic. 

3. to approve materials, and ensure that the quality of the works is in accordance with the 
contractual specifications; 

4. to suggest modifications in the contractor’s work programme, method statement, 
material sources, etc.; 

 

5. to ensure that the construction maintenance, erection and operation method as proposed 
by the contractor for carrying out the works are satisfactory, with particular reference to 
maintenance of environmental standards, safety of the works, safety of traffic, safety of 
personnel and adequacy, suitability & safety of construction maintenance & operation 
equipment’s; 

 

6. Prepare and present monthly progress reports to the Employer, containing description of 

project activities illustrated by progress/completion photographs; 

 

7. to approve the setting out of the works and give instructions to the contractor; 
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8. If required to prepare engineering improvement proposals including their designs, 

drawings, estimate and bid document for approval by Employer before issue to 

Contractor; consultant will have to submit three copies for the same. 

 

9. to interpret the Technical Specifications, condition of contract, etc. of M&R / Civil 

Works Contracts for approval of Employer; 

10. to evolve a system of Quality Assurance of works; 

 

11. to review all bituminous and concrete mix designs proposed by the M&R/ Civil Works 

contractor and suggest modifications in the mix design, laying methods, sampling and 

testing procedures and quality control measures required to obtain the desired standards 

and consistency in the quality of work for final approval by the Employer; 

 

12. to assess and check the laboratory and field tests carried out by the M&R / Civil Works 
contractor and carryout independent tests; 

 

13. to assist/advise the ‘Employer’ for advance actions required to be taken for the safety 
on the road/ road users; 

 

14. to assist the Employer in proper monitoring / progress of works and implementation of 
the maintenance programme; 

 

15. to take measurements and keep measurement records, as per direction of NHIDCL. 

 

16. To recommend issue of interim certificates for progress payments within 4 days of the 
receipt of bill. If the GM (P)/DGM(P) is satisfied about inordinate delay on part of 
Supervision Consultant, a penalty of Rs. 10,000/- or 0.5% of the monthly amount 
payable to the Supervision Consultant whichever is higher shall be levied on this 
account. 

 

17. to maintain records, test data, details of variations, correspondence and diaries in the 
formats approved / specified by the Employer; 

 

18. to assist the Employer in the certification of completion of part or all of the works; 

 
19. to inspect the works at appropriate intervals and assist the Employer to issue Non- 

Conformance Report after identification of defect for its non-conformance either to 

specification or to a specific requirement in the contract document; 
 

20. to prepare quarterly cash flow projections for the Employer 

 

21. to provide assistance to the Employer in respect of contract implementation, claims and 
other matters; 
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22. to advise and assist the ‘Employer’ with respect to the arbitration, the appeal of 

arbitration or litigation relating to the works, whenever required (during and after 

completion of consultancy assignment) without any extra cost; 
 

23. to assist ‘Employer’ to order the removal of improper/substandard works; 

 

24. to order the uncovering of completed work and / or the removal and substitution of 
proper materials and / or works, if required; 

 

25. to assist ‘Employer’ in co-ordination work with different agencies and hold meetings 
for proper and timely implementation of the works; 

 

26. to examine and attend the measurement of any work which is about to be covered up or 

put out of view before permanent work is placed thereon and / or examined and attend 

the measurement of the completed works in the prescribed form; 

 

27. to check the contractor’s accounts, invoices, and other statements as regards 
arithmetical errors and compliance with contract and if required, to make corrections 
thereof; 

 

28. to maintain a day-to-day diary which shall record all events pertaining to the 

administration of the Contract, request forms and work orders given to the contractor 

and any other information which may at a later date be of assistance in resolving queries 

which may arise concerning execution of the works; 

 

29. to carry out periodic review of contractor’s resources vis-à-vis work programme. 

 
30. to check road inventory km wise road length incorporating all basic data and details of 

road; 

 

31. to carryout existing road condition survey and listing all defects on bituminous 

surfacing, berms, drainage system, structure/ CD works, road furniture, manual 

tolling/computerized tolling system. 
 

32. To collect and furnish data for updating and enlarging NHIDCL’s, Road Information 
System (RIS). 

 

33. any other assignments given by the ‘Employer’. The scope shall however remain 
restricted to such services as necessary for fulfilling the stipulated obligations of the 
Engineer. 

 

5.3.1 (d) Variation 
 

(i) Deleted 

(ii) The consultant will submit the specific reasons for negative / positive variations in 
the various items of the BOQ. 

(iii) The monthly report on the variations likely to take place in the next month will be 
submitted by the Consultant to the ED(P), NHIDCL through the GM (P)/DGM(P), 
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PMU NHIDCL, failure to which the will attract penalty @ Rs. 20,000/-  per instance 
subjected to approval of ED(P), RO-KOHIMA. 

 

(e) As per requirement of site, the engineering up-gradation of the corridor shall be 
suggested by the consultant and the requisite designs, drawings & estimate for the 
same will be provided by the consultant. The supervision of such engineering up- 
gradation of the corridor will be done by the consultant in consultation with the 
Employer. 

 

(f) The consultant will issue indents to carry out the necessary works for the 

rehabilitations and improvement of stretches after the site visits. The total quantity 

of items should be judiciously spread by the consultants in various indents so that 

the cumulative quantity equals the total BOQ quantity. Last indent for the items 

except those indented above should not be issued at the date not later than 30 days 

before the expiry of the contract. In case the consultant fails to issue indents in time 

as envisaged in M&R/ Civil Works Contracts or fails to monitor the execution of 

M&R / Civil Works Contract work as per indents, a penalty of Rs. 25,000/- per 

incident shall be levied on the consultant. If more than 3 such incidents occur 

requiring levy of penalty, the contract can be terminated due to unsatisfactory 

performance of the consultant and the performance security shall be forfeited. The 

decision of NHIDCL, Regional Office shall be final & binding in this regard. 

 

5.3.2 Deleted 

 

5.3.3 PERFORMANCE STANDARDS 

 
PERFORMANCE STANDARDS FOR M & R Contracts: 

 

The performance standards define the level at, which the proposed facility is to be 
maintained and operated. 

 
SL. 

NO. 

 
SERVICEABILITY 

INDICATOR 

 

REQUIRED 

MAINTENANCE 

LEVEL 

FREQUENCY OF 

INSPECTIONS BY 

CONSULTANT TO ENSURE 

REQUIRED LEVEL OF 

SERVICE 

 

1. 
POTHOLES/KM (MAX. 

NUMBERS) 

 

5 NOS. 

DAILY ON REGULAR BASIS 

FOLLOWED BY WEEKLY & 

MONTHLY INSPECTIONS 

 

2. 
CRACKING & PATCH 

(MAX. PERMISSIBLE) 

 

5.0 PER CENT 

DAILY ON REGULAR BASIS 

FOLLOWED BY WEEKLY & 

MONTHLY INSPECTIONS 

 

3. 

RUTTING (20MM), 

MAX. PERMISSIBLE 

LIMIT 

 

1.0 PER CENT 

DAILY ON REGULAR BASIS 

FOLLOWED BY WEEKLY & 

MONTHLY INSPECTIONS 

 
4. 

DEFECTIVE BRIDGE 

DECKS AREA AND 

BUMP AT APPROACH 

(MAX. PERMISSIBLE) 

 
NIL 

 
MONTHLY INSPECTIONS 

 

5. 

 

USER INFORMATION 

ALL ROAD SIGNS, 

KM STONES & 

ROAD MARKING 

WEEKLY & MONTHLY 

INSPECTIONS 
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  IN GOOD 
CONDITION 

 

 

 

 
 

6. 

 

 

 
ALL CD WORKS & 

BRIDGES 

ALL CD WORKS & 

BRIDGES SHOULD 

BE IN GOOD 

CONDITION 

AND THEIR 

WATERWAY 

SHOULD BE 

CLEAR OF 

OBSTRUCTIONS 

 

 
 

ONCE IN THREE MONTHS AND 

COMPULSORILY BEFORE AND 

AFTER MONSOON 

Equipments required to carry out the above inspections will be arranged by the 
consultants. No separate payment will be made on this account unless otherwise 
specified. 

Consultants will maintain the register of inspections for all the above works 
mentioning the defects observed and action taken. 

Consultant will get the above defects rectified as per the scope of the M&R contract. 
Consultant will report to NHIDCL and suggest the suitable action for the rectification 
of the defects. 

 

5.4 OTHER RELEVANT INFORMATION 

 

The Consultant shall perform the services in accordance with the laws and any other 
instruments as per Laws of India, as issued from time to time. 

 
5.5 MEASUREMENT OF QUANTITIES AND CERTIFICATION OF WORK/ 

PAYMENT OF CONTRACTOR 

 
The Supervision Consultant will process interim and final payments of the 

Contractor in accordance with M&R Contract Agreement. Interim monthly 

payments shall be based on interim payment certificates processed by the 

Supervision Consultants following claims filed by the Contractor.  All 

measurements shall be recorded in M-Books issued by the Employer as per 

NHIDCL guidelines. In processing contractual payments, the Team Leader of the 

Supervision Consultant will certify that he has checked at least 75% of the 

measurements and quality control tests. The ‘Consultant’ shall intimate the details of 

these check tests to the GM (P)/DGM (P) before undertaking them, so that the GM 

(P)/DGM (P) or his officers could associate, if they wish to do so. The ‘Consultant’ 

or any of his concerned expert shall do the repeat tests or measurements, if directed 

by the GM (P)/DGM (P) in his or any of his representative’s presence. In case of any 

conflict the consultant may do the test check in the presence of the NHIDCL 

designated representative limited to 25% of total measurement / quality control tests. 

The consultant shall also check the actual consumption of bitumen, cement & steel 

in comparison to theoretical consumption. These should also be verified against the 

quantities received at site from manufacturers along with the corresponding 

manufactures invoices & test certificates. Duly satisfying/ verifying the same and 
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keeping a record of all relevant documents, the consultant shall certify the payment 

to M&R Works Contractor. In case of failure to record the measurements or test 

checking of measurement/QC test or checking the consumption of 

bitumen/steel/cement, a penalty of Rs.25,000/- per case noticed by the Employer 

shall be levied on the consultant. If more than 3 such cases are noticed requiring 

‘Levy of Penalty’ the contract can be terminated due to unsatisfactory performance 

of the consultant and the performance security shall be forfeited. The decision of 

NHIDCL, Head Office shall be final & binding in this regard. 

 
5.5.1 Deleted. 

 
5.5.2 Deleted. 

5.5.3 Deleted 
 

5.6 EXPECTED INPUTS 
 

The package-wise team composition and duration of the key staff, support / junior staff will 
be as under: 
KEY PERSONNEL 

S. 
No 

Particulars 
No 
s. 

Estimated Man- 
month Input 

Key Staff    

1. 
Team Leader Cum Resident 
Engineer 

01 (1x12) + (1x3x4)=24 

JUNIOR / SUB PROFESSIONAL STAFF 

Junior Technical Staff 

1. Field Engineer -I 01 1x12=12 

2. Field Engineer -II 01 1x12 + 1x48=60 

3. Lab Technician 01 1x12=12 

Support Staff (office) 

2. DEO cum Computer Operator 01 1x12=12 

3. MTS/Peon 01 1x12+ 1x48 =60 

 

5.7 ADDITIONAL SERVICES 

 

The supervision consultant shall (if so required by the Client) extend the services on 
man-month rates as per the contract up to 6 months and provide any additional services 
(if so required by the Client) on man-month rates as per contract as a variation order. 

5.8 REPORTS 
5.8.1 The consultant will prepare and submit the following reports, as set forth in   
table below, to the Employer on the format prepared by the consultants and as 
approved by the Employer. 
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Sl. 

No. 

 

Report 

 

Frequency 

 

Due Date/Time 
No. of 

Copies 

Penalty for delay/ 

in accurate 

submission 

1 
Progress Report 

(Monthly) 
Every 
month 

05th of the 
month 

3 
5% of cost of 
monthly bill 

 

The Monthly Progress Report (in the NHIDCL accepted format) shall contain details   

of all meetings, decisions taken therein, mobilization of resources (Consultants’ and the 

contractor), detailed compliance report of each activity, physical and financial progress 

and the projected progress for the forthcoming periods. The Report shall clearly bring 

out the delays, if any, reasons for such delay(s) and the recommendations for corrective 

measures. The Report shall also contain the performance data on Contractor’s plant and 

equipment. A copy of the indent issued and a copy of invoice paid during the month 

shall be enclosed as part of the report along with a comparative statement of quantities 

of various items indented, quantities executed by the contractor during the month and 

action taken in case of shortfall in execution of quantities as per provision of M&R 

contract (like imposition of LD, etc.) The consultant shall submit the monthly report as 

per approved format of NHIDCL 

 

5.8.2 The consultant shall use GPS enabled camera for capturing photos/ videos (shall 
have longitude/ latitude and date & time) of the various maintenance activities under 
going at site on daily basis and keep a complete documentation/ record of the work 
executed at site during the month and furnish the details along with the monthly report. 

The consultant shall capture at least 06 photos/ videos on daily basis for different 
maintenance activities under operation at the site. The Consultant shall furnish the 
complete list/ details of inventory at site in first monthly report. 

 
5.8.3 Penalty- The consultant shall submit monthly report in enclosed format along 
with the copy of daily photographs/ videos captured during the month for the various 
maintenance activities under operation at site. The penalty for deficiency/ delay in 
furnishing accurate details shall be deducted @ 5% of monthly bills. 

5.9 STAFFING SCHEDULE 

5.9.1   The total implementation period will be for 60 Months [i.e. 12 Months (Construction 

Period) and 48 Months (Defect Liability Period)] for this contract. However, if   the 

stretch is taken up for 2 laning up gradation and strengthening and transferred to the 
other agency, then in that situation, the contract may be terminated prior to the 
schedule implementation period without any compensation or claim to the consultant 
on this account under this contract. 

5.9.2   After award of the contract the client expects all the proposed key personnel to be 

available during implementation of the contract as per the agreed staffing schedule.  

The client will not consider substitutions during contract implementation except under 

exceptional circumstances (such as death and/or extreme nature of ailment for which 

Medical Certificate shall be produced from Hospital/Nursing Home). 

5.10 CONSULTANT’S PROPOSAL SUBMISSION 

5.10.1 The TOR is prepared to address the supervision consultancy packages in a general way. 

The consultants are also advised to inspect the concerned project stretch and acquaint 
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themselves with the ground realities. The consultants are also advised to go through 

the bid documents of the M&R/ Civil Works Contracts Works before submission of proposal 

and include the provisions required thereof meeting the contract requirements. 

 

5.10.2 The consultant’s submission should be focused to the project requirements as per the 
TOR details. The methodology to be submitted should address to the project stretch 
requirements. All specific issues for which references have been made in the various 
paragraphs of this TOR should be addressed effectively. General nature descriptions 
should be avoided. 

 

5.11 Deficiencies of Services: 

 

Deficiencies in services on part of supervision consultants may attract penal provisions 

in the form of fines, upto a maximum amount of 10% of contract price and/ or 

debarment etc. by the client. Sample deficiencies may include: 
 

i. Not acting impartially or acting in collusion with the contractor in issuing indents, 
issuing variations, fixation of new rates & rates of non-BOQ items recommending 
times extension, etc. 

ii. Not keeping proper records regarding quality control, inspection, 
rejection/rectification of work, etc. 

iii. Failure to give proper and timely advice to client/contractor to enable correction 
during execution. 

iv. Delay in checking/ clearing works and withholding approval, etc. 

v. Refusing to give reasons for decisions when called for by NHIDCL. 

vi. Not being fully conversant with NHIDCL’s / Ministry’s manuals, specifications, 
standards, guidelines and requirement of the project to be followed during 
construction. 

vii. Certifying substandard work for payment. 

viii. Not exercising required scrutiny/ non approval of temporary works. Not 

overseeing the safety requirements on the project reach. 

ix. Lack of proper coordination with contractors and GM (P)/DGM (P) NHIDCL’s 
representative to ensure smooth implementation of projects. 

x. Permitting subletting of any part of works without authorization 

 
 

The decision of NHIDCL, RO on the penalties/ fines in above matter shall be final & binding. 
The performance security to the extent required may be encashed by NHIDCL to recover these 
fines/ penalties. 

 
5.12 PERFORMANCE SECURITY 

The Consultant shall be required to submit acceptable Bank Guarantee for an amount 

equal to 5% of the accepted consultancy cost towards Performance Security, 

proportionately in the currencies of payment asked for in the bid proposal, no later than 

the date specified in the Letter of Acceptance. The validity of the Bank Guarantee(s) 

shall cover the entire duration of the consultancy period plus 3 months. The format of 

the Bank Guarantee(s) shall be got approved by the consultant from the 
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Employer. The Bank Guarantee(s) shall be released after satisfactory completion of the 

assignment: 

a. Bank Guarantee, in the name of the Employer from following banks would be 
accepted : 

List of Scheduled 

Public  Sector Banks 

List of Private Sector Banks Small Finance Bank 

Bank of Baroda Axis Bank Ltd. AU Small Finance bank ltd. 

Bank of India Bandhan Bank Ltd. Equitas Small Finance Bank 

Ltd. 

Bank of Maharashtra CSB Bank Ltd. Suryoday Small Finance 

Bank Ltd 

Canara Bank City Union Bank Ltd. Ujjivan Small Finance Bank 

Ltd 

Central Bank of India DCB Bank Ltd. Utkarsh Small Finance Bank 

Ltd 

Indian Bank Federal  Bank Ltd. ESAF Small Finance Bank 

Ltd 

Indian Overseas Bank HDFC Bank Ltd. Jana Small Finance Bank Ltd 

Punjab National Bank ICICI Bank Ltd.  

Punjab & Sind Bank Indusind Bank Ltd.  

State Bank of India IDFC First Bank Ltd.  

UCO Bank Jammu & Kashmir Bank Ltd.  

Union Bank of India Karnataka Bank Ltd.  

 Karur Vysya Bank Ltd.  

 Kotak Mahindra Bank Ltd.  

 RBL Bank Ltd.  

 South Indian Bank Ltd.  

 Tamilnadu Mercantile Bank 

Ltd. 

 

 Yes Bank  

 IDBI Bank Ltd.  

b. The acceptance of the guarantees shall also be subject to the following conditions: 

i. The capital adequacy of the Bank shall not be less than the norms 

prescribed by RBI (presently 9, with effect from 31 March, 2003,) 

ii. The bank guarantee issued by a Cooperative Bank shall not be 
accepted. 

 
The bank details of NHIDCL are as under if required for BG preparation by 

issuing bank. 

Sl. No Particulars Details 

1 Name of the 

Beneficiary 

National Highways and Infrastructure 

Development Corporation Limited 

2 Beneficiary Bank 
Account No. 

3306201000223 
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3 Beneficiary Bank 
Branch 

IFSC CNRB0004077 

4 Beneficiary Bank 
Branch Name 

Near IOC Petrol pump Kohima, Nagaland 

5 Beneficiary Bank 
Address 

Canara Bank, 1st Floor NH 39 Near IOC 
Petrol pump Kohima Nagaland 797001 

 

The Guarantor shall also send information about the issuance of this Guarantee 

through SFMS gateway to the Canara Bank, 1st Floor NH 39 Near IOC Petrol 

pump Kohima Nagaland 797001 (CNRB0004077) to aid in the process of 

confirmation of Bank Guarantee. 

5.13 Penalties: 

In case delay occurs in satisfactory completion of services due to fault of consultant 

beyond the stipulated period, the consultant shall be liable to pay penalty @ 0.05% (one 

twentieth percent) per calendar day subject to maximum of 2.5% (two and a half percent) of 

contract sum. For delays in satisfactory completion of work beyond 3 (three) months, the 

amount of performance security in part or full as decided by NHIDCL is liable to be forfeited. 

However, if extension of time for completion of services is granted upon receipt of express 

request accompanying full justification from the consultant, the Employer shall pay the same 

rates for services on prorate basis as applicable prior to the extension and Bank Guarantee(s) 

towards Performance Security shall be suitably extended by consultant upon advice by 

NHIDCL with no extra cost to the Employer. 

 

The consultant will indemnify for any direct loss or damage which accrue due to 

deficiencies in services in carrying out Supervision Consultancy Services. Penalty shall be 

imposed on the consultant for poor performance/ deficiencies in services. 
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ANNEXURE-I 

QUALIFICATION REQUIREMENTS 

KEY PERSONNEL 

1. Team Leader Cum Resident Engineer 

 
i) Educational Qualification 

i. a) Minimum Graduation in Civil Engineering 

b) Desirable Post-graduation in Transportation Engineering / Highway 
Engineering 

ii. 
Experience a) Min. 8 years total professional experience in roads & bridges 

b) Min. 3 years and 3 projects (served for 1 year or more on each 

project) in similar capacity in supervision consultancy (Executive 

Engineer and above in PWD and equivalent) pertaining to 

Construction/Maintenance of National/State Highway (for best 3 

projects) handled, letter of client approving him on the project 

and posts in corresponding extract of contract in which duties of 

the position are mentioned should be enclosed). Retd. 

Govt./Public Sector officers are exempted for submitting project 

specific experience certificate/letter, however they are required to 

submit a self attested documentary proof of 
being a former Government servant. 

iii. 
Age limit Not more than 55 years on the date of submission subject to the 

medical fitness. 

Sub Professional Staff 

1. Field Engineer 
 

i. Minimum Graduation or Diploma in Civil Engineering 
Experience a) Min. 2 years (if graduate) or 5 years (if diploma) total 

ii.  professional experience in roads & bridges. 

b) Min.1 years in construction/ maintenance of National/State 

Highways 
 

 

Age limit Not more than 40 years on the date of submission 
iii.  

2. Lab Technician: 

 
i. Minimum Graduation or Diploma in Civil Engineering 

Experience a) Min. 1 years (if graduate) or 3 years (if diploma) total 
ii.  professional experience in roads & bridges. 

b) Min.1 years in construction/ maintenance of National/State 

Highways 
 

iii. Age limit Not more than 35 years on the date of submission 
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SECTION - 6 

 

 
 

STANDARD FORM OF CONTRACT AGREEMENT 

& 

GENERAL CONDITIONS OF CONTRACT 
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FORM OF CONTRACT AGREEMENT 

CONTRACT FOR CONSULTANCY SERVICES 

This Contract (hereinafter called the “Contract’) is made on this ----- day of ------- 2021 
 

BETWEEN 
 

NATIONAL HIGHWAYS AND INFRASTRUCTURE DEVELOPMENT CORPORATION 
LIMITED, 3rd Floor, PTI Building, Parliament Street, New Delhi-110001 (hereinafter called 
the “Client”), on the one part, 

 

AND 
 

(Name of the Consultant with address) (herein after called the “Consultants”) on the other  
part. 

 

WHEREAS 

 

the client intends to carry out Consultancy Services for 60 MONTHS for Supervision of the 

Maintenance & Repairs Contract for    
 

  (Name of the Section) 
 

a) as defined in this contract (hereinafter called the “Project”). 
 

b) the Client has requested the Consultants to provide certain consulting services required for 

the project as defined in this Contract (hereinafter called the “Services). 
 

c) the Consultants, having represented to the Client that they have the required professional 
skills, personnel and technical resources, have agreed to provide the services on the terms 
and conditions set forth in the Contract. 

 

NOW THEREFORE, the parties hereby agree as follows:- 
 
 

1. The following documents attached hereto shall be deemed to form an integral part of this 
contract:- 

 

(a) The General Conditions of Contract (hereinafter called “GC”) 

(b) The following Appendices:- 

 

Appendix A :Terms of Reference containing, inter-alia, the description of the Service. 

Appendix B : Reporting Requirements 

Appendix C : Minutes of pre-bid meeting, Corrigendum / Addendum 

Appendix D :Information to Consultants (Section – 2 of Bid document) 
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Appendix E : Deleted 

Appendix F : Cost Estimates in Local Currency 

Appendix G : Copy of Letter of acceptance and other correspondence with the consultants 

Appendix H :Copy of Bank Guarantee for Performance Security 

Appendix I : Deleted 
 

Appendix J : Undertaking submitted by the Consultant. 

Appendix K :Power of Attorney. 

Appendix L : Formats of RFP (Technical & Financial) 

 

2. The mutual rights and obligations of the Client and the Consultants shall be as set 
forth in the contract; in particular: 

 

(a) The consultants shall carry out the services with the provisions of the contract; 
and 

(b) The Client shall make payments to the consultants in accordance with the 
provisions of the contract; 

 
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be 

signed in their respective names as of the day and year first above written. 

 

Authorized Signatory 
for and on behalf of Authorized Signatory 
the Employer, for and on behalf of 

M/s -----------Consultants, 

Witness Witness 
 

 
 

1. Signature 1. Signature 

 

 

 
1. 

Name 

Address 

Signature 

 

 

 
1. 

Name 

Address 

Signature 

 Name  Name 

 Address  Address 
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GENERAL CONDITIONS OF CONTRACT 

1. GENERAL PROVISIONS 

 
Definitions unless the context otherwise requires, the following terms wherever used 

in this Contract have following meanings: 

a) "Applicable Law" means the laws and any other instruments having the force of 

law in India as they may be issued and in force from time to time. 

b) "Client" means the NATIONAL HIGHWAYS AND INFRASTRUCTURE 
DEVELOPMENT CORPORATION LIMITED 

 

c) "Consultants"     means_  _ (Name of the 
consultant) 

 

d) "Contract" means the Contract signed by the Parties, together with all 
documents/Appendices attached hereto and includes all modifications made in 
terms of the provisions of Clause 2.6 hereof, 

e) "Contractor/Operator" means any person or entity who is employed by the  

Client for execution of Maintenance and Repair (M&R) works, of 

  (Name of Section). 
 

f) "Effective Date" means the date on which the Contract comes into force and 
effect pursuant to Clause 2.1 hereof ; 

g) "Government" means the Government of India 
 

h) "Local Currency" means the Indian Rupees 
 

i) "Personnel" means persons hired by the Consultants as employees and assigned 
to the performance of the Services or any part thereof. 

j) "Party" means the Client or the Consultants, as the case may be, and "Parties" 
means both of them. 

 

k) "Services" means the work to be performed by the Consultants pursuant to this 

Contract for the purpose of operations & maintenance work. 

l) "Starting Date" means the date referred to in Clause 2.3 hereof; 
 

m) “Third Party” means any person or entity other than the Government, the Client 
and the Consultants. 
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1.2 Relation between the Parties 
 

Nothing contained herein shall be construed as establishing a relation of master and 
servant or of agent and principal as between the Client and the Consultants. The 
Consultants, subject to this Contract, have complete charge of Personnel performing the 
Services and shall be fully responsible for the services performed by them or on their 
behalf hereunder. 

 

1.3 Law Governing Contract 
 

This Contract, its meaning and interpretation, and the relation between the Parties shall 

be governed by the Applicable Laws of the Government of India. 

1.4 Language 
 

This Contract has been executed in English Language, which shall be the binding and 
controlling language for all matters relating to the meaning of interpretation of this 
Contract. 

 

1.5 Headings 
 

The headings shall not limit, alter or affect the meaning of this Contract. 
 

1.6 Notices 
 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to 
this Contract shall be in writing. Any such notice, request or consent shall be deemed to 
have been given or made when delivered in person to an authorized representative of 
the Party to whom the communication is addressed, or when sent by registered mail, 
telex, telegram or facsimile to such Party at the addresses specified as under: 

 

For the Client: 

Address of Employer: 

DESIGNATION: Executive Director (P) 

RO-Kohima, Nagaland 

ADDRESS: PWD. Colony, PWD Rest House 

Kohima, Nagaland 

E-MAIL ADDRESS: edpkohimaoffice@gmail.com 
 
 

For the Consultants: 

Attention: 
 

(Name of Authorized Representative) 

mailto:edpkohimaoffice@gmail.com
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Address:    
Name and address of the consulting firm. 

 

 

 
E-MAIL ADDRESS:    

 

 

1.6.2 Notice will be deemed to be effective as follows: 

 
a) In the case of personal delivery or registered mail, on delivery; 

b) In the case of email, (24) hours following confirmed transmission; 

c) In the case of telegrams, (24) hours following confirmed transmission; and 

d) In the case of facsimiles, (24) hours following confirmed transmission 

 

1.7 Location 

 
The services shall be performed at such locations as are specified in TOR hereto and, 
where the location of a particular task is not so specified at such locations, in India, as 
the Client may approve. 

 

1.8 Authorized Representatives 

 
Any action required or permitted to be taken and any document required or permitted to 
be executed under the Contract by the Client or the Consultants be taken  or  executed 
by the officials as under : 

 

For the Client : Representative of NHIDCL. 

For the Consultants : Authorized Representative or His designated representative 

1.9 Taxes and Duties 

1.9.1 The consultant and the personnel shall pay the taxes and other 

impositions levied under the existing amendment or enacted laws 

during life of this contract and the client shall perform such duties 

in regard to the deduction of such taxes as may be lawfully 

imposed. 

1.9.2 GST: The client shall, however, reimburse to the Consultants all 

amounts paid towards GST under this contract in accordance with 

the applicable law of the Govt. of India on production of proof of 

payment containing the name of the assignment and on 

certification by the Statutory Auditor of the Consultant. 
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2. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF 
CONTRACT 

 

2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date (The "Effective Date”) of the 
Client's notice to this effect to the Consultants. 

 
2.2 Termination of Contract for Failure to Become Effective 

If this Contract has not become effective within six (6) months of the date hereof, either 

Party may, by not less than four (4) weeks written notice to other Party, declare this 

Contract to be null and void, and in the event of such a declaration by either Party, 

neither Party shall have any claim against the other Party with respect hereto. 

2.3 Commencement of Services 

 
The Consultants shall commence the Services not later than on a date (Starting Date) 
fifteen (15) days after the signing of the Agreement. 

 

2.4 Expiration of Contract 

 
Unless terminated earlier pursuant to Clause GC 2.9 hereof, the Contract shall expire 

when pursuant to the provisions hereof, the services have been completed and payments 

of remuneration and reimbursable expenditure have been made. 

 

2.5 Entire Agreement 

 
This Contract contains all covenants, stipulations and provisions agreed by the Parties. 
No agent or representative of either Party has authority to make, and the Parties shall 
not be bound by or be liable for, any statement, representation, promise or agreement 
not set forth herein. 

 

2.6 Modifications 

 
Modifications of the terms and conditions of this Contract, including any modification 

of the scope of the services, may only be made by written agreement between the 

Parties. Pursuant to Clause GC 7.2 hereof, however, each Party shall give due 

consideration to any proposals for modifications made by the other Party. 

 

2.7 Force Majeure 

 

2.7.1 Definition 

 
a) For the purpose of this Contract, "Force Majeure" means an event which is 

beyond the reasonable control of a Party, and which makes a Party's  

performance of its obligations hereunder impossible or so impractical as 

reasonably to be considered impossible in the  circumstances,  and includes, but 
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is not limited to, war, riots, civil disorder, earthquake, fire, explosion, storm, 

flood or other adverse weather conditions, strikes, lockouts or other industrial 

action are within the power of the Party invoking Force Majeure to prevent, 

confiscation or any other action by Government Agencies. 
 

b) Force Majeure shall not include (i) any event which is caused by the negligence 
or intentional action of a Party or such Party's Sub Consultants or agent or 
employees nor (ii) any event which a diligent Party could reasonably have been 
expected to both (A) take into account at the time of the conclusion of this 
Contract, and (B) avoid or overcome in the carrying out of its obligations 
hereunder: 

c) Force Majeure shall not include insufficiency of funds or failure to make any 
payment required hereunder. 

 

2.7.2 No Breach of Contract 

 
The failure of a Party to fulfill any of its obligations hereunder shall not be considered 

to be a breach of, or default under this Contract insofar as such inability arises from an 

event of Force Majeure, provided that the Party affected by such an event has taken all 

reasonable precautions, due care and reasonable alternative measures, all with the 

objective of carrying out the terms and conditions of the Contract. 

2.7.3 Measures to be taken 

 
a) A Party affected by an event of Force Majeure shall take all reasonable measures 

to remove such Party's inability to fulfill its obligations hereunder with a 
minimum of delay. 

 
b) A Party affected by an event of Force Majeure shall notify the other Party of 

such event as soon as possible, and in any event not later than fourteen (14)   

days following the occurrence of such event, providing evidence of the nature 

and cause of such event, and shall similarly give notice of the restoration of 

normal conditions as soon as possible. 

 
c) The Parties shall take all reasonable measures to minimize the consequences of 

any event of Force Majeure. 

 

2.7.4 Consultation 

 
Not later than thirty (30) days after the Consultants, as a result of an event of 

Force Majeure, have become unable to perform a material portion of the 

Services, the Parties shall consult with each other with a view to agreeing on 

appropriate measures to be taken in the circumstances. 

 

2.7.5 Extension of Time 

 
Any period within which a Party shall, pursuant to this Contract, complete any action or 
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task, shall be extended for a period equal to the time during which such Party was 

unable to perform such action as a result of Force Majeure. 

 

2.7.6 Payments 
 

During the period of their inability to perform the Services as a result of an event of 

Force Majeure, the Consultants shall be entitled to continue to be paid under the terms 

of this Contract subject to consultation as per Clause 2.7.4 hereof which may include 

costs necessarily incurred by them during such period exclusively for the purpose of 

discharging their obligation under the Contract and in reactivating the services after the 

end of such period. 

 

2.8 Suspension 

 
The Client may, by written notice of suspension to the Consultants, suspend all 

payments to the Consultants hereunder if the Consultants fail to perform any of their 

obligations under this Contract, including the carrying out of the Services, provided that 

such notice of suspension (i) shall specify the nature of the failure, and (ii) shall request 

the Consultants to remedy such failure within a period not exceeding fifteen 

(15) days after receipt by the Consultants of such notice of suspension. 

 
2.9 Termination 

 

2.9.1 By the Client 

 

2.9.1.1 The Authority may, at its discretion, without terminating the contract and allowing the 

consultant to continue with the existing contract, place the consultant in the Negative 

List for any of the following reasons:- 

a) Failure to mobilize at site, the key personnel and sub-professional staff within the time 

frame of the Contract Agreement or as directed by the Authority. 

b) Frequent replacement of key personnel. 

c) Failure to deploy all key personnel as per the Contract Agreement. 

d) Submission of incorrect/fake CV of personnel. 

e) Failure to replace in reasonable time frame the key personnel who have left the site or 

asked to be replaced by the Authority due to poor performance /unprofessional conduct. 

f) Failure to establish site office and Bio-metric attendance system. 

g) Failure to review the designs and drawings and other submissions of EPC Contractor in 

time. 

h) Failure to examine and recommend release of payments due to the Contractor, EOT and 

COS proposals, termination payment etc as per the Contract Agreement or as per the 

instructions issued by the Authority from time to time. 

i) Incorrect/inaccurate assessment of COS proposals/ estimates and termination/ final 

payment. 

j) Not ensuring quality of works as per the specifications and standards. 

k) Not conducting requisite tests as per the provisions of the Contract Agreement. 

l) Not submitting Monthly Inspection Report in time and as per the format in the Contract 
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Agreement. 

m) Failure to suspend whole or part of the work, if the work threatens the safety of users 

and pedestrians. 

n) Failure to submit the completion and/ or the Provisional Completion Certificate in time. 

o) Failure to inspect the site by the key personnel on a regular basis. 

p) Failure to inspect the site to comply with the maintenance requirements during 

construction period and during the maintenance period. 

q) Failure to comply with any other conditions of TOR and any other lawful directions of 

the Authority. 

 

Provided that, the Authority shall issue a notice giving 15 days time to the consultant 

before placing them in the 'Negative List' and upon evaluation of reply, if any, shall take 

a final decision. Such notice shall not be issued without the approval of an office below 

the rank of an Executive Director. 

 

Provided, upon satisfactory action on the matter for which the Consultant was placed in 

the list, the Competent Authority may allow the name of the Consultant to be removed 

from the 'Negative List'. 

 

2.9.1.2 Consequence of placement in the Negative List: - 

"The consultant to include all the JV partners and Associates and their related parties 

shall not be eligible to bid in any of the Authority's Consultancy contracts for a period of 

2 years from date of being placed in the negative list or till the completion of the 

ongoing consultancy service, or till removal from the Negative List whichever is 

earlier." 

 
2.9.1.3 The Client may, by not less than fifteen (15) days written notice of termination to the 

Consultants (except in the event listed in paragraph (f) below, for which there shall be 

written notice of not less than thirty (30) days), such notice to be given after the 

occurrence of any of the event specified in paragraphs (a) through (h) of this Clause 

2.9.1, terminate this Contract. 

 
a) If the Consultants fail to remedy a failure in the performance of their obligations 

hereunder, as specified in a notice of suspension pursuant to Clause 2.8, 
hereinabove, within thirty (30) days of receipt of such notice of suspension or 
within such further period as the Client may have subsequently approved in 
writing; 

 
b) If the Consultants or if any of their members become insolvent or bankrupt or 

enter into any agreement with their creditors for relief or debt or take advantage 
of any law for the benefit of debtors or go into liquidation or receivership 
whether compulsory or voluntary; 

 
c) If the Consultants fail to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause 8 hereof; 

 
d) If the Consultants submit to the Client, a statement which has a material effect on 

the rights, obligations or interests of the Client and representation or statement, 
made/submitted by the Consultants of any part thereof is found to be false; 
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e) If, as a result of Force Majeure, the Consultants are unable to perform a material 

portion of the services for a period of not less than sixty (60) days; 

 

f) If the Client, in its sole discretion and for any reason whatsoever, decides to 

terminate this Contract; 

 
g) If the Consultants, in the judgment of the Client has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract. 

 

For the purpose of this Clause: 

 
Corrupt practice means the offering, giving, receiving or soliciting of anything of value 

to influence the action of a public official in the selection process or in contract 

execution. "Fraudulent practice" means a misrepresentation of facts in order to influence 

a selection process or the execution of a contract to the detriment of the Client, and 

includes collusive practice among Consultants (prior to or after submission of 

proposals) designed to establish prices at artificial non-competitive levels and to deprive 

the Borrower of the benefits of free and open completion. 

 
(h)  if the consultant fails to perform his duties which qualifies the termination as   
stated in the TOR 

 

2.9.2 By the Consultants 

 
The Consultants may, by not less than thirty (30) days written notice of termination to 

the Client (except in the event listed in the paragraph (e) below for which there shall be 

written notice of not less than sixty (60) days), such notice to be given after the 

occurrence of any of the events specified in paragraphs (a) through (e) of this Clause 

2.9.2 terminate this Contract: 

 
a) If the Client fails to pay any money due to Consultants pursuant to this Contract 

and not subject to dispute pursuant to Clause 8 hereof within thirty (30) days 
after receiving written notice from the Consultants  that  such payment is overdue; 

 
b) If the Client is in material breach of its obligations pursuant to this Contract and 

has not remedied the same within forty five (45) days (or such longer period as 
the Consultants may have subsequently approved in writing) following the 
receipt by the Client of the Consultants notice specifying such breach; 

 
c) If as a result of Force Majeure, the Consultants are unable to perform a material 

portion of the services for a period of not less than sixty (60) days; or 

d) If the Client fails to comply with any final decision reached as a result of 
arbitration pursuant to Clause 8 hereof 
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e) If the Consultants, in its sole discretion and for any reason whatsoever decides to 
terminate the Contract. 

 

2.9.3 Cessation of Rights and Obligations 

 
Upon termination of this Contract, pursuant to Clauses 2.2 or 2.9 hereof, or upon 

expiration of this Contract pursuant to Clause 2.4 hereof, all rights and obligations of 

the Parties hereunder shall cease, except (i) such rights and obligations as may have 

accrued on the date of termination or expiration (ii) the obligation of  confidentiality   

set forth in Clause 3.3 hereof, (iii) the Consultants' obligations to permit inspection, 

copying and auditing of their accounts and records set forth in Clause 3.6 (ii) hereof, 

(iv) the Consultants' obligations regarding default in performance of the service in 
accordance with the provisions of the Contract and for any loss suffered by the Client, 
whereof, as a result of such default, and (v) any right which a Party may have under   
the Applicable Law. 

2.9.4 Cessation of Services 

 
Upon termination of this Contract, by notice of either Party to the other, pursuant to 

Clauses 2.9.1 or 2.9.2 hereof, the Consultants shall, immediately upon dispatch or 

receipt of such notice, take all necessary steps to bring the services to a close in a 

prompt and orderly manner and shall make every reasonable effort to keep expenditures 

for this purpose to a minimum. With respect to documents prepared by the Consultants 

and equipment and materials furnished by the Client, the Consultants shall proceed as 

provided, respectively by Clauses 3.9 or 3.10 hereof. 

 

2.9.5 Payment under Termination 

 
Upon termination of this Contract pursuant to Clauses 2.9.1 or 2.9.2 hereof, the Client 

shall make the following payments to the Consultants (after offsetting against these 

payments any amount that may be due from the Consultants to the Client): 

i) Remuneration pursuant to Clause 6 hereof for Services satisfactorily performed 
prior to the effective date of termination: 

 
ii) Reimbursable expenditures pursuant to Clause 6 hereof for expenditure actually 

incurred prior to the effective date of termination; and 

 
iii) Except in the case of termination pursuant to paragraphs (a) through (d) of 

Clause 2.9.1 hereof, reimbursement of any reasonable cost incidental to the 

prompt and orderly termination of the Contract including the cost of the return 

travel of the Consultants personnel and their eligible dependents. 
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2.9.6 Disputes about Events of Termination 

If either Party whether an event specified in Clause 2.9.1 or in Clause 2.9.2 hereof has 

occurred, such Party may, within forty-five (45) days after receipt of notice of 

termination from the other Party, refer the matter to arbitration, pursuant to Clause 8 

hereof, and this Contract, shall not be terminated on account of such event except in 

accordance with the terms of any resulting arbitral award. 

2.9.7 DEBARMENT FOR FUTURE BIDS 

  As a natural consequence of the termination, due to the Consultant's failure, the 

Consultant shall deemed to have been debarred for a period of 2 years and shall not be 

eligible to bid for any contract of the Authority either singularly or in a JV or its Related 

Parties. 

  (Explanation: - Such debarment shall be a natural consequence of termination. No 

separate Show Cause / proceeding shall be initiated for placing such contractor under 

debarment). 

 

3. OBLIGATIONS OF THE CONSULTANT 

 
3.1 General 

 
3.1.1 Standard of Performance 

 
The Consultants shall perform the Services and carry out their obligations hereunder 

with all due diligence, efficiency and economy, in accordance with generally accepted 

professional techniques and practices, and shall observe sound management practices, 

and employ appropriate advanced technology and safe and effective equipment, 

machinery, materials and methods. The Consultants shall always act, in respect of any 

matter relating to this Contract, or to the Services, as faithful advisers to the Client, and 

shall at all times support and safeguard the Client's legitimate interests in any dealing 

with Sub-Consultants or Third Parties. 

3.1.2 Law Governing Services 

 
The Consultants shall perform the Services in accordance with the Applicable Law and 

shall take all practicable steps to ensure that any of the Personnel and agents of the 
consultants comply with the Applicable Law. 

 

3.2 Conflict of Interests 

 

3.2.1 Consultants not to benefit from Commissions, Discounts, etc. 

 
The remuneration of the Consultants pursuant to Clause 6 hereof shall constitute the 

Consultants' sole remuneration in connection with the contract or the services, and 

subject to Clause 3.2.2 hereof, the Consultants shall not accept for their own benefit  

any trade commission, discount or similar payment in connection with activities 

pursuant to this Contract or to the Services or in the Discharge of their obligations 

hereunder, and the Consultants shall use their best efforts to ensure that any of the 
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Personnel and agents of either of them, similarly shall not receive any such additional 

remuneration. 

 

3.2.2 Procurement 

 
If the Consultants, as part of the Services, have the responsibility of advising the Client, 

on the procurement of goods, works or services, the Consultants shall comply with any 

applicable procurement guidelines of the Client and shall at all times exercise such 

responsibility in the best interest of the Client. 

 

3.2.3 Consultants and Affiliates not to engage in certain activities. 
 

The Consultants agree that during the term of this Contract and after its termination, the 

Consultants and any entity affiliated with the Consultants, as well as any sub- 

Consultants and any entity affiliated with such sub-Consultants, shall be disqualified 

from providing goods, works or services (other than the Services and any continuation 

thereof) for the project to the Services. 

 

3.2.4 Prohibition of Conflicting Activities 

 
Neither the Consultants nor their Sub-Consultants nor the personnel of either of them 
shall engage, either directly or indirectly, during the term of this Contract, in any 
business or professional activities in India which would conflict with the activities 

assigned to them under this Contract. 

 

3.3 Confidentiality 

 
The Consultants, their Sub-Consultants and the Personnel of either of them shall not, 
either during the term or within one year after the expiration of this Contract, disclose 
any proprietary or confidential information relating to the Project, the Services, this 
Contract or the Client's business or operations without the prior written consent of the 
Client. 

 
3.4 Liability of the Consultants 

 
Subject to additional provisions, as under, the Consultants liability under this Contract 
shall be as provided by the Applicable law. 

(a) Except in case of gross negligence or willful misconduct on the part of the 
Consultants or on the part of any person or firm acting on behalf of the 
Consultants in carrying out the services, the Consultants, with respect to damage 
caused by the Consultants to the Client's property, shall not be liable to the 
Client: 

(i) For any indirect or consequential loss or damage; and 
 

(ii) For any direct loss or damage that exceeds (A) total payments for 
Professional Fees and Reimbursable Expenditures made or expected to be 
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made to the Consultants hereunder or (B) the proceeds, the Consultants 
may be entitled to receive from any insurance maintained by the 
Consultants to cover such a liability, whichever of (A) or (B) is higher. 

 
(b) This limitation of liability shall not affect the Consultants liability, if any for 

damage to Third Parties caused by the Consultants or any person or firm acting 

on behalf of the Consultants in carrying out the Services. 

 

3.5 Insurance to be taken out by the Consultants 

The Consultants (i) shall take out and maintain at his own cost and shall cause any on 
terms and conditions approved by the Client, insurance against the risks and for the 

coverage, specified as under and (ii) at the Client’s request shall provide evidence to the 
Client showing that such insurance has been taken out and maintained and that the 
current premiums therefore have been paid. 

 
a) Third Party motor vehicle liability insurance (as per Motor Vehicles Act 1988) in 

respect of motor vehicles operated in India by the Consultants or their Personnel 
or any Sub-Consultants or their Personnel, with a minimum coverage for the 
Project period. 

 
b) Third Party liability insurance, with a minimum coverage of Rs. 0.5 million per 

accident with number accidents which shall be identified by the Consultants and 
got approved by the Client for Project Period. 

 
c) Professional liability insurance, with a minimum coverage equal to the total 

amount of the Contract value except the out of pocket expenses. This liability 

shall be valid for a period of the five years after completion of the Services. 

d) Employer's liability and worker's compensation insurance in respect of the 

Personnel of the Consultants, in accordance with the relevant provisions of the 

Applicable Law, as well as, with respect to such Personnel, any such life, health, 

accident, travel or other insurance as may be appropriate; and 

e) Insurance against loss of or damage to (i) equipment purchased in whole or in 

part with funds provided under this Contract, (ii) the Consultants’ property used 

in the performance of the Services, and (iii) any documents prepared by the 

Consultants in the Performance of the Services. 

 

3.6 Accounting, Inspection and Auditing 

 
The Consultants (i) shall keep accurate and systematic accounts and records of the 

Services hereunder, in accordance with internationally accepted accounting principles 

and in such form and detail as will clearly identify all relevant time charges and cost, 

and the basis thereof (ii) shall permit the Client or its designated representative 

periodically and up to one year from the expiration or termination of this Contract, to 

inspect the same and make copies thereof as well as to have them audited by auditors 

appointed by the Client. 
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3.7 Consultants' Actions requiring Client's prior Approval 

 
The Consultants shall obtain the Client's prior approval in writing before taking any of 
the following actions: 

 

a) Deployment of personnel as listed in TOR 

 

b) Appointing such number of Personnel as are not listed TOR 

c) DELETED 

 
d) Substitution of any personnel if required on grounds beyond reasonable Control 

of the Consultants; 

 

e) Purchase of equipment required for performing the services. 

 

3.8 Reporting Obligations 

 
The Consultants shall submit to the Client reports and documents specified in TOR 

hereto in the form and the numbers and within the time period set forth therein. 

 

3.9 Documents prepared by the Consultants to be the Property of the Client 

 
All plans, drawings, specifications, designs, reports and other documents prepared by 

the Consultants in performing the Services shall become and remain the property of the 

Client, and the Consultants shall, not later than upon termination or expiration of this 

Contract, deliver all such documents to the Client, together with a detailed inventory 

thereof. The Consultants may retain a copy of such documents but shall not use these 

documents for purposes unrelated to this Contract without the prior written approval of 

the Client. 

3.10 Equipment and Materials Furnished by the Client 

 
No equipments and material will be provided by the client. 

 

4. CONSULTANTS' PERSONNEL AND SUB-CONSULTANTS 

4.1 General 

The Consultants shall employ and provide such qualified and experienced Personnel    
as are required to carry out the Services. 

4.2 Description of Personnel 
a) The list of Consultants key staff and their estimated periods of engagement have 

been described in TOR. 

 
b) If additional work is required beyond the scope of the Services specified in TOR 

the estimated periods of engagement of Key Staff set forth may be increased by 

agreement in writing between the Client and the Consultants. 
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4.3 Approval of Personnel 

 
The Key Personnel listed by title as by name are hereby approved by the Client. In 

respect of other staff whom the Consultants propose to use in carrying out of the 

Services, the Consultants shall submit to the Client for review and approval of a copy of 

their biographical data. If the Client does not object in writing (stating the reasons for 

the objection) within thirty (30) calendar days from the date of receipt of such 

biographical data and (if applicable) such staff shall be deemed to have been approved 

by the Client. The removal and/or replacement of personnel is covered under Clause 

4.5 hereof. 

 

4.4 Working Hours, Overtime, Leave etc. 

 
a) Working hours and holidays for the Consultants' Personnel shall match with that 

of the Contractual Agency/ Client. To account for travel time at site, Services 
shall be deemed to have commenced (or finished) from the time of departure 
from the place of origin (site office of consultant) for the project site or time of 
arrival at the place of origin after the services. There will be six days working in 
a week. 

 
b) The Personnel shall not be entitled to be paid for overtime nor to take paid sick 

leave or vacation leave. The Consultant's remuneration shall be deemed to cover 
these items. Any taking of leave by personnel shall be subject to the prior 
approval by the Client and the Consultant shall ensure that absence for leave 
purposes will not delay the progress and adequate supervision of the Services. 

 
c) The man months shown against each personnel shall be exclusive of leave 

period. The period for which the Consultant’s personnel will be on annual leave 

or on sick leave shall not be charged on the bill. The work of the personnel of the 

Consultants will have to be adjusted within the regulatory working hours, 

without any overtime according to the requirement at site. 

 

4.5 Removal and/or Replacement of Personnel 

a) No changes shall be made in the Key Personnel.  During an assignment, if 
substitution is inescapably necessary, the consultants shall forthwith provide as a 
replacement a person of equivalent or better qualifications. 

 
b) If the employer (i) finds that any of the Personnel has committed serious 

misconduct or has been charged with having committed a criminal action or (ii) 

has reasonable ground to be dissatisfied with the performance of any of the 

Personnel, then the consultant shall at the employer’s written request specifying 

the grounds therefore, forthwith provide a replacement with qualifications and 

experience acceptable to client such person shall be inducted only after approval 

by the client. 

 
c) For the reason other than death/extreme medical ground (i) for total 
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replacement upto 33% of key personnel, remuneration shall be reduced by 5% 
(ii) for total replacement between 33% to 50%, remuneration shall be reduced by 
10% and (iii) for total replacement beyond 50% of the key personnel, the client 
may initiate action for termination/debarment of such consultants for future 
projects of NHIDCL for a period of 6 months to 24 months. 

 
d) In exceptional situations where the replacement with equivalent or better 

qualification is not available as mentioned in sub-para (a) & (b) above, 

replacement with lower qualifications than the originally approved may be 

accepted with reduction in remuneration as per the NHIDCL guidelines. This 

kind of relaxation shall however, be limited to replacement of 1 key personnel 

only in one consultancy contract package. 

 

5. OBLIGATIONS OF THE CLIENT 

5.1 Assistance and Exemptions 

 

Unless otherwise specified, the Client shall use its best efforts to ensure that the 

Government shall: 

 

(a) provide the Consultants, Sub-consultants and Personnel with work permits and 
such other documents as shall be necessary to enable the Consultants, Sub- 
consultants or Personnel to perform the Services; 

 

(b) assist for the Personnel and, if appropriate, their eligible dependents to be 
provided promptly with all necessary entry and exit visas, residence permits, 
exchange permits and any other documents required for their stay in 
Government’s country; 

 

(c) facilitate prompt clearance through customs of any property required for the 
Services and of the personal effects of the Personnel and their eligible 
dependents; 

(d) issue to officials, agents and representatives of the Government all such 
instructions as may be necessary or appropriate for the prompt and effective 
implementation of the Services; 

 

(e) assist the Consultants and the Personnel and any Sub-consultants employed by  

the Consultants for the Services from any requirement to register or obtain any 

permit to practice their profession or to establish themselves either individually  

or as a corporate entity according to the Applicable Law; 

 

(f) grant to the Consultants, any Sub-consultant and the Personnel of either of them 

the privilege, pursuant to the Applicable Law, of bringing into Government’s 

country reasonable amounts of foreign currency for the purposes of the Services 

or for the personal use of the Personnel and their dependents and of withdrawing 

any such amounts as may be earned therein by the Personnel in the execution of 

the Services; and 
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(g) provide to the Consultants, Sub-consultants and Personnel any such other 
assistance as may be specified in the contract. 

 

5.2 Access to Land 

 
The Client warrants that the Consultants shall have free and unimpeded access to all 

land in India in respect of which access is required for the performance of the Services. 

The Client will be responsible for any damage to such land or any property thereon 

resulting from such access and will indemnify the Consultants and each their personnel 

in respect of liability for any such damage, unless such damage is caused by 

the default or negligence of the Consultants any Sub-consultants or the Personnel of 

either of them. 

 

5.3 Changes in the Applicable Law 

 
If after the date of signing of agreement there is any change in the Applicable Law with 

respect to taxes and duties which increases or decreases the cost of reimbursable 

expenses incurred by the Consultants in performing the Services, then the remuneration 

and reimbursable expenses otherwise payable to the Consultants under this Contract 

shall be increased or decreased accordingly. 

 

5.4 Facilities to be provided by the Client 

 
5.4.1 The Client shall nominate an authorized representative to liaise with the Consultants on 

all matters connected with this agreement. In turn, the Team Leader of the Consultants 
for the work shall act as the Liaison Officer for the Consultants to liaise with the 
representative of the Client. 

 

5.5 Payment 

 
In consideration of the Services performed by the Consultants under this Contract the 
Client shall make to the Consultants such payments and in such manner as is provided 
in Clause 6 of the Contract. 

 
6.0 PAYMENTS TO THE CONSULTANTS 

 

6.1 Payments to the Consultants 

 
All payments shall be made by the Client to the Consultants in Indian Rupees as per 
data sheet and TOR. 

 

6.2 Currency of Payment: 

 
All payments shall be made in Indian Rupees. 

 

6.3 Duties and Taxes: 

 
For domestic consultants / personnel and foreign consultants / personnel who are 
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permanent residents in India: 

The consultants, Sub-consultants and the Personnel shall pay the taxes, duties, fees, 

levies and other impositions levied under the existing, amended or in acted laws during 

life of this contract and the client shall perform such duties in regard to the deduction of 

such taxes as may be lawfully imposed. 
 

6.4 Mode of Billing and Payment 

a) Deleted. 

 
b) DELETED 

c) As soon as practicable and not later than fifteen (15 days) after the end of each 

submission and its subsequent approval by the competent authority, the consultant shall 

raise their bill on monthly basis. 

d) The Client shall cause the payment of the Consultants periodically as given in schedule of 

payment above within thirty (30) days after the receipt by the Client of bills with supporting 

documents. Only such portion of statement that is not satisfactorily supported may be withheld from 

payment. Should any discrepancy be found to exist between actual payment and cost authorized to 

be incurred by the Consultants; the client may add or subtract the difference from any subsequent 

payments. The interest at 6% per year on local currency shall become payable as from the above 

due date on any amount due but not paid on such due date. 

 
e) The final payment under this Clause shall be made only after the final report and a final 

statement, identified as such, shall have been submitted by the Consultants and approved as 

satisfactory by the Client. The Services shall be deemed completed and finally accepted by the 

Client and the final report and final statement shall be deemed approved by the Client as 

satisfactory thirty (30) calendar days after receipt of the final report and final statement by the 

Client unless the Client, within such thirty (30)-day period, gives written notice to the Consultants 

specifying in detail deficiencies in the Services, the final report or final statement.  The Consultants 

shall thereupon promptly make any necessary corrections, and upon completion of such corrections, 

the foregoing process shall be repeated.  Any amount which the Client has paid or caused to be paid 

in accordance with this Clause in excess of the amounts actually payable in accordance with the 

provisions of this Contract shall be reimbursed by the Consultants to the Client within thirty, (30) 

days after receipt by the Consultants of notice thereof.  Any such claim by the Client for 

reimbursement must be made within three (3) calendar months after receipt by the Client of a final 

report and a final statement approved by the Client in accordance with the above. 

f) All payments under this Contract shall be made to the account of the Consultants. 

 

7. FAIRNESS AND GOOD FAITH 
 

7.1 Good Faith 

The Parties undertake to act in good faith in respect to each other's rights under this 
Contract and to adopt all reasonable measures to ensure the realization of the  objectives 
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of this Contract. 

7.2 Operation of the Contract: 

 
The Parties recognize that it is impractical in this Contract to provide for every 

contingency which may arise during the life of the Contract and the Parties hereby  

agree that it is their intention that this contract shall operate fairly as between them and 

without detriment to the interest of either of them and that if during the term of this 

Contract either Party believes that this Contract is operating unfairly, the Parties will 

use their best efforts to agree on such action as may be necessary to remove the cause 

or causes of such unfairness but on failure to agree on any action pursuant to this Clause 

shall have the right of dispute subject to arbitration in accordance with Clause 8 thereof. 

 

8.0 SETTLEMENT OF DISPUTES 

 
8.1 Amicable Settlement 

 
The Parties shall use their best efforts to settle amicably all disputes arising out of or in 
connection with this Contract or the interpretation thereof. 

8.2 Right to Arbitration and Rules of Procedure 

 
Any dispute between the parties as to matters arising pursuant to this Contract which 

cannot be settled amicably within sixty (60) days after receipt by one Party of the other 

Party's request for such amicable settlement, shall be referred to the adjudication of a 

Committee of three arbitrators. The Committee shall be composed of one Expert   to be 

nominated by the Client, one to be nominated by the Consultants and the third, who will 

also act as the Managing Director of the Committee but not as an umpire, who will be 

chosen jointly by the two arbitrators from a panel of five candidates, none of whom 

would be in regular employment of the Government, supplied by the Executive 

Committee of Indian Roads Congress. If either of the Parties fail to appoint his 

arbitrator or fail to agree on the third nominee within sixty (60) days after receipt   of 

notice for the appointment of such arbitrator, the President of the Indian Roads 

Congress shall appoint, upon request from either Party and from such panel or 

otherwise, such arbitrator(s) for the matter in dispute. 

 
The fee and reimbursable expenses to be paid to the arbitrators shall be as fixed by 
NHIDCL through a policy circular. 

 
Save as otherwise provided in the Contract, the arbitration shall be conducted in 
accordance with the provisions of the Arbitration and Conciliation Act 1996 and any 
statutory modification or enactment thereof and shall be held at such place and time in 
India as the committee of arbitrators may determine. The decision of the majority of   
the Arbitrators shall be final and binding as may be determined by the Arbitrators. 

 
Performance under the Contract shall continue during the arbitration proceedings and 
payments due to the Consultants by the Client shall not be withheld, unless they are the 

subject matter of the arbitration proceedings. 
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All awards shall be in writing and such awards shall state reasons for the awards. 

 
8.3 Miscellaneous 

 
if any arbitration proceedings hereunder: the proceeding shall, unless otherwise agreed by the 
Parties, be held in Delhi. 

The English language shall be the official language for all the purposes, and the decision of 

majority of the arbitrators shall be final and binding and shall be enforceable in any court of 

competent jurisdiction and the Parties hereby waive any objections to or claims of immunity in 

respect of such enforcement. The procedure for arbitration will be as follows: 

(a) In case of Dispute or difference arising between the Employer and a supervision consultant 

relating to any matter arising out of or connected with this agreement, such disputes or 

difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. 

The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer 

and the supervision consultant. The third Arbitrator shall be chosen by the two Arbitrators 

so appointed by the Parties and shall act as presiding arbitrator. In case of failure of the 

two arbitrators appointed by the parties to reach upon a consensus within a period of 30 

days from the appointment of the arbitrator appointed subsequently, the Presiding 

Arbitrator shall be appointed by the Council of Indian Road Congress. 

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) 

above within 30 days after receipt of the notice of the appointment of its arbitrator by the 

other party, then the Council of Indian Road Congress shall appoint the arbitrator. A 

certified copy of the order of the Council of Indian Road Congress making such an 

appointment shall be furnished to each of the parties. 
 

(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the 
arbitration proceedings and that of all documents and communications between the parties 
shall be English. 

 

(d) The decision of the majority of arbitrators shall be final and binding upon both parties. 
 

(e) Deleted 

(f) Performance under the contract shall continue during the arbitration proceedings and 
payments due to the contractor by the owners shall not be withheld, unless they are the 
subject matter of the arbitration proceedings. 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 
 

 

(PERFORMAMANCE BANK GUARANTEE) 
 

(Clause-13 of TOR) 
 

To 

 

National Highways & Infrastructure Development Corporation Ltd. 

NPWD Rest House, 

PWD Colony, Kohima, 

Nagaland-797001: 

 

WHEREAS  [Name and address of Consultants]
1 

(hereinafter called “the 

consultants”) has undertaken ,  in pursuance of Contract No._____________

 dated____ ______to provide the services on terms and conditions 

set forth in this Contract                [Name of contract and brief description of works) 

(hereinafter called the “the Contract”). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified there in as security for 

compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Consultants such a Bank Guarantee; 

 

NOW THEREOF we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Consultants up to a total of  [amount of Guarantee]
2  

[in words], such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, and we 

undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of [amount of Guarantee] as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Consultants before presenting 

us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

the services to be performed there under or of any of the Contract documents which may be made 

between you and the Consultants shall in any way release us from any liability under this guarantee, and 

we hereby waive notice of any such change, addition or modification. 

 

The liability of the Bank under this Guarantee shall not be affected by any change in the constitution of 

the consultants or of the Bank. 
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Notwithstanding anything contained herein before, our liability under this guarantee is restricted     to     

Rs.  (Rs.    ) and the guarantee 

shall remain valid till   . Unless a claim or a demand in 

writing is made up on us on or before    all our liability under this 

guarantee shall cease. 

  

This   guarantee shall   also be operatable at our   _____________ branch at Kohima, Nagaland, f rom 

whom, confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made 

available on demand. In the contingency of this guarantee being invoked and payment there under 

claimed, the said branch shall accept such invocation letter and make payment of amounts so demanded 

under the said invocation. 

This guarantee shall be valid for a period of 63 months i.e. upto 3 months beyond the expiry of contract 

of 60 months. 

Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below: 
- 

Name of the Beneficiary RO Kohima NHIDCL Project Account 

Beneficiary Bank Account No. 3306201000223 

Beneficiary Bank Branch IFSC CNRB0004077 

Beneficiary Bank Branch 

Name 

Kohima, Nagaland 

Beneficiary Bank Address Canara Bank, 1
st
 Floor NH 39 Near IOC Petrol pump 

Kohima Nagaland 797001 

 

 

 

 

Signature and Seal of the Guarantor  In presence of 

 

1. Na

me and Designation                                                                                     

(Name, Signature & Occupation)  

Name of the Bank    

Address  

2.         

 

(Name & Occupation) Date ________________ 

1
Give names of all partners if the Consultants is a Joint Venture. 



76 | P a g e   

 

FORMAT OF LOA 

 

Letter No……                                                                                                                Date:  …/…/2021 

 

To, 

 

Bidder Name 

Email ID: ……………………. 

  

(Kind Attention: …………………) 

 

Sub:  Consultancy Services for supervision of “Special Repair of NH-329A from Sangtamtilla to Pimla 

Junction Section (Km 38.000 to Km 70.270) [Total Length: 32.270] in the State of Nagaland in 

the FY 2021-22” - Letter of Acceptance-Reg: 

 

Sir, 

 This is to notify that your bid dated ………….. for the subject assignment for the Contract Price 

Rs. ……………../- (Rupees …………. only) excluding GST is hereby accepted by NHIDCL. 

 

2. Pursuant to RFP clause 5.12 of section-5, you are required to furnish an unconditional Bank 

Guarantee towards Performance Security for an amount of Rs. …………../- (Rupees …………. Only) 

i.e. 5% of the contract price before ………….. or submitting the first Invoice. 

 

3. This Bank Guarantee shall be as per the format specified in section-6 of RFP. This Bank 

Guarantee shall be valid for a period of 63 months i.e. up to 3 months beyond the expiry of Contract 

Period of 60 months as per RFP clause 5.12 of section-5. 

 

4. Please return the duly signed copy of duplicate LOA as an acknowledgement. You are required to 

sign the Contract Agreement within a week of receipt of this LOA. 

 

Yours sincerely, 

 

 

(………….) 

ED(P), RO-Kohima 


