

Corrigendum-I

**Sub:** Consultancy Service for Authority's Engineer for (i) Construction/upgradation of existing road to 2-lane with paved shoulder including geometric improvement from Ranipool to Pakyong from Km. 0.000 to Km. 16.167 of NH-717-A on EPC basis under SARDP-NE Phase 'A' and (ii) Construction of 48m Bridge over Chuba Khola from km 75+300 to km 75+800 on NH-10 on EPC Basis in the state of Sikkim - Reg.

**Ref:** NIT & RFP uploaded on CPP Portal on 05.02.2020.

**Tender ID:** 2020\_NHIDC\_542057\_1

S.No.	Reference	Existing Provision	Modified Provision
1.	RFP Appendix C3 page 62	<b><u>Office Rent (Fixed Costs)</u></b> – Minimum 300 sqm area of office shall be rented which includes main office of 200 sqm at Road project site & 1 site office of 100 sqm at bridge site or as per GM (P) direction. Minimum 300 (200+100) sqm area of office shall be rented for construction period at Road project site.	<b><u>Office Rent (Fixed Costs)</u></b> – Minimum 200 sqm area of office shall be rented which includes main office of 200 sqm Road project site. Minimum 200 sqm area of office shall be rented for construction period at Road project site.



Y.C. Srivastava  
General Manager (Tech.)