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National Highways & Infrastructure Development Corporation Ltd. 
Notice Inviting e-tender 

 
Notice Inviting Tender (National Competitive Bidding) 

 
NIT No: NHIDCL/RO-Kohima/M&R/Pfut-RateCont./Vol-I/2020-21/01    Date: 08.09.2020 
 
1. NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION 

LIMITED of India (hereinafter called “the Employer”) hereby invites Item Rate basis bids on 
two bid systems through “e-tendering mode” from experienced firms/organizations (hereinafter 
referred to as the “Bidders”) to bid for the works detailed in the table as mentioned below from 
the eligible bidders, except those firms who have been declared as non-performing by NHIDCL 
or the firms those are black listed/debarred for specified period by NHIDCL. 

Sl. 
No. 

Name of Work 

Average 
Annual 

turnover for 
last 5 years 

(Rs. In Lakh) 

Time of 
Completion 

Eligibility criteria 
as completed work 
of similar nature 

during last 5 years 
(Rs. In Lakh) 

1 

Rate Contract for hiring of vehicles/ 
equipment/plant and labour for (i) 
Pfutsero- Phek road (km 0.00 to km 
62.558), (ii) Kohima-Jessami road (Km 
7.88 to km 117.200), (iii) Kohima to 
Mao road (km 185.000 to km 212.700), 
(iv) Akhegwo to Jessami road 
(Km.283.000 to Km. 326.000) and (v) 
Akhegvo – Avankhu road (km 0.00 to 
109.20 km) in the state of Nagaland. 

40 Lakh 6 months 

80 Lakh 
(at least One similar 
completed work not 
less than 40% value 

of this contract) 

 
Work order will be issued based on as and when required basis. The work may be required to be 
partially executed or may not be executed at all by NHIDCL. No claim whatsoever from any of the 
selected bidders on this account shall be entertained in this regard. 
 
Cost of Bid documents Rs. 5,900/- (inclusive GST of 18%)  (through Online Transfer/RTGS/NEFT in 
bank a/c no “50100338508010”  maintained in the name of  “R O KOHIMA NHIDCL PROJECT 
ACCOUNT”, IFSC Code- HDFC0002015, Bank Name- HDFC Bank, Kohima Branch. 
 
2. The Scope of Work includes execution of Rate Contract for hiring of vehicles/ 

equipment/plant and labour for (i) Pfutsero- Phek road (km 0.00 to km 62.558), (ii) 
Kohima-Jessami road (Km 7.88 to km 117.200), (iii) Kohima to Mao road (km 185.000 to 
km 212.700), (iv) Akhegwo to Jessami road (Km.283.000 to Km. 326.000) and (v) Akhegvo 
– Avankhu road (km 0.00 to 109.20 km) in the state of Nagaland  with the following terms 
& conditions: 

 
a) The rates quoted by the bidders for Vehicles, equipment, Plant and labour must be 

inclusive of Diesel/petrol/other fuel & lubricants being consumed by the machineries. 
b) The quoted rates also include manpower/helper and any other manpower including 

supervisor, Engineer etc. required at work site during execution. 
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c) Quoted Rates are also inclusive of mobilizing equipment & returning of equipment from 
site. 

d) There would be no additional charge for working at night. 
e) Insurance of machineries and the manpower engaged by the contractor is sole 

responsibility of the contractor only. 
f) The quoted rates are inclusive of all taxes including GST. 
g) All the vehicles, equipment, plant and labour must be available for 24 hrs. 
h) Equipment should be mobilized within 02 (two) hours of giving work order on phone or 

email. 
 

3. The scope of work includes landslide clearance, clearing and grubbing, drain clearance, culvert 
repairs, dewatering, patch work etc. 

4. The detailed tender document can be viewed from the website www.nhidcl.com & 
https://eprocure.gov.infrom 08.09.2020 (1100 Hrs) to 08.10.2020 upto 1500Hrs. 

5. The Complete Bid Document can be downloaded with effect from 08.09.2020 (1100 Hrs) and 
will be opened on 08.10.2020 at 1530Hrs at the NHIDCL e-tendering portal free of cost. To 
participate for bidding, bidders have to pay non-refundable document fee of Rs. 5,900/- 
(inclusive GST of 18%) in the form of RTGS/NEFT as per account details mentioned in 
clause 1 above.” The amendments/clarifications to the bid document if any will be hosted on 
the above website only. 

6. The bid should be submitted online in the prescribed format given in the website. No other 
mode of submission is acceptable. Also no change in format is permissible. 

The last date of online submission of the bid is 07.10.2020 upto 1100 Hrs (as mentioned on the 
e-portal only) (“Bid Due Date”). The Bids would be opened on two stages (A) Technical Bid 
and (B) Financial Bid. Technical Bid will be opened on 08.10.2020 at 1530 Hrs at National 
Highways & Infrastructures Development Corporation Limited, RO- Kohima, NPWD Rest 
House, PWD Colony, Kohima, Nagaland-797001. Date of opening of Financial Bid will be 
intimated later. Representatives of the bidders (maximum of one) who choose to attend may 
attend the online opening of the bids at NHIDCL, RO- Kohima, NPWD Rest House, PWD 
Colony, Kohima, Nagaland on the date & time as mentioned above. However, such 
representatives shall be allowed to attend the opening of the bids only if they produce letter of 
authority on the letter head of the bidder, at the time of opening of bids as mentioned above. 

 
7. For any clarifications, the under signed office may be contacted: 

8. Conditional bids would be rejected. 

9. NHIDCL reserves the right to accept/reject any or all the bids without assigning any reasons 
thereof. 
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CRITICAL DATE SHEET 
 
Sl. 
No. Description Period 

1. Date of issue of NIT 08.09.2020 
2. Date of issue of Sale of Tender Documents 08.09.2020 
3. Last date of receiving of Pre-Bid Queries 23.09.2020 (1500Hrs) 
4. Date & Time of Pre-bid Conference 28.09.2020(1500Hrs) 
5. Date of submission of Tender/Bid (online copy) 08.10.2020 (upto 1500 Hrs) 
6. Opening of Technical BIDs at venue 09.10.2020 (1530 Hrs) 

7. 
Date of Uploading of list of Technically Qualified 
Applicants 

To be intimated later 

8. 
Date of Opening of Financial Bids of Qualified 
Applicants 

To be intimated later 

9. Date of issue of letter of award (LOA) To be intimated later 
10. Validity of Bid 120 Days 
11. Return of signed duplicate copy of LOA To be intimated later 

12. 
Submission of Performance Security (PS) and Additional 
Performance Security (APS), if any 

Within    5 days of receipt of LOA. 

13. Signing of Agreement 
Within 15 days of receipt 
of LOA. 

 

10. Important – Above particulars may change due to administrative or any other reason and shall 
be available in and CPPP website https://eprocure.gov.in/eprocure/app. Therefore 
bidders/contractors are requested to visit CPPP website https://eprocure.gov.in frequently and 
at least once in 03 (three) days prior to Bid submission date as per critical date sheet, for any 
changes in above particulars. 

 
11. Bid through any other mode shall not be entertained. Please note that the NHIDCL reserves the 

right to accept or reject all or any of the BIDs without assigning any reason what so ever. 
 
12. A Pre-bid conference is scheduled to be held on 28.09.2020 (1500Hrs) at this office. The last 

date of receiving Pre-Bid Queries is 23.09.2020 (1500 Hrs). The pre-bid queries, if any, may be 
mailed at edpkohimaoffice@gmail.com.  

 
 
 

Executive Director (Projects)  
National Highways & Infrastructure Development Corporation Limited 

Regional Office, Kohima, Nagaland 
E-mail:edpkohimaoffice@gmail.com 

Tel: 0370-2950023 

Disclaimer:- 

Work order will be issued based on as and when required basis. The work may be required to be 
partially executed or may not be executed at all by NHIDCL. No claim whatsoever from any of the 
selected bidders on this account shall be entertained in this regard. 
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Section II  

Instructions to Bidders (ITB) 

 
A. General 

 

1. Scope of Bid 

1.1 The National Highways & Infrastructure Development Corporation Limited (NHIDCL) herein 
after called “the Employer” invites bids for the work Rate Contract for hiring of vehicles/ 
equipment/plant and labour for (i) Pfutsero- Phek road (km 0.00 to km 62.558), (ii) 
Kohima-Jessami road (Km 7.88 to km 117.200), (iii) Kohima to Mao road (km 185.000 to 
km 212.700), (iv) Akhegwo to Jessami road (Km.283.000 to Km. 326.000) and (v) Akhegvo 
– Avankhu road (km 0.00 to 109.20 km) in the state of Nagaland  as defined in this document 
hereinafter referred to as “the Works”. The name and identification number of works is 
provided in the Notice Inviting Tender. 

1.2 The successful Bidder will be expected to complete the works by the intended completion date 
specified in the indent/ Contract Data (Part 1 General Conditions of Contract). 

1.3 Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 
(bidder/tenderer, bid/tender ,bidding/tendering, etc.) are synonymous. The quantities given in the 
BOQ are indicative and may not be required to be fully executed. 

2. Source of Funds 
 
The expenditure on this project will be met by National Highways & Infrastructure Development 
Corporation Ltd (NHIDCL). 
 

3. Eligible Bidders 
 
3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements prescribed 

in this document. 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by 
the Central Government, the State Government or any public undertaking, autonomous body, 
authority by whatever name called under the Central or the State Government. 

4. Qualification of the Bidder 
 
4.1 Deleted 
 
4.2 All bidders shall furnish the following information and documents with their bids in Section-III, 

Qualification Information. 

(a) Scanned copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; scanned copy of written Power of Attorney of 
the signatory of the Bid to committee Bidder to be submitted online only. (Pl refer clause 
12.2ofITB) 

 
(b) Scanned copy of total monetary value of civil engineering construction works/similar 
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nature of works performed for each of the last five years; 
 
(c) Scanned copy of experience certificate in civil engineering construction works/similar 

nature of works for each of the last five years with certificates from the concerned officer 
of the rank of Executive Engineer or equivalent / the main Contractor through whom the 
work has been executed by the bidder; 

(d) Scanned copy of evidence of availability (either owned or leased or rented) of Vehicles, 
Equipment, Plant named in the Appendix to ITB Clause 4.4 B (b) (i). 

 
(e) Scanned copy of reports on the financial standing of the Bidder, and a certificate from 

Chartered Accountant having UDIN no. as a proof of turnover for the last five financial 
years. 

(f) Scanned copy of information regarding any litigation or arbitration during the last five 
years in which the Bidder is involved, the parties concerned, the disputed amount, and the 
present status; 

(g) Scanned document in support of evidence of access to line(s) of credit and availability of 
other financial resources facilities (10% of Civil Cost put to tender), certified by the 
Bankers (Not more than 3 months old). 

(h) Deleted 
 
(i)   Scanned undertaking that the bidder will be able to invest a minimum cash upto 25% of 

contract value of work, during implementation of work. 

(j) Deleted 
 
(k) Deleted 

 
4.3 Bids from joint ventures, consortiums, combination or any sort of arrangement between 

two or more than two entities are not allowed. 

4.4 A. To qualify for award of the contract, each bidder in its name should have the following;- 

(a) Achieved an average annual financial turnover (in all classes of civil engineering 
construction works/ similar nature works) equal to the amount indicated in NIT during last 
five years ending 31st March 2020 of the previous financial year duly certified by 
Chartered Accountant with UDIN No. 

(b) Satisfactorily completed (not less than 90% of Contract Value) as a prime contractor (or as 
a nominated subcontractor, provided further that all other qualification criteria are 
satisfied) similar works during last five years ending last day on month previous to the one 
in which bids are invited, at least one contract of Road / Bridge Works / Airport runway of 
Rs. 80.0 Lakhs (40% approx of the value of Contract) 

 
The “similar nature work” includes construction/maintenance of Bituminous road 
work/providing of vehicles for landslide clearance & maintenance of road. (The base 
year should be considered as 2019-20) 
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(Following escalation factor shall be used to bring the value of such completed works at 
the level of current financial year i.e.‟ 2020-21). 

 
Year Multiplying Factor 
One 1.10 
Two 1.21 
Three 1.33 
Four 1.46 
Five 1.61 

 
4.4 B 

(a) Each bidder must upload the scanned copies of following documents along with the 
submission of online bidding: 

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
information furnished with the bid documents is correct in all respects; and 

(ii) Such other certificates as defined in Section-III. 
 
(iii) Failure to submit the certificates/documents as specified above shall make the bid non-

responsive. 

(b) Each bidder must demonstrate: 
 

(i) Evidence of availability  (either  owned  or  leased  or  rented)  of  the  key equipments 
for this work as stated in the Appendix to Instruction to Bidder. 

(ii) Availability for this work of personnel with qualification & experience as stated in the 
Appendix to Instruction to Bidder. 

4.5 Contractors' experience and resources shall not be taken into account in determining the bidder's 
compliance with the qualifying criteria. 

 
4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the total bid value. The available bid capacity will be calculated as under: 
 

Assessed Available Bid capacity = (A* N* 2.5 - B) 

Where, 
A = Maximum value of Civil Engineering works/similar nature works executed in any one year 
during the last five years (escalation factor as specified in this section shall be used to bring the 
maximum value of civil engineering works/similar nature works to the level of current financial 
year i.e. 2019-20) taking into account the completed as well as works for which bid is invited) 

 
N = Number of years prescribed for completion of the works for which bid is invited. 
 
B = Value (escalation factor as specified in this section shall be used to bring the value to the 
level of current financial year i.e., 2019-20) of existing commitments and on-going works to be 
completed during the next 01 Year (period of completion of the works for which bid is invited). 
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Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 
they have: 

(i) Made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements and/or 

(ii) Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc or 
debarring from NHIDCL/NHAI/MORTH work etc. 

(iii) Tempered the bid document in any manner. 
 

5. One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for a particular package. A Bidder who submits 
more than one Bid for the same package will cause be disqualified. 

6. Cost of Bidding 
 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will, in no case, be responsible or liable for those costs. 

7. Site Visit 
 

The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings and obtain all information that 
may be necessary for preparing the Bid and entering into a contract for the required services. The 
costs of visiting the Site shall be at the Bidder's own expense. He may contact the General 
Manager (Projects), NHIDCL PMU-Mokokchung, in this regard. 
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B. Bidding Documents (online) 

 
 

8. Content of Bidding Documents 
 
The set of bidding documents comprises the documents listed below and addenda (if any) issued 
in accordance with Clause10: 

Volume- I 

 
(a) Notice Inviting Tender 
(b) Instructions to Bidders & Appendix to Bid 
(c) Qualification Information 
(d) Forms Bank Guarantee, Agreement & LOA 
(e) Conditions of Contract & Contract Data 
(f) Scope of Work 
(g) Technical Specifications 
(h) Additional Conditions 

 
Volume - II:- 
 

8.1 Bill of Quantities, Bidders will be required to quote item wise rate in the prescribed format 
uploaded on CPP Portal (www.eprocure.gov.in). 

8.2 DELETED 
 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, specifications, bill of quantities, etc. in the Bid Document. Failure to comply with 
the requirements of Bid Documents shall be at the bidder's own risk. Pursuant to clause 26 
hereof, bids, which are not substantially responsive to the requirements of the Bid Documents, 
shall be rejected. 

9 Clarifications on Bid Documents 
 
9.1 A prospective Bidder requiring any clarification on the bid documents may notify the Employer 

in writing or by cable ("cable” includes facsimile) or through e-tender portal at the Employer’s 
address indicated in the Notice Inviting Tender. The Employer will respond to any request for 
clarification received earlier than 10 days prior to the deadline for submission of bids. Copies of 
the Employer's response will be hosted on website or which are required in the opinion of the 
Employer including a description of the enquiry, but without identifying its source. 
 

9.2 Pre-bid meeting 
 
9.3 Deleted 
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10 Amendment of Bidding Documents 
 
10.1 Before the deadline for submission of bids, the Employer may modify the Bidding Documents 

by issuing addendum. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be hosted on CPP 
Portal i.e. www.eprocure.gov.in & www.nhidcl.com. Bidders are advised to keep them self-
updated of all addendums issued on e-tendering portal by daily checking the e-tendering portal 
and, NHIDCL does not assume any responsibility in case the bidder fails to do so and does not 
take any action, if required, with respect any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in preparing their 
bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance 
with Clause20.2. 



14  

 
 

C. Preparation of Bids 
 

11. Language of BID 
All documents relating to the Bid shall be in English. 

 
12 Documents Comprising the Bid 
 

The e-bid submitted by the Bidder shall be in two separate parts 
 

 
Part I - This shall be named Technical Bid and shall comprise of information submitted in Section-III. 
Part II- It shall be named Financial Bid and shall comprise of Priced bill of quantities. 

 
12.2 Document to be submitted online only on www.eprocure.gov.in by the perspective bidders by 

Bid Due Date. Though the scanned copies of following documents is required to be uploaded 
during submission of e-bid on the e-tendering portal i.e. www.eprocure.gov.in, As per clause 
12.1 above, however, following original document in physical form shall be submitted after 
issuance of Letter of Award by the selected bidder. Contract Agreement will be signed only 
after submission of these documents in original by the selected bidder. 

12.2.1 Copy of Acknowledgement for Tender Submission and Bid Securing Declaration. 
12.2.2 Bid Document Fee (To be submitted through RTGS/NEFT). 
12.2.3 Written Power of Attorney of the signatory (whose digital signature certificate is used during 

e-tender submission) of the bidder to commit the bid. 
12.2.4 Affidavit duly notarized (as per the format provided in Section III). 
12.2.5 Original experience certificate or notarized copy of certificate duly signed by authorized 

signatory. 
12.2.6 Undertakings mentioned in Section III (Qualification Information) of this document (duly 

notarized). 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part of 
the bid 

 
Section Particulars 

1 Notice Inviting Tender 
2 Instruction to the bidders 
3 Conditions of Contract 
4 Contract Data 

5 Technical Specifications 



15  

13 Bid Prices 
 

13.1 The Contract shall be for the Works as described in Clause 1.1 based on the priced Bill of 
Quantities submitted by the Bidder. 

13.2 The bidder shall quote bid prices on appropriate format enclosed as part of tender 
document on e-tender portali.e.www.eprocure.gov.in. 

13.3 All duties, taxes, GST, royalties and other levies payable by the Contractor under the 
Contract, or for any other cause, shall be included in the rates, prices, and total Bid price 
submitted by the Bidder. The GST shall be reimbursed (if applicable) subject to production 
of proof of such payment by the contractor specific to the subject work. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment. 

14 Currency of Bid and Payment. 
 

The unit rates given in the BOQ is in Indian Rupees. All payments shall be made in Indian 
Rupees. 

15 Bid Validity 
 
15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission 

specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer as non-
responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional period. The 
request and the bidders responses shall be made in writing or by cable. A bidder may refuse the 
request without forfeiting his bid security. A bidder agreeing to the request will not be required 
or permitted to modify his bid, but will be required to extend the validity of his bid security for a 
period of the extension, and in compliance with Clause 16 in all respects. 

16 Earnest Money / Bid Security/Forfeiture/Debarment 
 

16.1 The Bidder shall furnish, as part of the Bid, Bid Securing Declaration, as per format specified in 
section III. Cost of Bid Document needs to be deposited in the form of RTGS/NEFT in the 
account of RO-Kohima. 

The details are as follows: 
“R O KOHIMA NHIDCL PROJECT ACCOUNT”  
A/c No. – 50100338508010,  
IFSC Code- HDFC0002015,  
Bank Name- HDFC Bank, Kohima Branch. 
 
16.2 Any bid not accompanied by an acceptable Bid Securing Declaration, shall be rejected by the 

Employer as non-responsive. 

16.3 Deleted. 
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16.4 Deleted. 
 
16.5 The bidder will be suspended for participation in the tendering process for the works of 

MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a period of 
one year from the bid due date of this work: 

a) if the Bidder withdraws the Bid after its submission during the period of Bid validity; 
 
b) if  the Bidder does not  accept the  correction of  the bid  price,  pursuant to Clause 27;or 
 
c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

i. Sign the Agreement and/or 
ii. Furnish the required Performance Security. 
iii. Does not commence the work within the specified commencement date. 
 

16.7 Deleted 
 
17 Alternative Proposals by Bidders 
 
17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding Documents. 

Conditional offer or alternate offer will not be considered further in the process of evaluation and 
the bid will be declared non-responsive. 

18 Format and Signing of Bid 
 

18.1 The Bidder shall submit e-bid comprising of the document as described in clause 12 of the ITB. 
 
18.2 DELETED. 
 
18.3 DELETED. 
 
18.4 DELETED. 
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D.  Submission of Bids 

 

19 Sealing and Marking of Bids 
 
19.1 The document to be submitted online only as per clause 12 of ITB on www.eprocure.gov.in till 

08.10.2020 @ 15:00hrs. 
 
19.2 DELETED. 
 
19.3 DELETED. 
 
19.4 DELETED. 
 
19.5 DELETED. 

 
20 Deadline for Submission of Bids 
 
20.1 Complete e-Bid to be uploaded on CPP portal only before due date &time. The Employer may 

extend the deadline for submission of bids by issuing an amendment in accordance with Clause 
10, in which case all rights and obligations of the Employer and the bidders previously subject to 
the original deadline will then be subject to the new deadline. 

 
20.2 NHIDCL assumes no responsibility for inability of a bidder to submit bids through NHIDCL‟s e-

tendering portal on account of delay in submission at bidder's end. Bidder shall ensure that they 
submit the bid well before the "Due Date & Time of Bid-Submission". NHIDCL shall not be 
responsible if bidder is not able to submit the bid on account of failure in network/internet 
connection or any other technical reason. 

21 Late Submission of Document in physical Form. 
 

Deleted 
 
22 Modification and Withdrawal of Bids. 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before the 
Bid Due Date and time as prescribed inClause20. 

22.2 DELETED. 

22.3 No bid may be modified after the deadline for online submission of bids. 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to Clause 15.2 shall result in the forfeiture of the Bid security pursuant toClause16. 
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22.5 Bidders may modify the prices of their bids before deadline of online submission of bid. 

22.6 No Late and delayed bids after Bid Due date/time shall be permitted in e tendering portal 
System. Time being displayed on our e-Tendering Portal shall be final and binding on bidder and 
bids have to be submitted by bidders considering this time only and not the time as per the 
location/country. 
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E. Bid Opening and Evaluation 

23 Bid Opening 
 

Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids received 
(except those received late) shall be opened on the date and time mentioned in Notice Inviting 
Tender (NIT). 'Financial Bid' of those bidders whose technical bid has been determined to be 
substantially responsible shall be opened on a subsequent date through online process of e-
tendering, which will be notified to such bidders. 

 
23.1 The Employer will open the "Technical Bid" of all the bids received (except those received late), 

in the presence of the bidders/bidder’s representatives who choose to attend at the time, date and 
place specified in the NIT. In the event of the specified date for the submission of bids being 
declared a holiday for the Employer, the Bids will be opened at the appointed time and location 
on the next working day. 

23.2 In all cases, the Bid Securing Declaration of all bidders shall be verified. Thereafter, the 
Employer at the opening as the Employer may consider appropriate, will announce the bidders' 
names and such other details.  

23.3 The Employer will prepare minutes of the Bid opening, including the information disclosed to 
those present in accordance with Clause 23.1. 

23.4 (i) The bids accompanied with Bid Securing Declaration, bid document fee, will be taken up for 
evaluation with respect to the Information furnished in Part I of the Qualification Information 
and other bid. 
(ii) Deleted 
(iii) Deleted 
(iv) As soon as possible, the Evaluation Committee will finalize the list of responsive bidders 

whose financial bids are eligible for consideration. However, to assist in the examination, 
evaluation of technical bids, the Employer may at his discretion, ask any bidder for 
clarification of his bid, however, no additional documents in support of clarification will be 
entertained. 

 
23.5 The Employer shall inform the bidders whose technical bids are found responsive, of the date, 

time and place of opening of the financial bids through e-mail. The bidders so informed, or their 
representative, may attend the meeting of opening of financial bids. 

 

23.6 At the time of the opening of the Financial Bid, the names of the bidders whose bids were found 
responsive in accordance with clause 23.5 will be announced. The financial bids of only these 
bidders will be opened. The responsive bidders names, the Bid prices, the total amount of each 
bid, pursuant to clause 22 and such other details as the Employer may consider appropriate will 
be announced by the Employer at the time of bid opening. Any Bid price, which is not read out 
and recorded, will not be taken into account in Bid Evaluation. 

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids. 
 
24 Process to be Confidential 

 
24.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 
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recommendations for the award of a contract shall not be disclosed to bidders or any other 
person not officially concerned with such process until the award to the successful Bidder has 
been announced. Any attempt by a Bidder to influence the Employer's processing of bids or 
award decisions may result in the rejection of his Bid. 

25 Clarification of Bids and Contacting the Employer 
 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. 
The request for clarification and the response shall be in writing or by cable, but no change 
in the price or substance of the Bid shall be sought, offered, or permitted 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to 
his bid from the time of the bid opening to the time the contract is awarded. 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders bid. 

26 Examination of Bids and Determination of Responsiveness 
 

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether 
each Bid. 
(a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; 
(b) the required documents uploaded by the bidder are in order; and 
(c) is substantially responsive to the requirements of  the  Bidding  Documents. During 

the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be 
further determined with respect to the remaining bid conditions, i.e., priced bill of 
quantities, technical specifications etc. 

26.2 DELETED. 
 
26.3 DELETED. 

 
27 Correction of Errors 

DELETED. 

28 Evaluation and Comparison of Financial Bids 
 

28.1 The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance withClause26. 

28.2 DELETED 

28.3 DELETED  

28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically 
priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected 
as non-responsive. 

29 Price Preference 
 

29.1 There will be no price preference to any bidder. 



21  

F. Award of Contract 
30 Award Criteria 

 

Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 
determined to be substantially responsive to the bidding documents and who has offered the 
lowest evaluated Bid price, provided that such Bidder has been determined to be: 

 
a) Eligible in accordance with the provision of clause 3, and 
b) Qualified in accordance with the provision of clause 4 
 

31 Employer's Right to accept any Bid and to reject any or all Bids 
 

Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, and to 
cancel the bidding process and reject all bids, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected Bidder or bidders or any obligation to inform the 
affected Bidder or bidders of the grounds for the Employer's action. 

 
32 Notification of Award and Signing of Agreement. 

 
32.1 The bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter called the “Letter of Acceptance”) will state the 
sum that the Employer will pay to the Contractor in consideration of the execution, 
completion and maintenance of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Price”). 

32.2 The notification of award (LOA) will constitute the formation of the Contract, subject only 
to the furnishing of a performance security in accordance with the provisions of Clause 33. 

32.3 The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and the successful Bidder after the performance 
security is furnished. 

32.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful. 

33 Performance Security 
 

33.1 Within 5 (Five) days after issuance of LoA, the successful Bidder shall deliver to the 
Employer a Performance Security of Rs. 5,00,000/- (Rupees Five Lakh Only), valid for 
the period of 28 days after the Completion period. 
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33.1.1 The performance security shall be either in the form of a Bank Guarantee or Fixed 
Deposit Receipts, in the name of the Employer, from a Bank as specified in Appendix to 
ITB. 

33.1.2 The Performance Security shall be in the form of Bank Guarantee only (the other form 
will not be acceptable) of any scheduled commercial bank approved by RBI having a 
net worth of not less  than Rs. 500 crore as per the latest annual report  of the bank must 
be in the name of Employer. In case of foreign bank (issued by a branch in India) the net 
worth in respect of the Indian operations shall only be taken into account. 

A. Bank Guarantee in the name of the Employer, from following banks would be 
accepted:- 

i. State Bank of India or its subsidiaries, 

ii. Any Indian Nationalized Bank 

iii. IDBI / ICICI Bank 

iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from 
SBI or its subsidiaries or any Indian Nationalized Bank. 

 
33.1.3 Any Scheduled Commercial Bank approved by RBI having a net worth of not less than 

Rs. 500 Crores as per the latest Annual Report of the Bank. In the case of a Foreign 
Bank (issued by a branch in India), the net worth in respect of the Indian operations 
shall only be taken into account. 

B. The acceptance of the guarantees shall also be subject to the following conditions:- 

i. The capital adequacy of the Bank shall not be less than the norms prescribed by 
RBI (presently 9, with effect from 31st March, 2003). 

ii. The bank guarantee issued by a Cooperative Bank shall not be accepted. 
 

33.2 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 shall 
constitute sufficient ground for cancellation of the award and to take necessary action as 
per Bid Securing Declaration. 

 
33.3 The successful bidder to whom LOA has been issued is required to sign the agreement at 

Employer’s office within15daysofissueofLOA. 
 

34 Advances 
Deleted 
 

35 Corrupt or Fraudulent Practices 
 
The Employer will reject a proposal for award if it determines that the bidder recommended 
for award has engaged in corrupt or fraudulent practices in computing for the contract in 
question and will declare the firm ineligible, either indefinitely or for a stated period of time, 
to be awarded a contract with National Highways & Infrastructure Development Corporation 
Limited/ State PWD and any other agencies, if it at any time determines that the firm has 
engaged in corrupt or fraudulent practices in competing for the contractor, or in execution. 
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The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption 
enforced in India, namely, Prevention of Corruption Act, 1988. 
 

Appendix to ITB 
 

Appendix to ITB 
Instructions to 
Bidders Clause 
Reference 

 
Description 

(1.1) The Employer is National Highways & Infrastructure Development Corporation 
Limited, RO-Kohima, NPWD Rest House, PWD Colony, Kohima, Nagaland-797001 

(1.1) Rate Contract for emergent repair works of (i) Mokokchung - Mariani road (km 0.00 to 
km 64.000), (ii) Mokokchung - Tuensang road (km 0.000 to km 100.00 km), (iii) 
Chakabama - Zunheboto Road (km 0.000 to km 115.534), (iv) Merangkong-Tamlu-
Mon Road (km 0.000 to 86.835 and (v) Changtongya-Longleng Road (km 0.000 to 
33.428)  in the state of Nagaland. 

(4.4) 
B) (b) (i) 

Name of the Equipment  
Excavator with Bucket Quantity will be decided 

as per actual requirement 
of NHIDCL based on the 
Site Condition. 
 
Bidders need to submit an 
undertaking that they will 
be providing the desired 
machineries to NHIDCL 
within 2 hours from 
issuance of Work Order. 

Excavator with Breaker 
Backhoe Loader 
Dozer 
Soil Compaction Roller 
Tipper 
Light Tower 
Water Tanker 
Grader 
Vibratory Roller 
Tandem Roller 
Mini Hot Mix Plant 
DG Set 
labour/Mazdoor 
Note: The bidder must upload scanned copy of the documentary evidence in support 
of his owning/leased/ rented of the above equipments. In case the bidder proposes to 
hire or take the above equipment on lease, he should, along with the lease/rent 
agreement, attach the proof of ownership of these equipments with the company/ 
entity from whom the equipments are proposed to be hired on lease/ rent. 
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SECTION III 

QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in this section & document submitted in online form at 
CPP Portal (eprocure.gov.in) will be used for the purposes of post qualification as provided for in 
Clause 4 of the Instructions to Bidders. This information will not be incorporated in the Contract. 

Qualification Information 
 

1. For Individual Bidders  
 
1.1 (a)     Year of Constitution 

(b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) [Upload scanned copy 
of original] 

(c) Place of registration: 
 

 

(d) Principal place of business: 
 

 

1.2 Power of attorney of signatory of Bid [Upload Original scanned copy] 
 

1.3. Total value of Civil Engineering construction work performed in the last five years (in Rs.
 Lakhs) refer ITB Clause 4.4A(a) 

(Upload scanned copies of certificate from Chartered Accountant) 
 
 

2018-2019  
 
2017-2018  
 
2016-2017  
 

2015-2016  
 
2014-2015  

 

Total  
 

Average per year 
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1.4 (a) Work performed as prime contractor, work performed in the past as a nominated sub- 
contractor provided further that all other qualification criteria are satisfied (in the same name) of a 
similar nature during the last five years as per ITB Clause 4.4A(b). 

 
Name of 
the 
Employer* 

Description 
of work 

Contract 
No. 

Value of 
Contract 
(Rs. 
Crore) 

Stipulated 
period of 
completion 

Actual date 
Of 
completion* 

Remarks 
explaining 
reasons 
for delay & 
work 
Completed 

* Upload certificate(s) from the Employer (to be given by an officer at the rank of  Executive Engineer 
or equivalent) 
 
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer or equivalent of 
the Prime Employer should be obtained from whom an approval for sub contractor has been obtained. 
 

1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted and 
works which are yet to be completed) as on the date 7 days before the last date for bid submission (as 
per Cl 4.6 of the ITB). 

 
(i) Existing commitments and on-going works (B) 

 
Description 
of works 

Place 
& 
State 

Contract 
No. 

Name
 
& 
Address Of 
Employer 

Value of 
Contract 
(Rs Cr) 

Stipulated 
Period of 
Completio
n 

Value of 
Works 
remaining to 
be 
completed 

(Rs. Cr) 

Escalation 
Factor 

Anticipated 
Date of 
completion 
factor 

1 2 3 4 5 6 7 8 9 
 
 

* Upload certificate(s) from the Engineer(s)-in-Charge of the rank of  Executive Engineer or 
equivalent. 
 
 
(i) Details of works for which bid submitted and accepted (i.e.  where  contract signing is pending) 
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Description 
of works 

Place 
& 
State 

Name & 
Address 
Of 
Employer 

Date of issue of 
Letter of 
Acceptance 
(LOA) * 

Value given 
in LOA 

Stipulated 
period for 

completion 

Value of work  
during completion 

period of work 
for which bids are 

invited 

1 2 3 4 5 6 7 
       

 

* Upload copy of LOA 
 

(ii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 
calculation) 
 

= Rs. ........... lakhs (enclose the details) 
= ………………years  
= Rs. ........... lakhs (enclose the details) 

 
Assessed available bid capacity= 

 
A x N x 2.5 – B 

 = Rs. ..... lakhs 
 

1.5. Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.4(B)(b) (i)]. 
The Bidder should list all the information requested below. 

 
 

Requirement Availability Proposals Page No 
of the 
proof 

attached. 
Equipment No. Capacity Owned/Leased Nos./Capacity Age/Condition 

 Rented 
  
      

      

      
 

Note: The bidder must upload the documentary evidence in support of his owning/leased/ rented of 
the above equipments. In case the bidder proposes to hire or take the above equipment on lease, 
he should, along with the lease/rent agreement, attach the proof of ownership of these 
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equipments with the company/ entity from whom the equipments are proposed to be hired on 
lease/ rent. The bidder shall submit an undertaking as per Performa Appendix 1.7 (ITB, Section 
-2) of the bid document. 

 

1.6  Qualification and Experience of Key Personnel required for administration and execution of 
the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for technical 
personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders). 
 
(Refer also to Sub Clause 9.1 of the Conditions of Contract). 

Position Name Qualification Total Professional 
Experience 
(Years) 

Experience in 
the 
proposed 
position 
(Years) 

Project Manager     
Site Engineer     
Quantity 
Surveyor 

    

Etc.     
 

Note: The detailed and signed CV‟s of the Key Technical Personnel at S. No. 1, signed by the key 
personnel himself, must be uploaded along with the bid. The name and educational qualification 
of other personnel should be given. Non compliance of the above or non furnishing of the CV as 
above or conditional deployment of any of the above personnel or proposal to employ lesser 
number of personnel than above shall make the bid non responsive and financial bid shall not be 
opened. 

 
1.7. Information on litigation history in which the Bidder is involved. 
 
Other Parties Employer Cause of Dispute Amount 

involved 
Remarks showing 

Present Status 
     

2. Bidders should upload the scanned copy of the following affidavits/ undertakings as per formats 
enclosed herein after:- 

(i) Affidavit (it should be on stamp paper attested by Notary Public) 
(ii) Undertaking regarding minimum investment of cash towards working capital. 
(iii) Undertaking that the Bids shall remain valid for the period specified in Clause15.1. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILTY OF CREDIT 
FACILITIES 

(CLAUSE 4.2 (i) OF ITB) 
 
 

BANK CERTIFICATE 
 
 
 

This is to certify that M/s. ……………………………………..is are reputed company with a 
good financial standing. 
 
If  the  contractor for the work namely is awarded to the 
above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. 
 to meet their working capital requirements for executing the above 
contract during the contract period. 
 
 
 
 
 
 

(Signature) Name of Bank 
Senior Bank Manager Address of the Bank 
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AFFIDAVIT 
 
 
1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments are 

true and correct. 
 
2. The   undersigned    also    hereby    certifies    that    neither    our    firm M/s has 

abandoned any work on National Highways in India nor any contract awarded to us for such 
works have been rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by NHIDCL to verify this 
statement or regarding my(our) competence and general reputation. 

 
4. The undersigned understands and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the NHIDCL and within the 
prescribed time. 

 
 
 

 

 
(Signed by an Authorized Representative of the Firm) 

 
 
 

 
Name of the Representative 

 
 
 
 

Name of Firm 
 
 
 

Date 
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To be notarized by Notary 
 

UNDERTAKING 
 
 

 
I, the undersigned do hereby undertake that our firm M/s …………………..would invest 
minimum cash up to 25% of the value of the work during implementation of the contract 
towards the working capital. 
 
 

 

(Signed by an Authorized Representative of the Firm) 
 
 
 

Name of the Representative 
 
 
 

Name of Firm 
 
 
 

DATE 
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UNDERTAKING 
 
 
I, the undersigned do hereby undertake that our firm M/s…………………..agree to abide by this bid 
for a period of ……………………..Days after the date fixed for receiving the same and it shall be 
binding on us and may be accepted at any time before the expiration of that period. 
 
 
 

 
(Signed by an Authorized Representative of the Firm) 

 
Name of the Representative 

Name of Firm 
 

DATE 
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(On the letter head of the bidder) 
 

Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 
 

Undertaking 
 
 

I, the undersigned do hereby undertake that our firm M/s ………… agree to 
provide and will deploy required equipment as mentioned in the Appendix to ITB of the 
work…………………further it is certified that the documents submitted as an evidence of availability 
of the key equipments for this work as stated in the Appendix to ITB, are genuine and correct. If 
anything contrary to the details as submitted is found at any stage NHIDCL would be at liberty to 
debarred/blacklist my firm for an appropriate period as decided by NHIDCL. 
 
 

 
(Signed by an Authorized Representative of the Firm) 

 
Name of the Representative 

Name of Firm (Seal of the company) 
 

Date 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



33  

(On the letter head of the bidder) 
 

 
Bid Securing Declaration 

 
(Refer Clauses 12.2.1, Section-II) 

 
 I hereby submit a declaration that the bid submitted by the undersigned, on behalf of the bidder, 
[Name of the bidder], either sole or in JV, shall not be withdrawn or modified during the period of 
validity i.e. not less than 120 (one hundred twenty) days from the bid due date. 

 
 I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the bid is 
withdrawn or modified during the period of its validity or if we fail to sign the contract in case the 
work is awarded to us or we fail to submit a performance security before the deadline defined in clause 
12.2.1 of the Request for Proposal (RFP), then [Name of the bidder] will be debarred  for participation 
in the tendering process for the works of NHIDCL and works under other Centrally Sponsored 
Schemes, for a period of one year from the bid due date of this work. 

 
 

 
(Signature of the Authorised Signatory) 

(Official-Seal) 
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(SECTION-IV) 
 

FORMS OF BANK GUARANTEES, BANK CERTIFICATE, LETTER OF 
APPLICATION (LOA) & AGREEMENT. 
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DELETED 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 
 

To 
Managing Director,  
National Highways and Infrastructure Development  
Corporation Ltd.  
3rd Floor, PTI Building  
4-Parliament Street New Delhi – 110001 
 
WHEREAS……………………………… (Name and address of contractor) hereinafter called “the 
contractor” has undertaken, in pursuance of Letter of Acceptance No. 
……………. Dated………………..to execute ..................................................... (Name of Contract and 
brief description of Works) (Hereinafter called “the contract”). 
 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish 
you with a Bank Guarantee for the sum specified therein as security for compliance with his 
obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of the 
Contractor, up to a total of Rs……………… (amount of guarantee) (Rupees… (in words), , and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of ........................................................ (amount of guarantee) as aforesaid without our 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 
us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the contract or of 
the works to be performed there under or of any of the contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this guarantee, and 
we hereby waive notice of any such change, addition or modification. 
 
This guarantee shall be valid until 28 days from the date of Completion Period. 
 
This guarantee shall also be operatable at our.......................... branch at Kohima, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there under 
claimed, the said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation. 
 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs.
  (Rs. in words) and the guarantee shall 
remain valid till   . Unless a claim or a demand in writing is served 
upon us on or before all our liability under this guarantee shall cease. 
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Signature and seal of the Guarantor with Name, Designation, Employee Code Number & Telephone 
Number……………………………………………………… 
 
Name of the Issuing Bank/ Branch ……………………… 
 
Name of the Controlling Branch/Bank….. 
 

Address & Telephone Number…………………………… 

Address & Telephone Number……………………………. 
 
Date………………………….. 
 
 
In the presence of (if this is to be witnessed as per bank’s 
policy)………………………………… 
 
1………………………… (Name, Address & Occupation) 
 
2………………………… (Name, Address & Occupation) 
 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 
specified in the Contract including additional security for unbalance bids, if any and denominated in 
Indian Rupees. 
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FORM OF LETTER OF APPLICATION 
 

 

To 
 

Executive Director (P) 
National Highways & Infrastructure Development Corporation Limited. 
Regional Office 
NPWD Rest House, PWD Colony, Kohima, Nagaland-797001  
E-mail: edpkohimaoffice@gmail.com 

 

DESCRIPTION OF WORKS: Rate Contract for hiring of vehicles/ equipment/plant and labour 
for (i) Pfutsero- Phek road (km 0.00 to km 62.558), (ii) Kohima-Jessami road (Km 7.88 to km 
117.200), (iii) Kohima to Mao road (km 185.000 to km 212.700), (iv) Akhegwo to Jessami road 
(Km.283.000 to Km. 326.000) and (v) Akhegvo – Avankhu road (km 0.00 to 109.20 km) in the 
state of Nagaland 

Dear Sir, 
 
 
Having examined the Bid Document, Instruction to Bidders, Qualification, Information, Scope of 
works, etc., for the subject work. We, hereby submit our bid for the subject work. 
 
It is certified that the information furnished in this document is true and correct. The proposal is 
unconditional and unqualified. We undersigned accept that NHIDCL reserves the right to reject any or 
all application without assigning any reason. 
 
Thanking you, 
 
 
 
Yours faithfully,  
(Authorized Signatory)  
for and on behalf of (name of firm)
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FORM OF AGREEMENT 

AGREEMENT 
 
This agreement made on the...........day of .................................... 2020 between the National Highways 
& Infrastructure Development Corporation Ltd., RO-Kohima, Kohima (hereinafter called “the 
Employer” of the one part and ..................................................... (hereinafter called “the Contractor”) 
of the other part. 
 
AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain works, 
viz……………………………………………… 
 
AND WHEREAS  pursuant  to  the bid  submitted  by  the Contractor, vide   (here  
in  after  referred  to  as  the  “BID”  or  “ÖFFER”)  for  the  execution of works, the 
Employer by his letter of acceptance dated accepted the offer submitted by 
the Contractor for the execution and completion of such works and remedying of any defects thereon, 
on terms and conditions in accordance with the documents listed in para 2 below. 
 
ANDWHEREAS the Contractor by added of undertaking dated has agreed to 
abide by all the terms of the bid, including but not limited to the amount quoted for the execution of 
Contract, as stated in the bid, and also to comply with such terms and conditions as may be required 
from time to time. 
 
 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a performance 
security pursuant to clause 33 of the instructions to bidders (Section-I). 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement words and expressions shall have the same meaning as are respectively assigned to 
them in the conditions of contract hereinafter referred to; 
 

2. The following documents shall be deemed to form and be read and construed as part of this agreement 
viz. 
 
(a) Agreement, 
(b) Letter of Acceptance 
(c) Notice to proceed with the works 
(d) Contractor's Bid, 
(e) Contract Data, 
(f) Conditions of Contract 
(g) Technical Specifications, 
(h) Drawings, if any 
(i) Scope of Work 
(j) Bill of Quantities, and 
(k) Any other document listed in the Contract Data. 
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3. The foregoing documents shall be construed as complementary and mutually explanatory one 
with another. Should any ambiguity or discrepancy be noted then the order of precedence of 
these documents shall be subject to the order as listed above and interpreted in the above order of 
priority. 

 
4. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
works and remedy any defects therein in conformity in all respects with the provisions of the 
contract. 

 
5. the employer hereby covenants to pay the contractor in consideration of the execution and 

completion of the works and remedying of defects therein, the contract price or such other sum 
as may become payable under the provisions of the contract at the times and in the manner 
prescribed by the contract. 

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day 
and year above written. Signed, sealed and delivered by the said Employer through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 

 

Binding Signature of Employer  
 

For and on behalf of National Highways & Infrastructure Development Corporation, New 
Delhi – 110 001 
 
 

Binding Signature of Contractor  
For and on behalf of  M/s.  
 
 

In the presence of In the Presence of 
1
. 

Name : 1. Name: 

 Address:  Address: 

2
. 

Name : 2. Name: 

 Address:  Address: 



46  

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

(SECTION-V)  

 

CONDITIONS OF CONTRACT 
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Section V 
Conditions of Contract 

 
[Relevant Clauses pertaining to the subject project may only be considered] 

A. General 
1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract 
but keep their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

The Completion Date is the date of completion of contract as certified by the Engineer. 

The Contract is the Contract between the Employer and the Contractor to execute, complete, and 
maintain the Works. It consists of the documents listed in Clause 2.2. 

The Contract Data defines the documents and other information, which comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by 
the Employer. 

The Contractor's Bid is the completed upon the online submission of the Bid and subsequent 
submission of documents to be submitted in the physical form as required under the ITB. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 
Period has ended and upon correction of Defects by the Contractor. 

Defect Liability Period -Nil 
 
The Employer is the party as defined in the Contract \ Data,  who employs  the Contractor to carry out 
the Works. The Employer may delegate any or all of its functions to a person or body nominated by 
him for specified functions. 
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The Engineer is the person named in the Contract Data (or any other competent person appointed by 
the Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible 
for supervising the execution of the Works and administering the Contract. 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 
Works. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete 
the Work. The Intended Completion Date is specified in the Contract Data. The Intended Completion 
Date may be revised only by the Engineer by issuing an extension of time after the approval from 
Employer. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 
Works. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or 
biological function. 

The Site is the area defined as such in the Contract Data. 

Specification means the Specification of the Works included in the Contract and any modification or 
addition made or approved by the Engineer. 

The Start Date is the date within 07 days after the date of signing of Contract Agreement. 

Temporary Works are works designed, constructed, installed and removed from NHIDCL, which 
varies the works. 
 
Validity is the period of one year from date of signing of contract agreement which may be extended 
by the employer. 
 
A Variation is an instruction given by the Engineer after the approval from NHIDCL, which varies 
the Works. 
 
The Works are what the Contract requires the Contractor to construct, install, maintain, and handover 
to the Employer, as defined in the Contract Data. 
 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female 
or neuter, and the other way around. Headings have no significance. Words have their normal 
meaning under the language of the Contract unless specifically defined. The Engineer will 
provide instructions clarifying queries about these Conditions of Contract. 

2.2 The documents forming the Contract shall be interpreted in the following order of priority. 
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(a) Agreement, 
(b) Letter of Acceptance 
(c) Contractor's Bid, 
(d) Contract Data, 
(e) Conditions of Contract 
(f) Technical Specifications, 
(g) Drawings, if any 
(h) Implementation Manual 
(i) Scope of Work 
(j) Bill of Quantities, and 
(k) Any other document listed in the Contract Data. 
 

3. Language and Law 
 

The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Engineer's Decisions 

Except where otherwise specifically stated, the Engineer will decide contractual matters between 
the Employer and the Contractor in the role representing the Employer. 

5. Delegation 

The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities 
to other people except to the Adjudicator, after notifying the Contractor, and may cancel any 
delegation after notifying the Contractor. 

6. Communications 
 

Communications between parties that are referred to in the Conditions shall be effective only 
when in writing. A notice shall be effective only when it is delivered. 

7. Subcontracting 
 

Deleted 
 
8. Other Contractors 

The Contractor shall cooperate and share the Site with other Contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 
referred to in the Contract Data. The Contractor shall also provide facilities and services for them 
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and 
shall notify the Contractor of any such modification. 

 
9. Personnel 
 
9.1 The Contractor shall employ the technical personnel named in the Contract Data or other 

technical persons approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and experience are 
substantially equal to or better than those of the 
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personnel stated in the Contract Data. If the personnel stated in the contract data are not deployed 
on site by the contractor, it will be treated as a breach of contract and action will be taken as per 
clause53. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff 
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the Works in the Contract. 

10. Employer's and Contractor's Risks 
 

The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 

11. Employer's Risks 
 

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect 
the execution of the Works in India, the risks of war, hostilities, invasion, act of foreign enemies, 
rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or 
disorder (unless restricted to the Contractor’s employees), and contamination from any nuclear 
fuel or   nuclear waste or radioactive toxic explosive, or (b) a cause due to solely to the design of 
the Works, other than the Contractor’s design. 

12. Contractor's Risks 
 

All risks of loss of or damage to physical property and of personal injury and death, which arise 
during and in consequence of the performance of the Contract other than the excepted risks are 
the responsibility of the Contractor. 

13. Insurance 
 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of Completion period for events (a) to (d), in the 
amounts and deductibles stated in the Contract Data for the following events which are due to 
the Contractor's risks: 

a) loss of or damage to the Works, Plant and Materials; 
b) loss of or damage to Equipment; 
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and 
d) Personal injury or death. 

 
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer 
may effect the insurance  which  the  Contractor  should  have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be debt due. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 
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13.5 Both parties shall comply with any conditions of the insurance policies. 
 
 
14. Site Investigation Reports 
 

The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in 
the Contract Data, supplemented by any other information available to him, before submitting 
the bid. 

 
15. Queries about the Contract Data 
 

The Executive Director (P), RO-Kohima, NHIDCL, will clarify queries on contract data. 
 
16. Contractor to Construct the Works & do maintenance 
 

The Contractor shall construct, install and maintain the Works in accordance with the documents 
forming part of the contract. 

 
17. The Works to be completed by the Intended Completion Date indicated in the contract. 

The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date of the contract. 

18. Approval by the Engineer 
 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with specifications and drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 
 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 
where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use. 

19. Safety 
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. The Contractor 

shall make necessary arrangements for safety of traffic as the road. 
 
19.2 All the construction activities are to be performed on the Highways with heavy traffic. For the 

safety of road users, and that of labourer working at site, traffic management installations are to 
be set up by the contractor in accordance with MORT&H clause no. 112. A schematic figure / 
arrangement showing various components of traffic management installations should be 
submitted by the contractor to the engineer for his approval. 
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20. Discoveries 
 

Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 

 
21. Possession of the Site 
 

The Employer shall give complete possession of the Site to the Contractor on the date of signing 
of agreement. 

 
22. Access to the Site 
 

The Contractor shall allow access to the Site and to any place where work in connection with the 
Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by: 
a. The Engineer 
b. The Employer 

 
23. Instructions 
 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable 

laws where the Site is located. 
 
23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records 

relating to the performance of the Contractor and to have them audited by Auditors appointed by 
the Employer if so required by the Employer. 

 
24. Deleted 
 
25. ARBITRATION 
 
The procedure for arbitration will be as follows: 
 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor relating 

to any matter arising out of or connected with this agreement, such disputes or difference shall be 
settled in accordance with the Arbitration and Conciliation Act, 1996. The arbitral tribunal shall 
consist of 3 arbitrators one each to be appointed by the Employer and the Contractor. The third 
Arbitrator shall be chosen by the two Arbitrators so appointed by the Parties and shall act as 
presiding arbitrator. In case of failure of the two arbitrators appointed by the parties to reach 
upon a consensus within a period of 30 days from the appointment of the arbitrator appointed 
subsequently, the Presiding Arbitrator shall be appointed by the Secretary General of Indian 
Road Congress. 

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and 

(b) above within 30 days after receipt of the notice of the appointment of its  arbitrator by the 
other party, then the Secretary General of Indian Road Congress shall appoint the arbitrator. A 
certified copy of the order of the Secretary General of Indian Road Congress making such an 
appointment shall be furnished to each of the parties. 
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(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be English. 
 
(d) The decision of the majority of arbitrators shall be final and binding upon both parties. 
 
(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 

accordance with the following fee structure (the signing of the contract shall be the acceptance of 
the fee structure given below by both the parties): 

 
 

S. No. Particulars of fee  and other 
charges 

Schedule Amount payable per Arbitrator/ per 
case 

1. Arbitrator fee Rs.15,000/- per day subject to a publishing the 
Award within 12 months. 12 months will be 
reckoned from the date of first meeting. 

2. Reading Charges Rs.15,000/- 
3. Secretarial Assistance and Incidental 

Charges (telephone, fax, postage etc.) 
Rs.20,000/- 

4. Charges for Publishing/ declaration of the 
Award 

Maximum of Rs.20,000/- 

5. Other expenses (As per actual Against 
bills subject to maximum 
of the prescribed ceiling given below) 

Traveling Expenses, Lodging and 
Boarding 

Economy class by air, first class AC by train, 
AC car by road. 

(i) Up to Rs.15,000/- per day (metro cities) 
(ii) Up to Rs.7,000/- per day (other cities) 
(iii) Rs.3,000/- per day
 own arrangement) 

6. Local Travel Rs.1,500/- per day 
 

7. 
Extra charges for days other than 
hearing / meeting days (maximum for 2 
days 

Rs.3,500/- per day 

Note:- Lodging, boarding and traveling expenses shall be allowed only for those members who 
are residing 100kms. Away from place of meeting. 
Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as 
Metro Cities. 
 

However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

(f) Performance under the contract shall continue during the arbitration proceedings 
and payments due to the contractor by the employer shall not be withheld, unless 
they are the subject matter of the arbitration proceedings. 

 
26. Deleted 
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B. Time Control 
27. Programme 

27.1 The Employer shall issue the indent of work in stages specifying the time limit for the same as 
and when required as per site condition. 

27.2 Within time stated in the Contract data the contractor shall submit to the Engineer for approval a 
Programme as per Clause 22.1 showing the general methods, arrangements, order, and timing for 
all the activities in the works along with cash flow forecast. 

27.3 An update of the Programme shall be a programme showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining work 
including any changes to the sequences of the activities. 

27.4 The contractor shall submit to the engineer, for approval, an updated programme at intervals no 
longer than the period stated in the Contract Data. If the contractor does not submit an updated 
programme within this period, the engineer may withhold the amount stated in the contract data 
from the next payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue programme has been submitted. 

27.5 The Engineer’s approval of the programme shall not alter the Contractors obligations. The 
contractor may revise the programme and submit it to the engineer again at any time. A revised 
programme is to show the effect of variations and compensation events. 

 
28. Extension of Completion Date 
28.0 The Engineer shall extend the Completion Date in case full justification exists, only after the 

approval of NHIDCL, if a Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining Works, which would cause the Contractor 
to incur additional cost. No price variation will be payable during the extended period. 
 

28.1 The Engineer shall decide whether and by how much time to extend the Intended Completion 
Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the 
Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Indented Completion Date. 

29. Delays Ordered by the Engineer 
 
The Engineer may instruct the Contractor to delay the start or progress of any activity within 
the Works. Delay/delays totaling more than 30 days will require prior written approval of the 
Employer. 

30. Management Meetings 

30.0 The Engineer may require the Contractor to attend a management meeting. The business of a 
management meeting shall be to review the plans for the Works. 

30.1 The Engineer shall record the business of management meetings and provide copies of the record 
to those attending the meeting. The responsibility of the parties for actions to be taken shall be 
decided by the Engineer either at the management meeting or after the management meeting and 
stated in writing to all those who attended the meeting. 
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C. Quality Control 
31. Identify Defects 

 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 
found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct 
the Contractor to search for a Defect and to uncover and test any work that the Engineer 
considers may have a Defect. 

 
32. Tests 
 
32.1 The contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the documents forming part of contract. 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 
 

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples. 

 
32.3 Subject to further condition in contract data. 
 
33. Correction of Defects noticed during the Defect Liability Period. 

Deleted 
 
34. Uncorrected Defects 
 
34.1 If the Contractor has not corrected a Defect/completed the work, to the satisfaction of the 

Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 
having the Defect corrected/completed, and the Contractor will pay this amount. 

 
34.2 If the Contractor has not completed the work to the satisfaction of the engineer, with in the time 

specified in the Employer’s notice/indent, in no case exceeding on month, the engineer will assess 
the cost of having the work completed through some agency and the contractor will pay this 
amount in addition to the damages specified as per clause 45. 
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D. Cost Control 
 

35. Bill of Quantities 
 
35.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning and maintaining works to be done by the Contractor. 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rates in the Bill of Quantities for each item for the work  
executed. 

 
35.3 Changes in the Quantities 
 

35.3.1 Deleted 
 
35.3.2 Deleted 
 
35.3.3 Change of scope due to ongoing Two laning 

 
 The proposed sections of Roads in the contract is being made to Two lane hence, the Contractor 

shall not claim anything from NHIDCL on account of earlier termination of the Contract i.e. 
before the expiry of the scheduled contract period on account of award of work for Two laning 
of the Highway. 

 

36. Variations 
 
 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 

have power to order only after approval from NHIDCL as per NHIDCL guidelines, in writing, 
Variations within the scope of the Works he considers necessary or advisable during  the  
progress  of the Works. Such Variations shall form part of the Contract and the Contractor shall 
carry them out and include them in updated Programme produced by the Contractor. Oral orders 
of the Engineer for Variations, unless followed by written confirmation, shall not be taken into 
account. 

 
37. Payments for Variations 
 
37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out 

such work at the same rate. 

37.2 If the rates for Variation are not  specified  in  the  Bill  of  Quantities,  the  Engineer shall derive 
the rate from similar items in the Bill of Quantities 

37.3 If the rate for Variation item cannot be determined in the manner specified in Clause 37.1 or 
37.2, the Contractor shall, within 14 days of the issue of order  of Variation work, inform the 
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 
shall assess the quotation and determine the rate based on prevailing market rates within one 
month of the submission of the claim by the Contractor and approval from NHIDCL will be 
taken. As far as possible, the rate analysis shall be based on the standard data book and the 
current schedule of rates of the district public works division. The decision of the Employer on 
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the rate so determined shall be final and binding on the Contractor. 
 
38. Cash Flow Forecasts 
 
 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 

flow forecast. 
 
39. Payment Certificates 
 
39.1 The Contractor shall submit to the Engineer, statements on completion of 50% of the value of the 

work executed less the cumulative amount certified previously supported with detailed 
measurement of the items of work executed. 

 
39.2 Deleted 
 
39.3 The value of work executed shall be determined, based on measurements by the Engineer. 
 
39.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 

39.5 The value of work executed shall also include the valuation of Variations and Compensation 
Events. 

 
39.6 The Engineer/Employer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

39.7 The final bill shall be submitted by  the  contractor within 30 days  of the actual  date of 
completion of the work; otherwise the Engineers certificate of the measurement and of the total 
amount payable for work accordingly shall be final and payment made accordingly within a  
period  of  sixty  days  as  far  as  possible. 

 
40. Payments 
 
40.1 Payments shall be adjusted for deductions for advance payments (if any), security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts Engineer had certified within 15 days of the date 
of each certificate. 

 
40.2 The Authorized Representative of the Employer shall make the payment certified by the 

Engineer. 
 
40.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not 

be paid for by the Employer and shall be deemed to be covered by other rates and prices in the 
Contract. 

41. Compensation Events 
 
40.1 The following shall be Compensation Events unless they are caused by the Contractor: 
a) The Engineer orders a delay or delays exceeding a total of 30days. 
b) The effects on the Contractor of any of the Employer's Risks. 
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41.2 If a Compensation Event would prevent the Works being completed before the Intended 

Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended after the approval of 
the employer. 

 
41.3 The contractor shall not be entitled to compensation to the extent that the Employer’s interests are 

adversely affected by the Contractor not having given early warning or not having cooperated 
with the Engineer/Employer. 

 
42. Taxes & Currencies for payments. 
 
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, 

duties, royalties, cess, toll, taxes, GST of Central and State Governments, local bodies and 
authorities that the Contractor will have to pay for the performance of this Contract. The 
Employer will perform such duties in regard to the deduction of such taxes at source as per 
applicable law. The GST shall be reimbursed (if applicable) subject to production of proof of 
such payment by the contractor (proof should contain name of work). 

42.2 All payments will be made in Indian Rupees. 
 
43. Price Adjustment -Deleted 
 
43.1 Deleted 
 
43.2 Deleted 
 
44. Security Deposit / Retention Money 
 
43.1 The Employer shall retain security deposit of five percent of the amount from each payment due 

to the Contractor until Completion of the whole of the Works. 
 
43.2 The security deposit/retention money and the performance security will be released to the 

Contractor when the Completion Period is over, and the Engineer has certified that the Defects, 
if any, notified by the Engineer to the Contractor before the end of this period have been 
corrected. 

 
43.3 If the contractor so desires then the Security Deposit/retention money can be released on 

submission of unconditional Bank Guarantee at the following two stages:- 
(a) At a point after the progress of work in financial term (gross value of work done) has 

reached 50% of the contract amount. 
(b) After the retention money has been deducted to the full value (5% of the Contract 

Amount). 
 
45. Liquidated Damages 
 
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof stated in 

the Contract Data for each day that the Completion Date is later than the Intended Completion 
Date. The total amount of liquidated damages shall not exceed the amount defined in the 
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Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 
45.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in 
the next payment certificate. The contractor shall not be paid interest on the over payment of 
liquidated damages. 

 
45.3 Equipment would be mobilized within 02 (two) hours of giving notice on phone/whatsapp/email. 

Damages to the effect of Rs. 2000/- per hour will be levied for delay in reaching the work site. 
 
46. Advance Payment: Deleted 
 
47. Securities 
 
47.1 Subject to further condition in contract data, the Performance Security of Rs. 5,00,000/- (Rupees 

Five Lakh Only) shall be provided to the Employer no later than the date specified in the Letter 
of Acceptance and shall be issued in the form given in the Contract Data and by a prescribed 
bank. The Performance Security shall be valid until a date 28 days after the completion period. 
The validity shall account for additional 1 months time to account for BG verification, signing of 
contract and start date. 
 

48. Cost of Repairs 
 
48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Completion Period shall be remedied/ rectified by the Contractor at their 
cost if the loss or damage arises from the Contractor's acts or omissions. 
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E. Finishing the Contract 
 
49. Completion 
 
49.1 The Contractor shall request the Engineer to issue a certificate of Completion for the work, and 

the Engineer will do so upon deciding that the Work is completed. 
 
50. Taking Over 
 
50.1 The Employer shall take over the Site and the Works within seven days of the Engineer's issuing 

a certificate of Completion. 
 
51. Final Account 
 
51.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Completion Period. The 
Engineer shall certify any final payment that is due to the Contractor within 56 days of receiving 
the Contractor's account if it is correct and complete. If it is not, the Engineer shall issue within 
56 days a schedule that states the scope of the corrections or additions that are necessary. If the 
Final Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide on 
the amount payable to the Contractor and issue a payment certificate within 56 days of receiving 
the Contractor’s revised account. 

52. Operating and Maintenance Manual 
 
52.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them within 28 days from date of issue of certificate of completion. 
 
52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date or they do 

not receive the Engineer's approval, the Engineer shall withhold the amount equal to Rs. 5 lakhs 
from payments due to the Contractor. 

 
53. Termination 
 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the 

Contract. 
 
53.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

a) The Contractor stops work for 10 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer; 

 
b) The Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstitution or amalgamation; 
 
c) The Engineer/Employer gives Notice that failure to correct a particular Defect is a 
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fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer; 

 
d) The Contractor does not maintain a Security, which is required; 

e) The Contractor has delayed the completion of the Works by the number of days for which 
the maximum amount of liquidated damages can be paid, as defined inclause45; 

 
f) The Contractor fails to provide insurance cover as required under clause 13; 
 
g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practice in competing for or in executing the Contract. For the purpose of this 
clause, “corrupt practice” means offering, giving, receiving, or soliciting of anything of 
value to influence the action of a public official in the procurement process or in Contract 
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid process at artificial non- competitive levels and to deprive the Employer of 
the benefits of free and open competition. 

 
h) If the Contractor has not completed at least thirty percent of the value of Work required to 

be completed after half of the completion period has elapsed;\ 
 

i) Deleted 

j) Any other fundamental breach as specified in the Contract Data. 

53.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible but in no case later than 7days. 
 
54. Payment upon Termination 
 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the certificate and less the percentage to 
apply to the value of the work not completed, as indicated in the Contract Data. Additional 
Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor, the difference shall be a debt payable to the Employer. 

 
54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's convenience, the 

Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal 
of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the 
Contractor's costs of protecting and securing the Works and less advance payments outstanding 
on the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due 
to be deducted at source as per applicable law. 

 In case of termination on account of award of 2/4 laning work stated in Cl. 35.3.3, the Engineer 
shall issue a certificate for the value of work done till termination, less advance payments 
outstanding, less other recoveries due in terms of contract and less taxes due to be deducted at 
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source as per applicable law. 
 
55. Property 
 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be 

the property of the Employer for use for completing balance work if the Contract is terminated 
because of the Contractor's default. 

 
56. Release from Performance 
 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 
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F. Other Conditions of Contract 
 

57. Labour 
 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the engagement of all 

staff and labour, local or others; for their payment, housing, feeding and transport; and for 
compliance with various labour laws/regulations. 

 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in detail, in such 

form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of 
the several classes of labour from time to time employed by the Contractor on the Site and such 
other information as the Engineer may require. 

 
58. Compliance with Labour Regulations 
 
58.1 During the currency of the Contract, the Contractor and his Sub Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications and 
bye laws of the State or Central Government or local authority and any other labour law 
(including rules), regulations, bye laws that may be notified already or that may be notified under 
any labour law in future either by the State or the Central Government or the local authority. 
Salient features of some of the major labour laws that are applicable to construction industry are 
given below. The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications including 
amendments.  If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor including 
from his performance security/ retention money. The Employer/Engineer shall also have right to 
recover from the Contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point of time. 

 
58.2 Salient Features of Some Major Labour Laws Applicable To Establishments Engaged In 

Building And Other Construction Work. 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment. 

  
 
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days ‟(say,15days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees. 
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c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed(say, 

10% or 8.33%). The benefits payable under the Act are: 
 

i. Pension or  family pension on retirement or death as the case maybe. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 
 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal Employer by Law. The principal 
Employer is required to take Certificate of Registration and the Contractor is required to take 
license from the designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say 20) or more contract labour. 

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed 

by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Constructions of buildings, roads, runways are scheduled employment. 

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it 

will be paid and what deductions can be made from the wages of the workers. 
 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishment employing prescribed 

minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of 
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. 
The newly set-up establishments are exempted for five years in certain circumstances. States 
may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution 
of industrial disputes, in what situations a strike or lock- out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act and get 
these certified by the designated Authority. 

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 

workmen and Employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 
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m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for regulations 
of employment of children in all other occupations and processes. Employment of child labour is 
prohibited in building and construction industry. 

 
n) Inter-State Migrant Workmen’s (Regulation of Employment& Conditions of Service) Act 

1979: - The Act is applicable to an establishment which employs prescribed minimum (say, five) 
or more inter- state migrant workmen through an intermediary (who has recruited workmen in 
one state for employment in the establishment situated in another state). The Inter-State migrant 
workmen, in an establishment to which this Act becomes applicable, are required  to be provided 
certain facilities such as Housing,  Medical-Aid,  Travelling expenses from home up to the 
establishment and back etc. 

 
o) The Building and Other Construction workers (Regulation of Employment and Conditions 

of Service) Act 1996 and the CessActof1996: - All the establishments who carry on any 
building or other construction work and employs the prescribed minimum (say, 10) or more 
workers are covered under this Act. All such establishments are required to pay cess at the rate 
not exceeding 2% of the cost of construction as may be modified by the Government. The 
Employer of the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first- aid facilities, ambulance, 
housing accommodations for workers near the work place etc. The Employer to whom the Act 
applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 
factory, health and safety provisions, welfare provisions, working hours, annual 
earned leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities. It is applicable to premises employing the prescribed minimum (say, 10) 
persons or more with aid of power or another prescribed minimum (say, 20) or more persons 
without the aid of power engaged in manufacturing process. 

59. Drawings and Photographs of the Works 
 
59.1 The contractor shall do photography/videography of the site firstly before the start of the work, 

secondly mid-way in the execution of different stages of work and lastly after the completion of 
the work. No separate payment will be made to the contractor for this. 

 
59.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is 

engaged without the prior approval of the Engineer in writing. No photograph of the works or 
any part thereof or plant employed thereon, except those permitted under clause 59.1, shall be 
taken or permitted to be taken by the Contractor or by any of his employees or any employees of 
his sub-Contractors without the prior approval of the Engineer in writing. No 
photographs/videography shall be published or otherwise circulated without the approval of the 
Engineer in writing. 

 
60. The Apprenticeship Act1961 
 
60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time under the 
said Act and the said Rules and on his failure or neglect to do so he shall be subject to all 
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liabilities and penalties provided by the said Act and said Rules. 
 

CONTRACT DATA TO GENERTAL CONDITIONS OF CONTRACT 
 

Sl. 
No. 

Items marked “N/A” do not apply in this Contract. Clause Reference 

 
 
 
 
 
1 

The Employer is :- Managing Director, NHIDCL 
Address: 3rd Floor, PTI Building 4 – Parliament Street, New Delhi 

 
 
 
 

[Cl.1.1] Name of Authorized Representative:- 
Executive Director (P) 
National Highways & Infrastructure Development 
Corporation Limited. 
RO-Kohima, NPWD Rest House, PWD Colony, Kohima, 
Nagaland-797001 

   Phone: 0370-2950023 
2 The Engineer is: To be intimated later [Cl.1.1] 
 
3 

The Intended Completion Date for work under package will be 
intimated in the contract. 

[ Cl 1.1, 13.1 & 38] 

4 The location of the site is given under Bid Notice (Section I) [Cl.1.1] 

5 The Start Date shall be within 7 days after the date of signing 
of the contract agreement. 

[Cl.1.1] 

6 The name and identification number of the Contract is given 
in the Table given in Bid Notice (Section I) 

[Cl.1.1] 

 
7 

(a) The law which applies to the contract is the law of Union 
of India 

[Cl 3.1] 

(b) The language of the Contract document is English [Cl 3.1] 
8 The Technical Personnel are as given in the ITB (Section II) [Cl. 7.1] 
 
 
9 

Amount for insurance are: 
a) Rupees equivalent to Contract price. 
b) Rupees equivalent to 5% of Contract price. 
c) Rupees equivalent to 5% of contract price. 
d) Rupees 20 lakh for multiple incidents. 

 

[Cl. 11.1] 

 
 
 

10 
 

(a)Amount of liquidated damages for delay in completion of - 0.1 
percent of the value of work rounded off to the nearest thousand, 
per day with 

the minimum of Rs. 1000/- per day. 

 
[Cl. 34.1] 

(b) Maximum limit of liquidated damages for delay in completion 
of work – 10 per cent of the value of each work rounded off to the 
nearest thousand. 

[Cl. 34.1] 

 
11 

The following documents also form part of the contract: 
Addendum/ Corrigendum/ any clarification to the Bid documents. 

 
[Cl. 2.2] 

12 Fees and type of reimbursable expenses to be paid to the Dispute 
Review Expert (To be Intimated later) 

[Cl. 20.2] 
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13 Appointing Authority for the Dispute Review Expert – 
Secretary General of Indian Roads Congress, New Delhi. 

[Cl. 21.1] 

 
14 

Appointing Authority for the Arbitrator/Presiding Arbitrator – 
Chairman of the Executive Committee of Indian Road Congress, 

New Delhi 

 
[Cl. 47.1] 
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(SECTION – VI) 

TECHNICAL SPECIFICATIONS 
 

{Relevant clauses pertaining to the subject project may only be considered} 



71  

 
 

7.1 PREAMBLE: 

TECHNICAL SPECIFICATIONS 

 

The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified. 

 
7.2 GENERAL REQUIREMENTS 
 

The Technical Specifications in accordance with which the entire work described hereinafter 
shall be executed and completed by the Contractor shall comprise of the following: 

 
7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS 
 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FOURTH REVISION, August 2001) issued by the Ministry of Road 
Transport & Highways, Government of India and published by the Indian Roads Congress, 
hereinafter referred to as MORT&H Specifications. 

 
PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 
 

The Supplementary Technical Specifications shall comprise of various Amendments/ 
Modifications/ Additions to the „SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” 
referred to in PART- I above and Additional Specifications for particular item of works not 
already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND 
BRIDGEWORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where 
Amended/Modified/Added upon and incorporated in Part-II, referred to above, the Amendment/ 
Modification/ Addition supersedes the relevant clause or part of the clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the said 
Specifications, then any reference to the superseded clause shall be deemed to refer to the 
Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with any of 
the provisions of the MOST Specifications under reference, the Amended/Modified/Added 
clause and the additional specifications shall always prevail. 

 
7.2.2 In the absence of any definite provisions on any particular issue in the aforesaid Specifications, 

reference may be made to the latest codes and specifications of IRC and BIS in that order, Where 
even these are silent, the construction and completion of the works shall conform to sound 
engineering practice as approved by the Engineer and, in case of any dispute arising out of the 
interpretation of the above, the decision of the Engineer shall be final and binding on the 
Contractor. 
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PART - II 
 
7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSESOF 

GENERAL TECHNICAL SPECIFICATIONS (PART- I). 
 
SECTION 100 – GENERAL 
 

Clause 102 Definitions: 

 The following abbreviation shall be added in this Clause: “MOST”  Ministry of 
Surface Transport, Govt. of India (Now Ministry of Road Transport and 
Highways) “NHIDCL” – National Highways & Infrastructure Development 
Corporation Ltd. 

 
 
 

Clause 106 Construction Equipment: 

Clause 106 (a) Add the following sentence. “The trial run is to be carried out laying the 
relevant pavement material and it is not to be part of the permanent works. The 
trial is to be carried out on prior approval of equipment by Engineer-in-
Charge.” 

Add Sr. No. (g) 

“The Contractor shall furnish to the engineer the detailed technical Literature 
and other relevant documents regarding the performance of 
plant/equipment for approval prior to its purchase or mobilization on site.” 

 
 
 

 

 

 
 
 

Clause 107 Contract Drawings: 

Clause 107.3 Deleted this Sub-Clause entirely. 

Clause 108.4 The clause shall be read as follows: 

 “Identification of quarry sites and borrow areas shall be the responsibility of 
the Contractor. Materials procured from quarry sites and borrow areas 
identified by the Contractor and to be used in Works must comply with the 
requirements of quality as stipulated in the Technical Specifications for 
particular item of work”. 

 
 
 
 
 

Clause 109 Setting Out: 

Clause 109.10 Add new sub-clause 

 “Before carrying out any survey work the Contractor shall submit to the 
Engineer for the approval a programme and methodology for the calibration of 
all optical and electronic survey equipment to be used on site during 
construction of the works. The Contractor will maintain calibration records for 
all such equipment in his site office, available at all times for inspection by the 
Engineer. 
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Clause 110 Public Utilities: 
Clause 110.1 Revise the clause as under: 

Existing services like water pipes, sewers, oil pipelines, cables, gas ducts                                      
etc. owned by various authorities including Public Undertaking an Local 
Authorities    shall be checked and located by the Contractor prior to                             
commencement of work. 

Clause 110.2 Revise the clause as under: 

The Contractor‟s programme must take in to account the period of notice 
and duration of diversionary works of each body as existing at site. The
Contractor must also allow for any effect of these services and alterations upon 
the Works and for arranging regular meetings with the various bodies at the 
commencement of the Contract and throughout the period of the Works in 
order to maintain the required co-ordination. During the period of the Works, 
the contractor shall have no objection if the public utility bodies and their 
decisions in the execution of their proposal in terms of programme and 
construction. Provided that, in the opinion of the Engineer, the Contractor has 
received reasonable notice thereof before the relevant alterations are put in 
hand. 

Clause 111 Precautions for Safeguarding the Environment 
: 

Clause 111.1 General 

Add the following after the first paragraph: 

The Contractor shall preserve existing trees, plants and other vegetation that 
are to remain within or adjacent to the works and shall use every precaution 
necessary to prevent damage or injury thereto. On completion Of the Works, 
all are as disturbed by the Contractor’s construction activities shall be restored
in their original condition, or as may be acceptable to the Engineer. The cost of 
this work shall be deemed to be included in the rates generally. 

Clause 111.4 Add the following sentence: 

“The Contractor is to ensure that there is good drainage at all construction 
areas, to avoid creation of stagnant water bodies especially in urban/industrial 
areas, including water in old water bodies.” 

Clause 111.5 Pollution from Hot Mix Plants. 
  Add the following paragraph at the end of this Sub-clause. 

The H.M.P. should be sited at least 500m away from The nearest habitation. The 
H.M.P. shall be fitted with a dust extraction unit in order that the exhaust gases 
comply with the requirements of the relevant current emission control 
legislation. “All operations at plants shall be undertaken in accordance with all 
current rules and regulations protecting the environment.” 
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Clause 111.6 

Substances Hazardous to Health 

Add the following after the first paragraph as follows: 
 

 

“The use of any herbicide or other toxic chemical shall be strictly in 
accordance with the manufacturer’s instructions. The Engineer shall be given 
at least 6 working days notice of the proposed use of any herbicide or toxic 
chemical. 

 
A register of all herbicides and other toxic chemicals delivered to the site, 
shall be kept and maintained up to date by the contractor. The register shall 
include a name physical properties and characteristics, chemical ingredients, 
health and safety hazard information, safe handling and storage procedures, 
and emergency and first aid procedures for the product.” 

 
Clause111.9 Add the following sentence at the end of the para. 
 

Vehicles delivering materials to the site shall be covered to avoid spillage of 
materials on public roads. 

 
Clause111.12 After the last sentence adds the following: 
 

“The costs of compliance with Clause 111 shall be deemed to be included in 
the rates for items included in the Bill of Quantities.” 
Refer to Clause 114.2 (xv) of MOST Specification. 
 

Clause111.13 Add new Sub-Clause: 
 

“The Discharge Standards promulgated under the Environment Protection 
Act, 1986 shall be adhered to strictly. All waste arising from the project is to 
be disposed of in a manner which is acceptable to the State 
Pollution Control Board and the Engineer.” 

 
All vehicles and machinery employed in the execution of the works shall be 
regularly maintained to ensure that pollutant emission levels comply with the 
relevant requirements of current pollution control legislation. During routine 
servicing operations, the effectiveness of exhaust silencers must be checked 
and if found to be defective must be replaced. Notwithstanding this 
requirement, noise levels from any item of plant must comply with the 
relevant legislation for levels of sound emission. Non compliant plant is to be 
removed from site. 

 
Vehicle maintenance and refueling shall be carried out in such a fashion that 
spillage of fuels and lubricants do not contaminate the ground or nearby 
watercourse. An “oil interceptor” shall be provided for wash down and 
refueling areas. Fuel storage shall in proper bounded areas. All spilt and 
collected petroleum products shall be disposed of in accordance with the 
relevant legislation. 
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Clause111.14      Add the following New Sub-Clause: 
 

All temporary accommodation must be constructed and maintained in such a 
fashion that uncontaminated water is available for drinking, cooking and washing. 
The sewage system for the camp must be properly designed, built and operated so 
that no health hazard occurs and no pollution to the air, ground or adjacent 
watercourses take place compliance with relevant legislation must be strictly 
adhered to Garbage bins must be provided in the camp and regularly emptied and  
the  garbage disposed of in a hygienic manner. Construction camps 
are to be sited away from vulnerable people and adequate health carries to be 
provided for the workforce. 

 
Clause 111.15 Add the following New Sub-Clause: 
 

All works are to be carried out in such a fashion that the damage or disruption to the 
flora and fauna is reduced to a minimum wherever possible. Trees or shrubs will 
only be felled or removed that impinge directly on the permanent works or 
necessary temporary works, after seeking approval of the Engineer. 
 

Clause 112 Arrangement for Traffic during Construction: 
 

Clause112.1 General 
 

Delete the last sentence and add the following: 
 
“The Contractor shall submit, for the Engineer‟s approval, Traffic Control Plan 5 
days prior to commencement of the temporary / permanent works.” 
 
The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 112.3 

ii. Typical details of arrangements for construction under traffic including details of 
traffic arrangement after the cessation of work each day. Special consideration 
shall be given in the preparation of the Traffic Control Plan to the safety of 
pedestrians and workers at night. Temporary diversions will be constructed only 
with the approval of the Engineer. 

 
Clause 112.2 Deleted 
 
Clause112.6     Measurements for Payments and Rate 
 

Add “and no extra payment will be made except the treatment of shoulders for earth 
work and granular sub-base as per Clause 112.2 above.” At the end of first 
paragraph. 

   
Clause112.7 Side Roads and Property Accesses 
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     Add new sub Clause: 
 

“At all times, the Contractor shall provide safe and convenient passage for vehicles 
pedestrians and livestock to and from side roads and property accesses connecting 
to the roadway. Work which affects the use of side roads and existing accesses shall 
not be undertaken without providing adequate prior provisions to the satisfaction of 
the Engineer.” 

 
Clause112.8 Plant and Equipment 
 

Add new sub Clause: 
 

“During the day, plant and equipment working in a position adjacent to traffic and 
having a projection beyond the normal width of the item, for example, a grader 
blade shall have a fluorescent red marker attached to the outer end of the projection. 
During poor light conditions an additional traffic controller with an illuminated red 
marker shall direct traffic around such plant and equipment. At night, all plant items 
and similar obstructions shall be removed from the normal path of vehicles, to 
provide a lateral clearance of at least 6m where practicable, with a minimum 
clearance of 1.2m. Plant and equipment, within 6m of the normal path of vehicles, 
shall be lit by not less than two yellow steady lamps suspended vertically from the 
point of the obstruction nearest to a traffic lane, and one yellow steady lamps at 
each end of the obstruction on the side farthest away from the traffic lane.” 

 

Clause113 General Rules for the Measurement of Works for Payment: 
 
Clause113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 
 
“The rates in the Bill of Quantities are deemed to include the costs of haulage from 
source of supply to the site for all materials required for the Works.” 

Clause 114 Scope of rates for different items of work: 

Add to Clause 114.2 (xvii). Cost of all provisions for executing the work 
safely including all protective clothing, barriers, earplugs etc. 

 

Deleted. 

 

Clause121.3.6 Add New Sub-Clause: 
In addition clause 121.3 any equipment which is not mentioned in this clause but 
which is necessary for the work for complying with the provisions of the contract and 
Section 900 of MOST specifications or as required by the engineer shall be provided 
by the contractor. No extra payment shall be made to the contractor and it will be 
considered as incidental to the work. 

 



81  

 
Clause121.6 Delete this Sub-Clause. 
 
Clause121.7 Substitute this Sub-Clause by the following: 

“There is no separate item in the Bill of Quantities for establishing and maintenance 
of the laboratory and supply, erection maintenance of equipment and also running 
cost of testing. The rates quoted by the Contractor shall be deemed to cover the cost 
of all these items.” 

 
Clause 126: Supply of Compact Discs 
 
126.1 Description 
 

The work consists of taking video films of important activities of the work as directed 
by the Engineer during the currency of the project and editing them and converting them 
to a CD (master CD+ 4 copies) film of playing time not less than 60 minutes and upto 
180 minutes as directed by the Engineer. It shall contain narration of the activities in 
English by competent narrator. The editing of the film and the script for narration shall 
be as approved by the Engineer. The CD shall be acceptable quality and the film shall be 
capable of producing colour pictures. 

 
126.2  Measurement for Payment &Rates 
 
No separate payment shall be made and the work shall be treated as incidental. 

SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAGE 
 

Clause 301 
 
Clause 301.3.3 

Excavation for Roadway and Drains 
 
Excavation – General 
 
Delete the last two sentences of last paragraph. And add, “The 

earthwork shall be carried out as per the sequences stated in 
this contract or as directed by engineer-in-charge”. 

 

Clause 301.3.12 
 
 
 
 
 
 
Clause 301.9 
 
Clause 301.9.2 
 
 
 

 
 
 
 

Clause 304 
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Back-filling 
 
After the last sentence add the 

following: 
 
“Density 
requirements for back 
filling shall be in 
accordance with 
Table 300-2” of 
MOST. 
 
Rates 
 
This Clause is replaced as follows: 
 
“The contract unit rate 
for loosening and re-
compacting at sub- 
grade level shall 
include full 
compensation for 
loosening to the 
specified depth, 
removing the loosened 
soil outside the 
roadway wherever 
considered necessary, 
rolling the surface 
below,  breaking the 
clods, spreading the 
excavated soil layers, 
watering where 
necessary and 
compacting to the 
requirements.” 
 
Excavation for Structures: 
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Clause 304.3.7 Back filling  

 Add second paragraph as under:  

“The working space between the structure and the excavation shall be 
cleared out completely of all construction materials and loose earth that 
fallen into the excavation during construction. The excavation shall be 
pumped dry and all saturated and soft earth removed prior to being 
inspected by the Engineer who will give his permission for the placement 
of any fill material, provided the space has been properly prepared. 
Compaction will only be carried out with mechanical compactors of 
sufficient capacity to ensure correct compaction of the back fill material. 
The fill is to be brought up in layers not greater than 150 mm. Mass 
filling of structures with machines will not be permitted and contractors 
should make allowance in their rates for the methodology described 
above.” 

Clause 305 Embankment Construction:  

Clause 305.2 Material and General Requirements  

Clause 305.2.1 Physical Requirements  

Clause 305.2.1.2 Amend the first sentence of this Clause as under: 

“Highly expansive soils such as Ch, MH or OH exhibiting marked 
swell and shrinkage properties („free swelling index” exceeding 50 
per cent when tested as per IS 2720 – Part 40) shall not be used 
in construction of sub grade and embankment.” 

Clause 305.2.1.4 
Delete the second and third sentence of Clause 305.2.1.4, i.e., 
“However, the Engineer may… ....................... Compacted layer 
thickness.” 

Clause 305.2.2.2 Borrow Materials  

 Paragraph 1 of this clause shall read as under:  

 

“No borrow area shall be made available by the Employer for this work. The arrangement 
for the source of supply of the material for embankment and sub grade as well as compliance 
to the different environmental requirements in respect of excavation and borrow areas as 
stipulated, from time to time, by the Ministry of Environment and Forest, Government of 
India and the local bodies, as applicable shall be the sole responsibility of the Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as under: 

 
“The contractor shall at least 7 working days before commencement of compaction submit 
the following to the Engineer for approval: 

 
i) The Values of maximum dry density and optimum moisture content obtained in accordance 

with IS 2720 (Part 8) for each fill material  
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intends to use. 
ii) The graphs showing values of density against moisture content from which each of the values in (i) 

above of the maximum dry density and optimum moisture content were determined. 
iii) The dry density-moisture content-CBR relationship for each of the fill materials be intends to use in 

the subgrade.” 
 

Clause 305.3 Construction Operations  

Clause 305.3.4 Compacting ground supporting embankment/subgrade 

              Delete “where necessary” in the first sentence of the first paragraph. 

Clause 305.3.5.2        In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may be”. 

Clause 305.3.6 Compaction  

The second paragraph of this Clause shall read as under: 

“Only vibratory rollers of not less than 8 – 10 ton static weight with Plain or 
pad foot drum shall be used for compaction.” 

Clause 305.4 Construction of Embankment and sub-grade under special Condition. 
 

Clause 305.4.1 Add new para after para 1 as under:  

“The earthwork for widening the existing road embankment and shoulders 
shall be carried out in layers duly compacted. On completion of earth work to 
the required height the triangular portion on the sloping face of the layers 
shall be cut in such a manner that the specified slope is achieved. This 
operation is incidental to work and no extra payment shall be made for this.”    

Clause 305.4.7 Earthwork for high Embankment  

Substitute the first paragraph of this clause as under: 

“In the case of high embankments, the Contractor shall use the material 
from the approved borrow area.” 

Soil Erosion and Sedimentation Control 

Clause 306.4 Measurement for Payment  

Substitute the Clause 306.4 as follows: 

“All temporary sedimentation and pollution control works shall be 
deemed as incidental to the earthwork and other items of work 
and as such no separate payment shall be made for the same.” 

Clause 306.5 Rate 
 

This Clause is deleted. 

Clause307 Turfing with sods. 
 
Clause 307.5 Add “(iii) application of top soil” after (ii). Delete “the contract unit rate  for   application 
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of top soil shall be as per clause 301.9.5”. 
 
Clause309 Surface/Sub-Surface Drains 
 
Clause309.2 Surface Drains 
 
Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be heavy duty (trafficable by commercial 
vehicle) proprietary products with gaps between bars no greater than 26mm.  The  Contractor  shall 
submit proposals for grating to the Engineer for approval before commencing construction of the sumps.” 

Clause309.4 Measurement for Payment 
 
Delete the first sentence and replace with: 
 
“Surface drains not lined shall be included in the items for excavation for the roadway in accordance with 
Clause–301.8.” 
 
Clause 309.5 Rates 
 
Add at the end of this clause as under: 
 
“The rate for concrete lined drains shall include bedding concrete and jointing. The rate for lined surface 
drains shall include inlet sumps and metal grates where specified.” 
 
Add Clause 314 as under: 
 
Clause314 Leveling and Dressing over area: 
 
Clause314.1 Scope 
 
The work shall consist of excavation, removal, filling and satisfactory disposal of all materials necessary 
for the area to be leveled and dressed in line, grades as directed by the Engineer. It shall include cutting 
and filling the ground in all type of soil where variation of existing ground level is + 30 cm or less. It will 
also include the grubbing of the existing rank vegetation and clearance of under growth completely. 
 

Clause314.2 Construction Operation 
 
The engineer shall identify the area where leveling and dressing is to be carried out. The clearing and 
grubbing of rank vegetation and undergrowth shall be carried out as per clause 201.1. If the stagnant water 
is existing on the side, the same shall be pumped / bailed out. The area shall be kept dry throughout the 
operation of leveling and dressing. The leveling and dressing shall be carried out by excavating the high 
area and filling the low area with the excavated material in proper slope. This operation will be carried out 
manually/mechanically as per site conditions. 
 
Clause314.3 Measurements 
 
The measurement shall be made for the area to be leveled and dressed in Sq.m. 
 
Clause314.4 Rates 
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The contract unit rates for the items for leveling and dressing shall be payment in full for carrying out the 
required operations including full compensation for: 

1. Cost of all labour, materials, tool, equipment and incidentals to complete the work. 

2. Clearing and grubbing the rank vegetation and undergrowth and their disposalwithin1000m. 

3. Pumping and bailing out of water and keeping the area dry during construction. 
4. In all type of soils and saturated earth. 
 
SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS: 
 
Clause401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” oras approved by Engineer-In-

charge. 
 
Clause401.4.2 Spreading and Compacting 
 
The following shall be added to Paragraph 1: 
 
“The thickness of the loose layers shall be so regulated that the maximum thickness of the layer after 
compaction does not exceed 150mm.” 
 
The fifth paragraph of this Clause shall be as under: 
 
“Immediately thereafter, rolling shall start with the help of a vibratory roller of minimum 80 to 100 KN 
static weight with plain drum or pad foot drum of heavy pneumatic tyre roller of minimum 200 to 300 KN 
weight having a minimum tyre pressure of 0.7 kN/m2 or adequate capacity capable of achieving the 
required compaction. Rolling shall commence at the lower edge and proceed towards the upper edge 
longitudinally for portions having unidirectional cross fall and super- elevation and shall commence at the 
edges and proceed towards the crown for portions having cross falls on both sides.” 
 
Clause401.7 Measurement for payment: 
 
Add paragraph 3 as under: 
 

For carrying out full depth repair and/or reconstruction of road pavement, if the granular 
sub-base materials laid on the shoulders for diversion of traffic (as per clause 112) is equired 
to be scarified/removed and re-laid after compensating the loss during handling and by 
movement of traffic on completion of Full depth repair/reconstruction of road pavement, this 
operation shall be considered incidental to the work of providing granular sub-base and no 
extra payment shall be made for the same. 

Clause 404.2.1 Coarse aggregate:  

 
Amend this clause as under: 

 

Coarse aggregate shall be either crushed or broken stone. The  aggregates shall conform to 
the physical requirements set-forth in Table 400-6. The type and size range of the aggregate 
shall be specified in the contract or shall be as specified by the Engineer. If the water 
absorption value of the coarse aggregates is greater than 2 percent, the soundness test shall 
be carried out on the material delivered to site as per IS: 2386 (part 5). 

Clause 404.2.3 Crushed Slag:  
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 Delete this Clause  

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:  

 Delete this Clause.  

Clause 404.3.4 Rolling:  

 Delete in first para “three wheeled -------------- rollers 80 to 100 kN 
 capacity or tandem or”  

 
SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS): 
 
Clause501.8.2.4 Profile Corrective Course and its application: 
 
Replace (ii)) with 
 
“The material for bituminous profile corrective course shall be laid independently of all other courses, 
adopting such construction procedures and using such equipment as may be appropriate to the specified 
type of material and thickness of the course manually/machine paid as approved by the engineer-in-
charge. The method of providing profile corrective course shall be approved by the engineer-in-charge. 

Clause501.8.3.1 Preparing Existing Granular Surface 
 
Amend the Clause as under: 
 
“The surface on which bituminous profile corrective course is to be laid shall be thoroughly swept clean 
of dust and any other extraneous material using mechanical broom and dust collected removed or blown 
of using compressed air except in places where technical means cannot reach. A prime coat conforming to 
Clause 502 shall be applied prior to laying profile corrective course.” 
 

Clause 501.8.3.4 Laying the Profile Corrective Course.  

Clause 501.8.3.4.1 This clause shall read as under: 

“The surface on which profile corrective course is to be laid shall be thoroughly swept clean of 
dust and any other extraneous material using mechanical broom and dust collected removed or 
blown off using compressed air except in places where mechanical mans cannot reach.” 

“After preparing the granular surface as in Clauses 501.8.3.1 and 501.8.3.2, the profile corrective 
course with materials as per Clause 501.8.2.3/501.8.2.4 shall be laid and compacted to the 
requirement of particular Specification Clause.” 

Clause 502 Prime Coat Over Granular Base :  

Clause 502.2.3 The type of bitumen emulsion shall be slow setting. 

Clause 503 Tack Coat  

Clause 503.2.1 The type of bitumen emulsion shall be medium setting. 

Clause 504 Bituminous Macadam:  

Clause 504.2 Materials  
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Clause 504.2.1 Bitumen:  

The penetration grade of bitumen shall be 60/70. 

Clause 507 & 509 Bitumen  

The penetration grade of bitumen shall be 60/70. 

Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 

 These clauses stand amended to the extent that the rate shall cover the 
provision of bitumen in the mix as per job mix formula. No variation in the 
rate for this item will be admissible on account of quantity of bitumen used. 

 

Clause 801 
 

801 TRAFFICSIGNS 
 
801.1 GENERAL 
 

The colour, configuration, size and location of all traffic signs for highways (other than 
Expressways for which the size of the signs, letters and their placement shall be as specified in the 
drawings and relevant Specifications or as directed by the Engineer) and for other roads, shall be in 
accordance with the Code of Practice for Road Signs, IRC: 67:2010, or as shown on the drawings. 
In the absence of any details or for any missing details (for example, chevron signs etc.), the signs 
shall be provided in accordance with international standards and/or as directed by the Engineer. 

 
Unless otherwise specified, the signs shall be reflectorised as shown on the drawings or as directed 
by the Engineer. They shall be of retro-refiectorised type and made of micro-prismatic type 
reflective as per IRC:67:2010. 

 
In general, cautionary and mandatory signs' shall be fabricated through process of screen printing. In 
regard to informatory signs with inscriptions or cut letters of, coloured retro-reflective sheeting 
comprising unmetalised micro-prismatic element material as per IRC:67:2010 or durable 
transparent, coloured overlay film shall be used which must be bonded well on the base sheeting, as 
directed by the Engineer. 

 
801.2 Materials 
 
The various materials and fabrication of the traffic signs shall conform to the following requirements: 
 
801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing or otherwise 
as directed by the Engineer. 
 
801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of IS:1786 
unless otherwise shown on the drawing. 
 
801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas precision 
bolts, nuts, etc., shall conform toIS:1364. 
 
801.2.4 Plates and supports: Plates and support sections for the sign posts shall conform 
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toIS:226 and IS:2062 or any other relevant IS Specifications. 
 
801.2.5 Substrate: Sign panels may be fabricated on aluminum sheet, aluminium composite 
panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets used for sign boards shall be 
of smooth, hard and corrosion resistant aluminium alloy conforming to IS:736-Material designation 24345 
or 1900. Aluminium Composite Panel and other materials shall meet the relevant ASTM (D903, E8, 
E393, E732)/BS/BIS requirements. 
 
801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding 
600mm shall not be less than 1.5 mm thick with Aluminium and   3 mm thick with Aluminium Composite 
Material. All other signs shall be at 

least 2mm thick with Aluminium and 4 mm thick with Aluminium Composite Material. The thickness of 
the sheet shall be related to the size of the sign and its support and shall be such that it does not bend or 
deform under prevailing wind and other loads. All overhead signs made with Aluminium Composite 
Material shall be minimum 4 mm thick to withstand wind and other loads without deformation. 
 
801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details (thickness, 

etc.) shall be as per the approved drawings or as directed by the Engineer. 
 
801.3 Traffic Signs having Retro-Reflective Sheeting 
 
801.3.1 General requirements: The retro-reflective sheeting used on the sign shall consist 

ofthe white or coloured sheeting having a smooth outer-surface which has the property of retro-
reflection over its entire surface. It shall be weather-resistant and show colour fastness. It shall be 
new and unused and shall show no evidence of cracking, scaling, pitting, blistering, edge lifting or 
curling and shall have negligible shrinkage or expansion. A certificate of having tested the sheeting 
for co-efficient of retro-reflection, day/night time colour luminous, shrinkage, flexibility, linear 
removal, adhesion, impact resistance, specular gloss and fungus resistance 3 years outdoor 
weathering and its having passed these tests shall be obtained from a Government Laboratory, by 
the manufacturer of the sheeting. The retro- reflective sheeting shall be either of Engineering Grade 
material with enclosed lens, High Intensity Grade with encapsulated lens or Micro- prismatic Grade 
retro-reflective element material as given in Clause below. 

 
801.3.2 Micro Prismatic Grade Sheeting (Type XI) :Retro reflective sheeting typically 

manufactured as a cube corner. The reflective sheeting shall be retro reflective sheeting made of 
micro prismatic retro reflective material. The retro reflective surface, after cleaning with soap and 
water and in dry condition shall have the minimum co-efficient of retro reflection (determined in 
accordance with ASTM D 4956-09) as indicated inTable800 

 
Table 800 Acceptable Minimum Coefficient of Retro-reflection for Type XI 

A 
Prismatic Grade Sheeting(Candelas per Lux per Square Metre) 

Observatio
n 

Entranc
e 

white Yellow Orange Green Red Blue BrownFlorescen Florescen
t 

Florescen
t 

Angle Angle T 
yellow 

yellow Orange 

  -Green   

0.1
°
-4° 830 620 290 83125 37 25 660 500 250 
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0.1
°
+30° 325 245 115 3350 15 10 260 200 100 

0.2° -4° 580 435 200 5887 26 17 460 350 175 

0.2° +30° 220 165 77 2233 10 7 180 130 66 

0.5° -4° 420 315 150 4263 19 13 340 250 125 
0.5° +30° 150 110 53 1523 7 5 120 90 45 
1.0° -4° 120 90 42 1218 5 4 96 72 36 

1.0° +30° 45 34 16 5 7 2 1 36 27 14 

A Minimum Coefficient of Retro reflection(RA)(cd.lx-1 .m-2). 
B Valuesfor0.1 observation angles are supplementary requirements that shall apply only when  

specified by the purchaser in the contract or order. When totally wet, the sheeting shall show not 
less than 90 percent of the values, of retro reflection indicated in above Table. At the end of 10 
years, the sheeting shall retain at least 80 percent of its original retro-reflectance. 

 
801.3.3 Messages / borders: The messages (legends, letters, numerals etc.) and borders shall either be 

screen-printed or of cut-outs from durable transparent overlay or cut-out from same type of 
reflective sheeting (excluding for black colour) for the cautionary/ mandatory signs. Screen 
printing shall be processed and finished with materials and in a manner specified by the sheeting 
manufacturer. For the information and other signs, the messages (legends, letters, numerals etc.) 
and borders shall be cut-out from durable transparent overlay film or cut out from same reflective 
sheeting only. Cut-outs shall be bonded with the sheeting in the manner specified by the 
manufacturer. Both the screen printed areas and cut-out messages sheetings and cut-out durable 
transparent overlay film shall be covered under the warranty period of the sheeting type, issued 
by the sheeting manufacturer. 
 

801.3.4 For screen-printed transparent coloured areas on white sheeting, the co efficient of retro-
reflection shall not be lessthan50 percent of the values of corresponding colourin Tables 
800asapplicable. 
 

801.3.4.1 Cut-out messages and borders, wherever used, shall be made out of retro- reflectivesheeting (as 
per Clauses 801.3.2 as applicable), except those in black which shall be ofnon-reflectivesheeting. 
 

801.3.5 Colour: Unless otherwise specified, the general colour scheme and properties shall be as 
stipulated in ASTM 4956-09. The colours shall be durable and uniform in acceptable hue when 
viewed in day light or under normal headlights at night and in inclement weather conditions. 
 
 

801.3.6 Adhesives: The sheeting shall have either a pressure-sensitive adhesive of the aggressive-
tack type requiring no heat, solvent or other preparation for adhesion to a smooth clean surface, or a 
tack free adhesive activated by heat, applied in a heat-vacuum applicator, in a manner recommended 
by the sheeting manufacturer. The adhesive shall be protected by an easily removable liner 
(removable by peeling without soaking in water or other solvent) and shall be suitable for the type 
of material of the base plate used for the sign. The adhesive shall form a durable bond to smooth, 
corrosion and weather resistant surface of the base plate such that it shall not be possible to remove 
the sheeting from the sign "base in one piece by use of sharp instrument. In case of pressure-
sensitive adhesive sheeting, the sheeting shall be applied in accordance with the manufacturer's 
Specifications. Sheeting with adhesives requiring use of solvents or other preparation for adhesive 
shall be applied strictly in accordance with the manufacturer's instructions. 

 
801.3.7 Refurbishment: Where existing signs are specified for refurbishment, the sheeting shall 
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have a semi-rigid aluminium backing or materials as per Clause 801.2.5, pre- coated with 
aggressive-tack type pressure sensitive adhesive. The adhesive shall be suitable for the type of 
material used for the sign and should thoroughly bond with that material. 

801.3.8 Fabrication 
 

801.3.8.1 Surface to be reflectorised shall be effectively prepared to receive theretro- reflective sheeting. 
The sheeting of the material as per IRC: 67:2010 shall be de- greased either by acid or hot 
alkaline etching and all scale/dust/ coating of any type removed/ scrubbed to obtain a smooth 
plain surface before the application of retro-reflective sheeting. If the surface is rough, approved 
surface primer may be used. After cleaning, metal shall not be handled, except by suitable device 
or clean canvas gloves, between all cleaning and preparation operation and application of 
reflective sheeting/primer. There shall be no opportunity for the substrate to come in contact with 
grease, oil or other contaminants prior to the application of retro-reflectivesheeting. 
 

801.3.8.2 Complete sheets of the material shall be used on the signs except where it is unavoidable; at 
splices, sheeting with pressure sensitive adhesives shall be overlapped not less than 5 mm. Where 
screen printing with transparent colours is proposed, only butt jointing shall be used. The material 
shall cover the sign surface evenly and shall be free from twists, cracks and folds. Cut-outs to 
produce legends and borders shall be bonded with the sheeting in the manner specified by the 
manufacturer. 
 

801.3.9  Warranty and durability:  The  Contractor shall obtain from the  manufacture  a  ten yearwarranty 
for satisfactory field performance including stipulated retro- reflectance of the retro-reflective 
sheeting of micro-prismatic sheeting, a seven- year warranty for high intensity grade and a five 
year warranty for the sheeting of engineering grade and submit the-same to the Engineer. In 
addition, a ten year, seven year and a five year warranty for satisfactory In- field performance of 
the finished sign with retro-reflective sheeting of micro prismatic, high intensity grade and 
engineering grade respectively, inclusive of the screen printed or cut out letters/legends and their 
bonding to the retro-reflective sheeting shall be obtained from the contractor/supplier and 
submitted to the Engineer. The Contractor/ supplier shall also furnish the LOT numbers and 
certification that the signs and materials supplied against the assigned work meets all the 
stipulated requirements and carry the stipulated warranty and that the contractor/supplier is the 
authorized converter of the particular sheeting: 
 

All signs shall be dated during fabrication with indelible markings to indicate the start of 
warranty. The warranty shall also cover the replacement obligation by the sheeting manufacturer 
as well as contractor for replacement/repair/restoration of the retro-reflective efficiency. 
A certificate in original shall be given by the sheeting manufacturer that  its offered retro- 
reflective sheeting has been tested for various parameters such as co-efficient of retro- reflection, 
day/night time colour and luminance, shrinkage, flexibility, linear removal, adhesion, impact 
resistance, specular gloss and fungus resistance and 3 year outdoor weathering; the tests shall be 
carried out by a Government Laboratory in accordance with various ASTM procedures and the 
results must show that the sheeting have passed the requirements for all the above mentioned 
parameters. A copy of the test reports shall be attached with the certificate. 

801. Installation 
 

801.4.1 The traffic signs shall be mounted on support posts, which may be of Gl pipes conforming to IS: 
1239, Rectangular Hollow Section conforming to IS: 4923 or Square Hollow Section conforming 
to IS: 3589. Sign posts, their foundations and sign mountings shall be so constructed as to hold 
these in a proper and permanent position against the normal storm wind loads or displacement by 
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vandalism. Normally, signs with an area upto0.9sq.m shall be mounted on a single post, and for 
greater area two or more supports shall be provided. Post- end(s) shall be firmly fixed to the 
ground by means of properly designed foundation. The work of foundation shall conform to 
relevant Specifications as specified. 
 

801.4.2 All components of signs (including its back side) and supports, other than the reflective portion 
and G.I. posts shall be thoroughly de scaled, cleaned, primed and painted with two coats of 
epoxy/ fiber glass/ powder coated paint, any part of support post below ground shall be painted 
with protective paint. 
 

801.4.3 The signs shall be fixed to the posts by welding in the case of steel posts and by bolts and 
washers of suitable size. After the nuts have been tightened, the tails of the bolts shall be furred 
over with a hammer to prevent removal. 
 

801.5 Measurements for Payment 
 
The measurement of standard cautionary, mandatory and information signs shall be in numbers of 
different types of signs supplied and fixed, while for direction and place identification signs, these shall be 
measured by area in square, meters. 
 
801.6. Rate 
 

The Contract unit rate shall be payment in full for the cost of making the road sign, including all materials, 
installing it at the site furnishing of necessary test certificates, warranty and incidentals to complete the 
work in accordance with these Specifications. 
 
Note: The warranty as specified in clause- 801.3.9 should be in the name of NHIDCL and itmust be 
deposited to the PD. 

 
802 OVERHEADSIGNS 

 
802.1 General 

 
802.1.1 Overhead signs may be used in lieu of, or as an adjunct to, kerb mounted signs where the 

situation so warrants for proper information and guidance of the road users. The following 
conditions may be considered while deciding about the provision of overhead signs: 

(a) Traffic volume at or near capacity Complex inter change design 

(b) Three or more lanes in each direction Restricted sight distance closely spaced 
interchanges Multi.-lane exits Large percentage of commercial vehicles High speed 
traffic 

804 Reflective Pavement Markers (Road Studs/Cateyes) 
 

804.1 General 
The work cover the providing and mixing of reflective pavement marker (RPM)or road stud, a 
device which is bonded to or anchored within the road surface for lane marking and delineation 
for nighttime visibility. It reflects incident light in directions close to the direction from which it 
came. 
 

804.2 Material 
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804.2.1 Plastic body of RPM/road stud shall be moulded from ASA (Acrylic Styrene Acryl nitrite) or 

HIPS (Hi-impact Polystyrene) or Acryl nitrite Butadiene Styrene(ABS) or any other suitable 
material approved by the Engineer. The markers shall support a load of 13635 kg tested in 
accordance with ASTMD4280. 
 
 

804.2.2 Reflective panels shall consist of number of lenses containing single or dual prismatic cubes 
capable of providing total internal reflection of the light entering the lens face. Lenses shall be 
moulded of methyl merthcrylate conforming to ASTMD 788 or equivalent. 
 

804.3 Design 

The slope or retro-reflecting surface shall preferably be 35+5 degree to base and the area of each 
retro-reflecting surface shall not be less than 13.0 sqcm. 
 

804.4 Optical Performance 
 

804.4.1 Unidirectional and bi-directional  studs 
 
Each reflector or combination of reflectors on each face of the stud shall have a Coefficient of 
Luminous Intensity (C.I.L.) not less than that given in Table 800- 12 or Table 800-13 as 
appropriate. 
 

804.4.2 Omni-directional studs 
 
Each Omni-directional stud shall have a minimum (C.I.L.) of not less than 2 mcd/lx 
 

Table 800-12 Minimum C.I.L. Values for Category “A” studs 
 

Entrance Observation C.I.L. in mcd/lx 
angle angle White Amber Red 

0 U 5 L&R 0.3 220 110 44 
0 U 10L&R 0.5 120 60 24 
 Table800-13MinimumC.I.L.ValuesforCategory„B‟studs  

Entrance Observation C.I.L. in mcd/lx 
angle angle White Amber Red 

0 U 6 L&R 0.3 20 10 4 
0 0 
0 U 10 L&R 

0. 0 
5 15 7.5 3 

Note: 1) The entrance angle or 0 
0

U corresponds to the normal aspect of the reflectors when the 
reflecting road stud is installed in horizontal road surface. 
 
2) A stud that incorporates one or more corner cube reflectors shall be considered to be included 
in category „A‟. A stud that incorporates one or more bi-convex reflectors shall be considered to 
be included in category „B‟. 
 

804.5 Tests 
 

804.5.1 Coefficient of luminance intensity can be measured by procedure described in ASTME 
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809 “Practice for Measuring Photometric Characteristics” or as recommended in BS:873 – 
Part4:1973. 
 

804.5.2 Under test conditions, a stud shall not be considered to fail the photometric requirements if the 
measured C.I.L at any one position of measurement is less than the values specified in Table 800-
12 or 800-13providedthat- 

(i) the value is not less than 80% of the specified minimum, and 

(ii) the average of the left and right measurements for the specific angle is greater than the specified 
minimum. 
 

804.6 Solar Powered Road Markers (Solar Studs) 
 
The solar studs shall be made of Aluminum alloy and poly carbonate material which shall be 
absolutely weather resistance and strong enough to support a load of 13635 kg tested in 
accordance with ASTM D4280. Its colour may be white, red, yellow, green or blue or 
combination as directed by the Engineer. Its water resistance shall meet the requirements of IP 
65 in accordance with IS: 12063:1987 Category 2 for protection against water ingress. The 
dimensions of solar studs shall not be less than 100 mm x 100 mm x 10 mm. It shall have super 
bright LEDs so as to provide long visibility from a distance of more than 800m. Its flashing rate 
shall not be less than 1 Hz. It should be able to give the prescribed performance in the 
temperature range of -400 C to +550 C. Its life shall be not less than 3years. 
 

804.7 Fixing of Reflective Markers 
 

804.7.1 Requirements 
 
The enveloping profile of the head shall be smooth and the studs shall not present any sharp 
edges in traffic. The reflective portions of the studs shall be free from crevice or ledges where 
dirt might accumulate. All road studs shall be legibly market with the name, trademark or other 
means of identification of the manufacturer. Marker height shall not exceed 20 mm. Marker 
width shall not exceed 130 mm. The base of the marker shall be flat within 1.3 mm. If the 
bottom of the marker is configured, the outermost faces of the configurations shall not deviate 
more than 1.3 mm from a flat surface. All road studs shall be legibly marked with the name, 
trade mark or other means of identification of the manufacturer. 
 

804.7.2 Placement 
 
The reflective marker shall be fixed to the road surface using the adhesives and the procedure 
recommended by the manufacturer. No nails shall be used to affix the marker, as nails are 
hazardous for the roads. Regardless of the type of adhesive used, the markers shall not be fixed 
if the pavement is not surface dry and on new asphalt concrete surfacing until the surfacing has 
been opened to traffic for al period of not less than 14 hours. The portions of the highway 
surface, to which the marker is to be bonded by the adhesive, shall be free of dirt, curing 
compound, grease, oil, moisture, loose or unsound layers, paint and any other material which 
would adversely affect the bond of the adhesive. The adhesive shall be placed uniformly on the 
cleaned pavement surface or on the bottom of the marker in a quantity sufficient to result in 
complete coverage of the area of contact of the marker with no voids present and with a slight 
excess after the marker has been lightly pressed in place. For epoxy installations, excess 
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adhesive around the edge of the marker, excess adhesive on the pavement and adhesive on the 
exposed surfaces of the markers shall be immediately  removed. 

804.7.3 Warranty and durability 
 
The contractor shall obtain from the manufacturer a two-year warranty for satisfactory field 
performance including stipulated retro-reflectance of the reflecting panel and submit the same 
to the Engineer, In addition, a two year warranty for satisfactory infield performance of the 
finished road marker shall also be given by the contractor who carried out the work of fixing of 
reflective road markers. In case the markers are displaced, damages, get worn out or lose their 
reflectivity compared to stipulated standards, the contractor would be required to replace all 
such markers within 15 days of the intimation from the Engineer at his own cost. 
 

804.8 Measurement for Payment 
 
The measurement of reflective road markers shall be in numbers of different types of markers 
supplied and fixed. 
 

804.9 Rate 
 
The contract unit rate for reflective road markers shall be payment in full compensation for 
furnishing all labour, material, tools, equipment including incidental costs necessary for carrying 
out the work at site conforming to the specifications complete as per approved drawings or as 
directed by the Engineer. 
 
Note: The warranty as specified in clause- 804.7.3 should be in the name of NHIDCL and it 
must be deposited to the BO. 
 

SECTION 900 – QUALITY CONTROL FOR ROAD WORKS 
 

Clause901 General Amend the clause 901.10 as under: 
 

 
 

Clause901.10 For bitumen, cutback, emulsion, mild steel, cement and other similar material where 
essential tests are to be carried out at the manufacture’s plant or at laboratories other than the site 
laboratory, the cost of samples, sampling, testing, and furnishing of the test certificates shall be 
borne by the Contractor. The frequency of tests regarding bitumen, cutback and emulsion in 
respect of its quality shall be as per the Table 900-4 of MOST Specification. 
 
 

SECTION 1000 - MATERIALS FOR STRUCTURES 
 

Clause1014     Storage of Materials: 
Clause1014.3  Aggregates 

 
The following shall be added at the end of the Clause: “Aggregates shall be stockpiled in a 
manner that will avoid segregation, contamination by foreign materials and intermixing of 
various sizes of aggregates.” 
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SECTION 3002 - RESTORATION OF RAIN CUTS: 
 

Clause3002.4 Amend this asunder: 
 
“The earth works for restoration of rain cuts shall be measured in cum.” 
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SECTION-VII 

INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at ....................on this ..............day of ............. 20............. 
 

BETWEEN 
 
National Highways & Infrastructure Development Corporation Ltd (NHIDCL) represented 
through its Managing Director and having its principal office at 3rd Floor, PTI Building, 4 
Parliament Street New Delhi-110001, 
(Hereinafter referred as the 
 
“Principal/Owner”, which expression shall unless repugnant to the meaning or context here of 
include its successors and permitted assigns) 

AND 
...................................................................................................................................................... 

(Name and Address of the Individual/firm/Company) 
 
through .............................................................................................. (Hereinafter referred to as 
the 

(Details of duly authorized signatory) 
 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
here of include its successors and permitted assigns) 
 
Preamble 
 
WHEREAS the Principal/ Owner  has floated  the  Tender (NIT  No........dated ............... ) 
(Hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 
procedure, contract for “…………………” hereinafter referred to as the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/ transparency in its relation with its 
Bidder(s) and /or Contractor(s). 
 
AND WHEREAS to meet the aforesaid purpose both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as ”Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/ Bid documents 
and Contract between the parties. 
 
AND WHEREAS in order to achieve the above goals, the Principal has appointed an 
Independent External Monitor (IEM) who will monitor the Tender process and the execution of 
the contract for compliance with the principles mentioned herein. 
 
Contact Details of  IEM is detailed hereunder; Name: …………. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses asunder: 
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Article 1: Commitments of the Principal/Owner 
 

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: 

(a) No employee of the Principal/ Owner, personally or through any of his/her family members, 
will in connection with the Tender, or the execution of the Contract, demand, take a promise 
for or accept, for self or third person, any material or immaterial benefit which the person is not 
legally entitled to. 

(b) The Principal/ Owner will, during the Tender process, treat all Bidder(s) with equity and 
reason. The Principal/ Owner will, in particular, before and during the Tender process, provide 
to all Bidder(s) the same information and will not provide to any Bidder(s) confidential/ 
additional information through which the Bidder(s) could obtain an advantage in relation to the 
Tender process or the Contract execution. 

(c) The Principal/ Owner shall endeavour to exclude from the Tender process any person, whose 
conduct in the past has been of biased nature. 
 

(2) If the Principal/ Owner obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal code (IPC)/ Prevention of Corruption Act, 1988 (PC 
Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion 
in this regard, the Principal/ Owner will inform the Chief Vigilance Officer and in addition can 
also initiate disciplinary actions as per its internal laid down policies and procedures. 

Article 2: Commitments of the Bidder(s)/ Contractor(s)/ Consultant(s) 
 

(1) It is required that each Bidder/ Contractor/ Consultant (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the Government/ 
Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has 
knowledge or becomes aware, during the tendering process and throughout the negotiation or 
award of a contract. 

(2) The Bidder(s)/ Contractor(s)/ Consultant (s) commit himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

(a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal/ Owner’s employees involved in the Tender process or 
execution of the Contract or to any third person any material or other benefit which he/she is 
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the Tender process or during the execution of the Contract. 

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement 
or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contract, submission or non- submission of bids or any 
other action to restrict competitiveness or to cartelize the bidding process. 

(c) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act. 
Further the Bidder(S)/ Contract(s) will not use improperly for the purpose of competition or 
personal gain, or pass on the others, any information or documents provided by the Principal/ 
Owner as part of the business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically. 

(d) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses of agents/ 
representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian Nationality shall 
disclose names and addresses of foreign agents/ representatives, if any. Either the Indian agent 
on behalf of the foreign principal or the foreign principal directly could bid in a tender but not 
both. Further, in cases where an agent participate in a tender on behalf of one manufacturer, he 
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shall not be allowed to quote on behalf of another manufacturer along with the first 
manufacturer in a subsequent/ parallel tender for the same item. 

(e) The Bidder(s)/Contractor(s) shall, when presenting his bid, disclose any and all payments he 
has made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the Contract. 

(f) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

(g)  The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm indulge 
in fraudulent practice which means a wilful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 
interest of others and/or to influence the procurement process to the detriment of the 
Government interests. 

(h) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm use Coercive 
Practices (means the act of obtaining something, compelling an action or influencing a decision 
through intimidation, threat or the use of force directly or indirectly, where potential or actual 
injury may be fall upon a person, his/ her reputation or property to influence their participation 
in the tendering process). 
 

Article 3: Consequences of Breach 
 
Without prejudice to any rights that may be available to the Principal/ Owner under law or the 
Contract or its established policies and laid down procedures, the Principal/ Owner shall have 
the following rights in case of breach of this Integrity Pact by the Bidder(s)/ Contractor accepts 
and undertakes to respect and uphold the Principal/Owner’s absolute right: 
 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract. 



10  

has committed a transgression through a violation of Article 2 above or in any other form, such 
as to put his reliability or credibility in question, the Principal/Owner after giving 14 days 
notice to the contractor shall have powers to disqualify the Bidder(s)/ contractor(s) from the 
Tender process or terminate/determine the Contract, if already executed or executed or exclude 
the Bidder/ Contractor form future contract award processes. The imposition and duration of 
the exclusion will be determined by the severity of transgression and determined by the 
Principal/ Owner. Such exclusion may be forever or for a limited period as decided by the 
Principal/Owner. 

(2) Forfeiture of EMD/ Performance Guarantee/ Security Deposit: If the Principal/ Owner has 
disqualified the Bidder(s) from the Tender process prior to the award of the Contract according 
to Article 3(1), the Principal/ Owner apart from exercising any legal rights that may have 
accrued to the Principal/ Owner, may in its considered opinion forfeit the entire amount of 
Earnest Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor. 

(3) Criminal Liability: If the Principal/ Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 
which constitutes corruption within the meaning of IPC Act, or if the Principal/ Owner has 
substantive suspicion in this regard, the Principal/ Owner will inform the same to law enforcing 
agencies for further investigation. 

Article 4: Previous Transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 
Company in any country confirming to the anti corruption approach or with Central 
Government or State Government or any other Central/ State Public Sector Enterprises in India 
that could justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 
process or action can be taken for banning of business dealings/ holiday listing of the Bidder/ 
Contractor as deemed fit by the Principal/Owner. 
 

(3) If the Bidder/ Contractor can prove that he has resorted/ recouped the damage caused by him 
and has installed a suitable corruption prevention system, the Principal/ Owner may, as its own 
discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/ Contractors/ Subcontractors 
 

(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from all subcontractors a commitment in 
conformity with this Integrity Pact. The Bidder/ Contractor shall be responsible for any 
violation(s) of the principles laid down in this agreement/ Pact by any of its Subcontractors/sub-
vendors. 

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders, 
Contractors and Subcontractors. 

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 
the Principal/ Owner and the bidder, along with the Tender or violate its provisions at any state 
of the Tender process, from the Tender process. 
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Article 6- Duration of the Pact 
 
This Pact begins when both the parties have legally signed it. It expires for the Contractor/ 
vendor after the completion of work under the contract and for all other bidders, till the 
Contract has been awarded. 
 
If any claim is made/lodged during the time, the same shall be binding and  continue to be valid 
despite the lapse of this Pact as specified above, unless it is discharged/determined by the 
Competent Authority. 
 
Article 7- Other Provisions 
 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters 
of the Division of the Principal/Owner, who has floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not been made. 
(3) It the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or 

by one or more partner holding power of attorney signed by all partners and consortium 
members. In case of a Company, the Pact must be signed by a representative duly authorized by 
board resolutions. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
remains valid. In this case, the parties will strive to come to an agreement to their original 
intentions. 

(5) Itisagreedtermandconditionthatanydisputeordifferencearisingbetweenthe 
parties with regard to the terms of this Integrity Agreement/ Pact, any action taken by the 
Owner/ Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 
shall not be subject to arbitration. 
 

Article 8- Independent External Monitor 
 

(1) The Principal appoints a competent and credible Independent External Monitor for this Pact. 
The task of the Monitor is to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this agreement. 
 

(2) The Monitor is not subject to instructions by the representatives of the parties and performs his 
functions neutrally and independently. It will be obligatory for him to treat the information and 
documents of the Bidders/ Contractors as confidential. He reports to the MD,NHIDCL. 
 

(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction 
to all Project documentation of the Principal including that provided by the Contractor. The 
Contractor will also grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his project documentation. The same is applicable to 
Sub-contractors. The Monitor is under contractual obligation to treat the information and 
documents of the Bidder(s)/ 
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Contractor(s)/Sub-contractor(s) with confidentiality. 
 

(4) The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the Contractor. The parties offer to the Monitor the option 
to participate in such meetings. 
 

(5) As soon as the IEM notices, or believes to notice, a violation of this agreement, he will so 
inform the Management of the Principal and request the Management to discontinue or take 
corrective action, or to take other relevant action. The Monitor can submit non-binding 
recommendations in this regard. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action. 
 

(6) The Monitor will submit a written report to the MD, NHIDCL, within 8 to 10 weeks from the 
date of reference or intimation to him by the Principal and, should the occasion arise, submit 
proposals for correcting problematic situations. 
 

(7) If the Monitor has reported to the MD, NHIDCL a substantiated suspicion of an offence under 
relevant IPC/PC Act and the MD, NHIDCL does not, within the reasonable time, takes visible 
action to proceed against such offence or report it to the Chief Vigilance Officer, the Monitor 
may also transmit this information directly to the Central Vigilance Commissioner. 
 

(8) The word Monitor‟  would include both singular and plural. 
 
 

Article 9- Legal and Prior Rights 
 
All right and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be deemed 
to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 
brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/ 
Contract documents with regard any of the provisions covered under this Integrity Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses: 
 
 
 
 
 
 
 
 
WITNESSES: 
1............................................................... 
(Signature, name and address) 

.......................................................

.. 

........ 
(For and on behalf of 
Principal/Owner) 

.......................................................

.... 

......... 
(For and on behalf of 
Bidder/Contractor) 
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2. ................................................................ 
(Signature, name and address) 
 
 

Place: Dated: 


